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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY

Name of Wok:-

Installing Open Well Recharge System by Roof Top Rain Water collecting
conduits, sub surface filter chambers along with maintenance and sanitization of
Open Wells of individual households, in Vandazhy GP, Palakkad District under
State Plan Scheme 2020-21.

NOTICE INVITING TENDER

VOLUME – I

Tender  No : 142/RC/KRWSA/2020/PLK

Tendered PAC : Rs.39,61,600/-

Last date of online submission of tenders : 18/06//2021, 05.00 PM

Date of tender opening                              : 21/06/2021, 11.00 AM

RAIN CENTRE

OFFICE OF THE EXECUTIVE DIRECTOR
KERALA WATER SUPPLY AND SANITATION AGENCY

PROJECT MANAGEMENT UNIT
THIRUVANANTHAPURAM
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OFFICE OF THE EXECUTIVE DIRECTOR
KERALA RURAL WATER SUPPLY AND SANITATION AGENCY

Project Management Unit
Thiruvananthapuram-695001

Tel-0471-2320848, Email-rwhcentre@gmail.com
E-TENDER NOTICE

The Executive  Director, Kerala  Rural  Water  Supply  and  Sanitation  Agency, Project  Management
Unit, Rain Centre , Thiruvanathapuram-1 invites sealed competitive electronic tenders in Two level
system for the following work detailed below from the contractors having valid and eligible contract
licence A,  B and C class  registration from  KPWD/KWA/CPWD/LSGD/Govt  of  India  and  Govt
institutions. Registered NGOs having the following qualifications are also permitted to attend the
e-tender process.
1. The NGO should have a valid registration certificate.
2. The  NGO  should  have  a  minimum  annual  turnover  of  Rs. 25 lakhs  per  year  in  the  last  three

financial years (Turnover certificate, signed by the concerned auditor shall be uploaded while
submitting the tender).

3. The NGO should produce the audited accounts for the last three financial Years.
This tender is an e-Tender and is being published online for the Project “Installation of
Open  Well  Recharge    System  for  Individual  Households  in Vandazhy GP, Palakkad District
Under State Plan Scheme 2020-21.
The tender is invited in Two cover system from the registered and eligible firms through e-

procurement portal of Government of Kerala (https://www .etenders.kerala.gov.in). Prospective
bidders willing to participate in this tender shall necessarily register themselves with above
mentioned e-procurement portal.

The tender timeline is available in the critical date section of this tender published in
www.etenders.kerala.gov.in.The brief details of tender are as follows.
Tender No 142/RC/KRWSA/2020/PLK

Scaling up of Rain Water Harvesting and Ground Water Recharge
Name of Project Programme, under State Plan Scheme 2020-21

Installing Open Well Recharge System by Roof Top Rain Water
collecting conduits, sub surface filter chambers along with

Name of work maintenance and sanitization of Open Wells of individual households,
as per the list approved by GP.
 Roof Top Rain Water Harvesting and Open Well recharge.
 Sanitization of well with dia 0.9 m to 1.20m which include construction

of parapet & side platform.
 Sanitization of well with dia 0.9 m to 1.20m which include construction

Nature of works of parapet & side platform and Supply & fixing of Power pump and
allied works for those houses having KSEB power supply.

 Sanitization of well with dia 0.9 m to 1.20m which include construction
of parapet & side platform and Supply & fixing of Solar pump and allied
works for those houses having KSEB power supply.
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Open wells in the premises of selected households in Vandazhy Grama
Location Panchayath,   , Palakkad District
Probable Amount of Contract: Rs.39,61,600/-

Source of Fund for this work: State Plan Funds
2020-21

Budget provision for the year
Documents are available in the site

Sale of Tender Documents www.etenders.kerala.gov.in for free download
Executive Director, Rain Centre,

Tender forms received by
Project Management Unit,
KRWSA,   Thiruvananthapuram.

Tender fee: Rs.2500/- + GST
EMD: Rs.50,000/-
Mode of payment

online payment(Tender fee & EMD)
Pre- bid meeting 14/05/2021 at 2.00 PM

Corrigendum Corrigendum if any will be published in
websitewww.etenders.kerala.gov.in

Last date and time of
submission of tenders 18/06/2021 at 5.00 PM
electronically to the
tendering Authority

Date and time of opening of 21/06/2021 at 11.00 AM
tenders

90 days from the last date of submission of
Validity of Bid(Firm period) bid(electronically)
Place of execution of Rain Centre, Project Management Unit, KRWSA, First Floor, PTC
agreement Towers, SS Kovil Road, Thampanoor, Thiruvananthapuram-695001.

Period of completion of
6 Months from the date of Agreement.work

Interested bidders can get further details regarding  the work from the office of the Executive
Director, KRWSA, Project Management Unit, Rain Centre, Thiruvananthapuram-695001 Tel 0471-
2320848, Email-rwhcentre@gmail.com.
All other relevant rules followed by KRWSA shall be applicable.

Executive Director, KRWSA,
Project Management Unit,
Rain Centre,
Thiruvananthapuram-695001.
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY
2. DETAILED TENDER NOTICE

1. Sealed competitive electronic tenders are invited for and on behalf of Executive Director,
K R W S A by the undersigned from contractors having  valid  and  eligible  contract licence A,  B
and C class registration from KPWD/KWA/CPWD/LSGD/Govt of India/Govt institutions.
Registered NGOs having following qualifications are also permitted to attend the  e-tender
process.

a. The NGO should have a minimum annual turnover of Rs. 25 lakhs per year in the last
three  financial  years  (Turnover certificate, signed  by  the  concerned  auditor  should  be
uploaded while submitting the tender).

b. The NGO should produce the audited accounts for the last three financial Years.
c. The NGO should have a valid Registration Certificate.

Name of project: Scaling up of RWH & GWR Programme under State Plan Scheme 2020-21.

Name of Work: Installing Open Well Recharge System by Roof Top Rain Water collecting conduits, sub
surface filter chambers along with maintenance and sanitization of Open Wells of individual households,
in Vandazhy GP, Palakkad District under State Plan Scheme 2020-21. The bidder shall fill up technical
bid sheet and price bids in prefixed formats and upload in the website along with NIT Vol. I & II.

2. Intending tenderers may enroll themselves for e-tendering in the website www.etenders.kerala.gov.in.
One time registration is valid for all KRWSA tenders. The contractors/NGOs who are registered for e-
tendering and have valid password can only view / download the Tender Documents. The Tender Schedule
shall be filled up in the prescribed format provided in tender document. For uploading the tender
documents, the tenderer has to remit the amount towards cost of tender documents as well as the
prescribed EMD through online payment mechanism for e-procurement system of Govt. of Kerala.
Tenderers are advised to visit the “Downloads” section of e-Procurement website
(www.etenders.kerala.gov.in) for detailed instructions on making online payment using internet banking
facility of SBI or by using NEFT facility. Only those tender schedules which are downloaded from the
website and uploaded after filling only will be considered. Bidders can make use of the links "help for
Contractors", 'FAQ", "Bidders Manual Kit" etc. in the above website for more details on registration and
bid submission. For further assistance they can also contact over phone or by mail to the regional offices of
Kerala State IT Mission in the addresses available in the website.

The tenders shall be submitted electronically to the Executive Director, KRWSA , Project
Management  Unit  , Rain  Centre , Thiruvananthapuram 695001 in the method available at the web site
www.etenders.kerala.gov.in. The tenderer has to remit the amount towards cost of tender documents and
EMD through online payment in time. The bid submission is allowed up to the last date and time given
in this tender notice. Submitting bid documents in no way for a right or / eligibility for pre-qualification
of awarding the work. The pre-qualification criteria are described in the bid document.
The price bid shall be submitted electronically only.

The bidder  shall fill up the prequalification sheet, technical bid  sheet and price bids in prefixed
formats along with NIT, Scope of work or any other document uploaded by the Executive Director and
upload in the website. Additional documents if any are to be scanned and uploaded in the website. The
price bid shall be submitted electronically only. The tenderer shall produce before the originals of the
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documents uploaded including those scanned and uploaded (except price bid) with the preliminary
agreement executed in Kerala Stamp paper (Rs.200). In the event of discrepancy between the scanned
copy and the original submitted or if the tenderer fails to submit the documents within the prescribed
time, the tender submitted by the tenderer will be summarily rejected
and the EMD forfeited.

Technical Bid shall be opened in the presence of the Bidder or their authorized representative who
chooses to attend the  specified tender opening. After the  evaluation of Technical Bid, the Executive
Director will intimate the bidders who have qualified in Technical bid, the date and time of opening of
the Price bid which will be fixed subsequently. The participating bidders can view the bid opening online
and view the rates of competitors after tender opening. Bidders are requested to furnish Telephone
No/Fax No/Email ID for speedy transfer of information.

Executive Director will not be responsible for any cost or expenses incurred by bidders in
connection with preparation or delivery of bid or loss of any document during transit. Date extension will
not be allowed without specific reasons and which is beyond the control of KRWSA. In the event of any
of the specified date being declared a holiday, the event will take place at the same time and place on
the next working day. All other conditions of invitation of tenders will be asper prevalent rules in
KRWSA.
3. Deleted.
4. The pre-bid meeting will be on 15/06.2021 at 2.00PM. The clarifications if any will be published
in the web. These clarifications will form part of tender documents and copy of same shall be uploaded
and submitted duly signed in hard copy.
5. Period of completion of the work tendered will be 6 (Six) months from date of agreement.
6. The tenders shall be submitted electronically before 5.00 PM on 18/06/2021. The bidder shall fill
up the prequalification sheet, technical bid sheet and price bids in prefixed formats along with NIT,
Scope of work or any other document uploaded by  the Executive  Director and upload in the website.
Additional documents if any are to be scanned and uploaded in the website. The price bids in prescribed
should be submitted electronically only.
7. The tenders shall be opened at 11.00 AM on 21/06/2021. The bidders are advised to be present for the
opening of tender or they can view the opening through the web site. The electronically submitted price
bid of those contractors whose technical bids are at par with the N.I.T only will be opened by the
Executive Director, KRWSA after giving due information about the time and date to all the selected
bidders in advance and in the presence of the bidders present at the time of opening. The decision
of the Executive Director, KRWSA regarding the eligibility to be selected for the opening of the
financial bids will be final and it shall not be appealable. Tenders without requisite EMD and other
particulars shall not be considered further but will be retained with KRWSA.
8. The cost of tender form, for this tender is not refundable even though the tender is cancelled or
rejected at any stage.

9. Deleted

10. The    contractors who are blacklisted by  competent authority  or  lagged  two  or  more works of
KRWSA shall not be eligible to participate in this tender.
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2. LETTER SUBMITTING THE TENDER

(shall be submitted in this format after filling the details along with hard copies)
Ref. No. Place

Date
From
To
The Executive Director,
KRWSA,PMU
RainCentre,Tvm-1.
Sir,

Sub: Installing Open Well Recharge System by roof top rain water collecting conduits, sub surface filter
chambers along with maintenance and sanitization of Open Wells of individual households, in Vandazhy
GP, Palakkad District under State Plan Scheme 2020-21.
Ref: Your e- tender Notification No.142/RC/KRWSA/2020/PLK, D a ted 27/05/2021,

1. I/We.... ........................... … … … … … … …  … … …  … … … … … … … … …  as the duly authorized
person (s) in my/our official capacity   as… … … … … … … … … … … … … … … … . of the aforesaid
firm, hereby   submit this tender for your   consideration. I / we have read and understood all
conditions of this document in full spirit and meaning. I/We hereby agree to accept all the conditions put
forth in the tender document without any deviations or with the exceptions, which may be expressly
admitted and accepted by the tender accepting authority before the award of work.
Preliminary agreement duly executed and signed in Rs.200/- worth stamp paper is also enclosed. Copy of
the specifications duly signed is also enclosed.
2. EMD for Rs. … … … … … … … … ./- has been remitted through Credit Card / Net Banking.
3. I / We further agree to complete the whole work in all respects within 6 (Six) months from date
of agreement.
4. l/We agree to keep the tender open for acceptance for a period of 90 days from the last
date prescribed for submission of tender.
5. l / We agree that Agency shall without prejudice to any other right or remedy be at liberty to forfeit
the said earnest money absolutely if
(a) In case we fail to keep the tender open as aforesaid or make any modifications in the
terms and conditions of the tender.
(b) After the Tender is accepted, l/We fail to execute the agreement as provided in the tender conditions
or to commence the execution of work as provided in the condition.
6. The tender submitted is fully in accordance with NIT and I / we agree to all NIT conditions and any
other conditions prevailing in KRWSA in toto.
7. I have not included any conditions in quoting for this tender.

Yours faithfully

(Office Seal)
SIGNATURE WITH NAME AND DESIGNATION
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4. PARTICULARS SHOWING STATUS OF TENDERER
(Shall be submitted in this format after filling the details along with hard copies)

4.1.1 Name of tenderer :

4.1.2 Address
(a) Permanent :
(b) Present for communication :
(c) E-mail ID, Fax,
Telephone(land/mobile) :

4.1.3 Status of the tenderer/individual or public Ltd. Co. or
Private Ltd Co. or registered partnership concern or
proprietary concern or Registered NGO. :

4.1.4 Name and address of Chairman of Board of Directors
and Managing Director/Managing Partner (in case of
partnership concern) or Proprietor (in case of proprietary
concern)
[Memorandum of Articles and Authorization/ Partnership
deed] :

4.1.5 Whether the tenderer is a registered contractor of
KWA/ any   State /Central Government Department.
(CPWD, MES, Railway etc) or local bodies (ie. Port Trust,
District Board, Municipality or a statutory body) with Reg.
No. and year and issuing authority :

4.1.6 Name and address of two responsible persons (Preferably
Senior Engineers / Officers of a Government Department,
Quasi Government organization or a local body/Regional
Project Directors or Director Technical of KRWSA), to whom
reference can be made regarding experience and
performance :
4.1.7 Whether Authorization to  act on behalf of the firm
presented or not :

SIGNATURE WITH NAME & DESIGNATION
(OFFICE SEAL)
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5. FORMS OF AGREEMENT

(A) FORM OF PRELIMINARY AGREEMENT

“Preliminary Agreement entered on this … … … … … … … … … . . day of… … … … . Two Thousand
… … ..between Executive Director , Kerala Rural Water Supply & Sanitation Agency,
Thiruvananthapuram For and on behalf of KRWSA of the one part and Sri ......... ...….., .. ..... ..........

...... ............ ....... ... ... ... ... ... .., ... ... ... ... ... ... ... ... ... ... .. .......... .......... ...(full name and
address of the tenderer) hereinafter called the  contractor of the other part for the  execution of the
agreement as well as for the execution of the Installing Open Well Recharge System by roof top
rain  water  collecting  conduits,  sub  surface  filter  chambers  along  with maintenance  and  sanitization  of
Open  Wells  of  individual  households, in Vandazhy GP, Palakkad District  under  State  Plan  Scheme
2020-21. KRWSA invited tenders for the work by Notification No 142/RC/KRWSA/2020/ PLK,
Dated 27/ 0 5 / 2 0 2 1 in---------the------AND WHERE …

… … … …  … …  of the notice inviting tenders stated as follows:
Within fifteen days after the date when the acceptance of the tender has been intimated to him, the
tenderer shall deposit a sum sufficient to make to the balance which together with the amount of earnest
money deposited shall be created as security for the proper fulfilment of the same and shall execute an
agreement for the work in the stipulated manner. If he fails to do this or in the case of the contract to
maintain a specified rate of progress (to be specified in each case in the tender schedule) the earnest
money and security deposit shall be forfeited to KRWSA and fresh tenders shall be called for or the matter
otherwise disposed off. If as a result of such measures due to the default of the tenderer to pay the
required deposit to KRWSA results in any loss to KRWSA, the same will be recovered from him as arrears
of revenue. The original contractor shall have no claim whatever to the sum that may be due to the
contractor on this or any other subsisting contracts or under the Revenue Recovery Act or otherwise the
KRWSA may decide.

NOW THESE PRESENT WITNESS AND it is mutually agreed as follows:

The terms and conditions for the said contract having been stipulated in the said tender form to which the
contractor has agreed, a copy of which forms part of this agreement, it is agreed that the terms and
conditions stipulated therein shall bind the part to this agreement extend to which they  are abrogated or
altered by express terms and conditions herein agreed to and in which accept the express provisions herein
all supersede those of the same tender form.
1. The contractor hereby agrees and undertakes to perform fulfil all the operations and obligations with
the execution of the said work Construction of Open well recharge units, with roof top water collecting
conduits  and  sub  surface  filter  chambers for  the selected households of Vandazhy GP, Palakkad
District.

2. If the tenderer does not come forward to execute the original agreement after the said work is awarded
and selection notice issued in his favour commits breach of any of the conditions of the contract as
stipulated in the NIT as quoted above within the period stipulated therein may rearrange the work
otherwise or loss so sustained by the KRWSA can be realized from the tenderer under Revenue
Recovery Act as if arrears of land revenue as assessed, taking into consideration the prevailing PWD rate
and after giving due notice to contractor. The acquisition taken by such authority officer or officers shall
be final and conclusive and shall be binding on the contractor.
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3. The tenderer further agrees that any amount found due to KRWSA under or by virtue of this
agreement shall be recoverable from the contractor from his EMD and his properties movable and
immovable as arrears of Land Revenue under the provisions of the Revenue Recovery Act for the time
being or in any other manner as the KRWSA may deem fit in this regard.
4. The tenderer further assures it is clearly understood that the settlement of claims either by part bills or
by final bills will be made only according to the availability budget provision and allotment of funds to
the work under respective heads of account in which the work is sanctioned and arranged and also subject
to seniority of such bills. No claim for interest or for damages whatsoever shall be made for the belated
settlement of claims of bills.

IN WITNESS WHERE OF Sri. -------------------------------------------(here the name of the officers of
the KRWSA) for on behalf of the KRWSA and Sri ----------------------------------------
----the tenderer have set their hands on the day and year firm above written signed by Sri -------------------
----------------------------officer / officers of KRWSA.

EXECUTIVE DIRCTOR

In the presence of witness

1.

2.

Signed and delivered by;;
Sri .............. ................. ... ............. , ....................... ... ... ... ... .. the contractor

1.
2.

Note: - The form should be presented in Rs. 200/- valid stamp paper of Govt. of Kerala.
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(B) FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF WORK
AGREEMENT NO.------------------------------------------------------

ARTICLES  OF  AGREMENT  made  on  the ----- Day  of -------------------- 2021 BETWEEN
Executive Director, Kerala Rural Water Supply  and Sanitation Agency,  Thiruvananthapuram (KRWSA)
(hereinafter  referred  to  as  Executive  Director  which  expression  shall  where  the  context  so  admits  or
implies be deemed to include his successors in office and assigns) acting for and on behalf of the Kerala
Rural  Water  Supply  and  Sanitation  Agency  (KRWSA)  of  the  one  Part  and (------------- Name  &  Full
Address  of  Contractor  /  Agency--------------) (hereinafter  called  the  contractor  which  expression    shall
where  the    context  so  admits  or  implies  be  deemed  to include  his  heirs,  executors,  administrators
successors in interest , legal representatives and assignees as well) of the other part.

WHEREAS Kerala Rural Water Supply and Sanitation Agency (hereinafter called the Agency) are
desirous of executing the work, --------------( name of work) -------------------------------------------------------
--------------------- as per the Accepted Schedule.

AND WHEREAS the contractor has deposited at least Fifty percent(50%) of Performance
Guarantee shall be in the form of Treasury Fixed Deposit and the rest in the form of
Bank Deposits ----( Performance Security details) -------------------- as security for the due performance of
this contract.

AND WHEREAS the contractor has also agreed to being bound by all the conditions and clauses
of  the  CPWD  DSR  and  all  the  Standard  Specifications  for  items  of  works  described  by  a  standard;
Specification.

AND WHEREAS the contractor has agreed to execute the work subject to the conditions,
specifications and drawings in the tender document and schedules forming part of this contract (hereinafter
referred to as the ‘ s a i d  conditions’) the work shown upon the drawings and described in the said
Specifications and set forth the Accepted Schedule for a sum of Rs. ---------------------------/- (Rupees ------
-----------------Only)  or such other sums as may be arrived at under the Clause of the Standard Preliminary
Specifications relating to ‘Payment on lump-sum basis or by final measurement at unit prices.
Now it is hereby mutually agreed as follows:

(1) In consideration of the payment of the said sum of Rs. -----------------/- (Rupees ----------------------
Only) or  such  other  sum  as  may  be  arrived  at  under  the  Clause  of  the  Standard  Preliminary
specification relating to ‘payment on lump-sum basis or by final measurement at unit prices’ the
contractor  will  upon  and  subject  to  the  said  conditions  execute  and  complete  the  works  shown
upon the said drawings and described in the said specifications  and to the extent of the probable
quantities shown in Accepted Schedule with such variations by way of alternations of, additions to,
or deductions from the said works and method of payment therefore as are provided for in the said
conditions.

(2) The term Director Technical, in the said conditions shall mean the Head of the Technical Section
of the Agency who shall be competent to exercise all the powers and privileges reserved herein in
favour of the Agency with the previous sanctions of or subject to the ratification by the Executive
Director in cases where such sanction or ratifications may be necessary.

(3) The parties to this contract agreed to undertake the condition that arbitration shall not be a means
of  settlement of disputes or claim or anything on account of this contract.

(4) Time  shall  be  considered  as  the  essence  of  the  agreement  and  the  Contractor  hereby  agrees  to;
commence the work as soon as this agreement is accepted by competent Agency as defined by the
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Kerala Public Works Department Code and the site (Grama panchayath) is handed over to him as
provided for in the said conditions and agrees to complete the work within Six Months from the
date of Agreement and to show progress as required.

(5) All terms and conditions specified in the bid document shall be read and construed as forming part
of this agreement  and the parties hereto will respectively abide by  and submit themselves to the
conditions and stipulations and perform the agreements on their parts respectively.

(6) Upon the terms and conditions of this agreement being fulfilled and performed to satisfaction of
the Director Technical, the security  deposited by the Contractor  as herein before recited or such
portion thereof as he may be entitled to under the said conditions shall be returned to the
Contractor.

IN WITNESS WHEREOF the Contractor, (------------- Name & Full Address of Contractor;
/ Agency--------------) has here unto set his hand and Executive Director for and on behalf of the
Agency has hereunto set his hand the day and year first above written.

Name and Designation
Contractor’s name

.

Contractor Executive Director

Signature of Executive Dire ctor, KRWSA}....................................... on behalf of the Agency

Signature of the Contractor .................................

Signature of witnesses to the signature 1.
of the Contractor

2.

EXECUTIVE DIRECTOR

In the presence of witness

1.

2.
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6.DEFINITIONSAND INTERPRETATIONS

1. 'Government’ means Government of Kerala.
2. 'Agency/KRWSA' means the Kerala Rural Water Supply and Sanitation Agency.;
3. 'Executive Director’ means the Executive Director, Kerala Rural Water Supply and Sanitation

Agency., Thiruvananthapuram.
4. ‘Director Technical’ means Director Technical at the office of the Executive Director,

,Kerala Rural Water Supply and Sanitation Agency, Thiruvananthapuram.
5. ‘  D e p u t y  Director Technical’ means Deputy Director Technical at the office of the Executive

Director, Kerala Rural Water Supply and Sanitation Agency Thiruvananthapuram
6. ‘ E n g i n e e r ’  m e a n s  t h e  a u t h o r i s e d  Engineer at the office of the Executive Director,Kerala

Rural Water Supply and Sanitation Agency, Thiruvananthapuram.
7. ‘ T e c h n i c a l  S u p e r v i s o r ’  mean Technical Supervisor of the Kerala Rural Water Supply and Sanitation

Agency, who is in charge of the work.
8. ‘  D e p a r t m e n t a l  o f f i c e r s ’  m e a n s  o f f i c e r s  o f  K erala Rural Water Supply and Sanitation Agency, not

below the rank of Technical Supervisor w h o   i s in charge of the work.

9. 'Work' means the work / project to be done as per the description in the tender document.

10. 'Tenderer' means person or persons, firm or partnership or company or consortium of companies
or NGO submitting a tender for the work as defined under item 8 supra, either directly or through
duly authorized representatives.

11. 'Contractor means person or persons, firm or partnership or company or consortium
of companies or NGO who have entered into contract for the execution of the work.

12. 'Drawing' means the drawing referred to in the tender documents or such other drawings as may
from time to time be furnished or approved in writing by  the Executive  Director  or Director
Technical .

13. 'Site' means lands and other places, on, under, in or through which the work is to be executed or
carried out or any other place provided by the Agency for the purpose of fulfilment of the
Contract.

14. 'Departmental rate' means rate worked out by the Agency based on departmental data and Schedule
of Rates plus conveyance plus 10% towards contractor's profit except on the cost of materials issued
departmentally.

15.'Specification' means the instructions, provisions, conditions and detailed
requirements contained in the tender documents.

16. 'M.D.S.S' means Madras Detailed Standard Specifications (Latest Edition).
17. ‘I.S.S’ means Indian Standard Specification, ISO means International standard Organisation and

BIS means Bureau of Indian Standards.
18. 'B.S.S' means British Standard Specifications.
19. 'Approved / Approval means approval in writing.
20. 'Day' means a day from midnight to midnight. ‘Week’ means seven consecutive days
21. 'Month' means from the beginning of a given date of calendar month to the end of the proceeding

date of the next month.
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22. 'Time tested' means the performance of an item is in such a manner that it has successfully
withstood the service conditions intended originally for a continuous period of not less than 7
years in the past without having shown any unpredicted and unpleasant effect and thus has proved
the worthiness beyond doubt.

23.‘Lead Partner/partner in charge’ means the partner who is authorized by an agreement executed by
all partners to receive any instructions / communications / payments from KRWSA and to attend
any discussions or other activities in respect of this contract on behalf of all partners.

24. 'Testing' When a structure / component / equipment is tested to ascertain its strength / durability
/material comparison with respect to design / service loads or performance to the satisfaction of
the Technical Supervisor in charge or as stipulated in the scope of work or as per ISS / BSS, or any
such standards / specifications, it is defined as testing.

25. 'Trial Running' means putting all components together with the service / design conditions so as
to ascertain the individual and combined performance of all works under the scope together, with
respect to the design performance for a period specified in the scope of works.

26. 'Commissioning': means having  ensured satisfaction in performance with respect to design /
Service conditions in testing and trial running putting the works under the scope of work into
desired real service conditions from a particular moment of time continuously or otherwise as
envisaged.

27. 'Training' means imparting of training to Agency staff with sufficient practical and theoretical
knowledge for the operation and maintenance of the service system/scheme and the
knowledge for attending to emergency repairs or acting appropriately on emergency situations that
may arise during the life time of the system, as included in the 'work'.

28. 'Manual means Manual on Water Supply and treatment third edition Revised and up dated May
1999 (or the latest) of Central Public Health and Environmental Engineering Organization.

29. ' MLD / mld' means Million liters per day.
30. ' LPS / lps' means Litres per second
31. "EPCM" means Engineering Procurement, Construction and Management.
32. "Maintenance” means Maintenance for specified period during the guarantee period mentioned

after full commissioning of project.

33. “ETS” Electronic tendering system and “E-tender” means electronic tender.

34. “Tender” refers to all documents submitted by the bidder through electronic media and
attachments in hard copy.
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KERALA RURAL WATER SUPPLY & SANITATION AGENCY

7. TENDER CONDITIONS:

PART-I PRE-QUALIFICATION OF

TENDERERS

7.1 The Executive Director, KRWSA, Thiruvananthapuram for, and on behalf of the KRWSA
propose to arrange the following work:- : Installing Open Well Recharge System by roof top rain
water collecting conduits, sub surface filter chambers along with maintenance and sanitization of
Open  Wells  of  individual  households, in Vandazhy GP, Palakkad District  under  State  Plan
Scheme 2020-21.

7.2 The successful tenderer shall be entrusted with the work for the completion of the
project as described in the "Scope of Works" in Volume II.

7.3 Deleted

7.4 The tenderers who have submitted the bids, shall be considered as pre-
qualified for consideration of their bids further only if:the following conditions are satisfied.

Contractors having  valid  and  eligible  contract  licence A,  B  and  C class  registration from
KPWD/KWA/CPWD/LSGD/Govt of India/Govt institutions. Registered NGOs having the
following qualifications are also permitted to attend the e-tender process.

a. The NGO should have a valid Registration Certificate.
b. The  NGO  should  have  a  minimum  annual  turnover  of  Rs. 25 lakhs  per  year  in  the  last

three financial years (Turnover certificate, signed by the concerned auditor shall be
uploaded while submitting the tender).

c. The NGO should produce the audited accounts for the last three Financial Years.

7.4.1. In case the tender is submitted as a joint venture:
(i) There shall not be more than four partners in a joint venture and one partner shall be

designated as lead partner.

(ii) The lead partner submitting the tender on behalf of the  joint venture shall (a) submit
complete information pertaining  to each such partner and (b) state in the covering letter
attached to the tender the name of the lead partner in charge duly authorized for
submitting the tender which shall be evidenced by proper power of attorney
signed by legally authorized signatories of all the partners.

(iii) Original or notary attested copy of the agreement confirming the intent of all parties to
form a joint venture shall be attached with the tender. It shall also distinctly show:

a) The financial participation of each member of the joint venture and the
responsibility of each member as regards the planning and execution of the work.

b) Name of the lead partner in charge who is authorized to incur liabilities and
receive instructions for and on behalf of all/any of the partners of the joint venture
during the entire period of the contract including any extended period, as well as
for receiving payments due.
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c) An undertaking to the effect that all the partners of the joint venture shall be
jointly & severally responsible for the execution of the c o n t r a c t , i n accordance
with the terms and conditions of the contract.;

d)    A partner or a design consultant who has joined with the lead partner to
compete in this bid shall not compete singly or in association with any other
tenderer for this work. The tenderer while submitting his bid shall obtain an
undertaking in this regard from his design consultant / partner and produce it along with
the technical bid.

e) The aggregate of the qualification criteria of all partners together shall be
sufficient to meet the requirements as if a single tender only on financial criteria.

f) A lead partner of the joint venture shall meet at least 40% of the qualification
criteria in terms of annual turnover and net worth and any other partner shall
meet at least 25% of the qualification criteria.

g) The extent of participation of each partner shall be specified as also experience of all
such partners in the relevant field. However, a partner only for design and consultancy
shall not be reckoned for the purpose of clause (f) above.

h) Where the tender submitted is as per clause (g) above for the purpose of
attaining

pre-qualification as a design and management consultant of the prime contractor, then
full information shall be given on the consultancy firm's proposed
participation. An undertaking from the consultant for providing professional
assistance to the contractor shall accompany the tender together with the
complete details regarding the technical man power and experience of such
consultant.

i) Status of persons signing the tender on behalf of the firm in the event of the
tender being submitted by a firm, the person signing the tender on behalf of the firm
shall state his position in the firm as to whether he is the proprietor, partner or
Manager etc. He shall also furnish with the tender, the letter or other documents
(in original) authorizing him to act on behalf of the firm.

7.4.2. CHANGE IN THE FIRM'S CONSTITUTION

7.4.2.1 In the case of contract entered into by partnership firm, any change in the constitution of the
firm shall forthwith be notified by the contractor to the Director Technical and to the officer with
whom the agreement has been executed.

7.4.2.2 The tenderer, shall not without the previous sanction in writing of the agency
accepting the tender, execute any power of attorney in respect of any matter implying
this contract and any such power of attorney executed without such sanctions shall not be
recognized by or be binding up on the Agency either to grant such sanction or to refuse it
or revoke a sanction once given.

7.4.2.3 In the case of partners who are in joint venture for executing the agreement, no
change in the individuals of the firm shall affect the liability of the person who may sign the
agreement. Any such change shall be forthwith notified by the contractor to the
Agreement Agency and the Director Technical for information.
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7.5 TENDERS TO BE IN PRESCRIBED FORM
Tenders, which are not submitted in the prescribed form, shall be summarily
rejected.

7.6 HOW TO SUBMIT THE BID.

The tenders shall be submitted electronically to the Executive Director, KRWSA, Project
Management Unit , Rain Centre , Thiruvananthapuram 695001 in the method available at the web site
www.etenders.kerala.gov.in. The tenderer has to remit the amount towards cost of tender documents and
EMD through online payment in time. The bid submission is allowed up to the last date and time
given in this tender notice. Submitting bid documents in no way for a right or / eligibility for pre-
qualification of awarding the work. The pre-qualification criteria are described in the bid document.
The price bid shall be submitted electronically only.

The bidder  shall fill up the prequalification sheet, technical bid  sheet and price bids in prefixed
formats along with NIT, Scope of work or any other document uploaded by the Executive Director and
upload in the website. Additional documents if any are to be scanned and uploaded in the website.
The price bid shall be submitted electronically only. The tenderer shall produce before the
originals of the documents uploaded including those scanned and uploaded (except price bid) with the
preliminary agreement executed in the prescribed Kerala Stamp paper (Rs.200). In the event of
discrepancy between the scanned copy and the original submitted or if the tenderer fails to submit the
documents within the prescribed time, the tender submitted by the tenderer will be summarily
rejected and the EMD forfeited.

Volume I -This part should contain NIT and relevant details as per the NIT conditions. This should
also contain all information required for t h e pre-qualification of the tenderer, such
as copies of details of works done previously, work in hand etc.

Volume II- Scope of work and Bill of Quantities.

7.7 HOW TO SUBMIT PRE-QUALIFICATION BID
7.7.1 It is mandatory that pre-qualification application shall contain the following.

a. Contractors attending the bidding shall attach the copy of Contract license through
electronic Medias.

b. NGOs’ shall submit information called for in Clause No.7.17.1 with supporting
documents submitted through electronic media.

7.7.2 Deleted

7.7.3 All details furnished should be complete and as applicable four months prior to the last
date of submission of tender.

7.7.4 Applicants are particularly advised to fill the details strictly as per the para 7.17.1.
Applications will be rejected if required details are not furnished and if it do not meet the
minimum qualifications/ requirements mentioned anywhere in this document. Any formats
furnished in lieu of prescribed formats will not be accepted. The applicants may
furnish any additional information, which in his opinion will highlight his capacity to perform,
along with the attachments.
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7.7.5 While, applications are under c o n s i d e r a t i o n , applicants and their
representatives or other interested parties are advised to refrain from contacting by any
means KRWSA officers on matters related to the applications under scrutiny.
Applicants w i l l n ot be permitted t o change the substance of their applications after
they have been opened. Noncompliance with these provisions shall be a cause for
disqualification.

7.7.6 No firms/ partner of any firm, consultant including design consultant or individual be who
have submitted the tender for a work shall associate with any other bidder in the particular
tender. EMD in such cases shall be forfeited both the tenders will be treated as rejected

7.8 HOW TO SUBMIT THE TECHNICAL BID (Cover – B Part II)

7.8.1 There shall be a brief description of the systems offered as a prelude to the bid under the
title "Brief description of the systems offered" and numbering each of the paragraphs.
This shall be followed by details of the civil structures under the title “Particulars of civil works."
This shall contain the particulars regarding length, breadth, total height, water depth
and sizes of the different
Components and the specifications of the materials proposed for construction of the various
parts of these components and the method of execution.
The tenderer is bound to execute all the works described in NIT even though if it is not
expressed in brief description of systems offered by the contractor.

7.8.2 The details shall, wherever possible, be furnished in the form of rows and columns
(Tables) for enabling a quick evaluation of the offer,

7.8.3 A preliminary design substantiating the above shall be enclosed.

7.8.4 Drawing required for explaining the scope of work is appended in annexure 1.

7.8.5 Deleted

7.8.6 Deleted

7.8.7 The documents of the Technical bid as per Clause: 7.8.1 to 7.8.4 shall be arranged in the
same order.

7.8.8 The itemized schedule of works explained under the scope of works is furnished in the Part2.
The cost or rate shall not be disclosed anywhere in this sheet, as it shall render the tender

invalid.

7.8.11 ALTERNATE OFFERS AND DEVIATIONS

Any alternative offer deviating from the scope of work and specifications provided in the
NIT will not be entertained and shall render the tender invalid.

7.9 HOW TO SUBMIT THE PRICE BID

7.9.1 The price bid in format BOQ should be submitted electronically only.The cost or rate shall not
be disclosed anywhere in this sheet, as it shall render the tender invalid. The price Bid shall
be submitted only  in the format specified for that purpose (Form BOQ).
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7.9.2 The price bid       shall not be used for expressing or putting forth any techno-
commercial conditions of the tender. Violation of this stipulation shall result in rejection of the
tender after the opening of the price bid even if it may happen to be the lowest.

7.9.3 VARIATION OF PRICE BID
The tenderer is bound to carry out the work as per the specification at the quoted rate. Nothing
inferior to specification as per the   scope of work included as part of this NIT
shall be acceptable. Price variation on any account shall not be permitted if not explicitly
specified otherwise in this NIT and the tenderer is expected to follow sound engineering practices
in his designs and cost calculations. Changes in statutory taxes/levies, if any, shall be applied
on cost of pipe in case of pipeline works, involving pipe supply. In all such cases the duties,
levies, and taxes in percentage that he has considered in the quoted amount and the cost of
pipes shall be declared by the tenderer while submitting his price bid. Any escalation/ reduction
in statutory duties and levies will be applied only on the basic price of pipes and specials. No
escalation in statutory taxes, duties and levies etc. shall be allowed beyond the original approved
period as per the procurement schedule, accepted and included in the agreement.

7.10 A T T E ST A T I O N OF CORRECTIONS AND ADDITIONS

Care shall be taken to prepare   the tenders without corrections/over writings / erasing
etc. However, if any corrections, additions or pasted slips shall become necessary, the same shall
be signed by the tenderer.

7.11 LA N G U A G E AND CORRESPONDANCE OF THE TENDER

Tenders shall be submitted in English and all information in the tender shall be  in
English. Information in any other language shall be accompanied by its translation in English.
However, the details as read in the English text will be governing. Failing to comply with this
direction may be considered as a sufficient reason for disqualifying a tender. Any communication
should be in writing. Tenderers can make correspondence with the tendering authority through E
mail, by fax, or by post.

7.12 CERTIFICATE OF NON-RELATIONSHIP
1. Persons related to any officer of the KRWSA, who is in charge of or having control over the
work,  are strictly prohibited from tendering for the work. Relationship in this respect is
restricted to father, mother, husband, wife, son, daughter, brother, sister, nephew, father-in-
law, brother      in-law, mother-in-law,      sister-in-law and first cousin of the officer
concerned. The tenderers shall declare that they are not related to any officer of the KRWSA
who is in charge or having control over the work.
2. If at any  stage, the above condition is found to have been contravened, the earnest money
/security deposit of the tendered shall be forfeited and contract entered into shall be cancelled and
the work arranged at his risk and cost.

7.13FIRM PERIOD OF TENDER
Tenders shall be firm for acceptance for a period of 90 days from the last date prescribed
for submission of tender. No tender can be withdrawn or altered before the firm period is
over. Any tenderer who withdraws or alters the tender before the expiry of the firm period shall
do so at the risk of the tenderer and the earnest money will be forfeited to KRWSA.
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7.14 PERIOD OF COMPLETION, SCHEDULE BAR CHART, AND CPM CHART

The work shall be completed in all respects within 6 (Six) months from the date of
Agreement. This period of execution is inclusive of the monsoon season. C.P.M. chart along with
the detailed schedule bar chart shall also be furnished with the tender. The schedule bar chart shall
indicate the weightage of each element/activity with respect to the total quoted amount for the
project.

7.15 AGENCY ACCEPTING THE TENDER

The final acceptance of the tender vests with the KRWSA/ State Government which is not
bound to accept the lowest tender or assign any reason for rejecting any tender. The Agency
reserves to itself the right of re- advertising the tender for the work for carrying out the work in
any manner that may be deemed fit, subsequent to this invitation of tender.

7.16 EVALUATION OF TENDER

The tender submitted by a tenderer/firm shall be evaluated in two
phases.

First stage : Pre-qualification of tenderers

Second stage : Evaluation of price bid of the pre-qualified tenderers.

7.17 EVALUATION OF PREQUALIFICATION
APPLICATION Evaluation as per documents 7.7.1

7.17.1 MINIMUM ELIGIBILITY CRITERIA FOR PREQUALIFIATION.

The applicant must be a well-established Registered contractor/Registered NGO with experience
and capabilities in executing works similar to the work tendered. The applicant can either be a
single or a joint venture as per clause 7.4.1 of this NIT. The minimum
qualification expected for eligibility for pre-qualification will be based on the following.

Contractors having valid and eligible contract licence A, B and C class registration from
KPWD/KWA/CPWD/LSGD/PWD in other states of India/CPWD/Central/State PSUs.
Registered  NGOs  having  the  following  qualifications are  also  permitted  to  attend  the  e-tender
process.

a. The NGO should have a valid Registration Certificate.
b. The  NGO  should  have  a  minimum  annual  turnover  of  Rs. 25 lakhs  per  year  in  the  last

three financial years (Turnover certificate, signed by the concerned auditor shall be
uploaded while submitting the tender).

c. The NGO should produce the audited accounts for the last three Financial Years.
d. If one tenderer is participating in more than one tender and he becomes the lowest

tenderer in more than one bid, he should have financial credentials satisfying the
combined financial qualification for award of more than one contract.

e. KRWSA is inviting seven tenders of same nature on same nature on same date under the
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same Administrative Sanction in which this tender is invited. No bidders will be eligible
for award of more than two contracts if found lowest for more than two works on
evaluation.

7.17.1.1 Deleted

7.17.1.2 Deleted

1. Deleted

2. Deleted

3. Deleted
4. Deleted
5. (a) Deleted
5. (b) Deleted
6. (a) Deleted
6 (b) Deleted

7. A tenderer who has lagged two or more works of KRWSA shall not be considered as pre
qualified.

8. Deleted.

7.17.1.3. ORGANISATIONAL CAPACITY: Copy of contract licence / NGOs Registration
certificate to be furnished along with the bid document.

7.17.1.4 TECHNICAL CAPABILITY Deleted

(A) TECHNICAL PARTICULARS AND DESIGN Deleted

B) PROJECT MANAGEMENT STRATEGY
The project implementation programme of the tenderer shall be submitted as a schedule bar

chart properly weighed in percentage and loaded with proposed manpower deployment at site. The
tenderer along with technical and design proposals shall submit the procurement plan.

7.17.1.5 Deleted
7.17.1.6 In case  of joint venture partnership, The  experience of the  partners may be added

together for explaining the capacity for pre-qualification. It should be ensured by the
tenderer that all the documents furnished are duly verified and authenticated by him. No
additional documents will be accepted after the submission of the tender.

7.18 Offers are liable to be rejected if

1) The information given in the documents found incomplete / misleading or false
(such application will be considered as non-responsive)

2) The facts are misrepresented. (in this case the EMD is liable to be forfeited).

3) The records of poor performance are found out at any time after submission of bid.

4) The contractors who are blacklisted or failed to complete the works, or refrained
from executing the agreement and completing the work which they had agreed in the
tender.

7.18.1 Tenders will be rejected if
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1) EMD is not proper and sufficient
2) NIT is not accepted in toto
3) If the tender is conditional

7.19 The successful bidders who are qualified in the pre-qualification evaluation will alone be invited
for attending the opening of the price bid.

7.19.1 WITNESSING OF TENDER OPENING
Only one authorized representative will be permitted to witness the bid opening at both
the occasions as in clause 7 of Detailed Tender Notice in Chapter 2.

7.20 FINAL DECISION MAKING AUTHORITY
The Agency reserves the right to accept or reject any of the applications for pre-
qualification without assigning any reasons thereof and Agency's decision shall be final.

7.21 PERFORMANCE GUARANTEE.
(I) Performance Guarantee, the amount collected  at time  of  executing  contract  agreement,
will be 3% of the contract value (agreed PAC) and the deposit will be retained till the expiry of
Defect Liability Period. At least fifty percent (50%) of this deposit shall be collected in the
form  of  Treasury  Fixed  Deposit  and  the  rest  in  the  form  of  Bank FD or  any  other  forms
prescribed in the revised PWD Manual. (GO (P) No.7/2021/Fin dated 07.01.2021)
(II) Additional Performance Guarantee.
Additional Performance Guarantee is waived for low quoted items on the condition that the
bidder shall furnish an undertaking to execute all low quoted items in full as per contract terms.
(GO (P) No.7/2021/Fin dated 07.01.2021)

7.22 EXECUTION OF AGREEMENTS

7.22.1 Preliminary agreement in Rs. 200/- Kerala Govt. Stamp Paper duly filled up and signed is to be
enclosed in Cover A.

7.22.2. The successful tenderer shall before commencing the work, execute an agreement
within 15 days from the date of award of the work in Kerala State Government stamp
paper of the required value for the due fulfilment of the contract. He shall pay for
stamps, forms and legal expenses incidental thereto. Before executing the agreement, the contractor
shall finalize his procurement and project implementation schedule, which shall form part of
the agreement. In case the tenderer fails to execute the agreement within 15 days, he shall be
fined for such lapses as per clause  8.11(B)  [c.i]. Any work recorded as done during the period
between the award of work and the end of period allowed to execute agreement will be treated as
an asset to KRWSA and no claim will be allowed for the selected tenderer. If the
successful tenderer fails to deposit the security amount and execute the agreement as
specified above, the EMD of the tenderer shall be forfeited to Agency and the work shall be
arranged otherwise. If as a result of such measures due to the default of the tenderer to pay the
requisite security deposit, sign contracts and take possession of the worksite, the Agency incurs
any loss, the same shall be recovered from him, but should it be a savings to the Agency, the
original contractor shall have no claims to the difference. Recoveries on this or any other
account shall be made from the sums due to the contractor on this account or otherwise as
the Agency may decide, including Revenue Recovery Proceedings, as if the loss is arrears of land
revenue.
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7.23. COMMUNICATIONS TO BE IN WRITING
All notices, communications, references and complaints issued or made by  the Agency, the
Executive Director or by any such officers of the Agency and by the contractor with regard to
this work shall be in writing and no notice, communications, reference of complaint not in writing
shall be valid. All complaint notices, communications and references shall be deemed to have
been duly made, given or sent to the Contractor, if delivered to the Contractor or his authorized
agents in person with acknowledgement or posted to the address given by the Contractor or his
authorized agent and such communication, if sent in service by post shall deemed to have been
received by the addressee on the date on which the   same   should have reached such
address in the ordinary course of transmission by post and in other cases, on the day on which the
same were delivered or left.

7.24 ORAL AGREEMENTS NOT BINDING
The terms of contract cannot be added to varied or reduced by any oral agreements
previous or subsequent to its signature. The Agency will repudiate any such oral agreement.

KRWSA
8. TENDER CONDITIONS: PART-II

8.1 TENDERS ARE TO BE IN PRESCRIBED FORM
All the submittals under this tender shall be in the prescribed form. Tenders that are
not submitted in the prescribed form shall be summarily rejected.

8.2 PURPOSE OF THE CONTRACT
All the works executed/ facilities installed under    this contract shall perform the services they
are intended to do to the utmost satisfaction of KRWSA, without any defects whatsoever for a
minimum period of 12 months from the date of completion and commissioning of the total works
covered under this contract.

8.3 ALTERATION IN DRAWINGS SPECIFICATIONS ETC

8.3.1 The preliminary drawings and connected details enclosed are only for the reference of
the tenderer. The tenderers shall conduct their own specific studies and detailed
investigations based on the scope of works before offering the bid amount.

8.3.2 The Agency shall be at liberty to shift the location of structure or component of
work within the periphery of the site shown in the site plan at any stage before the
commencement of the actual execution of the work and the tenderer shall have no claims for
any extra or enhanced rate on this account.

8.4 EXAMINATION OF THE SITE CONDITIONS, DRAWING ETC

8.4.1 The Agency does not accept any responsibility for the correctness of the description of
the preliminary drawing and specifications. These are liable to alterations by omissions,
deductions or addition as set forth in the conditions of contract.

8.4.2 The attached preliminary sketches, drawings, specifications, contours etc. may become
liable to changes at the present situation. The tenderer should verify and ascertain the correctness
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of these. The submission of the tender shall deemed to be prima-facie proof that the
tenderer has made such an examination and that this tender is based on the actual situations.

8.4.3 The tenderer shall examine carefully the proposal, drawings and specifications. They shall
satisfy themselves as to the character, quality  and quantities of the work to be performed, the
materials to be supplied and the requirements of the contract with reference to the site
and soil conditions. If the tenderer finds any discrepancies or omissions in the drawings,
specifications or the tender documents or he should be in doubt as to the true meaning of any
part thereof he shall make a written request to the Tendering Agency at least 15 days prior to the
last date fixed for the receipt of tenders. Clarifications, corrections or modifications considered
necessary in the tender documents shall be issued by the Tendering Agency to all
intending tenderers who had purchased the tender form. The last date for issuing  such
clarifications, corrections or modifications shall be 10 days prior to the last date for receipt of
tender. The scope of works provide the requirement of Agency in this work

8.4.4 The tenderer shall specifically note that the bearing capacity and other details of soil and
sub soil indicated in Appendices is only approximate and that the Agency does not give
any guarantee regarding their present accuracy. The tenderers shall carry out their own tests
visual and field to ascertain the bearing pressure and other details of soil and sub soil at various
points before submitting the tender, if they so desire. The Agency shall in no way be
liable for payments of any extra amount on account of any variation in the actual bearing capacity
or other details of soil and sub soil resulting in any changes in design of foundation of
structures etc.

8.4.5 Deleted

8.5 Deleted .

8.6 PRE BID MEETING
The pre bid meeting will be on 15/06/2021 at 2 .00 P M. Any q u e r i e s /doubts, which
the tenderers may have on the scope of work or tender conditions, shall also be
cleared by e-mails / correspondence up to 0 3 .00 PM on 1 4/ 0 6 / 2 0 2 1 . Any decision
regarding changes in NIT conditions / scope of work can be taken and the same will surpass the
original conditions.

8.7 SELECTION OF LOCATIONS IN THE SITE

(a) In respect of structures/works other than pipeline works the proposed structures at the site
shall be located in such a manner that the different structures form   a compact unit
leaving maximum possible area at the site to facilitate future expansion. However,
there shall be adequate passage facilities in between, as the circumstances or surrounding
areas may demand. Notwithstanding the above condition the tenderer is liable to make
essential alterations in the layout during the time of actual execution as may be
deemed fit by the Technical Supervisor in Charge at no extra cost.

(b) deleted
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8.8 MOBILISATION ADVANCE
No mobilization advance shall be paid to the contractor.

8.9. INCENTIVE Deleted

8.10 PENALTY
The contractor for the work shall be liable to pay penalty for the delay in executing the agreement,
commencing work etc. as per the as per clause 8.11(B) [c.i]. The Technical Supervisor in charge shall
also have power to measure up the work of the contractor and later such part as shall be unexecuted
out of his hands, and to give it to another contractor to complete, in which case, any expense
which may be incurred in excess of the sum which would have been paid to the original contractor, if
the whole work had been executed by him (of the  amount by which it  exceeds, a certificate in
writing of the Director  Technical, shall be final and conclusive) shall be borne and paid by the
original contractor and may be deducted from any money due to him by Agency under the contract or
otherwise, or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.
Imposition of penalty shall be, however, without prejudice to the rights of KRWSA to terminate
the contract as per the provisions of the agreement. All other conditions are as per G.O.(P)
No.84/97/PW&T dated19.8.97

8.10.1 LIQUIDATED DAMAGES

8.10.1(a) If the Contractor fails to maintain the required progress in terms of the agreed time and
progress  chart  or  to  complete  the  work  and  clear    the  site  on  or  before  the  date  of  completion  of
Contract  or  extended  date  of  completion,  he  shall  without  prejudice  to  any  other  right  or  remedy
available under the law to the Employer on account of such breach, pay as compensation, Liquidated
damages @ 0.1(zero point one) percent of the contract price per week of delay or part there off. The
aggregate of such compensation / compensations shall not exceed 10 (ten) percent of the total value
as shown in the contract. This will also apply to items or group of items for which separate period of
completion has been specified. The amount of compensation may be adjusted or set off against any
sum  payable  to  the  contractor  under  this  or  any  other  contract  with  the Employer. (Standard bid
document for e-tendering)
8.10.1(b)         The  Agreement   Authority,   if   satisfied,   that  the  work can  be
completed by  the Contractor within a reasonable time after the specified time of completion, may allow
further  extension of time at its discretion as per clause-8.25. In the event of extension granted being
with Liquidated Damages, the Employer will  be  entitled without prejudice to any other right or remedy
available  in  that  behalf,    to  recover  from    the  Contractor  as  agreed  damages  equivalent  to  @  1(one)
percent of the contract price per week of delay or part thereof.
8.10.1(c).         If the contractor achieves balance milestones, even though he has
failed  to achieve initial milestones, and the work has been completed in the specified/original  time of
completion, the Employer may release the already levied liquidated damages at his sole discretion.
8.10.1(d)         The Agreement  Authority,  if  not satisfied  that  the works can be completed by the
Contractor and in  the event  of  failure on  the part of  the Contractor to   complete  work  within  further
extension of time allowed as aforesaid,  shall  be   entitled,  without  prejudice  to  any  other  right,  or
remedy available in that behalf, to terminate the contract.
8.10.1(e)         The Agreement Authority, if not satisfied with the progress of the contract  and  in the
event of  failure  of  the  Contractor to recoup the delays in the mutually agreed time frame,  shall be
entitled to terminate the contract.
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8.10.1(f).         In the event of such termination of  the contract as described in
clauses 8.10.1(d) and 8.10.1(e) or both, the Employer, shall be  entitled to recover Liquidated Damages
up to ten percent (10%)  of the contract value and forfeit the  Performance  Guarantee  and  Security
Deposit made by  the Contractor  besides getting the work completed by  other means at the risk and
cost of the Contractor.

8.10.1(g).         The Employer may waive the payment of compensation in the case of  contracts
where  milestones  are  fixed,  depending    upon    merit    of    the  case,    on    request    received  from    the
Contractor if  the  entire  work is completed within the  date  as  specified  in the  Contract or as  validly
extended without stipulating any penalty.
8.11 EARNEST MONEY DEPOSIT (EMD) (Amended)

(A) No exemption shall be allowed for Govt/ Quasi govt. undertakings unless here is
specific order from government / KRWSA to that effect for this particular work. Any such
order received from KRWSA, if exists, shall be submitted in cover –A EMD Up to and
including 2 crore – 1.5% of the estimate PAC subject to a maximum of Rs. 50,000/ -
above 2 crore u p   t o   5   c r o r e –Rs. 1 lakhs. (GO (P)No.7/2021/Fin dated 07.01.2021)

(B) FOREFEITING OF EMD
The EMD may be forfeited:

a) if the Bidder withdraws the Bid after Bid opening during the period of Bid
validity including extended period of validity; or

b) if any modification is effected to the tender documents or
c) in the case of a successful Bidder, if the Bidder fails within the specified time

limit to:
i. sign the Agreement; or
ii. Furnish the required Performance Guarantee or
iii. I f the bidder fails to convince the Employer about the reasonability of

his bid prices in the case of an unbalanced bid.
d) In such cases the work shall be rearranged at the risk and cost of the

selected bidder.

(C) REFUND OF THE EARNEST MONEY DEPOSIT TO UNSUCCESFUL TENDERER

The earnest money deposit of the unsuccessful tenderers shall be refunded after the
tenders are disposed of.

(D) CONVERSION OF EMD INTO SECURITY

The EMD submitted by the tenderer cannot be converted to form part of the security deposit
required to be presented by the tenderer for executing agreement on award of work.

8.12 INITIAL SECURITY DEPOSIT AND RETENTION AMOUNTS (Amended)

The successful bidder shall within fifteen days of receipt of Order of Award of Work (
Selection Notice), deposit an amount equivalent to 3% of the accepted contract value at least 50% of the
deposit shall be submitted in the form of Treasury Fixed Deposit and the rest in the form of Bank FD in
favour of the Executive Director, PMU ,KRWSA, Tvm as stated in clause 7.21 (I), Performance
Guarantee.
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8.12.1 The EMD deposited by the tenderer shall be released as soon as the security amount as above is
deposited. Security deposit is the retention amount deducted from the running bill of the contractors
in addition to the performance guarantee. This will be @1.5% of the gross amount of each running
bill so that the amount so retained shall be @ 1.5%of the value of the work done till then. This can be
released against bank guarantee on its accumulation to a minimum amount of Rs.5 Lakhs subject to
the condition that the amount of Bank Guarantee except last one shall not be less than Rs.5 Lakh.
This amount will be released after passing of final bill as in the case of refund of deposit. (GO
(P)No.7/2021/Fin dated 07.01.2021)

8.12.2 No exemption shall be allowed for initial security deposit and retention amounts
for Govt./ Quasi Govt. undertakings unless there is specific order from government to that effect for
this particular work and approved by the authority.

8.13 INTEREST ON SECURITY AND RETENTION (Amended)

8.13.1 No interest shall be payable upon the security deposit, or amounts payable to the contractor
under the contract.

8.13.2 The Agency shall have the exclusive right to collect interest on all Govt. Securities or
National Savings Certificates endorsed as aforesaid and all interest collected shall be credited
to the accounts of the contractors and the contractor shall not be entitled to claim any sum by
way of interest or profit on the said securities or National Savings Certificate, save the amount
actually collected by the Agency. The interest so collected may either be refunded or adjusted against
the contractor’s security at the end of each financial year.

8.13.3 The Agency shall not be liable for any depreciation in the value of securities while at
its charge nor for any loss of interest thereon.

8.14 REPAYMENT OF SECURITY DEPOSIT (Amended)

8.14.1. As stated in clause 7.21 & 8.12.1

8.14.2. If there is any reduction in the value of the security deposit by reason of any depreciation in
the value of Government Securities, the contractor shall within thirty days of such reduction,
make good, in cash or in pledgeable securities of National    Savings Certificate which
shall be suitably endorsed as aforesaid any sum of sums which may be have been deducted from or
realised from the Sale of his security deposit held in Government securities or any part
thereof or from the security deposit held in cash, or any such by which the value of Government
Securities has depreciated.

8.14.3 The refund of the security deposit as stated above shall however be, subject to the
condition that if such time, where shall remain to be executed by the contractor any work
as per the agreement or for the proper functioning of the system ordered during such
period, the Agency shall be entitled to withhold payment until the completion of such work,
so much of the security deposit as shall in the opinion of the Agreement executing authority,
represent the cost of the work so remaining to be executed.

8.14.4. Even when various deductions is made against the bank guarantee it shall be the
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responsibility of the contractor to attend at his cost, works which are essential to make the scheme
functional.

8.15 AMOUNT TO BE QUOTED FOR THE WORK

Tenderers shall quote the amount for the work  in the prescribed form  BOQ provided in  the tender
documents and the same shall be furnished electronically. In the tender document the rates quoted by
the contractor should be exclusive of GST; but inclusive of all taxes, duties, welfare fund,
contributions etc. The contractor should indicate separately applicable GST in his tender
document.

EMD exemptions.- deleted

8.16 PAYMENTS TO THE CONTRACTOR

8.16.1 The  procedure  for  sanctioning  and  releasing  the  payment  against  the  contractor’s  bills  is  
as
follows. The contractors are permitted to submit part bills or as final bills on completion of the work
awarded. The steps followed for bill preparation is: The Technical Supervisor in- charge of the work is
responsible  for  recording  the  measurements  and  bill  preparation.  As  part  of  it  measurements  are
recorded by the Technical Supervisor and the same is check measured by the Project 
Engineer
concerned.  In  addition  to  this the  Technical  Supervisor  prepare  the  work  completion  certificate,  bill
form -23, beneficiaries approved list from the GP, beneficiary list with contribution remittance details,
witness certificate from the concerned beneficiaries, and photographs of the unit constructed with any
member  of  the  beneficiary  family.  In  addition  to  this  a  detailed  note  by  the  Technical  Supervisor,
request  and  GST  bill  form  the  contractor  has  to  be  collected  and  submitted  to  the  Manager,  Rain
Centre.

The bill along with all supporting documents is verified in detail in Rain Centre by the Accountant. Bill
calculation, document verification, random verification over phone with beneficiaries is also
conducted. On completion of these procedures the file along with bill and supporting documents are
submitted to the Technical Division of KRWSA. Director (Technical) admits the bill on completion of
verification and hand over the file to Finance Division of KRWSA. All the documents are verified at
Finance  Division  and  on  approving  the  same the  file  will  be  submitted  to  the  Executive  Director,
KRWSA for final approval and release of payment.

8.16.2 Bills of value less than 10% of the total amount of the contract shall not be presented unless
they are of categories. There shall be a minimum period of 30 days between two consecutive bills
raised by the contractor. The maximum number of on account bills including the 90% bill
shall be10nos.

8.16.3 Deleted
8.16.4 Bill may be submitted by the contractor as soon as the stage of the work as per the break

up for interim payment is completed and Director Technical shall take the requisite
measures for having the same evaluated and the admissible claim as far shall be allowed.

8.16.5 From the "on account" payment full deduction shall be made for materials if any, issued by
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the Agency and any other dues from the contractor. The contractor shall furnish along with
such bill detailed measurements and specifications of all items involving the use of cement and M S
rods or steel to enable the departmental officers to check and admit the issue of the departmental
materials.

8.16.6 "On account payments made to the contractor shall be without prejudice to the final making
up of the accounts (Except where measurements are specifically noted in the measurement books
as final measurement and as such have been signed by the contractor) and shall neither be considered
nor used as evidence of any fact stated in or to be inferred from such accounts nor of any
particular quantity of work having been executed nor of the manner of its execution being satisfactory.

8.16.7.From the "On account" payments, deductions shall, be made by the Agency at the
rate of 1   % of the amount of bill, excluding cost of departmental material if any
supplied, towards contribution to the Kerala Construction Workers Welfare Fund Board.

8.16.8 In case of any dispute arising out of the supply of ISI marked pipes before the supply and
acceptance by KRWSA, the KRWSA shall be indemnified by the contractor, to the effect that all
liabilities shall be borne by the selected contractor and the KRWSA’s responsibility   shall end
with the payment for the measured quantities in accordance with the agreement for the work

8.16.9 Interest for delayed payments: The tenderer/contractor must clearly understand that the
settlement of claim either by part bill will be made only according to the    availability of
budget provision and allotment of funds made with the o f f i c e r in charge of the work under
the respective head of account in which the work is sanctioned and arranged and also subject to the
seniority of such bills. No claim for interest or for damages whatsoever shall be made for the belated
settlement of claims of bills. No such claims shall be admitted by the Agency.

8.16.10 Any unit is found defective during   inspection, such units shall be rejected and payment shall
not be released to the contractor.
8.16.11. Checklist before making payment which would ensure quality of pipes and quality of
work and workmanship should be adopted and its tracking should be done

8.17. FINAL BILL
8.17.1 The final bill shall be submitted by the contractor within one month of the completion of
the work as otherwise the Director Technical measurement shall be accepted as final and binding.
8.17.2 Deleted
8.17.3 If any  amount which by virtue of this contract, may become due to the contractor be
not claimed for payment within three months from the date on which it falls due, the same shall be
placed in deposit account and if the amount as placed remains for three years thereafter, the
contractor or others to whom it may be legally due shall forfeit the same and it shall be finally
credited to Agency.

8.17.4 Deleted
8.17.5 The release of amounts shall not be made if there is litigation with the contractor.

8.18 Deleted
8.19 (A) PAYMENTS WHEN ALTERATIONS ARE INVOLVED
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No authorized variation shall vitiate the contract. The Agency shall have the right to make
any alteration in the original project proposal/designs during the progress of the work and the
Contractor shall be bound to carry them out. The a m o u n t agreed to for the work shall be varied
by adding to or deducting there from as the case may be, the value of all authorized
alterations, additions, or omissions, the valuation being made on the same basis as for the extra
items.

8.19 (B) Variation in quantity: The  Employer/Engineer-in  charge  reserves  the  right  to  vary  the
quantities of items or groups of items to be ordered as specified in the Bill of quantities, as may be
necessary,  during  the  execution  of  the  Contract.  The  Contractor  is  bound  to  execute  such  varied
quantities  of  work  at  his  quoted  price  up  to  an  extent  of  25%  in  excess  of  the  agreed  quantity  or
quantities. If there is necessity of executing a specific item or items of work than 25% in excess of
the agreed quantity, the contractor may claim excess rate and the Technical Sanction Authority shall
finalise such excess rate upon the recommendations of the Engineer-in- charge. Such rates shall not
exceed the rates worked out based on approved local market rates prevailing at the time of execution
of  the  excess  quantity  plus  contractors  profit  and  overheads  including  VAT  and  expenses  towards
first  tier  quality  test,  if  any  required  on  account  of  the  excess  quantity  beyond  the  25%.  The  data
adopted  while  preparing  the  original  estimate  shall be  used  for  preparing  the  rate  for  the  excess
quantity  also.  Tender  variation  will  not  be  allowed  over  this  rate.  The  rate  thus  arrived  shall  only
applicable  for  the  excess  quantity  beyond  25%  of  the  original  quantity.  If  any  delay  occurred  on
account of approval of rate for such excess quantity, such delay shall not be considered for any time
extension and does not relieve the contractor from his obligation of executing excess quantity than
25% in excess of the original quantity ordered within the stipulated time period of completion.

EXTRA  ITEM
If the rates for the extra, additional, altered or substituted items of work are not specifically provided
in  the  Contract  Schedule  of  Rates  then  such  rates  shall  be  derived  from  the  similar  items  in  the
Standard Data Analysis published by the Central Public Works Department with relevant cost
indices  as  applicable.  If,  market  rate  of  a  specific  item/items  are  taken  for  the  rate  analysis,  then
provision for cost escalation for such items shall not be allowed. The Engineer’s interpretation as to
what is a similar class of work and his decision on the method in which the rate is to be derived shall
be final and binding on the Contractor.

If the rates for the extra, additional, altered or substituted items of work cannot be determined in the
manner specified above, then the rates for such work shall be determined on the basis of actual
/theoretical consumption of materials, and actual /theoretical use of labour, as detailed below; consideration of
actual or theoretical consumption shall be at sole discretion of the Engineer-in-Charge.

a. Cost of materials actually used by the Contractor and /or by theoretical analysis of
consumption of materials at work, at no more than prevailing local market rates,
actually  incorporated  in  the  Work/  or  as  published  by  the  Executive  Engineer,
Buildings Division of the concerned District from time to time.

b. Cost  of  labour  actually  used  at  the  Site  and  /or  by  theoretical  analysis  of  labour
utilization  on  the  Work  at  no  more  than  prevailing local  market  rates,  actually
incorporated  in  the  Work/  or  as  published  by  the  Executive  Engineer,  Buildings
Division of the concerned District.

c. 1%  of  the  costs  in  respect  of  (a)  and  (b)  above,  towards  water  charges,  can  be
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added, if required as per the discretion of the Engineer-in –charge.
d. 15% of the costs in respect of (a) ,(b) and (c) above, towards Contractor's

establishment, electricity charges, tool & plants, all other costs, overhead & profit
plus  applicable  VAT/WCT  shall  be  added.  Said  15%  component (Contractor's
overheads and profit) shall not be allowed on Employer supplied items, Bitumen if
any.

e. For  this  purpose  the  Contractor  shall  submit  to  the  Engineer-in- Charge  detailed
analysis of the rate proposed by him supported by relevant vouchers along with the
estimated quantity of work item involved.

If  the  Contractor  and  the  Engineer-in-Charge  cannot  agree  on  a  rate  as  determined  in  accordance
with this sub-clause, then the Engineer-in-Charge may determine a reasonable rate with the
concurrence of the Employer and the Employer which shall be final and binding on the Contractor
or, at the Employers /Engineer-in-Charge’s option, may order and direct the work to be carried out
by such other persons or agencies as it may think fit, and such other persons or agencies shall not, in
any  manner  be  prevented  or  obstructed  in  their  work  or  from  entering  upon  the  Work  by  the
Contractor  for  the  purpose  of  carrying  out  such  work.  The  Contractor  shall  not  be  entitled  to  any
payment whatsoever in connection with such work carried out by such other persons or agencies.

Before any extra work is undertaken by the Contractor, he shall ensure that he has received from the
Engineer-in-Charge a specific Change Order on a mutually agreed proforma, signed and approved by
the Engineer-in-Charge.  No  additional  payments  shall  be  made  to  the  Contractor  without  prior
agreement and receipt of the necessary signed Change Order. Each Change Order shall clearly state
the value of the additional work agreed to and signed for by the Engineer-in-Charge. The Contractor
shall at monthly intervals submit to the Engineer-in-Charge an account giving particulars, as full and
detailed as possible, of additional work ordered in writing by the Engineer-in-Charge and which the
Contractor  has  executed  during  the  preceding  month.  In  case  any  Change  Order  instructed  by  the
Engineer-in-Charge causes a delay in the completion of the Work causing the Contractor to overrun
the  time  fixed  for  completion  of  the  Work,  the  contractor  shall  notify  the  Engineer-in-Charge  in
writing  about  such  expected  delay, before /issuance  of  such  change  order  by  the  Engineer-in-
Charge.  If  necessary  and  if  requested  by  the  contractor  within  3(three)  days  of  the  receipt  of  the
change order in writing, the Engineer-in-charge shall organize with due dispatch, a joint review on
the question of expected delay, to be held and had amongst the Contractor, Engineer-in-Charge and
the Employer and the issue of such expected delay would be immediately resolved through such joint
review to facilitate extension of time for completion of the Work. (Standard bid document for e-
tendering)

8.20. PRICE VARIATION
This contract does not have provision for price escalation under any circumstances except in case of
variation in statutory taxes and levies as noted in clause 7.9.3. Even if extension of time of
completion has been granted under this contract, under any relevant provision, no escalation in price
shall be admissible.

8.21. NO CLAIMS ON ACCOUNT OF FLUCTUATION OF RATES, IDLING OF LABOUR ETC.
8.21.1 No claim shall be entertained on account of fluctuation of rates of labour and materials, railway
freight, income tax etc. at any stage.
8.21.2 No claim for idle labour, due to non-supply of materials by the Agency or for any other reason
shall be entertained.
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8.22. TESTING OF COMPLETED WORK
All tests necessary to ensure that the structure, equipment, pipe lines and fittings which form

part of the work, comply with the specifications, shall be carried out at the site at the
contractor's cost.
If the completed work or any portion thereof is found to be defective before the works

executed by the contractor are taken over by the Agency, the Director Technical or his
authorised person will give the contractor a notice in writing setting forth the particulars of such
defects, and the contractor shall forthwith make the defective part, good or replace the same
for satisfying the requirements of the contract. Should he fail to do so within the time specified by the
Director  Technical or  his  authorised  person , the Director  Technical or  his  authorised  person may
make good the defective part or replace the same at the cost of the Contractor and such
replacement shall be carried out by the Director Technical or his authorised person to the same
specifications as in the contract. In the event of contractor refusing to comply with the
instructions of the Director  Technical or  his  authorised person within the specified period, the
contractor is liable to be penalized as per clause 8.10 above.

8.23 GUARANTY PERIOD
8.23.1 The guarantee period shall be 12 months after successful completion.
8.23.2 If it becomes necessary for the contractor to replace or renew any defective portion of

the work, the provision of this clause shall apply to the portion of the work so replaced or
renewed, the guaranty period for such work will commence only from the date of completion of
such replacement or renewal. If the defects are not remedied within the notified time, the
Director Technical or his authorised person may proceed to do the work at the contractor's risk and
expense, but without prejudice to any other right, which the Director Technical or his authorised
person may

have against the contractor in respect of such defects. Until the final certificate of
having completed the warranty period successfully has been issued, the contractor shall have
the right of entry at his own risk and expenses by himself or duly authorized representatives whose
names shall have previously been communicated in writing to the Director  Technical or  his
authorised person , at all reasonable working hours for the purpose of inspecting the work and
taking notes there from and if he desires, at his own risk and expense, making any
tests, subject to the approval of the Director Technical or his authorised person .

8.23.3 Any defects noticed during the warranty period shall be properly rectified to the
satisfaction of the Agency by the contractor at his own risk and cost.

8.24 Deleted
8.25 EXTENSION OF TIME OF CONTRACT

Time is considered as the essence of this contract. Any delay due to exceptionally  adverse
climate conditions or other special circumstances of any kind other than default on the part of
the contractor shall fairly entitle the contractor for consideration of extension of time of
completion for the work without any extra claim. However, such extension shall be at the sole
discretion of the employer and without prejudice to the rights of the Agency to terminate the
contract treating time as the essence of the contract. The Agency is not bound to take intoTenderer 32 Tendering Officer
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account any extra ordinary circumstances unless the contractor has submitted full and detailed
particulars within 15 days of the incident, which affected the progress of the work. Further, any
such extension granted shall not relieve the contractor from the interest on the advance, if any,
drawn by him.

8.26. HANDING OVER OF WORK AND CLEARANCE OF SITE

8.26.1 The contractor shall hand over all works executed under the contract to the Beneficiary
complete in all respects, and to the satisfaction of the Director Technical at the end of satisfactory
completion.

8.26.2 The Director Technical shall determine the date on which the work shall be regarded as
having been completed as contemplated in sub clause above and shall, in support of his
determination, grant a certificate to the contractor on an application being so made to him, that
the work was duly executed and completed in all respects, on a date to be   specified in
the certificate and such certificate shall for all purposes be deemed to be the conclusive proof of the
date on which the work was so completed. The Director Technical shall also from time to
time determine the date on which any particular stage of the work shall have been completed
and shall, on application, grant a similar certificate to the contractor who shall be bound to follow all
such determination in all subsequent dealings with the Agency on the subject matter of the
contract in regard to the work.
8.26.3 On completion of the contract, the contractor shall clear away and remove from the site all
construction plant, surplus material, rubbish, debris and all temporary works of every kind and leave
whole of this' site and work in a neat and clean condition to the satisfaction of the Director Technical.
No final payment in settlement of the account of the work shall be made to the contractor until, in
addition to any other condition necessary for such final payment, the site clearance shall have been
effected by him, and in the event of the failure of the contractor to comply with the provision of
this Sub Clause within 7 days after receipt by' him of a notice to that effect, such clearance may be
made by the Director Technical at the expense of the contractor and in all such cases the Agency shall
not, in any way be liable for any loss or damage to any property of the contractor left at the site
caused by such removal, there from and such removal may without prejudice to any other mode
of removal be effected by means of public sale of such materials and property or by  such
other means as may be deemed fit and convenient to the Director Technical.

8.26.4 The contractor shall also furnish the following on instructions from the Director
Technical.

(1) Photographs of different stages of all components and special type of works taken during the
course of execution

8.27 SETTLEMENT, ARBITRATION OF DISPUTES AND NON- APPLICABILITY OF
ARBITRATION

8.27.1 Settlement of disputes by Arbitration shall not be applicable to this
contract.

8.27.2 In the case of any disputes arising between the parties to this contract on any of .the matters
covered under this contract, the same shall be settled solely by a competent court having jurisdiction
within the State of Kerala, and by no other Court.
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KERALA WATER SUPPLY AND SANITATION AGENCY

9. TENDER CONDITIONS: PART-III

CONTRACT CONDITIONS

9.1 LAW GOVERNING THE CONTRACT

9.1.1 All contracts or terms thereof entered into between the Agency and the contractor under
these conditions of contract shall be governed and regulated in general by the relevant laws
in force in the territory of India relating to contracts.

9.1.2 The contractor shall strictly conform to the provisions, for the time being in force, of any laws
relating to works or any regulations and bye-laws made by any local authority or any
water and lighting companies or any undertakings within the limits of the jurisdiction of
which it is proposed to execute    the work or    to obtain connection with their
systems or undertakings for the purpose of such work, and where the contractor
considers that variations in the drawings or specifications of such work are necessary to
enable him to comply with the provisions of the law or regulations or bye-laws, as
aforesaid, he shall give to the Agreement Executing Agency and the Director Technical a
notice in writing specifying the variations, and no action in this behalf shall be taken by the
contractor until he receives instruction in writing from the Director Technical in respect
thereof. The Contractor shall be bound to give to the authorities concerned such notices
as may be provided in the law, regulations or bye-laws as aforesaid, and to apply all
fees and taxes payable to such authorities in respect thereof.

9.2 COMMENCEMENT OF WORK

9.2.1 The contractor shall commence the work within 20 days after the receipt, by him, of an
order in writing to this effect from the tendering agency and shall proceed with the same
with due expedition and without delay, except as may be expressly sanctioned or
ordered by the tendering authority or be wholly beyond the contractors' control. If the
contractor fails to start work within the time specified by KRWSA after signing the
agreement or fails to maintain the specified rate of progress, the security deposit shall be
forfeited to KRWSA and the matter will be disposed of suitably by the Agency. If such
measure results in any loss to Agency, such loss shall be recovered from the contractor as arrears
or revenue but should it be a savings to the Agency, the original contractor   shall have
no claim whatsoever to the difference. Recoveries on this or any other amount will be made
from the sum that is already due or may become due to the contractor on this or
any other existing contracts or under the Revenue Recovery Act, or otherwise as the Agency
may decide.

9.2.2 It shall be the joint responsibility of KRWSA and the contractor to get appropriate sanction
from the related authority.

9.3 OCCUPATION OF LAND
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No land belonging to or in possession of the Agency shall be occupied by the contractor without the
permission of the Agency. The contractor shall not use or permit to use such land occupied by him for
the purpose other than the execution of the works.

9.4 WATER, POWER AND APPROACH ROAD

The contractor shall, at his own cost, make arrangements for obtaining supply of water and
power necessary for the work.

9.4.1 The Agency may supply to the contractor part/or whole of the quantity of water required for
the execution of the work, from the existing water supply system, if any, near the site of the work
if feasible on such, terms and conditions and on such charges as shall be determined by
the Agency observing the relevant rules prevailing in KRWSA for such connection and
payable by the   contractor, provided that the   contractor shall at his own expense, arrange to
effect the connection and lay additional pipelines to the site.

9.4.2 Notwithstanding the provision contained in Clause 9.4.1, the Agency shall not guarantee the
supply of water and no claim for compensation for any failure or short supply of water by the Agency
shall be entertained.

9.4.3 The Agency shall render necessary assistance to the contractor for obtaining the power
connection, but the expenses for such connections and Electrical Energy charges shall be borne
by the contractor.

9.4.4 For testing of pipelines and water retaining structures during the progress of work, the
contractor must arrange his own supply of water.

9.4.5 The Agency does not undertake to construct or make available any approach road or other
means of approach to the proposed work site and the tenderer shall get acquainted with the
available means of approaches to the proposed site and quote for the various items. The Agency
shall not be liable for any claim raised later, on the plea of non-availability or non-access to the site..

9.5 TEMPORARY SHEDS AT WORKSITE

9.5.1 Deleted

9.5.2 D e l e t e d

9.5.3 De l e t e d

9.6 SETTING OUT

9.6.1 The contractor shall be responsible for the true and proper setting out of the works and for the
correctness of the position, levels, dimensions and alignments of all parts of the work and for
the provision of all necessary instruments, appliances and labour in connection therewith. If at any
time during the progress of the work, any error shall appear or arise in the position,
levels, dimensions or alignments of any part of the work, the contractor on being required to
do so by the Director Technical shall at his own expense rectify such error to the satisfaction
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of the Director Technical. The checking up of any setting out or any line or level by the
Director  Technical or his assistant shall not in any way relieve the contractor of his
responsibility for the correctness thereof and the  contractor shall carefully protect and
preserve all bench marks, site and rails, pegs etc. used in setting out the work.

9.6.2 The   contractor shall keep at his own cost all portions of work free from water or
dampness due to spring, seepage or inclement weather and in a neat and sanitary condition.

9.7. EXECUTION OF WORK

9.7.1 The decision of the Director  Technical shall be final, conclusive and binding on all
questions relating to the meaning of drawings and specifications and to the quality,
workmanship and materials used on the work.

9.7.2 The whole of the work shall be executed in perfect conformity with the specifications and
drawings of the work approved by the Agency. If the contractor performs work in a manner contrary,
to the specifications and drawings or any of them, he shall bear all costs arising or ensuing there
from and shall also be liable to the Agency for any loss.

9.7.3 The whole of the work specified and provided for in the contract or that may be necessary to be
done in order to form and complete any part thereof shall be executed in the best and most
substantial workman like manner with materials of the best and approved quality of their
respective kinds, according to the particulars contained in or implied by the
specifications and as referred to in any additional particular instructions and drawings as may be
found requisite to be given during the execution of the work and to the entire satisfaction of the
Director Technical.

9.8. WORK DURING NIGHT AND SUNDAYS AND HOLIDAYS
9.8.1 The contractor shall not   carry out any work between the hours of sunset and
sunrise without the previous permission of the Director Technical or his assistant in writing.

9.8.2 No work shall be done on Sundays and holidays without the written permission of
the Director Technical or his assistant.

9.8.3 However, when work is unavoidable or necessary for the safety of life, property or
works, the contractor shall take necessary action forthwith  and report to the Director
Technical immediately.

9.9 FACILITIES OF INSPECTION

9.9.1 The contractor shall afford the Officers of KRWSA every facility for entering in and upon
any portion of the work at all hours for inspection or for any other purpose and shall provide all
labour,
materials, planks, ladders, pumps, appliances and things of every kind required for the purposes
aforesaid and the Director Technical or his assistant shall at all the times have access, free of cost,
to every part of the work and to all places at which materials for the work are stored or being
prepared.
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9.9.2 The contractor shall give at least seven days’ notice in writing to the Director Technical
and his Assistant whenever any work or materials are intended to be covered up in the earth in bodies
or walls or otherwise to be placed beyond the reach of measurements so that the work may be
inspected or the correct dimensions thereof may be taken before the work is so covered or
placed beyond the reach of measurement and where the contractor defaults to give such notice the same
shall at the opinion of the Director Technical or his assistant be uncovered and measured at the
expenses of the contractor or in the alternative, no payments shall be made for such work or
materials.

9.9.3 Should the Director Technical or any other Engineer / Technical Supervisor authorized in writing
by him to supervise the work, at times, consider it necessary for the purpose of enabling him to
make any inspection or tests or analysis or to verify or ascertain the quality or strength of any part of
the work or of any materials the contractor shall if and when so required to do by the Director
Technical or the person authorized as   aforesaid, open up the work or the materials for inspection or
testing or analysis, or pull down, or pull out the work into any number of parts and make such
openings into, under or through any part of the work, as may be directed and provide all things which
in the opinion of the Director Technical or the person authorized as aforesaid, may find necessary
to enable the inspection or tests or analysis of the work or any part thereof or of the materials
or workmanship to be made and the contractor shall close up, cover, re-build, and make good the
whole at his own cost, as and when directed by, and to the satisfaction of the Director Technical,
provided always that the work, in the opinion of the Director Technical is found to be satisfactory and in
accordance with the contract, the expenses incurred by the contractor for such examination,
inspection or test shall, upon a certificate in this behalf by the Director Technical, be borne by
the Agency.

9.10 SUSPENSION OF WORK

9.10.1 The contractor shall not suspend any work without the prior written permission of the
officer in charge of the work under any circumstances. Any such suspended work shall be treated
as incomplete and abandoned by the contractor and the Agency shall have the right to get such
works completed through any other manner at the risk and cost of the contractor.

9.10.2 The contractor shall, on an order issued by the Director Technical that for any reason the work

shall not be commenced or shall be suspended or stopped before completion, the contractor shall be paid
for the work actually done and materials actually supplied up to the date of stoppage but the Agency
shall be held in no way responsible for any further liability.

9.11 ALTERATION IN THE WORK TO BE AUTHORISED

9.11.1 No alteration in, or additions to, or omissions from or abandonment of any part of the work
shall be deemed to be duly authorized except under written instructions from the Director Technical
and it shall be the duty of the contractor to obtain in time such written instructions in every case.

9.11.2 If any work over and above that in the contract is required to be executed at the site the
contractor shall have no right to be entrusted with the execution of the work and the same
may be carried out through another contractor or contractors or by other means at the
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discretion of the Agency.

9.11.3 The Director  Technical shall have full powers to send persons upon the premises to execute
fittings, other works etc., not included in the contract for whose operations the contractor shall
afford every reasonable facility during ordinary working hours, provided that such operations
shall be carried out in such a manner as not to impede the progress of the work, included in the
contract, but the contractor shall not be responsible for any damage which may happen to or be
occasioned by any such fittings or other works, provided that he complies with the Director
Technical instructions in connection there with and provided that the damage is not caused by himself
or his employees. The contractor shall, at all times, co- operate, assist, attend on, and afford facilities
for such specialists, as may be employed by the Director Technical or other works, in connection
with the work. The contractor shall also cause such special work or protect it as instructed to avoid
injury during progress of the work. For failure, so to protect, the contractor must make good any
damage caused. If any part of his work depends for proper execution upon or results from the work
of the other contractor, the former shall inspect and promptly report to the Director  Technical any
defect in the work of the latter likely to render it unsuitable for proper execution and results. The
failure of the contractor entrusted with the work so to inspect and report shall, for all purposes be
deemed to constitute an affirmative approval of the work of the other contractors as being fit
and proper for the receipt of his work, except as to defects which may develop in the work of the
latter contracts after the execution of his work.

9.12 PRECAUTIONS DURING PROGRESS OF WORK
9.12.1 The contractor shall be responsible to see that the levels, profiles, bench marks, masonry
pillars or other marks set up by the Agency for guidance in the execution of the work are
not disturbed, removed or destroyed and if any such marks as in the opinion of the Director
Technical or his assistant, found disturbed, removed or destroyed, they will be replaced by the
Agency at the cost of the contractor.

9.12.2 During the execution of the work, the contractor shall at his own cost provide adequate
materials for all works relating to shoring, timbering, strutting, scaffolding etc. and execute
the same  in such a way as to ensure, in abundant measure, the  stability and safety of all
structures, excavations and works and further ensure that no physical injury or harm is likely to be
caused to any person or no damage or loss is caused to any property. When two or more contractors
are engaged on work in the same vicinity, they  shall work together in a spirit of co-operation and
accommodation. The contractor shall not take or cause to be taken any steps or action that may
cause, disruptions, discontent or disturbance to the works, labour and arrangement of
other contractors in the neighbouring or other project localities. In case of any difficulties amongst
the contractors, the Director Technical shall conduct his work so far as it affects the others.

9.12.3 Existing roads or water courses shall not be blocked, cut through, altered, save to the extent
permitted by the Director Technical. All compensation claimed by the authorities concerned for any
unauthorized    closure, cutting through, alteration, diversion or obstruction to such roads or water
courses by the contractor be deducted from any sums which is due to or may become due to him
in terms of the contract, or otherwise according to law.

9.12.4 The contractor shall be responsible for taking all precautions to ensure the safety of the public,
whether on the property belonging to the Agency or others and shall post such look-out men, as may
in the opinion of theofficer  in  charge, be required to comply with the regulations pertaining to the
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work.

9.12.5 The contractor shall be responsible for safety arrangement of all equipment used for
construction and shall employ trained workmen conversant with the safety regulations. The contractor
shall employ only tested equipment and tools for safety and shall periodically repair them to the
satisfaction of the Director  Technical. All test certificates shall be made available to the Director
Technical or his assistant at the site of the work. If at any time, in the opinion of the Director Technical
or his assistant, this provision is not complied with the contractor shall forthwith replace equipment
and tools.

9.12.6 The contractor shall display notices and arrange for proper fencing at such places
where hazardous work is being carried out. The contractor shall provide at his own expense on
the work to the satisfaction of the Director Technical proper and sufficient firefighting equipment,
first aid appliances etc. which shall at all times be available for use.

.12.7 The contractor shall   at all times comply with all rules and regulations made by
the Government, local bodies and such directions as may be issued by the Agency from time to
time in regard to safety, first aid and health measures. The contractor shall be legally and
financially liable for any lapse in taking precaution during execution of works.

9.13. PROCEDURE TO RECTIFY DEFECTIVE WORKS

9.13.1 If it shall appear to the Director Technical or his assistant, at any time during the
progress of the work or at any time prior to the expiration of the guarantee period of the work, that any
work has been executed with unsound,  imperfect or unskilled workmanship or with materials
of inferior description, or that any materials or articles provided by the contractor for the
execution of      the work are unsound or of a quality inferior to that contracted for, or
otherwise not in accordance with the contract, the contractor shall, on demanding in
writing by the Director  Technical or his assistant to specify the work, materials or articles,
complained of and within the period of time mentioned in the demand, pull down, take up, or
take out the work so complained of or objected to, remove from the site or separate from other
materials or sort out the materials or articles or part thereof shall have been included any
(on account ) payment to the contractor, the same shall be taken in to account and deducted from
any   subsequent payment due to the contractor. The contractor shall also remove from the work
and site any equipment fixed or otherwise objected to by the Director Technical or his assistant or any
other persons authorized in writing by him.

9.13.2 The contractor shall forthwith rectify or remove and reconstruct the works so specified either in
whole or in part, as the case may require, or as the case may be, and provide proper and suitable
materials or articles for material or articles complained of or objected to. If the contractor
fail to remedy any defect within the period specified in demand mentioned in sub clause above
and in the manner required, or if he shall fail to remove from the site any materials or articles
condemned as unsound or otherwise not in accordance with the specifications or to substitute
suitable articles for the materials complained of or objected to, the Director Technical or
his assistant may cause such work to be carried out and such materials or other articles to be
replaced by such means as he think fit, and all expenses consequent thereon, or incidental
thereto, auxiliary thereof, shall be met by the contractor and borne by him and shall be
recoverable from him by the Agency or may be deducted by the Director Technical from any moneysTenderer 39 Tendering Officer
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due or that may thereafter become due to the contractor.

9.13.3 Should the Director Technical consider that the work, although not executed in strict
accordance with the specifications may be allowed to stand, payment for the same shall be made at
such reduced rate as may be fixed but this procedure is quite optional on his part and shall
have the concurrence of the Director Technical.

9.13.4 In case of quality of work done is found to be poor, contractor will be liable to compensate
for cost of rectification/replacement, and shall be blacklisted from participating in future tenders.

9.14 SUPPLY & TESTING OF MATERIALS
9.14.1 The Contractor shall supply all the materials including pump sets, compressors, electrical panel
boards, electrical and wiring materials, pipes and specials covered under the contract at his own
cost.. Also ISI marked materials should alone be accepted, wherever ISI specifications are available
for such item.
9.14.2 Deleted
9.14.3 The contractor shall test or obtain the approved analysis of or weigh all materials
required by the specification to be tested or analyzed or weighed where so required by the Director
Technical shall, if any when so required to do, test the whole or each part of the work or the
materials in such manner at such times and such place or places, whether before or by the
specifications or as may be directed by any of the persons aforesaid.

9.14.4 The contractor shall, if and when so required by the Director Technical to do, prepare and / or
submit samples of works and materials for the approval of the Director Technical such samples
shall be retained by the Director Technical and no materials which are required to be so tested or
analyzed or weighed or of which samples have to be submitted, shall be used in the work, until tests,
analysis, weights or samples as the case may be shall have been approved in writing by the Director
Technical.
9.14.5 All materials for the work must comply with the requirements or specifications
laid down in the tender form and must satisfy the tests and / or analysis laid down in the
specifications of the Bureau of Indian Standards/International Standards Organization or such other
recognized specifications as the Director Technical may direct as being equivalent thereto, and in
either case, with such additional tests and / or analysis as the Director Technical may order or in the
absence of such standards or specifications, with such requirements, tests and analysis as in the opinion
of the Director Technical, are fair and suitable.

9.15 TOOLS AND PLANT SUPPLIED BY AUTHORITY

9.15.1 It shall be the duty of the contractor to provide adequate tools and equipment needed
to do the work efficiently and expeditiously. In case any required item of equipment or
machinery is available with the Agency the same may be supplied to the contractor on
hire at the discretion of the Director Technical at the rate fixed by the Director Technical
and on conditions current in the Agency. The contractor shall bear the running expenses excluding
the pay of the Agency staff attached but including cost of restoring the same in good condition at the
time of return, due allowance being made for fair wear and tear.
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9.15.2 In the event of any departmental material including plant and equipment being made
available, the contractor shall arrange for transportation and safe up-keep of the same.

9.15.3 No extension of time will be granted for delay i n the procurement of
construction equipment and / or spare parts by the contractor.

9.15.4 The contractor shall take responsible care of all tools and plant belonging to the Agency and
issue to the contractor for the purpose of the work and shall be liable for any damage or loss caused
to the same by him, his agents or his workmen or others whilst the same were in his charge.
The contractor shall sign valid receipts for the tools and plant issued to him by the Director Technical
from time to time and on completion of the work, shall be bound to carry out repairs and shall be
liable for any damage done thereto.

9.16 SUBLETTING OF CONTRACT
The contractor shall not at any time assign, sublet his contract or any part thereof to any person or

allow such person to become in any way interested therein in any manner what so ever
without the prior permission in writing of the Director Technical in charge of the work. Any
contravention of this condition shall entitle the Agency to rescind the contract and shall also tender the
contractor liable for payment to the Agency in respect of any loss or damage arising out of or ensuing
from such recession of the contract. Provided further that where the subletting of the work by the

contractor, in any case, is permitted' by the Agency, the contractor shall not, at any time,
be absolved of any obligation or responsibility under the contract or any part thereof and shall
continue to be responsible for all acts or omission and commissions of the sub contract,
his agents, servants or workmen as fully and effectually as if the same were acts of omissions and
commissions of the contractor, his agents, servants or workmen, as the case may be.

9.17 CONTRACTOR’S AGENT:

9.17.1 The contractor shall, when he is not personally present at the site of the work invariably
place and keep at such site a properly qualified agent, duly authorized and empowered to act on
his behalf and to receive on his behalf the orders and instructions required or permitted under
the contract to be given to the contractor by the Director Technical or his subordinates to
supervise the work. All such orders and instructions given to, and all acts done by agents shall be
binding on the contractor as if such orders and instructions were given to him or, such acts had been
done by him.

9.17.2 Before absenting himself, the contractor shall furnish the name, the designation
and the address of the Agent.

9.17.3 Prior to the appointment of such agent, the contractor shall submit to the Director Technical the
name and other relevant details of the person intended to be appointed as his agent and no
appointment shall be made until the Director Technical has approved the same and notified his
approval in writing to the contractor and whenever the contractor desires to change his agent the same
procedure as for the appointment of a new or fresh agent shall be followed.

9.17.4 From the moment the agent so approved and appointed takes charge of the work,
he shall be held to be fully authorized and empowered to present and act for and on behalf of
the
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contractor for all or any of the purpose of the contract, and notwithstanding the absence of
any formal authority or definite' instructions from the Contractor to the said agent or any defects
therein, or the imposition of any restrictions or limitations on the power or authority of such
agent by the contractor, nothing whatsoever shall in any way affect, qualify or limit the full
authority or power of such agent, or absolve the contractor of his liabilities or obligations under the
contract.

9.17.5 The contractor shall forthwith remove from the site and works and not to re-employ without the
written permission of the Director Technical, obtained in his behalf, any agent whose removal the
Director Technical have asked for in writing, or any assistant whom he may consider
incompetent or is sufficiently qualified or to have been guilty of misconduct or
negligence and whose removal the Director Technical may have asked for in writing.

9.18 SUPERVISORY STAFF OF THE CONTRACTOR

9.18.1 The contractor shall not employ any person who was in the service of the Agency or the
Government without definite written sanction of the Agency. The staff employed at the site by
the contractor shall be the same as he has agreed for in the relevant format included in this tender
document. Any change from the same shall have proper written acceptance of the Director Technical.

9.18.2 The contractor shall at all times place and keep on the work an adequate number of efficient and
competent staff to give necessary directions to his workmen in the execution of the work and
to see that the workmen execute the work in a sound and proper manner and shall employ
only such supervisors, workmen and labourers in or about the execution of the work, as are
careful and skilled in their various trades and callings.

9.18.3 The contractor shall forthwith remove from the work any   supervisor, workmen or
labourer objected to by   the Director Technical, and if and whenever so required by the
Director Technical the contractor shall submit the correct return showing the name of all staff
and workmen employed by him or about the work.

9.18.4 If, in the opinion of the Director Technical, the contractor is not employing on
the work such number of staff and workmen as is reasonably necessary for the, proper
completion of the work within the time prescribed he shall forthwith communicate his opinion in
writing to the contractor, and the contractor shall within seven days of the receipt of the said
communication, employ such additional staff and labour as may be required by the Director Technical
and any failure on the part of the contractor to comply with such instructions shall entitle the Agency
to rescind the contract.

9.18.5 deleted
9.19 DAMAGES PAYABLE BY THE CONTRACTOR

9.19.1 DAMAGE TO PROPERTY AND PERSON

1. The contractor shall, at his own expenses and to the satisfaction of the Director
Technical , reinstate and make good or be liable for any compensation for any injury, loss or
damage occasioned to any property or right whatsoever, including the property and right of the
Agency, servants or employees of the Agency, being injury, loss or damage arising out of orTenderer 42 Tendering Officer
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in any way connected with, the execution or purported execution of the contract, and further the
contractor shall indemnify the Agency , private person, in respect of any such injury
including
,any  injury resulting in death or disability to person or property, including all claims which may
arise under   the Workmen's Compensation Act, or under any other law for the time being in
force or otherwise.

2. The contractor shall (except if and so far as the specifications otherwise provide)
indemnify and keep indemnified the Director Technical for all losses and claims for injuries or
damages to any person or property whatsoever including surface or other damage to land
being or crops being on the side suffered by tenants and occupiers which may arise out or in
consequence of the construction and maintenance of the works and against all claim, demands,
proceedings, damages, costs charges and expense whatsoever in respect thereof or in relation
thereto, provided always that nothing therein contained shall be deemed to render the contractor
liable for or in respect of or to indemnify the Agency against any compensation or damages for or
with respect to

a. The permanent use or occupation of the land by the work or any part thereof (save in
respect of damage to crop as aforesaid).

b. The right of the Agency to construct the work or any part thereof on, over, under
in or throughout the land.

c. Interference whether temporary or permanent with any right of light, airway or
water or other easement or quasi-easement which is the unavoidable result
of the construction of the work in accordance with the contract.

d. Injuries or damages to person or property resulting from any act or neglect done or
committed during the currency of contract by the Agency /Departmental officers,
servants or other contractors (not being employed by the contractor) or in respect
of any claim demand, proceedings, damage, cost, charges and expenses in respect thereof
or in relation thereto.

3. If compensation has to be paid to court attachment or judgment etc. due to damage of person or
property, such amount will be recovered from the contractor / tenderer.
4. The contractor shall insure all the employees employed in the work site as per rules against
any accidents and further claim. KRWSA will not be responsible for any such
accidents/claims of employees of the contractor.

9.19.2 METHOD OF RECOVERY

1.Damages payable by the  contractor under the  terms of the  contract may be deducted by
the Director Technical from part of his security deposit or from any other sums due, or which
may become due to him from the Agency or through revenue recovery proceedings.

2.In every case in which under any clause or clauses of this contract, the contractor shall have
rendered himself liable to damages amounting to the whole of his security deposit, the Director
Technical shall have powers to rescind the contract altogether and to have the work
completed without further notice, at the contractor's risk or expense as the Agreement
Agency/ Director Technical may deem best suited to the interest of the Agency and the contractor shall
have no claim to compensation for any loss that may accrue from any material he may
have collected or engagements he may have entered into, on account of the work and the DirectorTenderer 43 Tendering Officer
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Technical shall have powers to deduct whatever amount may be expended on the completion of the
work, from any sums that may be due or become due from the Agency the contractor on account of
this or any other work or recover such sums from him and his assets, movable and immovable
under the provision of the Revenue Recovery Act for the time being in force, as if they were arrears
of land Revenue or otherwise as the Agency may choose. And in case the contract shall be
rescinded under the provision aforesaid, the contractor shall not be entitled to recover or be
paid any sum of any work actually performed under this contract unless and until the
Director Technical shall have certified the performance of such work and the value thereof and
he shall only be entitled to be paid the value so certified.

3. In the event of the Director Technical putting in force the powers vested on him under the
preceding clause, he may, if he so requires it, take possession of all tools, plant, materials
and stores or any portion thereof, on the place where the works were to be performed or on other land
of the Agency adjoining thereto, paying or allowing for the same in account, at the contract rates, or if
not specially provided for therein at current mark rates, otherwise the contractor may be required
to remove such tools, plant and materials or stores from the premises, and in the event of
his failing to do so, the Director Technical may remove them at the contractors expense or
sell them by auction on account of the contractor. The Director Technical may devote all, or
such portion as may be requisite, any guarantee or reserve fund or any moneys due to or become due
to the contractor for this or any other work to make good, bad or indifferent work, on the part
of the contractor in such manner as he may think desirable.

4. If it shall appear to the Director Technical or his subordinate in charge of the work, that
any work has been executed with unsound imperfect or unskilled workmanship, or with
materials of an inferior description, the contractor shall on demand in writing forthwith rectify,
relay, remove or reconstruct the same in whole or in part, as the case may require, at his own cost,
and in the event of his refusing to do so within a period to be specified by the Director Technical or
his subordinate or if he shall fail to remove, from the site of the work within a specified period any
material or article which is considered by  the same officers as unsound or of bad quality or not
agreeable to the terms of the contract and to provide immediately suitable materials or articles in
lieu of these condemned, then the contractor shall be liable to pay damages at the rate of one
percent on the amount of the estimate for every day not exceeding ten days that he fails to comply
with the written demand of the Director  Technical or his subordinates. And in the  event of non-
compliance of the written demand even after the lapse of ten days the contract is liable to be
terminated at the risk and cost of the contractor without further notice.
5. All compensations or other sums of money payable by the contractor to the Agency under

the terms of this contract with the Agency or under any other contract with the Agency, shall
without prejudice to any other mode of recovery, be recoverable from the contractor by way
of deduction or payment, out of the sale proceed of a   sufficient part of the security deposit held in
Government Securities or in National Savings Certificate or out of the interest accrued thereon or
out of the said security deposit held in cash or out of any sums which may be due or may
subsequently become due, to the contractor from the Agency, on any account what so ever and in
the event of the value of his security deposit being reduced by reason of any such deductions the
shortage shall be made up by effecting extra recovery from subsequent bills or sales.

9.20 RELICS AND EXCAVATED MATERIALS
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9.20.1 All gold, silver and other materials of any description and all precious stones, coins,
treasures, relics, antiquities and other similar things which shall be found in or upon the site shall
be the property of the Government and the contractor shall duly preserve the same to the satisfaction of
the Agency and shall, from time to time, deliver the same to such person or persons as the Agency may
appoint to receive the same.

9.20.2 The contractor shall not sell, or otherwise dispose of or remove, any sand, stone, clay,
ballast, earth, rock or other substances or materials which may be obtained from any excavation made
in or upon the site, or any building or produce standing upon the site at the time of obtaining the
delivery or possession thereof and all such substances, materials, buildings and produce shall
be and shall continue to be the property of the Agency provided that the contractor may, with the
permission of the Director  Technical use the same for the work at such cost as may be
determined by the Director Technical.

9.21 REPORTING OF ACCIDENT
The contractor shall be responsible for the safety of all   employees or workmen employed
or engaged by him on and in connection with the work and shall forthwith report to the Director
Technical or his assistant all cases of serious accidents/injuries to any of them, however caused and
whatever occurring on the work and shall make adequate arrangements for rendering all
possible aids to the victims of the accidents.

9.22 WORKMEN’S COMPENSATION ACT
In every case in which, by virtue of the provisions of Sub Section (1) of Section 12 of the
Workmen's Compensation Act 1923, if the Agency is obliged to pay any compensation to a
workman employed by the contractor in the execution of the work, Agency shall recover from the
contractor the amount of the compensation so paid and, without prejudice to the rights of the employer
under Sub Section(2) of Section12 of the said Act, the Agency shall be at liberty to recover such
amount or any part thereof by deducting it from the security deposit or from any sum due
from the Agency to the contractor, whether under these conditions or otherwise. The Agency
shall not be bound to contest any claim made against him under Sub Section (1) of Section 12 of the
said Act except on the written request of the contractor and upon his giving to the Agency full
security for all the costs for which the Agency may become liable in consequence of contesting such
claim.

9.23 WAGES TO LABOUR

9.23.1 The contractor shall comply with the provisions of the Minimum Wages Act and the rules
made there under in respect of all employees or workmen employed or engaged by him
on road construction or in building operations or in stone breaking or stone crushing for the purpose
of carrying out the contract.

9.23.2 If, in compliance with the terms of the contract, the contractor supplies any labour to be
used wholly or partly under the direct orders and control of the Agency whether in connection with
the work being executed by the contractor or otherwise for purposes of Agency such labour for
the purpose of this clause, be deemed to be persons employed by the contract.

9.23.3 If any money shall, as a result of any claims or applications made under the said Act, be
directed to be paid by the Agency, such moneys shall be deemed to be moneys payable to the AgencyTenderer 45 Tendering Officer
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by the contractor, and on failure of contractor to repay the Agency any moneys as aforesaid within
7 days after the same shall have been demanded, the Agency shall be entitled to recover the
same from any money due to the contractor under the contract or any other contract with the Agency.

9.23.4 The Authority shall also be entitled to deduct from any money due to the contractor
(whether under the contract or any other contract with the Agency) money paid or payable by the
Agency by way of any compensation under the said Act or on account of costs or
expenses in connection with any claims thereto and the decision of the Director Technical on
any question arising out of the application of this clause shall be final and binding upon the contractor.

9.23.5 In respect of all labour directly or indirectly employed, in works for the performance of the
contract as part of this agreement, the contractor shall comply with or caused to be complied with all
rules framed by the Agency from time to time for the protection of health and sanitary
arrangements for the workers employed by the KRWSA and its contractor.

9.24 LABOUR RETURNS
Monthly labour returns shall be submitted by the contractor to Director Technical in the proper forms
so as to reach him not later than the first of every month. In addition to the above, the contractor
shall also maintain daily and weekly returns of labour employed by him and these shall be made
available for verification by the officers of KRWSA as and when called for.

9.25 CONTRACT DOCUMENTS AND MATTERS TO BE TREATED AS CONFIDENTIAL
All documents correspondences, decisions and orders concerning the contract shall be

considered as confidential and / or restricted in nature by the contractors and he shall not divulge
or allow access to them by any unauthorized person.

9.26 MATERIALS TO BE SUPPLIED BY THE AGENCY
It shall be the responsibility of the contractor to arrange for materials and the Agency shall not issue
any material to the contractor.

9.27 CONTRACTOR’S RESPONSIBILITY FOR STORES
The materials such as Cement, MS Rods, tor steel and other materials including pipes
and specials required for the work shall be procured by the contractor and the lump sum amount
quoted should be inclusive of the cost of cement, steel and all other materials. The cement
supplied for use shall be as per ISS 269/1976 and steel as per ISS 1786/1985 with latest
amendments, if any.

The materials should bear the relevant ISI/ISO certification marks. Before using any material for the
work, the contractor, at his own cost, shall submit to the Director Technical for his approval
such samples of material as are proposed to be used. The materials shall strictly  conform to the
specifications approved by the Agency. Notwithstanding anything contained in this clause, the
contractor shall be held fully responsible for the quality and soundness of all the materials and
machinery that are supplied by him for the  execution of the work and completion of the project
and the Director Technical’s approval shall not in any way absolve him of his responsibility in this
matter. The standard tests as per ISS to ensure the quality of cement, steel and other
construction materials shall be got done by  the contractor at their cost as per the direction of the
officers of KRWSA to ascertain the quality. The Agency reserves the right to super check the
Tenderer 46 Tendering Officer
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results. If the materials supplied are found to be not passing the tests, the same shall be rejected by the
Director Technical and the contractor shall be bound to dismantle and remove such constructions
already made using such substandard quality materials if found during  the erection of the work
and the contractor shall be fully responsible and liable for such losses to the KRWSA.

9.28 MATERIALS AND PLANT AT WORKSITE

All materials and plants brought by the contractor in or upon the site or on the land occupied by the
contractor in connection with the work and intended to be used for the execution thereof shall not be
removed from the site of work without the permission of the Director Technical.

9.29GENERAL
All other conditions shall be as in force in the KRWSA, If it is found relevant to explain any
clause of this N.I.T. Otherwise the conditions are strictly independent.

EXECUTIVE DIRECTOR
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10. GENERAL TECHNICAL
SPECIFICATIONS

10.1 GENERAL

10.1.1 Generally, the specifications of all materials and work pertaining t o this
contract shall be governed by the relevant Indian Standards and by MDSS. In the
a b s e n c e of I n d i a n Standards, the British Standard Specifications shall be
followed. The specifications furnished hereunder are only to enlighten the tenderer on
the requirements of KRWSA and are not intended to be against any other specifications
stipulated by BIS or other standards and common practices widely adopted in the country
at present. In case of a doubt regarding the specifications, the Technical Supervisor
in charge will clear the doubts and give final decision based on the written request of
the contractor. The decisions intimated in writing shall be binding on the contract work.

10.1.2 The successful completion of this contract calls for site surveys,
investigation, planning, hydraulic  and structural design of the components,
assessment of capacity/standard of mechanical, electromechanical and   electrical items
to be procured, preparation of procurement schedule, preparation of
implementation schedule etc. The tenderer shall see that he always sticks on to
conservative designs based on time tested and well accepted practices as per the
guidelines and norms prescribed by BIS, CPHEEO or such other institutions.

10.1.3. REPORTS, DESIGNS AND DRAWINGS
Deleted

10.1.4 ECO-FRIENDLY SYSTEM OFFER

The system offered and as completed shall be environment friendly and shall not
affect / alter the environment beyond any permissible limits stipulated by concerned
institutions.

10.1.5 MAN MADE STRUCTURES, OTHER UTILITIES - AFFECTING THE WORK

1 When the works under this contract are executed situations may arise when the
works are affected by other man-made structures either in service or abandoned. It
is also likely that other
utility services installed by various Government bodies are affected by the works under
this contract. It shall be the duty of the contractor to ensure whether adequate sanction
has been obtained from the agency concerned for the work with the help of
KRWSA before the works of such affected portions are undertaken. Any damage
caused to any of the manmade structure or any of the utility services will have to be
made good by the contractor at his cost. The contractor has to restore the original
position if he has to demolish any structure like culverts, compound walls etc
during the course of work at his own cost.

10.2 EARTHWORK EXCAVATION

1 Earthwork excavation means earthwork in all classes of soils / rocks whenever
removal shall be not by blasting. Earthwork excavation shall be done with adequate
care so that underground service lines or adjacent structures are not damaged and
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appropriate protective measures such as shoring / strutting / sheet piling etc. are
adopted for such items as required and approved by the Technical  Supervisor in
charge of the work. The width of trench should be as per the requirement and as per
standard data book and a minimum cover above crown of pipe should be maintained
as per clause

10.13. If the width of trench exceeds the minimum requirement as noted above, due
to faulty workmanship/ protection/ shoring etc. the additional payment for the
extra damaged road width payable          to PWD/NH local bodies etc. shall be
recovered from the contractor’s bill. Excavation by blasting shall be got done only
through persons holding valid license for use of explosive material and for
blasting purpose. Further all rules prescribed by the Inspectorate o f Explosi ves
sh a l l be strictly adhered to whenever blasting is resorted to. Blasted material like the
excavated rock  shall be the property of KRWSA. Disposal of the materials up to a
distance of 10 km from the site as well as cartage of excavated material during
excavation and back filling up to a maximum distance of 5.0 km will have to be
done whenever essential by the contractor at no extra cost.

10.3 FILLING / BACK FILLING
Filling / back filling shall be done only with approved materials. It shall be compacted to
get the following results. The density of the filled materials at different depths shall
not be less than 95% of the natural field density in case of back fill and shall not be
less than 95% of maximum dry density obtained in proctor compaction test or such
other approved tests whenever filling is done to get the desired formation ground level. It
shall be ensured that the density thus obtained under compaction is uniform at all depths
of the fill. The contractor is bound to bear the cost of any test conducted to ascertain
the above condition in case of doubt. The filling/backfilling done along PWD
roads or such properties owned by other department/institutions, the same shall be
further governed by specifications of such owner.

10.4 SHORING
Shoring shall be essential in excavation in all classes of soils whenever depth of
excavation exceeds
1.50m and labourers have to work in trenches or close to edges of trenches as per the
direction of Technical Supervisor in Charge. In ordinary soils and loose soils, shoring
shall be done for trenches of  shallower depths also considering the chances of
collapse of sides. Shoring shall be done as approved/directed by the Technical
Supervisor in charge of work.

10.5 FENCING
Fencing shall be done in the approved manner along the side of pipeline trenches on
roads or other places for preventing accidents on both sides, if required in the opinion of
the Technical Supervisor in charge.

10.6 FORMATION OF ROADS
Formation of roads shall be done as per IRC rules and regulations for the use of
desired class of vehicles mentioned in the scope of the work. Whenever road
formation comes in the scope of the work, it shall be understood that  all  cross
drainage work, side drain works, radius of curvature and super-elevation etc. are
included in the scope.

10.7 RUBBLE MASONRY
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Rubble masonry works using approved quality blasted rubble either as random
rubble masonry or coursed rubble masonry shall be permitted. Minimum width of
the random rubble masonry shall not be less than 450mm in any case. Only
cement mortar 1:6 or richer shall be used for such works. Mixing by weight at the
above ratio for mortar shall be permitted only when the fine aggregate is in dry
condition. Exposed surfaces or rubble masonry shall be pointed using 1:3 cement
mortar to have a pleasing appearance provided it is left un-plastered with cement
mortar.

10.8 BRICK WORK
Brick masonry using wire cut bricks / first class country burned bricks having a

2minimum crushing strength of 35 Kg / cm satisfying other tests specified by BIS and
least dimensions not less than 70mm alone shall be permitted. Brick masonry works
shall be of minimum 200 mm width, constructed in English bond with cement
mortar 1: 6 or richer and plastered with cement mortar 1:  4 or richer in all cases.
However, in each case of parapets or other dwarf walls of height less than
700 mm,
thickness of masonry can be reduced from 200mm provided pilasters of
minimum 200 x 200 mm are constructed monolithic with such walls at a center to center
spacing of maximum 3000mm.

10.9 PLAIN AND REINFORCED CONCRETE

10.9.1 DESIGN ASSUMPTIONS

IS 3370 Code of Practice for concrete structure for
storage of liquids

Part I: (latest edition) General requirements
Part II: (latest edition) Reinforced
concrete structures. Part IV: (latest
edition) Design tables

IS 2502 (latest edition) Code of practice for bending and fixing of bars for concrete
reinforcement.

All RCC/Steel   structures shall be based on the relevant IS   Codes.   Strict
adherence must be established to accepted codes of Practice relating to design.
Minimum cover to reinforcement for RCC work shall be provided as per IS 456-
2000(or latest edition). The effect of seismic forces shall be taken into account in the
design as per the relevant code of practice.

10.9.2 CEMENT
The  contractor will have to procure  the cement for the work. The cement used in the
work of plant or water front structures should be sulphate resistant - Portland
cement of reputed companies having ISI mark. The KRWSA will have the option
of rejecting the cement procured by the contractor and ask for replacements, in case
of any doubt on quality and age of cement supplied at site. Random/ grab sampling
and test of the cement will be got done by KRWSA.

10.9.3 REINFORCING STEEL
Only Corrosion Resistant Steel (CRS) is to be used for the steel structures. The
contractor has to procure all the steel required for the work. The steel so procured should
be from reputed companies like SAIL, TISCO etc. and the KRWSA will have the



1 1 1
6 3 5 0 9 / 2 0 2 1 / O / O  M A N A G E R  R A I N  C E N T R E

option    to select the brand and to ask for replacement, if the material is
found not having adequate quality. The MS/TOR rods supplied for the work shall be
cleaned and scrapped to be free of scales rust etc., before placing in forms for R.C.C
work.

10.9.4 AGGREGATES
The coarse and fine aggregates shall comply with IS 388-1980 or latest edition
and may be used after sufficient tests have been carried out and approved by the
Director technical. All aggregates shall be stored on hard impervious surface to ensure
exclusion of all foreign materials.

10.9.5 WATER
The water for mix shall be clean and free from harmful matter as per IS standards and
taken from a source approved by the Director Technical.

10.9.6 ADMIXTURES
Only where a beneficial effect is produced shall any admixture to be used and that too
after tests have been carried out to convince the Director technical that no harmful
effect will be produced by the use of such admixture and after approved by the
Director  technical. Time tested admixtures shall be permitted to be used for concrete
based on testimonial of performance to improve the quality of concrete with respect
to its strength, water tightness or for other specified purposes as required for the
work.

10.9.7 MIXING
The grade of concrete shall be as per IS 456 or its latest revision. All water retaining or
water front structures and machine foundations shall be made using RCC mixes
as per relevant codes. The mixing time shall be between 2 to 4 minutes. The contractor
should produce mix design for all grades of concrete to be used for the work and
get approval from the Director technical before commencement of concreting.

10.9.8 CONCRETING
The concrete mix shall be in specified proportions satisfying  the maximum aggregate
size/water cement ratio and required cube strength and workability. Such
concrete must be adequately vibrated to
form solid mass without voids. External vibration by the use of pneumatic hammers shall
be deemed adequate except for thin sections.

10.9.9 TRANSPORTATION AND PLACING
Transportation and deposition of concrete mix shall be done rapidly and accurately with
minimum re- handling. The mix must not be dropped from such a height as may cause
segregation and air entrapment. When the mix is placed in position, no further water
shall be added to provide easier workability. No concrete mix shall be used for the work
if it has been left for a period exceeding its initial setting time before deposited and
vibrated into its final position in the member. Sufficient number of cubes must be
made for testing as per the relevant BIS code specifications. It shall be tested as per the
specification and a complete register of entries shall be maintained by the contractor. It
shall be brought to the notice of the Technical Supervisor in charge as and when directed
by the departmental officer. The cost of all such testing shall be borne by the contractor.
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10.9.10 CONSTRUCTION JOINTS
Construction joints shall be avoided wherever possible, and if found necessary,
should be of such form to encounter direct compression. A stepped joint being
preferred in such a case.

10.9.11 CURING
Curing shall be done as per relevant provisions in the IS code to allow the concrete attain
strength through normal hydration and to avoid excessive shrinkage or harmful effect to
the member. The method adopted shall be effective and any special method used must be
approved by the Director technical.

10.9.12 REMOVAL OF FORM WORK
Removal of form work shall be done as per the provisions in the BIS and as per direction
of the Director technical and in such a manner that no damage is caused to the deflection
to minimum deflection, when unsupported and as per the direction of the Director
technical.

10.10 DOORS, WINDOWS AND VENTILATORS

10.10.1 deleted
10.10.2 deleted
10.10.3 d e l e t e d

10.10.4 deleted
10.11 PLASTERING OF EXPOSED SURFACES

All exposed concrete surfaces shall be plastered with cement mortar 1:4 or richer mixes.
Exposed surface means exposed to air or water or any other gaseous or liquid medium.
Surfaces of concrete structures other than water retaining structures can be
permitted to be left unplastered under the following conditions:

(i) The surface left unplastered is perfectly even without markings of formwork
or undulations or unevenness greater than 0.5 mm.

(ii)The surface texture is perfectly uniform and the appearance is pleasing.

10.12 TESTING OF WATER RETAINING STRUCTURES.

All Ferro cement tanks shall be filled with water and tested for water tightness
before finishing.

10.13 PIPES AND PIPE LAYING deleted

10.14 NON DESTRUCTIVE TEST FOR STRENGTH:
Any constructed structure or erected equipment shall be subject to a non-destructive
test to ensure or certify about its capacity to yield the desired service if required by the
Technical  Supervisor in charge. Such tests shall be the ones specified by the ISS /
BSS / CPHEEO Manuals or a more severe test. An equipment / component shall be
deemed to have satisfactorily passed such  a test only  if the Technical Supervisor in
Charge of the works is satisfied on the performance under test conditions.

10.14 Deleted
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10.15 The G.P. approved list of beneficiaries (Residential buildings) shall be made available
by Rain Centre KRWSA, and the    location/Position of the RWH unit  in the premises
shall be fixed jointly by House Owner, Technical Supervisor and the Contractor.

10.16 The construction should be in accordance with the attached drawing and in conformity
with guidelines regd standard Open Well recharge unit construction.

10.17 TRAINING TO AGENCY STAFF
The Technical Supervisor in charge will furnish a list containing the names and
designations of the various staff to whom the training in the operation, maintenance
and attending to emergent situations are to be given. When the contractor is satisfied
that sufficient training both in theoretical and practical aspects have been imparted
to the staff thus deputed, shall issue a certificate in that respect which shall be
forwarded to the Technical Supervisor in Charge. The training shall preferably be in
the place of the project work. However, if requested, the contractor shall be permitted to
give part of the training to the Agency staff at his place of choice after due consideration
of all aspects.

10.18 If any of the conditions above are in contradiction to any of the clauses in the
scope of Work, the clause/conditions of the Scope of Work shall prevail .

10.19 Contractors/Firms shall not appoint/employ directly/indirectly the retired employees of
KRWSA within 3 years of their retirement/Voluntary retirement

11. SPECIAL CONDITIONS

11.1 An Open Well Recharge system reported defective within the guarantee period, the
amount paid to the contractor for that Open Well Recharge system will be fully
recovered from the security/ outstanding amount due to contractor without notice.

11.2 Billing of partially completed Open Well Recharge systems will not be permitted.

11.3 In the tender document the rates quoted by the contractor should be exclusive of
GST; but inclusive of all taxes, duties, welfare fund, contributions etc. The
contractor should indicate separately applicable GST in percentage in tender
document (BoQ).

Contractor Executive Director
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY

Name of Work:

Installing  Open  Well  Recharge  System  by  Roof  Top  Rain  Water  collecting  conduits,  sub

surface filter chambers along with Maintenance and Sanitization of Open Wells of individual

households, in Vandazhy GP, Palakkad District under State Plan Scheme 2020-21.

NOTICE INVITING TENDER

(SCOPE OF WORK & BILL OF QUANITIES)

VOLUME – 2

Tender  No                                                : 142/RC/KRWSA/2020/PLK

Tendered PAC : Rs .39,61,600/-

Last date of online submission of tenders : 20/05/2021, 05.00 PM

Date of tender opening                              : 24/05/2021, 11.00 AM

OFFICE OF THE EXECUTIVE DIRECTOR
KRWSA.

THIRUVANANTHAPURAM
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY

A. SCOPE OF WORK

Name of Work: Installing  Open  Well  Recharge  System  by  roof  top  rain  water  collecting
conduits,  sub  surface  filter  chambers  along  with  maintenance and  sanitization  of
Open  Wells  of  individual  households, in Vandazhy GP, Palakkad District  under
State Plan Scheme 2020-21.

1. GENERAL INFORMATION
This project is to install Open Well Recharge systems by roof top rain water collecting

conduits, sub surface filter chambers along with maintenance and sanitization of open wells of
selected households in Vandazhy Grama Panchayath, Palakkad district under State Plan
Scheme 2020-21. The list of selected beneficiaries will be approved in the meeting of Grama
Panchayath Board and signed by the Secretary of Vandazhy Grama Panchayath, Palakkad
District.

The  approved  beneficiaries list  shall be  made  available to  the  contractor by  Rain  Centre
KRWSA, and the    location/Position for the installation of Open well recharge systems in the
premises of beneficiaries shall be finalised jointly by the house owner and Technical Supervisor
in Charge.

2. CONCISE SCOPE OF WORK
The scope of work includes installation of Open  well  recharge systems by roof  top rain
water collecting conduits, sub surface filter chambers along with maintenance and
sanitization of selected individual household wells. This will enable to collect the roof top
rain water and facilitate to flow to existing open well in order to sustain the source and
provide potable drinking water. The drinking water scarcity will be solved gradually and
the  source  will  be converted as  a  Functional  Household  Tap  Connection  (FHTC)  as
envisaged in Jal Jeevan Programme.

 Installation of Open well Recharge systems by Roof Top Rain Water Harvesting. (80
Nos.)

 Installation of Open well Recharge systems by Roof Top Rain Water Harvesting along
with  Sanitization  of  well  with  dia 0.9m  to  1.2m which  include  construction  of
parapet & side platform. (29 Nos.)

 Installation of Open well Recharge systems by Roof Top Rain Water Harvesting along
with  Sanitization  of  well  with  dia 0.9m  to  1.2m which  include construction  of
parapet & side platform and Supply  & fixing of Power pump and allied works for
those houses having KSEB power supply. (47 Nos.)

 Installation of Open well Recharge systems by Roof Top Rain Water Harvesting along
with  Sanitization  of  well  with  dia 0.9m  to  1.2m which  include construction  of
parapet  &  side  platform  and  Supply  &  fixing  of  Solar  pump and  allied  works  for
those houses having KSEB power supply. (4 Nos.)

3. Land for structures
The location / site for the installation of Open well recharge systems with allied activities
in the premises of beneficiaries (residential building) will be provided by respective
beneficiaries as per the list approved by Vandazhy Grama Panchayath, Palakkad district.

4. General technical specification
4.1 Installation o f Open well Recharge systems by Roof Top Rain Water Harvesting. (80 Nos.)

Supply & fixing gutter pipe with 160 mm PVC 4kg/cm2 at the edge of the roof and
90 mm PVC 4kg/cm2 down pipe from the gutter pipe already fixed in position up to the
filter pit and from filter pit to well including all clamping/ welding clamps for holding the

Tenderer Tendering Officer
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gutter pipes / down pipes in the position including cost of all specials, end closures, tees
and labour charges etc complete. Supplying & fixing  90 mm PVC  valve for flushing out
first flow of  roof water    including cost of tee, bend etc ; labour for dismantling the well
parapet to insert 90 mm PVC pipe and making good after work ; earth work in all classes of
soil  including  dressing  of  sides  ramming  of  bottom  (lift  up  to  1.5m  )and  getting  out  the
excavated  earth  50m  away  from  the  edge  of  the  trench  etc  ; (  care  should  be  taken  to
protect  the  side  wall  of  the  well  as  per  direction)  ;    supplying,  conveying  and  placing  in
position (one above the other) 3 nos precast concrete circular rings of outer diameter 0.9m
to 1.2m and height 0.3m inside the pit already excavated and making good the outside and
covering the top of the rings with a precast concrete  cover slab;  supplying and filling filter
media inside the cement concrete rings already fixed in position  with 40mm broken stone -
0.3m thick, 20mm broken stone - 0.15m thick,  12mm broken stone - 0.15m thick,  6mm
broken stone - 0.10m thick etc complete for the fully finished work.

4.2 Installation o f Open well Recharge systems by Roof Top Rain Water Harvesting along with
Sanitization  of  well  with dia 0.9m  to  1.2m which include  construction  of  parapet  &  side
platform. (29 Nos.)

Clearing  grass and other overgrowth vegetations and small trees of girth up to 30
cm including rooting out and removal of rubbish up to a distance of 150 metres outside the
periphery of the area to be cleared; earth work excavation by, mechanical means (hydraulic
excavator)/manual in foundation trenches or drains(not exceeding1.5 m in width or 10 sqm
on  plan),  including  dressing  of  sides  and  ramming  of  bottoms,  lift  upto  1.5  m,  including
getting out the excavated soil and disposal of surplus soil as directed, within a lead of 50 m;
providing and laying in position cement concrete of specified grade excluding the cost of
centering  and shuttering  with1:4:8 (1 cement :  4 coarse sand  (zone-III)  : 8 graded stone
aggregate 20 mm nominal size) around the well  for platform and plastering  over it  with
CM  1:4,  12  mm  thick  floated  hard  and  trowelled  smooth  including  watering,  curing  etc
complete as per the direction of departmental officers; supplying 7 pre cast cement concrete
ring of dia 0.90m to 1.20m and 0.30m height, lowering it  in to the excavated portion of the
existing well, (below ground level at a depth 0.9m - 3 no.s rings), seating it over cement
concrete  ; pointing the joints between the rings with cement motor, filling the gap between
the  rings  and  earth  surface  with  locally  available  gravelly  earth  /  assorted  filter  media,
compacting it up to the ground level;  placing remaining rings of the same size over it (4
nos  above  ground  level),  so  as  to  form  the  side  protection  and  parapet  wall  to  the  well
including all lead, lift and other labour charges etc complete

4.3 Installation o f Open well Recharge systems by Roof Top Rain Water Harvesting along with
Sanitization  of  well  with  dia 0.9m  to  1.2m which  include  construction  of  parapet  &  side
platform  and  Supply  &  fixing  of  Power  pump  and  allied  works  for  those  houses  having
KSEB power supply. (47 Nos.)

Supply  erection  trial  run  and  commissioning  of  open  well  submersible pump  set
(pump  set  to  be  suitably  hanged  using  nylon  rope  from  the  frame  fitted  over  the  well
parapet) of suitable capacity to pump(to fill the 500liter tank in 10 minutes) water from the
well to the 500 liter capacity over head service tank already installed in position including
cost  of  delivery  pipe(best  quality  flexible  hose)    suitably  connected  to  the  inlet  of  the
service tank, cable (Power point to pump) ,robotic starter etc including cost of all
materials and labour charges etc complete.

4.4 Installation o f Open well Recharge systems by Roof Top Rain Water Harvesting along with
Sanitization  of  well  with  dia 0.9m  to  1.2m which  include  construction  of  parapet  &  side
platform  and  Supply  &  fixing  of  Solar  pump  and  allied  works  for  those  houses  having
KSEB power supply. (4 Nos.)

Supply  ,  erection    ,  trial  run  and  commissioning  of  solar  pump  set,  solar  panels
including erection charges,  panel board for pump set etc complete of suitable capacity to
pump(to fill the 500liter tank in 10 minutes) water from the well to the 500 liter capacity
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over  head  service  tank  already  installed  in  position  including  cost  of  delivery  pipe(best
quality  flexible  hose)    suitably  connected  to  the  inlet  of  the  service  tank,  cable    (Power
point  to  pump)  ,robotic starter  etc    including  cost  of  all  materials  and  labour  charges  etc
complete.

5. Pre Operation and Maintenance before commissioning
1. Before collecting water , the roof and gutters should be cleaned
2. Keep the well and surroundings clean and hygiene.
3. Ensure cover of filter chamber properly placed.
4. Ensure that the water flow is channelled to the well.
5. The filter media is cleaned and replaced periodically.
6. Ensure to sustain the source to provide potable drinking water.
7. The source converted to a Functional Household tap Connection (FHTC).

B.BILL OF QUANTITIES

Installation of Open Well Recharge System for Individual Households in Vandazhy GP,
Palakkad District under State Plan Scheme 2020-21.

Sl. Description Unit Qty Rate Amount
No (Rs) (Rs)
1 Appendix A:  Installation  o f  Open  well  Recharge  systems  by

Roof Top Rain Water Harvesting.
1.1 Supply & fixing gutter pipe with 160 mm PVC 4kg/cm2 at the edge of the roof

and 90 mm PVC 4kg/cm2 down pipe from the gutter pipe already fixed in
position up to the filter pit and from filter pit to well including all clamping/
welding clamps for holding the gutter pipes / down pipes in the position
including cost of all specials, end closures, tees and labour charges etc
complete. Supplying & fixing  90 mm PVC  valve for flushing out  first flow of
roof water    including cost of tee, bend etc ; labour for dismantling the well
parapet to insert 90 mm PVC pipe and making good after work ; earth work in
all  classes  of  soil  including  dressing  of  sides  ramming  of  bottom  (lift  up  to
1.5m  )and  getting  out  the excavated  earth  50m  away  from  the  edge  of  the Each 80 14870 1189600
trench etc ;  ( care should be taken to protect the side wall of the well as per
direction) ;  supplying, conveying and placing in position (one above the other)
3 nos precast concrete circular rings of outer diameter 0.9m to 1.2m and height
0.3m inside the pit already excavated and making good the outside and
covering the top of the rings with a precast concrete  cover slab;  supplying and
filling  filter  media  inside  the  cement  concrete  rings  already  fixed  in  position
with  40mm  broken  stone - 0.3m  thick,  20mm  broken  stone - 0.15m  thick,
12mm broken stone - 0.15m thick, 6mm broken stone - 0.10m thick etc
complete for the fully finished work.

2 Appendix B: Installation of Open well Recharge systems along
with Sanitization of well with dia 0.9 m to 1.20m which include
construction of parapet & side platform..
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2.1 Supply & fixing gutter pipe with 160 mm PVC 4kg/cm2 at the edge of the roof
and 90 mm PVC 4kg/cm2 down pipe from the gutter pipe already fixed in
position up to the filter pit and from filter pit to well including all clamping/
welding clamps for holding the gutter pipes / down pipes in the position
including cost of all specials, end closures, tees and labour charges etc
complete. Supplying & fixing  90 mm PVC  valve for flushing out  first flow of
roof water    including cost of tee, bend etc ; labour for dismantling the well
parapet to insert 90 mm PVC pipe and making good after work ; earth work in
all  classes  of  soil including  dressing  of  sides  ramming  of  bottom  (lift  up  to

Each 291.5m  )and  getting  out  the  excavated  earth  50m  away  from  the  edge  of  the 14870 431230
trench etc ;  ( care should be taken to protect the side wall of the well as per
direction) ;  supplying, conveying and placing in position (one above the other)
3 nos precast concrete circular rings of outer diameter 0.9m to 1.2m and height
0.3m inside the pit already excavated and making good the outside and
covering the top of the rings with a precast concrete  cover slab;  supplying and
filling  filter  media  inside  the  cement  concrete  rings  already  fixed  in  position
with  40mm  broken  stone - 0.3m  thick,  20mm  broken  stone - 0.15m  thick,
12mm broken stone - 0.15m thick, 6mm broken stone - 0.10m thick etc
complete for the fully finished work.

2.2 Clearing grass and other overgrowth vegetations and small trees of girth up to
30  cm  including  rooting  out  and  removal  of  rubbish  up  to  a  distance  of  150
metres outside the periphery of the area to be cleared; earth work excavation
by, mechanical means (hydraulic excavator)/manual in foundation trenches or
drains(not exceeding1.5 m in width or 10 sqm on plan), including dressing of
sides and ramming of bottoms, lift upto 1.5 m, including getting out the
excavated soil and disposal of surplus soil as directed, within a lead of 50 m;
providing and laying in position cement concrete of specified grade excluding
the cost of centering and shuttering  with1:4:8 (1 cement : 4 coarse sand (zone-
III)  :  8  graded  stone  aggregate  20  mm  nominal  size)  around  the  well    for
platform and plastering  over it  with CM 1:4, 12 mm thick floated hard and Each 29 14592 423168
trowelled smooth including watering, curing etc complete as per the direction
of  departmental  officers;  supplying  7  pre  cast  cement  concrete  ring  of  dia
0.90m to 1.20m and 0.30m height, lowering it  in to the excavated portion of
the existing well, (below ground level at a depth 0.9m - 3 no.s rings), seating it
over  cement  concrete    ;  pointing  the  joints  between  the  rings  with  cement
motor, filling the gap between the rings and earth surface with locally available
gravelly  earth  /  assorted  filter  media,  compacting  it  up  to  the  ground  level;
placing remaining rings of the same size over it (4 nos above ground level), so
as to form the side protection and parapet wall to the well including all lead, lift
and other labour charges etc complete

3 Appendix C: Installation of Open well Recharge systems along
with Sanitization of well with dia 0.9 m to 1.20m which include
construction of parapet & side platform and Supply & fixing
of Power pump and allied works for those houses having
KSEB power supply.
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3.1 Supply & fixing gutter pipe with 160 mm PVC 4kg/cm2 at the edge of the roof
and 90 mm PVC 4kg/cm2 down pipe from the gutter pipe already fixed in
position up to the filter pit and from filter pit to well including all clamping/
welding clamps for holding the gutter pipes / down pipes in the position
including cost of all specials, end closures, tees and labour charges etc
complete. Supplying & fixing  90 mm PVC  valve for flushing out  first flow of
roof water    including cost of tee, bend etc ; labour for dismantling the well
parapet to insert 90 mm PVC pipe and making good after work ; earth work in
all  classes  of  soil  including  dressing  of  sides  ramming  of  bottom  (lift  up  to
1.5m  )and  getting  out  the  excavated  earth  50m  away  from  the  edge  of  the Each 47 14870 698890
trench etc ;  ( care should be taken to protect the side wall of the well as per
direction) ;  supplying, conveying and placing in position (one above the other)
3 nos precast concrete circular rings of outer diameter 0.9m to 1.2m and height
0.3m inside the pit already excavated and making good the outside and
covering the top of the rings with a precast concrete  cover slab; supplying and
filling  filter  media  inside  the  cement  concrete  rings  already  fixed  in  position
with  40mm  broken  stone - 0.3m  thick,  20mm  broken  stone - 0.15m  thick,
12mm broken stone - 0.15m thick, 6mm broken stone - 0.10m thick etc
complete for the fully finished work.

3.2 Clearing grass and other overgrowth vegetations and small trees of girth up to
30  cm  including  rooting  out  and  removal  of  rubbish  up  to  a  distance  of  150
metres outside the periphery of the area to be cleared; earth work excavation
by, mechanical means (hydraulic excavator)/manual in foundation trenches or
drains(not exceeding1.5 m in width or 10 sqm on plan), including dressing of
sides and ramming of bottoms, lift upto 1.5 m, including getting out the
excavated soil and disposal of surplus soil as directed, within a lead of 50 m;
providing and laying in position cement concrete of specified grade excluding
the cost of centering and shuttering  with1:4:8 (1 cement : 4 coarse sand (zone-
III)  :  8  graded  stone  aggregate  20  mm  nominal  size)  around  the  well    for
platform and plastering  over it  with CM 1:4, 12 mm thick floated hard and Each 47 14592 685824
trowelled smooth including watering, curing etc complete as per the direction
of  departmental  officers;  supplying  7  pre  cast  cement  concrete  ring  of  dia
0.90m to 1.20m and 0.30m height, lowering it  in to the excavated portion of
the existing well, (below ground level at a depth 0.9m - 3 no.s rings), seating it
over  cement  concrete    ;  pointing  the  joints  between  the  rings  with  cement
motor, filling the gap between the rings and earth surface with locally available
gravelly  earth  /  assorted  filter  media,  compacting  it  up  to  the  ground  level;
placing remaining rings of the same size over it (4 nos above ground level), so
as to form the side protection and parapet wall to the well including all lead, lift
and other labour charges etc complete

3.3 Supply erection trial run and commissioning of open well submersible pump set
(pump set to be suitably hanged using nylon rope from the frame fitted over the
well parapet) of suitable capacity to pump(to fill the 500liter tank in 10
minutes) water from the well to the 500 liter capacity over head service tank Each 47 5000 235000
already  installed  in  position  including  cost  of  delivery  pipe(best  quality  fle
xible hose)  suitably connected to the inlet of the service tank, cable  (Power
point to pump) ,robotic starter etc  including cost of all  materials and labour
charges etc complete.

4 Appendix D: Installation of Open well Recharge systems along
with Sanitization of well with dia 0.9 m to 1.20m which include
construction of parapet & side platform and Supply & fixing
of  Power  pump  and  allied  works  for  those  houses  having no
KSEB power supply.
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4.1 Supply & fixing gutter pipe with 160 mm PVC 4kg/cm2 at the edge of the roof
and 90 mm PVC 4kg/cm2 down pipe from the gutter pipe already fixed in
position up to the filter pit and from filter pit to well including all clamping/
welding clamps for holding the gutter pipes / down pipes in the position
including cost of all specials, end closures, tees and labour charges etc
complete. Supplying & fixing  90 mm PVC  valve for flushing out  first flow of
roof water    including cost of tee, bend etc ; labour for dismantling the well
parapet to insert 90 mm PVC pipe and making good after work ; earth work in
all  classes  of  soil  including  dressing  of  sides  ramming  of  bottom  (lift  up  to
1.5m  )and  getting  out  the  excavated  earth  50m  away  from  the  edge  of  the Each 4 14870 59480trench etc ;  ( care should be taken to protect the side wall of the well as per
direction) ;  supplying, conveying and placing in position (one above the other)
3 nos precast concrete circular rings of outer diameter 0.9m to 1.2m and height
0.3m inside the pit already excavated and making good the outside and
covering the top of the rings with a precast concrete  cover slab;  supplying and
filling  filter  media  inside  the  cement  concrete  rings  already  fixed  in  position
with  40mm  broken  stone - 0.3m  thick,  20mm  broken  stone - 0.15m  thick,
12mm broken stone - 0.15m thick, 6mm broken stone - 0.10m thick etc
complete for the fully finished work.

4.2 Clearing grass and other overgrowth vegetations and small trees of girth up to
30  cm  including  rooting  out  and  removal  of  rubbish  up  to  a  distance  of  150
metres outside the periphery of the area to be cleared; earth work excavation
by, mechanical means (hydraulic excavator)/manual in foundation trenches or
drains(not exceeding1.5 m in width or 10 sqm on plan), including dressing of
sides and ramming of bottoms, lift upto 1.5 m, including getting out the
excavated soil and disposal of surplus soil as directed, within a lead of 50 m;
providing and laying in position cement concrete of specified grade excluding
the cost of centering and shuttering  with1:4:8 (1 cement : 4 coarse sand (zone-
III)  :  8  graded  stone  aggregate  20  mm  nominal  size)  around  the  well    for
platform and plastering  over it  with CM 1:4, 12 mm thick floated hard and Each 4 14592 58368trowelled smooth including watering, curing etc complete as per the direction
of  departmental  officers;  supplying  7  pre  cast  cement  concrete  ring  of  dia
0.90m to 1.20m and 0.30m height, lowering it  in to the excavated portion of
the existing well, (below ground level at a depth 0.9m - 3 no.s rings), seating it
over  cement  concrete    ;  pointing  the  joints  between  the  rings  with  cement
motor, filling the gap between the rings and earth surface with locally available
gravelly  earth  /  assorted  filter  media,  compacting  it  up  to  the  ground  level;
placing remaining rings of the same size over it (4 nos above ground level), so
as to form the side protection and parapet wall to the well including all lead, lift
and other labour charges etc complete

4.3 Supply , erection  , trial run and commissioning of solar pump set, solar panels
including erection charges,  panel board for pump set etc complete of suitable
capacity to pump(to fill the 500liter tank in 10 minutes) water from the well to
the 500 liter capacity over head service tank already installed in positionEach 4 45000 180000including cost of delivery pipe(best quality flexible hose)  suitably connected to
the inlet of the service tank, cable  (Power point to pump) ,robotic starter etc
including cost of all materials and labour charges etc complete.

Total 40 3961600
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