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OFFICE OF THE REGIONAL PROJECT DIRECTOR 

KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

Regional Project Management Unit, Kannur - 670002 

Tel-0497 2707601, Email rpmukannur@gmail.com 

 
 E-TENDER NOTICE - RE-TENDER 

 
122/MT2/KNR/PAIVALLIKA/JJM/2023RT Dated: 02.09.2023 

 
The Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, Regional Project 

Management Unit,Kannur-2 invites sealed competitive tenders (E-Tender) in electronic mode in ONE 

level system for the work detailed below from the contractors having valid and eligible A class 

registration from KPWD/KRWSA/CPWD/LSGD and Government institutions. 

 
The tender is invited in One cover system from the registered and eligible firms through e- procurement 

portal of Government of Kerala (https://www .etenders.kerala.gov.in). Prospective bidders willing to 

participate in this tender shall necessarily register themselves with above mentioned e-procurement 

portal at free of cost. 

The tender timeline is available in the critical date section of this tender published in 

www.etenders.kerala.gov.in.The brief details of tender are as follows. 

Tender No 122/MT2/KNR/PAIVALLIKA/JJM/2023RT 

 
Name of Project 

JalJeevan Mission - Providing 1000 Functional Household Tap 
Connections from Paivallika Water Supply Schemes at Paivallika GP, 
Kasaragod District. 

 
Name of work 

Providing 1000 Functional Household Tap Connections from Paivalika 
Water Supply Schemes at Paivalikaa GP, Kasaragod District. 

Probable Amount of Contract: Rs. 2,52,33,368 /- 

 

Sale of Tender Documents 
Documents are available in the site 

www.etenders.kerala.gov.in for free download 

 
Tender forms received by 

Regional Project Director, KRWSA, Regional Project Management Unit, 

Kannur. 

Tender Fee: Rs.7500/- + GST (GST is to be remitted by the bidder) 

EMD: Rs.1,00,000/- 

Mode of payment (Tender 

F e e & EMD) Online Payment 

 
Clarification regarding bid 

All clarifications sought up to 05.00pm on 24.08.2023 will be answered 
through telephonic/email (Phone: 0497-2707601, 8281112061, 
7306880415. Email: rpmukannur@gmail.com). 

Corrigendum Corrigendum if any will be published in www.etenders.kerala.gov.in 

Tender submission 16-09-2023 up to 06.00 PM 

Tender opening 18-09-2023 at 11.00 AM 

Validity of Bid(Firm period) 90 days from the date of opening the tender 

Place of execution of 
agreement 

Regional Project Management Unit, KRWSA, Kannur 

Place of execution of work 
 Paivalika GP, Kasaragod District. 

Period of completion of work SIX Months from date of agreement. 

 
Interested bidders can get further details regarding the work from the office of the KRWSA, 

REGIONAL PROJECT MANAGEMENT UNIT, Near AKG Hospital, Talap, KANNUR. 

 
All other relevant rules followed by KRWSA shall be applicable. 

 
Regional Project Director, Kannur - KRWSA 

mailto:rpmukannur@gmail.com
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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Name of work: JalJeevan Mission - Providing 1000 Functional Household Tap Connections 

from Paivalika Water Supply Schemes at Paivalikaa GP, Kasaragod District 
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                                 E-TENDER No: 122/MT2/KNR/PAIVALLIKA/JJM/2023RT 

 

DUE DATE: 06.00 PM on 16-09-2023 

 
 
 

NOTICE INVITING TENDER [RE-TENDER] 

 
 
 
 
 

REGIONAL PROJECT DIRECTOR 
KERALA RURAL WATER SUPPLY AND SANITATION AGENCY (KRWSA) 

REGIONAL PROJECT MANAGEMENT UNIT 
 BUILDING NO.TP3/253, NEAR AKG HOSPITAL, TALAP, KANNUR – 670002 

KERALA STATE 
TEL. NO: 0497-2707601 
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KERALA RURAL WATER SUPPLY AND SANITATION 
AGENCY (KRWSA) 

 
 

FORM No. 83 

 
 
 
 
 

 
E-Tender No: 122/MT2/KNR/PAIVALLIKA/JJM/2023 RT 

 
 
 
 
 

NOTICE INVITING TENDER FOR WORKS  - RE-TENDER 

 
 
 
 

Name of work:- JAL JEEVAN MISSION – Providing 1000 Functional Household Tap Connections 

from Paivallika Water Supply Schemes at Paivallika  GP, Kasaragod District 

 

Last date and time for electronic submission of Tender - Up to 06.00 PM on 16-09-2023 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY (KRWSA) 

General Tender Terms & Conditions for Kerala State e-Procurement System 

through https://www.etenders.kerala.gov.in 

 

This tender is an e-Tender and is being published online for the work- Providing 1000 Functional 
Household Tap Connections from  Paivallika Water Supply Schemes at Paivallika  GP, Kasaragod 
District 

 

The tender is invited in ONE/TWO (strike off whichever is not applicable) cover system from the registered 
and eligible firms through e-procurement portal of Government of Kerala (www.etenders.kerala.gov.in). 
Prospective bidders willing to participate in this tender shall necessarily register themselves with above 
mentioned e-procurement portal. 

The tender timeline is available in the critical date section of this tender published in 
www.etenders.kerala.gov.in. 

 
 

 
A). Online Bidder registration process: 

Bidders should have a Class II or above Digital Signature Certificate (DSC) to be procured from any 
Registration Authorities (RA) under the Certifying Agency of India. Details of RAs will be available on 
www.cca.gov.in. Once, the DSC is obtained, bidders have to register on www.etenders.kerala.gov.in 
website for participating in this tender. Website registration is a one-time process without any registration 
fees. However, bidders have to procure DSC at their own cost. 

Bidders may contact e-Procurement support desk of Kerala State IT Mission over telephone at 0471- 
2577088/188/388 or 0484-2336006, 2332262 or 0497-2764788, 2764188 or 0483-273294 or through 
email: etendershelp@kerala.gov.in or helpetender@gmail.com for assistance in this regard. 

 
 

 
B). Online Tender Process: 

The tender process shall consist of the following stages: 

i. Downloading of tender document: Tender document will be available for free download on 
www.etenders.kerala.gov.in. However, tender document fees shall be payable at the time of bid 
submission as stipulated in this tender document. 

ii. Pre-bid meeting: As mentioned in the tender documents. 

iii. Publishing of Corrigendum: All corrigenda shall be published on www.etenders.kerala.gov.in and 
shall not be available elsewhere. 

iv. Bid submission: Bidders have to submit their bids along with supporting documents to support their 
eligibility, as required in this tender document on www.etenders.kerala.gov.in. Hard copies of all tender 
documents and other supporting documents shall be submitted to the tendering Agency within three days 
of opening of the tender. However, the online submitted documents will always supersede the manually 
submitted hard copies of documents for tender evaluation. 

v. Opening of Technical Bid and Bidder short-listing: The technical bids will be opened, evaluated 
and shortlisted as per the eligibility and technical qualifications. All documents in support of technical 
qualifications shall be submitted (online). Failure to submit the documents online will attract 
disqualification. Bids shortlisted by this process will be taken up for opening/evaluating the financial bid. 

 

vi. Opening of Financial Bids: Bids of the qualified bidder’s shall only be considered for opening and 
evaluation of the financial bid on the date and time mentioned in critical date’s section. 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.cca.gov.in/
http://www.etenders.kerala.gov.in/
mailto:etendershelp@kerala.gov.in
mailto:helpetender@gmail.com
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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C). Documents Comprising Bid: 

(i). The First Stage (Pre-Qualification or Technical Cover based on 1cover or 2 cover tender 
system): 

Pre-Qualification or Technical proposal shall contain the scanned copies of the following documents 
which every bidder has to upload: 

i) Document 1 : Scanned copy of duly filled and signed preliminary agreement prepared in 
Kerala Stamp Paper worth Rs.200/- 

ii) Document 2 : Scanned copy of documents to prove eligibility criteria 

iii) Document 3: The NIT documents of the work downloaded from the website to agree with the 
tender conditions 

iv) Document : Any other documents as per the requirement of the tender conditions 

v) …………….. (the number may vary with departments/ PSUs requirement) 

 
 

Kerala Rural Water Supply and Sanitation Agency (KRWSA) does not take any responsibility for any 
technical snag or failure that has taken place during document upload. 

 
(ii).The Second Stage (Financial Cover or as per tender cover system): 

The Bidder shall complete the Price bid as per format given for download along with this tender. 

Note: The blank price bid should be downloaded and saved on bidder’s computer without changing file- 
name otherwise price bid will not get uploaded. The bidder should fill in the details in the same file and 
upload the same back to the website. 

Fixed price: Prices quoted by the Bidder shall be fixed during the bidder's performance of the contract 
and not subject to variation on any account. A bid submitted with an adjustable/ variable price quotation 
will be treated as non - responsive and rejected. 

 
 

D).Tender Fee and Earnest Money Deposit (EMD) 

The Bidder shall pay, a tender fee and Earnest Money Deposit (EMD) or Bid Security amount as per the 
tender documents. GST towards tender fee shall be remitted by the bidder directly. The Bid security is 
required to protect the purchaser against risk of Bidder’s conduct, which would warrant the forfeiture of 
security. Applicable taxes should be paid by the Bidder. 

Online Payment modes The tender fee and EMD can be paid in the following manner through 
e-Payment facility provided by the e-Procurement system: 

 
State Bank of India Multi Option Payment System (SBI MOPS Gateway): Bidders are required 
to avail Internet Banking Facility in any of below banks for making tender remittances in 
eProcurement System. 

 

A) Internet Banking Options (Retail) 
    

1 Allahabad Bank 32 Kotak Mahindra Bank 

2 Axis Bank 33 Lakshmi Vilas Bank 

3 Andhra Bank 34 Mehsana Urban Co-op Bank 

4 Bandan Bank 35 NKGSB Co-operative Bank 

5 Bank of Bahrain and Kuwait 36 Oriental Bank of Commerce 

6 Bank of Baroda 37 Punjab and Maharashtra Cooperative 

7 Bank of India 38 Punjab National Bank 

8 Bank of Maharashtra 39 Punjab and Sind Bank 

9 Bassein Catholic Co-operative Bank 40 RBL Bank 

10 BNP Paribas 41 Saraswat Cooperative Bank 
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11 Canara Bank 42 Shamrao Vithal Cooperative Bank 

12 Catholic Syrian Bank 43 South Indian Bank 

13 Central Bank of India 44 Standard Chartered Bank 

14 City Union Bank 45 State Bank of India 

15 Corporation Bank 46 Syndicate Bank 

16 Cosmos Bank 47 Tamilnad Mercantile Bank 

17 DCB Bank 48 Tamilnadu Cooperative Bank 

18 Dena Bank 49 The Kalyan Janata Sahakari Bank 

19 Deutsche Bank 50 TJSB Bank (Erstwhile Thane Janata 

20 Dhanalaxmi Bank 51 UCO Bank 

21 Federal Bank 52 Union Bank of India 

22 HDFC Bank 53 United Bank of India 

23 ICICI Bank 54 Vijaya Bank 

24 IDBI Bank 55 YES Bank 

25 Indian Bank   

26 Indian Overseas Bank   

27 IndusInd Bank   

28 Jammu & Kashmir Bank   

29 Janata Sahakari Bank   

30 Karnataka Bank   

31 Karur Vysya Bank   

B) Internet Banking Options (Corporate) 

1 Bank of Baroda 21 Laxmi Vilas Bank 

2 Bank of India 22 Oriental Bank of Commerce 

3 Bank of Maharashtra 23 Punjab & Maharashtra Coop Bank 

4 BNP Paribas 24 Punjab & Sind Bank 

5 Canara Bank 25 Punjab National Bank 

6 Catholic Syrian Bank 26 RBL Bank 
 

During the online bid submission process, bidder shall select SBI MOPS option and submit the page, to view 

the Terms and Conditions page. On further submitting the same, the e- Procurement system will re-direct the bidder 

to MOPS Gateway, where two options namely SBI and Other Banks* will be shown. Here, Bidder may proceed as 

per below: 

a) SBI Account Holders shall click SBI option with its Net Banking Facility., where bidder can enter their internet 

banking credentials and transfer the Tender Fee and EMD amount. 

b) Other Bank Account Holders may click Other Banks option to view the bank selection page. Here, bidders 

can select from any of the 54 Banks to proceed with its Net Banking Facility, for remitting tender payments. 

*Transaction Charges for Other Banks vide SBI Letter No. LHO/TVM/AC/2016-17/47 – 1% of 

transaction value subject to a minimum of Rs. 50/- and maximum of Rs. 150/-. 

 
Any transaction charges levied while using any of the above modes of online payment has be borne by the 

bidder. The supplier/contractor's bid will be evaluated only if payment status against bidder is showing “Success” 

during bid opening. 

 
E). SUBMISSION PROCESS: 

For submission of bids, all interested bidders have to register online as explained above in this document. 
After registration, bidders shall submit their Technical bid and Financial bid online on 
www.etenders.kerala.gov.in along with online payment of tender fee and EMD. 

For page by page instructions on bid submission process, please visit www.etenders.kerala.gov.in and 
click “Bidders Manual Kit” link on the home page. 

It is necessary to click on “Freeze bid” link/ icon to complete the process of bid submission 
otherwise the bid will not get submitted online and the same shall not be available for viewing/ 
opening during bid opening process. 

Locality. 
 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY (KRWSA) 
NOTICE INVITING TENDER FOR WORK 

1. FORM NO. 83 
 

1.1. Electronic tenders are invited for and on behalf of the Beneficiary Committees of Paivallika Water 

Supply Schemes at Paivallika GP, Kasaragod District from registered contractors (A  as per PWD 

Manual 2012) Providing 1000 Functional Household Tap Connections from Paivallika Water Supply 

Schemes at Paivalikaa GP, Kasaragod District The items and sub-heads of works to be done are 

enumerated in the subjoined schedule. Unless otherwise specified, the tender must be for the whole or 

any individual work and part tenders are liable to rejection. A contractor may tender for more than one 

work with the earnest money deposit specified in each case, but shall not tender for any part of a work 

only, unless specifically so required. 

1.2. All works shall be done in conformity with the specifications and conditions of contract in force in the 

KRWSA. In case of schedule rate contract, tenderers must quote their own rates specifically for each item 

without reference to the departmental estimates or the current schedule of rates and for percentage rate 

contract, only a single rate as an overall percentage above or below or at the rate given in the schedule 

by a single entry at the bottom of the schedule under the head quoted rate, may be made. The rates 

quoted shall be inclusive ones, covering all the operations contemplated in the specifications and tender 

schedules and all incidental work necessary for such operations such as shoring, bailing, from work, 

scaffolding, etc. "The rates quoted shall be inclusive of GST". 

(a) When tenders are delivered based on contractor's alternate designs, such tenders should be 

accompanied by a schedule of quantities of materials to be used for each item of work with complete 

detailed specifications and rate. In such cases the benefit of any savings in the quantities of materials 

actually used up under each item of work during execution will accrue to the department. 

(b) The overall percentage rate accepted and specified in the agreement shall not be varied on any 

account whatever. 

1.3. The tenders shall be submitted electronically to the Regional Project Direcor, Kerala Rural Water 

Supply and Sanitation Agency (KRWSA), Regional Project Management Unit (RPMU), Building 

No.TP3/253, Near AKG Hospital, Talap, Kannur - 670002 in the method available at the Government of 

Kerala e-Procurement website www.etenders.kerala.gov.in. All documents / attested copies shall be 

submitted electronically by scanning, digitally signing and uploading. The tender documents in original / 

attested copy of the documents shall be submitted within three days of opening of the tender. The 

contractors who are registered for e-tendering and having valid password can view the tender notice and 

the tender documents free of cost in the website. However on submission of tender, the tenderer will have 

to remit the cost of tender form viz. Rs.7500/- electronically. Applicable GST/Taxes shall be remitted by 

the Bidder. The cost of tender form once paid successfully and credited to Kerala Rural Water Supply 

and Sanitation Agency (KRWSA) account will not be refunded even if the tender is cancelled at a later 

stage or the tenderer fails to upload his tender. Preliminary agreement in the prescribed form in Rs. 200/- 

Kerala Stamp Paper duly signed and sealed shall be uploaded without fail. The tender schedule shall be 

filled up in the prescribed format provided in the tender document. For uploading the tender documents, 

http://www.etenders.kerala.gov.in/
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the tenderer has to remit the amount towards cost of tender documents as well as the prescribed EMD of 

Rs.1,00,000/- through online payment mechanism for e-procurement system of Govt. of Kerala. Bidders 

are advised to visit the “Downloads” section of e-Procurement website (www.etenders.kerala.gov.in) for 

detailed instructions on making online payment using internet banking facility. 

The tenders are to be uploaded electronically on or before 16-09-2023 up to 06:00 PM. The tender will 

be opened on 18-09-2023 at 11:00 AM by the Regional Project Director KRWSA, Kannur or such officer 

as may be authorized in this behalf in the presence of such of those tenderers or their authorized agents 

as may be present. 

The total amount of each tender will be read out and all corrections in the tender will be 

attested by the tender opening officer with dates and initials and by the tenderer, if present. A list of 

corrections which remain unattested by the tenderer will be made out and pasted to each tender. Details 

of individual rates will be treated as confidential and will not be read out. For uploading the technical and 

price bids, the tenderer has to remit the amount towards cost of tender documents as well as the 

prescribed EMD through online payment gateway. 

1.4. Selected contractor will be required to produce Income tax and GST clearance certificates before final 

payment is made for the work, and before security deposits released. 

1.5. The contractors submitting tender should produce copies of solvency certificates clearly indicating to 

what extent they are solvent from the Tahsildar of the Taluk where they reside along with their tenders. 

1.6. Each tenderer must also send a certificate of Income-tax verification from the appropriate Income tax 

Agency in the form prescribed therefore. 

In the case of proprietary or partnership firm, it will be necessary to produce the certificate aforementioned 

for the proprietor or proprietors and for each of the partners as the case may be. 

If a certificate has already been produced by the tenderer during the calendar year in which the tender is 

made in respect of a previous tender it will be sufficient if particulars regarding the previous occasion on 

which the certificate that produced are given. 

All tenders received without a certificate as aforementioned will be summarily rejected. 

1.7. The tenderer shall examine closely the Madras Detailed Standard Specification / CPWD specifications 

and also the standard preliminary specification contained therein and sign the Divisional Office copy of 

the Madras Detailed Standard Specification and its addenda volume in token of such study before 

submitting his tender unit rates which shall be finished work in site. He shall also carefully study the 

drawings and additional specifications and all the documents which form part of the agreement to be 

entered into by the accepted tenderer. The Madras Detailed Standard Specification / CPWD specifications 

and other documents connected with the contract such as specifications, plans, descriptive specification 

sheet regarding materials, etc, can be seen at any time during office hours on office days in the Office of 

the Regional Project Director,KRWSA, Kannur. 

1.8. The tenderers attention is directed to the requirements for materials under the clause "Materials and 

Workmanship" in the 'Preliminary Specification'. Materials conform to the Indian Standard Specification 

shall quote this rate accordingly. 

1.9. Every tenderer is expected before quoting his rate to inspect the site of the proposed work. He 

should also inspect the quarries and satisfy himself about the quality and availability of materials. The 
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names of quarries, Kilns, etc. where from certain materials are to be obtained will be given in the 

descriptive specification sheet. The best classes of materials are to be obtained from the quarries or other 

sources defined shall be used on the work. In every case the materials must comply with the relevant 

standard specification. Samples of materials as called for in the standard specification or in this tender 

notice, or as required by the Regional Project Director in any case, shall be submitted for the Regional 

Project Director approval before the supply to site of work is begun. If the Contractor after examination of 

the source of materials defined in the Descriptive Specification Sheet, is of opinion that materials 

complying with the standard or other specifications of the contract cannot be obtained in the Descriptive 

Specification Sheet he shall so state clearly in his tender and state wherefrom he intends to obtain the 

materials subject to the approval of the Regional Project Director. The Government will not, however after 

acceptance of contract rate pay any extra charges for lead or for any other reasons, in case the contractor 

is found latter on to have misjudged the materials available. Attention of the contractor is directed to the 

standard 'Preliminary Specification' regarding payment of seignior age tolls, etc. 

Note: -The department does not undertake to construct or make available any approach road or other 

means of approach to the proposed work site and the tenderer shall get acquainted with the available 

means of approaches to the proposed site and quote for the various items. The department shall not be 

liable for any claim raised later on the plea of non-availability or non-access to the site. 

1.10. The tenderer's particular attention is drawn to the sections and clauses in the standard Preliminary 

Specification' dealing with. 

(1) Test, Inspection and rejection of defective materials and work. 

(2) Carriage 

(3) Construction plant. 

(4) Water and Lighting 

(5) Cleaning up during progress and for delivery. 

(6) Accidents 

(7) Delays 

(8) Particulars of payment. 

The contractor should closely peruse all the specification clauses, which govern the rates, which he is 

tendering. 

1.11. In consideration of the tenderer being allowed to quote for the work he should keep the tender firm 

for a period of 90 days from the date of opening the tender during which period or till the tenders are 

decided whichever is earlier he will not be free to withdraw the tender. Any such withdrawal will entail 

forfeiture of the earnest money deposited for the work. Due to departmental or administrative reasons it 

is found necessary to keep the tender open for a further period, prior consent of the tenderer shall be 

obtained in writing for every further period of one month. 

1.12. Before commencing work or within a week after the date when the acceptance of the tender has 

been intimated to him, the tenderer shall deposit a sum sufficient to make up the balance of 4 percent of 

the probable value of contract which together with the amount of earnest money deposited shall be treated 

as security for the proper fulfillment of the same and shall execute an agreement for the work in the P.W. 

Schedule Form. If he fails to do this or in the case of P.W. contracts maintain a specified rate of progress 
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(to be specified in each case in the tender schedule) the earnest money and security deposit shall be 

forfeited to KRWSA and fresh tenders shall be called for or the matter otherwise disposed off. If as a result 

of such measures due to the default of the tenderer to pay the requisite deposit, sign contracts or take 

possession of the work any loss to KRWSA results the same will be recovered from him as arrears of 

revenue, but should it be saving to KRWSA the original contractor shall have no claim whatever to the 

difference. Recoveries on this or any other account will be made from the sum that may be due to the 

contractor on this or any other subsisting contracts or under the Revenue Recovery Act, or otherwise the 

Government may decide. 

Note: Investment in Treasury Savings Bank will alone be treated as acceptable form of security. 

1.13. The acceptance of the tender rests with the Regional Project Director, Kerala Rural Water Supply 

and Sanitation Agency (KRWSA), RPMU, Kannur who does not undertake to accept the lowest or any 

particular tender. 

1.14. The right to carry out the work in conformity with or in manner entirely different from the term of this 

invitation that may be considered most suitable before or subsequent to the receipt of tenders due to 

exigencies of work is reserved with the department. 

1.15. Drawing, Schedule of quantities, specifications of work to be done and conditions of contract to be 

entered into can be seen at the office of the undersigned on any working day during office hours It shall 

be definitely understood that the KRWSA does not accept any responsibility for the correctness or 

completeness of the schedule that the schedule is liable to alternation by omissions, deductions or 

additions at the discretion of the competent departmental officer or as set forth in the conditions of contract. 

The tenderer will however base this tender amount in the case of lump sum tender on the basis of those 

quantities etc. 

1.16. The contractors can view the tender notice and the tender documents free of cost in tender free 

view. However on submission of tender, the tenderer will have to remit the cost of tender form viz. 

Rs.7500/- (GST is to be remitted by the contractor) and the prescribed EMD of Rs.1,00,000/- 

electronically. The cost of tender form once paid successfully and credited to Kerala Rural Water Supply 

and Sanitation Agency (KRWSA) account will not be refunded even if the tender is cancelled at a later 

stage or the tenderer fails to upload his tender. 

1.17. The earnest money deposit of the unsuccessful tenderers will be refunded immediately after 

tabulating tenders, keeping only the earnest money of the first 2 lowest tenderers. 

The Earnest Money Deposit of the remaining unsuccessful tenders will also be refunded within a week 

from the date of acceptance of the tender. 

1.18. Solicitors fee, if any, to be paid to the Law Officers of the KRWSA for scrutinizing or drawing up of 

agreements will be paid and the same recovered from the successful tenderer. 

1.19. Tenderer must also state in their tenders if they are prepared to carry out at their tendered rates 

such portion or portions of the work as may finally be allotted to them by the officer deciding tenders. 

Note: - The Department reserves the right to allot such portion of the work included in the tender at the 

rates quoted by the tenderer in the absence of specific noting by the tenderer to the contrary against 

clause 4 tender (Form 84) Such allotment shall not vitiate the acceptance and the tender shall indemnify 

KRWSA against any loss to KRWSA due to failure on the part of the tenderer to carry out such portion of 
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the work allotted to him at the rates quoted by him. 
 

(a) The successful tenderer will have to carry out 25 per cent more of the estimated quantity of every item 

at his agreed rates. 

1.20. Any further information necessary can be obtained at the office of the undersigned on all working 

days during office hours. 

1.21. The work should be completed in all respects within 6 months from the date of work order. 

1.22. Payment on lump sum basis or by final measurement at unit prices: 

a) Final measurements need not be taken unless either the contractor or the Regional Project Director 

claims extras to or deductions from the quantities of Schedule A. 

b) In case final measurements are claimed, they shall be taken only for those items which either the 

contractor or the Regional Project Director claims final measurements and the quantities of the remaining 

items in Schedule A shall be accepted as correct. The lump sum amount mentioned in the agreement will 

then be varied by addition thereto or deducting there from as the case may be the difference (if any), 

between the amounts mentioned in Schedule A for such items and the amounts arrived at by calculation 

at contract rates based on the revised quantities for the same, obtained by the final measurement 

aforesaid. 

c) It shall be accepted as a condition of the contract that the payment of the final bill to the contractor less 

the withheld amount and his acceptance thereof shall constitute a full and absolute release of Government 

from all further claims by the contractor under the contract. 

d) Payment for additions and deductions for omissions. 

No authorized variation shall vitiate the contract but additions and omissions shall be measured and dealt 

with in accordance with clause 23 (b) 

e) Items of work not expressly or impliedly described in the schedule plans or specifications will be treated 

as "extras'" They will include only items of works which though highly necessary for the proper execution 

of the work and for its completion, were not provided for in the original contract. 

1. The execution of an extra item of work and payment therefore will be based on the following conditions: 

i) There shall be an order in writing to execute the extra item of work duly signed by an Engineer not below 

the rank of a Regional Engineer before its commencement. 

ii) If the contractor finds, after examining the specifications and plants that extra are involved, he should 

give notice to the Engineer to this effect and shall proceed with the execution of the extra item, only after 

receiving instructions in writing from the Engineer. 

2. Extra items may be classified as additional substituted or altered items, depending on their relation or 

otherwise to the original item or items of work. 

3. The rates for extra items shall be worked out as below: 

i) In the case of all extra item whether additional, altered or substituted, if accepted rates for identical items 

provided for in the contract,' such rates shall be applicable. 

ii) In the case of extra items whether altered or substituted, for which similar items exists in the contract, 

the rates shall be derived from the original item by appropriate adjustment of cost of affected components. 

The percentage excess or deduction of the contract rate for the original item with reference to the 

departmental estimated rate shall be applied in deriving the rates for such items. 
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iii) In the case extra items, whether altered or substituted and for which similar items do not exist in the 

contract and rates exist in the schedule of rates, the rate shall be arrived at on the basis of the 

departmental data rate current at the time of ordering the extra item, after applying the tender deduction 

except on the cost of departmental material. Tender excess, if any, will not be applied. 

iv) In the case of additional items, the rates shall be arrived at on the basis of the departmental data rates 

current at the time of ordering the extra item or the date of commencement of the extra item whichever is 

earlier, after applying the tender deduction except on the cost of departmental material. Tender excess, if 

any, will not be applied. 

v) In the case of extra items, whether additional altered or substituted, for which the rates cannot be 

derived from similar items in the contract, and only partly from the departmental schedule of rates, the 

rates for such part or parts of items as are not covered in the schedule of rates shall be determined by the 

Engineer on the basis of the prevailing market rates giving due consideration to the analysis of the rate 

furnished by the contractor with supporting documents, including contractor's profit. This shall be added 

on to the departmental rate (including contractor's profit) current at the time of ordering or executing the 

extra item, whichever is earlier for the other part of the item for which rates can be derived from the 

schedule of rates. 

vi) In the case of extra item whether additional, altered or substituted, for which the rates cannot be derived 

either from similar item of work in the contract or from the departmental schedule of rates, the contractor 

shall within 14 days of the receipt of the order to carry out the said extra item of work, communicate to the 

Engineer the rate which he proposes to claim for the item, supported by analysis of the rate claimed and 

the department shall within one month thereafter, determine the rate on the basis of the market rate giving 

due consideration to the rate claimed by the contractor. 

vii) In the case of percentage rate contract, the rate for extra item shall be arrived at by applying the 

percentage excess or deduction to the departmental data rate as per the original schedule on which the 

tenders were invited. 

4. Wherever the term 'Departmental data rate' appears, it shall mean the rate derived from the 

Departmental schedule of rates and shall include conveyance charges and contractor's profit. 

f) In cases in which the contractor has executed extra items not contemplated in the agreement but the 

rates of which require sanction of higher authorities the Regional Project Director may in such cases, 

sanction advance up to an amount not exceeding 75 per cent of the amount for the items at the rate 

worked out and certified by the Manager Technical. The Engineer shall in all such cases promptly record 

all authorized extra items executed by the contractor including detailed measurements and quantities 

thereof in the Measurement Book. He shall neither enter any rate for the same in the Measurement Book 

nor include such extra items in the body of the bill When the bill is received in the RPMU, the Manager 

Technical shall prepare a separate statement for those extra items showing the items executed, quantity 

of each item rate for each item worked out by him based on agreement conditions and amount for each 

item in the basis of the rate worked out by him. He shall also furnish a certificate to the effect that he has 

personally examined all the extra items and they are bonafied, the amount payable for these items will not 

be less than Rs: ................................................................................... (amount to be specified) and that there is 

no objection in paying 75 per cent of this amount as a secured advance. On 'receipt of the bill with the 
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above statement and certificate, the Regional Project Director may make payment not exceeding the 

amount recommended by the Manager Technical as a lump sum secured for works done but not billed 

for. 

1.23. The contractor shall not without the previous sanction in writing of the Agency accepting the tender, 

execute any power of attorney in respect of any matter, touching this contract and any such power of 

attorney executed without such sanction shall not be recognized by or be binding upon KRWSA or their 

officers It shall be entirely within the discretion of the Agency accepting the tender either to grant such 

sanction or to refuse it or to revoke a sanction once given. 

1.24. No part of the contract shall be sublet without written permission of the Regional Project Director nor 

shall transfer be made by power of attorney authorizing other to receive payment on the contractor's 

behalf. 

1.25. The Regional Project Director or other sanctioning Agency reserves the right to reject any tender or 

all the tenders without assigning any reason thereof. 

1.26. Cement and steel shall be supplied by the contractor and if supplied departmentally, their value will 

be recovered at DSR rates. Cement and steel as well as other materials so issued shall remain the 

property of KRWSA though in contractors custody and shall not be removed from the stores at work site 

expect under written authorization by a competent Agency not less than the rank of a Project Engineer. 

In case of M.S. rods, the maximum wastage up to but not necessary 5 percent may be allowed at the 

discretion of the Regional Project Director in charge of the work and the recovery will be made at the rates 

specified above. 

1.27. Any other materials available in Departmental stores it issued to the contractor will be recovered at 

book value or issue rate plus 20 per cent supervision charges or market value or data rate whichever is 

higher. The fixing of market rate will be governed as per clause 1.33. 

1.28. The contractor will be exempted from payment of seignior age for rubble and metal quarried from 

P.W.D. quarries exclusively for P.W.D work. If the P.W.D. quarries are not situated within a convenient 

distance from the site of the work, the contractor's quoted rates shall be inclusive of seigniorage, ground 

rent, etc., that may be payable to the owners of private quarries. 

1.29. In making payment the total amount of the bill will be rounded off correct to the nearest rupee if the 

amount is above Rs. 25 and to the nearest paise if amount is below Rs. 25. 

1.31.(a) When power rollers (which term includes steam and diesel rollers) are hired out to contractors 

hire charges for the rollers (which include cost of lubricating oils, grease, small stores and establishment 

charges but exclude cost of fuel), shall be recovered at the rate of Rs ............................................per day 

of eight hours for the full period the roller is hired out to the contractor, including non-working days, except 

for authenticated periods of breakdown of the roller for the full working hours of a day, that is 8 hours from 

8 a.m. to 5 p.m. (including one hour's interval for lunch and for Sunday and other Public holidays, if there 

is no work on these days.) 

The daily rate of hire fixed by the Regional Project Director shall be for a day of 8 hours or part thereof, 

between 8 a.m. to 5 p.m. with one hour's interval for lunch. 

b) If there is work on Sundays and other Public holidays, the hire charges for the rollers, shall be recovered 

at the rate of 1.20 times the rate of normal working days. 
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c) When power rollers are worked on any day in excess of eight hours (that is outside the normal working 

day between 8 a.m. and 5 p.m.) hire at the rate of 1 .20 times the hourly rate applicable for that day (based 

on the rate for 8 hours) shall be levied for every extra hour or part thereof. 

d) The average out-turn expected from a power roller for a day of 8 hours shall be fixed by the 

Superintending Engineer (B & R) for the various items or road work A variation of plus or minus 12 1/2 per 

cent may be allowed to this average. If the daily out turn from the roller falls outside the permissible 

variations, the contractor shall be charged at one and a half times the rate of normal h ire for the day, 

specified for the roller concerned. 

However, this clause shall not be applicable in cases where the variation is due to authenticated periods 

of breakdown of the roller or inclement weather. 

1.32. In addition to the hire charges, necessary water, fuel, fire wood, diesel oil, (fuel oil) or powering, as 

the case may be required for the efficient working of the power roller, shall be supplied by the contractor 

at his cost. 

1.33. Value of quantities of the departmental materials issued for the work either allowed to deteriorate or 

unaccounted for, amounting as it does to an excess supply over the sanction requirements shall be 

recovered at book value or issue rate plus 20 per cent supervision charges or market rates whichever is 

higher with GST and in addition specific penalty rate stipulated by the Department Market Value will be 

the retail selling price of the materials in the locality of the work or the nearest market town current on the 

day of issue, or recovery which is more. The Regional Project Director shall obtain the information and 

record within 7 days of such issue, sending a copy to the contractor. The decision of the Regional Project 

Director regarding current market rates shall be binding on the contractor. Unused balance if any, at the 

time of completion or termination of the contract, will not be accepted by the department. The cost of such 

materials amounting as it does to an excess over sanctioned requirements shall be recovered at book 

value + 20 per cent or current market rate whichever is higher and in addition to specific penalty rates as 

may be fixed by Regional Project Director in the form of Departmental Circular Order from time to time 

shall also be recovered at the direction of Regional Project Director. 

1.34. Tenderers should declare that they are not related to any Government servant, who is in charge of 

or having control of the work. Relationship in this will be restricted to father; mother, son, daughter brother, 

sister, direct uncle, nephew, father-in-law, brother-in-law, mother-in-law, sister-in-law and first cousin of 

the officer concerned. If the above condition is found to have been contravened, when they tender the 

earnest money/security deposit of the tenderer/ tender will be forfeited and the contract entered into will 

stand cancelled. 

1.35. The contractor will provide his own tools and plant, store sheds to store his own materials as well as 

those supplied by the department and will be entirely responsible for the proper use and safe custody of 

the latter and also for any loss, damage, theft, mishandling weathering or any cause what so ever. 

1.36.In case of schedule rate contract, if different rates are quoted for the same specification of work under 

identical working condition at the same site/in different appendices of the schedule the lowest quoted rate 

will be accepted for the items in all the appendices. 

1.37. The contractor shall be responsible for the safety of the labour employed by him and he shall be 

liable to pay the necessary compensation in case of accidents, as per the Workmen's Compensation Act. 
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The contractor will also be liable to abide by the fair wage clause condition attached separately. 

1.38. Empty bags of cement used on the work need not be returned to the departmental stores. Value of 

empty cement bags will be recovered at rates fixed by the departmental from time to time. 

1.39. lf the department undertakes to supply particulars materials no claim for extra payment on account 

of delay in the supply of materials will be entertained. 

1.40. ln the case of construction of steining to wells, excessive tilts if any occurring to the extent which is 

more than the percentage allowed as per rules will have to rectified by the contractor at his own cost and 

if the contractor fails to attend to the same it will be got attend to by other agency and the cost thereof 

recovered from the original contractor. 

1.41. The contractor should take a license under the current explosive rules to enable him to manufacture 

and posses the quantity of gun powder required by him for blasting, if necessary. 

1.42. The contractor shall employ engineering personnel as detailed below for a period of one to two years 

according to the tenure of the contract. 

 
Cost of work executed No. of personnel to be Employed 

For work costing Rs.2 

Lakhs up to Rs. 5 lakhs 

One Engineering 

Diploma Holder 

Rs. 5 lakhs up to Rs. 10 lakhs One Engineering Graduate and one Engineering Diploma Holder. 

For works costing over 10 lakhs One Engineering Graduate and two Engineering Diploma Holder 

 

1.43. Tenders which are not in conformity with this tender notice are liable to rejection. 

1.44. This tender notice with the conditions stated here in will form part of the contract documents. 

1.45. In the case of schedule contracts when the rates quoted for a particular item in figures and words 

disagree, the rates quoted in words will be taken of the purpose of the settlement of the contract. The 

contractor is bound to accept these rates if the contract is awarded to him. Similarly in the case of 

percentage rate contract when the overall percentage rates quoted in figures and words disagree, the 

rates noted in words will be taken for the purpose of the settlement of the contract. The contractor is bound 

accept these rates if the contract is awarded to him. 

1.46. The entries in the tender schedule issued by the department is in no way to be corrected by the 

tenderers and if the tenderers have to note anything, they should note the same as a foot note in the 

bottom of the page. If any correction is made by the tenderer in the tender schedule, the tenders are likely 

to be rejected. 

1.47. ln the case of the percentage rate contract, the overall percentage rate quoted by the contractor shall 

not be varied on any account whatever and it shall hold good for all items done irrespective of variations 

in quantities. 

1.48. The quantities provided for in the schedule may vary widely and contractor should be prepared to 

do any excess over the schedule quantities at his quoted rates for the works. 

1.49. lt shall be accepted as a condition of contract that the landed property or bank deposit based on 

which the solvency certificate was issued by the Revenue Department and produced during the time of 

Registration will not be alienated during the period of contract without the permission of KRWSA vide G.O. 

(P) No. 136/74/PW., dated 8th August 1974. 

 

Regional Project Director 
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2. SPECIAL CONDITIONS 

 

Name of work:– Providing  1000  Functional  Household  Tap  Connections  from  Paivallika Water 

Supply Scheme  at  Paivallika  GP, Kasaragod  District 

2.1 All works shall be done in conformity with the specification and condition in the contract in force 

in KRWSA. For the labour portion, the tenderer shall quote only single rate as an overall percentage 

above or below or at the rates given in the schedule by a single entry at the bottom of the schedule under 

the head ”quoted rate of the contractor". The tenderer shall quote for the supply of items required for the 

work as given in the schedule. The rates quoted shall be inclusive by covering all the operation 

contemplated in the specification and tender schedule and all incidental work necessary for such 

operations such as shoring, bailing out, form work, scaffolding, etc. 

2.2. The contractor should upload the declaration in the form attached. 

2.2. The rates quoted by the contractor for the various items shall be inclusive of all tools and plants 

required for the proper execution of work and all other incidental charges and separate claim for these will 

not be entertained under any circumstances. 

2.3. The quantities shown in the schedule are only approximate and are subject to variations and the 

contractor is bound to do additional quantities of work if found necessary at his quoted rates. 

2.4. All the rates quoted should be exclusive of GST also. 

2.5. All corrections and insertions in the original tender or schedule whether in the printed matter or 

elsewhere shall be attested by the tenderer. 

2.6. The contractor has to quote for the specification and unit noted in the schedule. No correction of 

specification, unit or quantity is admissible and if they make any correction in the specification, etc., the 

same will be rejected. If they have to note anything, they shall not the same as a foot note at the bottom 

of the page. 

2.7. The earnest money deposit receipt should be attached to the tender, properly pledged, lest the tender 

will be rejected. 

2.8. The contractor should note his Division Register Number and amount of permanent earnest Money 

deposited by him in his tender. 

2.9. The contractor should produce the declaration in the form attached. 

2.10. "The contractor is bound to carry out items of works which are not expressly or impliedly described 

in the tender schedule, plans, specifications and agreement but which are found necessary for the proper 

completion of the work during execution. Payment for such extra items will be made on the basis of extra 

item conditions vide clause 23 (c) of form No. GWD. 83." 

2.11. For L.S. items the contractor will be paid only for the actual quantity of work done or materials 

supplied and labour engaged at agreed rates for such items and as per condition No.10 above for extra 

items but such payment will be limited to the lump sum quoted by the contractor. If he fails to quote definite 

L.S rates for such items the L.S. amount provided in the schedule will be operative in his case. 

2.12. For materials issued for the work but not used and not returned to the store, GST at the prevailing 

rates will be recovered in addition to the departmental recovery plus 20 percent storage. 

2.13. For cement and M.S., rods issued for the work but not used a penalty of Rs. 20.00 per 50 kilograms 
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of cement and Rs. 2.50 per kilogram of M.S., rods will be recovered in addition to the value, 20 percent 

storage and GST. 

2.14. lt will be the responsibility of the contractor to obtain necessary land for stacking the materials for 

arranging the work. 

2.15. Metal of the required size alone should be brought to the site of the work. Breaking boulders or 

rubble into metal will not be allowed either on or the side of the road. Metal should be stacked on one side 

of the road only and in such a way as not to cause any hazards to traffic. The stacks should be formed as 

per the standard profile current in the department. 

2.16. Granite stone metal supplied should be sound, hard, tough and durable, free from any decayed 

matter and of uniform colour and texture. Each piece should have sharp angular edges. The metal should 

not also contain any quarry dust or earth. 

2.17. Silicious gravel shall consist of only hard nodules not more than 40 mm. or less than 6 mm dia, in 

any direction scraped from the hill sides and free from admixture of earth or laterite chips. 

2.18. Sand supplied should be clean, sharp and gritty to the touch, free from clay and other impurities and 

obtained from running watercourses. 

2.19. Variation in supply in each 200-meter length exceeding 1 per cent from the approved indent will not 

ordinarily be allowed. But supplied above 1 percent over the stipulated quantity in the particular 200 meter 

length may be accepted at the discretion of the Regional Project Director and in that case each ,will be 

paid at 3/4 of the agreed rate. Similarly if supplies fall short by more than 1 per cent recovery for this 

deficiency will be made at 1/4 of the agreed rates. Excess supplies or deficiency in supplies over 10 

percent however will be accepted only at the discretion of the Regional Project Director subject to its being 

penalized at half of the agreed rates. The maximum penalty shall however be limited to 10 per cent of the 

contract. 

2.20. The contractor will have to make his own arrangements to convey the materials supplied by the 

department and for stacking, of materials and site shed, etc. which are found necessary for the proper 

execution of the work. He will also be responsible for the safe custody of the materials till they are used 

on works. 

2.21. The contractor should take out license for storing gun powder and explosives required for rock 

blasting as per Explosive Act 1940. 

2.22. Empty cement bags will not be taken back but its cost Re. 1 per bag will be recorded towards value 

with the usual GST. 

2.23. Recovery for M.S. rods shall be affected at agreed rates for the quantity actually used plus wastage, 

if any. The percentage of wastage will be fixed by the Regional Project Director, but at any rates it should 

not exceed 5 per cent of the actual usage. 

2.24. If the department undertake the supply of any materials, no claim for extra payment due to delay in 

supply of those materials will be entertained. 

2.25. If materials other than those specified in the tender are issued by the department, recovery will be 

affected at data rate plus storage plus GST or at current market rates at the time of issue whichever is 

higher. 

2.26. Hire charges of tar boiler and sprayer if supplied departmentally will be recovered at Rs. 5 per day 
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for the whole period they are in the custody of the contractor. 

2.27. Machinery like concrete mixer, pump set etc. if available will be supplied by the department as per 

rule and hire charges recovered from the contractor at the prevailing departmental rates. The contractor 

has to take the machinery from the store and return to the same spot at his cost and responsibility. 

2.28.A day means 8 working hours for purpose of calculation of hire charges of rollers, pump sets and 

other machinery unless otherwise specified. 

2.29. "The contractor has to take the roller from the ......................................................................................... and 

return it to the same spot at his own cost and responsibility" 

2.30. (a)"When power rollers (which term includes steam and diesel rollers) are hired out to contractors, 

hire charges for the rollers (which include cost of lubricating oils, grease, small stores and establishment 

charges but excludes cost of fuel), shall be recovered at the rate of Rs. 137 per day or eight hours or part 

thereof, for the full period the roller is hired out to the contractor including not-working days except, for 

authenticate periods of break down of the roller for the full working hours of a day (that is 8 hours from 8 

am to 5 pm. including one hour's interval for lunch), and for Sundays and other public holidays, if there is 

no work on these days". 

("The daily rate of hire fixed by the Superintending Engineer shall be for a day of 8 hours or part there of, 

between 8 am and 5 pm with one hours interval for lunch") 

(b) "If there is work on Sundays and other public holidays the hire charges for the roller, shall be recovered 

at the rate of 1.20 times, the rate for normal working days". 

2.31. (a)"When power rollers are worked on any day, in excess or eight hours (that is outside the normal 

working day between 8 am and 5 pm hire at the rate of 1 .20 times the hourly rate applicable for that day, 

(based on the rate for 8 hours) shall be levied for every extra hour or part thereof' 

(b) "The average out-turns expected from a power roller for a day of 8 hours is as fixed by the 

Superintending Engineer, B & R, for the various items of road work. A variation of plus or minus 12 1/2 per 

cent may be allowed to this average. If the daily out turn from the roller falls outside the permissible 

variations the contractor shall be charged at 11/2 times the rate of normal hire for the day specified for the 

roller concerned. However, this clause shall not be applicable in cases were variation is due to 

authenticated periods of breakdown of the roller or inclement weather". 

(c) In addition to the hire charges, necessary water, split firewood, diesel oil (fuel oil) or powering as the 

case may be required for the efficient working of the roller, shall be supplied by the contractor". 

2.32. If part payment is claimed for metal supply: 75 percent of the supply will only be made in the part 

bill. The spreading and consolidation should be done within two months of supply. 

2.33. The payment of the earth work items will be made as per level measurements or tape measurements 

as per rules prevailing in the department. 

2.34. AII items should be carried out as per the relevant specification in the M.D.S.S. and all clause of 

preliminary specification should be complied with. 

2.35. The moulds, shuttering, etc., required for the work should be made by the contractor and got 

approved by the departmental officers at site before use. 

2.36. Tribes of the locality should be employed to the extent possible. The contractor should pay fair wages 

to the labour engaged on the work which will be fixed by the Government as specified in G.O. 18/ 
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8597/55/LD., dated 7th March 1956 and any dues to the labour will be recovered from his bill as fixed by 

the departmental officers. 

2.37. The contractor alone is responsible for the safety of his labourers and damages, if any payable under 

"Workmen's Compensation Act" will be to his debit. 

2.38. It shall be contractor's responsibility to protect the public and his employees against accident from 

any cause during execution of the work and he shall indemnify the Government against any claims for 

injury to person or property resulting from any such accident and he shall, were provisions of the 

"Workmen's Compensation Act" apply, take steps to properly insure against any claims there under. 

2.39. The contractor shall be liable for any loss caused to the Government on account of the above work 

including any that may arise due to non fulfillment of the contract. He should comply with the rules laid 

down in the Central P.W.D Contract regulations regarding fair wages. 

2.40. The work shall be completed in all respects and also at the rate of progress within the time limit and 

stipulations in the From No. 83 - Notice inviting tender failing which the contractor is liable to be fined as 

stipulated in special condition No. 49. 

2.41. Defects, if any noticed within 3 months (6 months in the cases of road works) from the data of 

completion of the work will be got rectified by the contractor, in default of which this will be attended by 

the department and the cost made good from the contractor. 

2.42. The contractor should produce latest sales tax and agricultural income-tax clearance certificate and 

also income-tax clearance certificate for receiving final payment. 

2.43. The contractor shall be responsible for payment of sales tax as per rules in force from time to time 

and the rates quoted for various items remain unaffected by any changes that may be made from time to 

time in the rate at which such tax is levied Sales tax, agricultural income tax and income tax due to 

Government from the contractor will be recovered from his bill for the work as per the advise of the 

authorities concerned. 

2.44. AlI sums due to the Government under or by virtue of this contract shall be recoverable first from the 

security furnished by the contractor and if the same is found insufficient, such deficit amount shall be 

recoverable under the provisions of the Revenue Recovery Act for the time being in force as though the 

same were arrears of Land Revenue or any other manner as the Government may deem fit. 

2.45. The contractor agrees that before final payment shall be made on the contract, he will sign and 

deliver to the Regional Project Director either in the measurement book or otherwise as demanded, a valid 

release and discharge from any and all claims and demands whatsoever for all matters arising out or 

connected with the contract. Provided that nothing in this clause shall discharge or release the contractor 

from his liabilities under the contract it is further expressly agreed that the Regional Project Director in 

supplying the final measurement certificate need not be bound by the proceeding measurement and 

payments. The final measurements, if any, of the Regional Project Director shall be final, conclusive and 

binding on the contractor. 

2.46. The tender notice and Form No. 83 Notice Inviting Tender shall form part of the Agreement. 

2.47. The date fixed by the Regional Project Director for the commencement and completion of works as 

entered in this agreement shall be strictly observed by the contractor who shall pay damages at the rates 

of (1) one per cent on the estimated value of the contract for every day not exceeding five days that work 
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remains un commenced or unfinished after the proper date and further to ensure good progress during 

the execution of works, the contractor shall be bound unless the contract provides otherwise in all cases 

in which the time allowed for a work exceed one month to complete. One fourth of the whole work to be 

done when one fourth of the whole time allowed for it has elapsed, one half of the work when one half of 

time has elapsed and three fourths of work when three fourth of time has elapsed and the penalty for the 

failure in either of these cases shall likewise be that the contractor shall be subject to pay daily damages 

at the rate of (1) one per cent on the estimated value of the amount of work that should be completed by 

that time. Provided always that entire amount of damages to be paid under the provisions of this clause 

shall not exceed in the whole amount of retention plus the security deposit. All damages payable under 

the provisions of this clause or clause 12 or of the conditions of contract shall be considered as liquidated 

damages to be applied to the use of this Government without reference to the actual loss sustained owing 

to the delay. 

2.48. If during execution, the proportion of usage of material issued departmentally alone is varied for 

which the price has been fixed in the tender the quoted rate of the item will be allowed effecting short or 

excess of departmental materials actually used as well as labour charges for handling the short or excess 

if any provided is in the same position. 

2.49. The earnest money deposit of the unsuccessful tenderers will be refunded immediately after 

tabulating the tenders keeping only the earnest money of the first two lowest tenderers the earnest money 

of the remaining two unsuccessful tenderers will be refunded within a week from the date of acceptance 

of tenders. 

2.50. The contractor should engage at his own cost a diploma holder (Civil Engineering) with sufficient 

practical experience for the proper execution and supervision of work costing from Rs. 2 lakhs to 5 lakhs 

and one Engineering Graduate and one diploma holding (Civil Engineering) for works costing Rs. 5 lakhs 

up to 10 lakhs and one Engineering Graduate and two diploma holders for one or two years according to 

the tenure of contract. 

2.51. AII other conditions and specifications of contract are the same as those current in the department. 

2.52. The method of measurements will be as per Indian standard 1200-1958. 

2.53. AII concrete should be machine mixed and vibrated. 

2.54. The tenderer/contractor must clearly understand that the settlement of claims either by part bills or 

by final bill will be made only according to the availability of budget provision and allotment of funds made 

with the Regional Project Director in charge of the work under the respective head of account in which the 

work is sanctioned and arranged and also subject to the seniority of such bills. No claim for interest or for 

damages whatsoever shall be made for the belated settlement of claims of bills. No such claims shall be 

admitted by the Government. 

 
2.55. Fair Wage Clause 

 
(a) The contractor shall pay not less than fair wages to labourers engaged by him on the work: 

 
"Fair Wages" means wage whether for time or piece work notified at the time of inviting tenders for the 

work and where such wages have not been so notified, the wage prescribed by the Central P.W.D. for the 

District in which the work is done. 
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(b) The contractors shall notwithstanding the provisions of any contract to the country cause to pay a fair 

wage to labourers indirectly engaged on the work including any labour engaged by his subcontractor in 

connection with the said work as if the labourers, had been immediately employed by him. 

(c) In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor's part of this agreement the contractor shall comply with or cause to be complied with (the 

central P.W.D. Contractor's labour) regulations made by Government in regard to payment of wages, 

wage period deductions from wages, recovery of wages not paid and deductions unauthorizedly made 

maintenance of wages register, other terms of employment, inspection and submission of periodical 

returns and all wage cards, publication of scale of wages and returns and all other matters of a like nature. 

(d) The Regional Project Director or Manager Technical concerned shall have the right to deduct from the 

money due to the contractor and any sum required of estimated to be required for making good the loss 

suffered by a worker or workers by reasons of non fulfillment of the conditions of the contract for the benefit 

of the works, non payment of wages or deductions made from his or their wages which are not justified 

by their terms of the contract or non observance of the regulations. 

(e) Vis-a-vis the Central Government, the contractor shall be primarily liable for all payments to be made 

under and for the observance of the regulations aforesaid without prejudice to his right to claim from these 

sub contractors. 

(f) The regulation aforesaid shall be deemed to be a part of this contractor and breach thereof shall be a 

breach of this contract. 

 
2.56. Clause 45 of M.D.S.S. - Accidents - Hoarding - Lighting - Observations - Watchmen 

(a) When excavations have been made or obstacles have been put in public thorough fares or in places 

where there is any likelihood of accidents, the contractor shall comply with any requirement of law on the 

subject, and shall provide suitable hoardings, lighting and watchmen as necessary. 

(b) It shall be the contractor's sole responsibility to protect the public and his employees against accident 

from any cause and he shall indemnify Government against any claims for damages for in jury to person 

or property, resulting from any such accidents and he shall, where the provisions of the Workmen’s 

Compensation Act, apply, take steps to property insure against any claims there under. 

(c) On the occurrence of the accident which results in the death of any of the workmen employed by the 

contractor or which is so serious as to be likely to result in the death of any such workmen, the contractor 

shall within 24 hours of the happening of such accidents, intimate in writing to the concerned Project 

Engineer of the Kerala Rural Water Supply and Sanitation Agency (KRWSA) the fact of such accident. 

The contractor .shall indemnify Government against all loss or damage sustained by Government resulting 

directly or indirectly from his failure to give intimation in the manner aforesaid including the penalties or 

fines if any pay able by Government a consequence of Government's failure to give notice under the 

Workmen's Compensation Act or otherwise conform to the said Act in regard to such accident. 

(d) In the event of an accident in respect of which compensation may become payable under the 

Workmen's Compensation Act VIII of 1923 whether by the contractor or by the Government as principal it 

shall be lawful for the Regional Project Director to retain out of moneys due and payable to the contractor 
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such sum of sums of money as may, the opinion of the said Regional Project Director, be sufficient to 

meet such liability. The opinion of the Regional Project Director shall be final in regard to all matters arising 

under this clause. 

(e) 1 % of the amount of bill amount will be recovered along with other recoveries towards the contribution 

to "Kerala Construction Works Welfare Fund Board" 

 
2.57. The Tenderer should submit a preliminary Agreement executed and signed in Kerala Stamp Paper 

worth Rs. 200/- along with Tender documents failing which the tender will be rejected. 

2.58. Work contract tax payable under the GST Act will be deducted from Contractors part bill/ Final bill 

at the specified rate. 

2.59. The Bill of Quantities shall be read in conjunction with the instructions to bidders, conditions of 

contract, specification and drawings. For the construction of works, the quantities provided in the Bill of 

Quantities are estimated, and are given to provide a common basis for bidding. The basis of payment will 

be the actual quantities of work ordered and carried out, as measured by the contractor and verified by 

the Engineer and valued at the rates and prices tendered in the Bill of Quantities in the case of item rate 

tenders. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is 

otherwise provided under the Contract, include all the constructional plant, labour, supervision, materials, 

erection, maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and 

obligations set out in the contact. 

2.60. Same rate shall be quoted for repeated items, if any, in the Bill of Quantities and if quoted 

otherwise, lowest rate will only be considered. 

 
 

Regional Project Director 
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FORM OF DECLARATION 

 
 

1. I ........................................................................................... do hereby declare that none of my relations 

as per the list given is section, 6 and Schedule 1 A of the Companies Act, 1956 is in charge of the above 

work or are having control over it. 

2. I ............................................................................................ do hereby distinctly and expressly declare 

and acknowledge that I have read the Madras detailed standard specifications / CPWD specifications and 

the preliminary specifications therein. 

 
 

Contractor 

 

 
Note: - If the contractor is found at any stage, to have suppressed any information required, his earnest 

money for the work is liable to be forfeited and the contract entered into will stand cancelled. 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 
 

FORM OF TENDER 
 

Form No. 84 
 
 
 
 
 

OFFICE OF THE REGIONAL PROJECT DIRECTOR 
KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

REGIONAL PROJECT MANAGEMENT UNIT 
BLDG. NO.TP3/253, NEAR AKG HOSPITAL, TALAP, KANNUR - 670002 

 
 

Name of work:- JAL JEEVAN MISSION –Providing 1000 Functional Household Tap Connections from 

Paivallika Water Supply Schemes at Paivallikaa GP, Kasaragod District 
Date of issue: 

 
 

Name ................................................................................................................................................ 
 
Address of Tenderer......................................................................................................................... 

 
.......................................................................................................................................................... 

 
 
 
 

Details of EMD ..................................................................................................... 
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3. Form No. 84 
 

Specifications 
PART 1 – GENERAL 

 
3.1. The rates tendered by a Contractor for the work shall include the cost of – 
(a) All labour and supervision thereof, all materials, tools, implements and plant of every 
description ladders, cordage, tackle, etc, as well as the provision of safe and substantial scaffolding 
required for the proper execution of the work in conformity with the specifications for the various items of 
work; 
(b) Supplying the requisite agency with necessary equipments, to set out the work as well as to 
afford facilities for such examination of the work as the departmental Officers may at any time consider 
desirable, as also to count, weigh and assist in the measurement or check measurement of the work or 
materials. 
(c) Providing and maintaining all temporary fences, shelters, lights watchmen and danger signals 
and such other precautions as are necessary for the protection of the work or materials, as well as to 
protect the public and those connected with the work from accidents at the site of, or on account of the 
work; 
(d) All sheds, mortar mills and mixing platform of every kind required for the proper execution of 
the work according to the specifications; 
(e) All fees and royalties of materials; and 
(f) Finally clearing away of all rubbish, surplus materials, plants etc., on completion of the work 
and pressing and leveling off and restoring the sire to a tidy condition, prior to handing over the work to 
the RPMU and leveling off and restoring the site to a tidy condition, prior to handing over the work to the 
Regional Project Director or his authorized assistant and also its maintenance until so taken over. 
3.2 In the case of supplies of materials such as rubble, broken stones, gravel, sand, etc., which 
may have to be measured prior to being used on the work, the contractor must always stack or arrange 
them neatly on level ground or on ground cleared and leveled by him for the purpose in such manner as 
may be ordered by the Officer-in-charge so that they may be easily susceptible of inspection and 
measurement, the cost of such clearing, leveling and stacking or arranging being included in the rates for 
work, Each stack must be straight and of uniform section throughout and of the dimensions specified by 
the Officer-in-charge. Materials not stacked or arranged in accordance with instructions issued will not be 
measured and paid for. 

The Contractor shall be bound to bear the expense of defense of any action or law proceedings that 
may be brought by person for any injury sustained owing to neglect of above precautions in connection 
with the execution of the work, and to pay any damages and cost which may be awarded in consequence. 

The Contractor shall also help himself out of any difficulties of penalties arising from interference with 
private property in the execution of the contract. 

The tenderer should state whether he has all the plant necessary for execution of the work. If in the 
opinion of the Regional Project Director, Contractor’s own plant is neither sufficient for the proper 
execution of the work, the department may supply other available plant and recover reasonable hire for 
the same. The Regional Project Director’s decision in the matter shall be final and binding on the 
Contractor. 

The Contractor shall bear the running expenses inclusive of pay of the departmental staff attached to 
such plant and cost of repairs of al KRWSA plant while in his possession on hire as also the cost of 
restoring the same in good condition at the time of return, due allowance being made for fair wear and 
tear. 

All materials and plant that are to be made over to be Contractor by the Department shall be handed 
over at him at the RPMU or Store Yards at RPMU Headquarters of the KRWSA General Stores and the 
charges for their handling, loading and unloading and conveyance to and from the respective work as also 
for stacking the materials neatly and in regular heaps on the ground or sheds to which they are brought, 
shall be deemed to be included in the rates for the work. 

Unless otherwise specifically provided for in the Contract, the Contractor shall his own cost keep all 
portions of the work free from water whether due to springs, soakage or inclement weather and in a neat 
and sanitary condition and shall also see that drainage and sewage are prevented from entering the site 
of work or accumulating therein. 
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The Contractor shall be responsible for the proper use and bear the cost of protection of materials 
made over to him by the Department for use on the work and bear any loss from deterioration or from 
faulty workmanship or any other cause. The cost of materials thus allowed to deteriorate amounting as it 
does to an excess issue over sanctioned quantities will be recovered at rates 20 percent over the actual 
cost. The orders of the Regional Project Director in the matter shall be final and binding on the Contractor. 

The Contractor shall be responsible to see that the level or other pegs, profiles, bench marks, masonry 
pillars or other marks setup by the Department for guidance in the execution of the work are not disturbed, 
removed or destroyed. If any such marks are in the opinion of the Regional Project Director found 
disturbed, removed as destroyed, they will be replaced by the Department at the cost of the Contractor. 

3.11 Any materials brought to the site of work, or any work done by the Contractor but rejected by the 
Officer-in charge as being not up to the specifications shall in the case of materials supplied be then and 
there removed from or broken up at the site of work, and in the case of work done be dismantled or 
rectified at the expense of the Contractor, as may be ordered by the Officer-in-charge. 

3.12 In all cases whether so specified in the contract or not, the work shall be executed in strict 
accordance with the Contractor’s accepted tender and these specifications and with such further drawings 
and specifications and orders as may from time to time be issued by the Regional Project Director. 

3.13 Whenever the Contractor is ordered by the Regional Project Director or his authorized assistant 
or subordinate to execute any item of work which is not in the tender, it shall be the Contractor’s duty to 
get a special price arranged for the item and to see that it is written in the work spot order book that this 
order is initialed and dated by the Contractor and the Officer ordering that particular item of work. For any 
extra item executed by the Contractor and not as entered in the work spot order book and initialed both 
by the Contractor and the Departmental Officer ordering such extra item that Contractor shall have no 
claim or extra payment. 

3.14 Any dispute or difference that may arise between the Regional Project Director and the 
Contractor on account of the contract, shall at the instance of either party be referred to the Regional 
Project Director, KRWSA whose decision given in writing shall be final conclusive and binding. The 
Regional Project Director may at this discretion delegated in writing, to any of his subordinates any of his 
power regarding these specifications. 

 

 
Specification 

 

Part II Materials 
 
Part III Work 

 
 

(As current in the Kerala Rural Water Supply and Sanitation Agency (KRWSA)) 

Signature of Tenderer ……………………………………………………. 

Date ………………………………………… 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY (KRWSA) 

FORM OF TENDER 

Name of work:, JAL JEEVAN MISSION –Providing 1000 Functional Household Tap Connections from 

Paivallika Water Supply Schemes at Paivallika  GP, Kasaragod District To 

THE REGIONAL PROJECT DIRECTOR, REGIONAL PROJECT MANAGEMENT UNIT, 
KRWSA, BLDG.NO.TP3/253, NEAR AKG HOSPITAL, TALAP, KANNUR – 670002. 

 

Sir, 
 
1. I/We do hereby tender to execute the works enumerated in the Schedule accompanying in accordance 
with the terms in your tender notification dated ........................................... and specifications and conditions 
of contract in force in KRWSA. 

2. Copy of the specifications duly signed is also enclosed. 

3. I/We further agree to complete the whole work in ....................................... Weeks/months from date of 
receipt of order to start work, and/or the case of piece-works, maintain the minimum rate of progress 
specified in the Tender Schedule. 

4. I/We do/ do not agree to accept and carry out such portion of the work included in my/our tender as 
may be allotted to me/us if the whole work be not given to me/us. 

5. In consideration of I/We being registered as a contractor in the Kerala KRWSA. and invited to tender 
I/We agree to keep the tender open for acceptance ...........................Days from the due date of submission 
thereof and not to make any modifications in its terms and conditions which are not acceptable to Kerala 
Rural Water Supply and Sanitation Agency (KRWSA). 

A sum of Rs .................................. Is hereby forwarded in cash/Treasury chalan deposit at open as aforesaid 
or make any modifications in that terms and conditions of the tender which are not acceptable to Kerala 
Rural Water Supply and Sanitation Agency (KRWSA). 

OR 

If after the tender is accepted, I/We fail to execute the agreement as provided in clause 13 of tender 
notifications or to commence the execution of the works as provided in the conditions, I/We agree that the 
Kerala Rural Water Supply and Sanitation Agency (KRWSA) shall, without prejudice to any other right or 
remedy be at liberty to forfeit the said earnest money absolutely and also recover from me/us the entire 
loss that may be caused to the Kerala Rural Water Supply and Sanitation Agency (KRWSA) by the 
retender or arrangement of the work or otherwise under the provision of the Revenue Recovery Act or 
otherwise. 

 
 

Encl:- i) Tender Schedule : 
ii) Earnest money Rs. 
iii) Signed copy of specification : 
iv) Signed copy of plan : 

 
Usual signature of Tenderer....................................................................................................................... 

Full Name ................................................................................................................................................... 

Nationality................................................................................................................................................... 

Place of residence ...................................................................................................................................... 

 
 

Date of submission ……………………………………………………………. 
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TENDER SCHEDULE 

                                               E-Tender No. 122/MT2/KNR/PAIVALLIKA/JJM/2023 RT 

 

N.B:- (1) All rates to be inclusive. (2) Rates to be entered in words in remarks column. (3) The amount of the tender should be filled up and totaled by Sub- 
heads by the tenderer excepting for items for which definite quantities are not given in the Schedule. 

 

Approximate quantities  
Description of items of work 

 
Unit 

Tendered 
inclusive rate per 

unit 
Rs. Ps. 

Amount 

 
 

Rs. Ps. 

Remarks (Here 
enter rate in 

words) 
Name of 
appendix 

Estimate 
item No. 

 

Quantity 

1 2 3 4 5 6 7 8 

    
 

 
Separately Attached 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Carried over 
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4. ADDITIONAL TENDER CONDITIONS 

4.1 The tenders shall be submitted electronically to the Regional Project Director, Regional Project 

Management Unit, Kerala Rural Water Supply and Sanitation Agency (KRWSA), Near AKG Hospital, Talap, 

Kannur-2 in the method available at the website www.etenders.kerala.gov.in. All documents / attested copies 

shall be submitted electronically by scanning, digitally signing and uploading. The tender documents in original 

shall be submitted within three days of opening of the Tender. The contractors who are registered for e- 

tendering and having valid password can view the tender notice and the tender documents free of cost in 

tender free view. However on submission of tender, the tenderer will have to remit the tender fee electronically. 

The tender fee once paid successfully and credited to Kerala Rural Water Supply and Sanitation Agency 

(KRWSA) account will not be refunded even if the tender is cancelled at a later stage or the tenderer fails to 

upload his tender. Preliminary agreement in the prescribed form in Rs. 200/- Kerala Stamp Paper duly signed 

and sealed shall be uploaded without fail. The tender schedule shall be filled up in the prescribed format 

provided in the tender document. For uploading the tender documents, the tenderer has to remit the amount 

towards tender fee as well as the prescribed EMD through online payment mechanism for e-procurement 

system of Govt. of Kerala. 

4.2 The rate quoted by the contractor should be inclusive of hire charges for the tools and plant, sales 

tax, excise duty etc. and all other incidental charges and no extra claims on these account, will be admitted. 

4.3 The contractor shall be bound to carry out all extra items not provided for in the schedule but found 

necessary during execution of the work. 

4.4 The contractor shall examine whether there are any gas mains, electric or phone posts, cables, water 

main, sewers, covered drains etc., coming in the line of the trench and shall not excavate in such localities 

before such mains, cables or drains or sewer are diverted or other wise arranged for. 

4.5 The contractor shall be responsible for any damage which may be caused to power or phone posts 

or cables or to building, walls or pipes etc., nearby on account of the excavation of the trench due to insufficient 

or lack of shoring or due to the result of bailing out or pumping or stagnation of water. The contractor shall 

make his own arrangements for supporting electric and telephone posts, electric and telephone cables, 

existing water mains during excavation and no extra payment will be give for this. 

4.6 The contractor shall examine and satisfy himself that the beds of the trenches are firm and suitable 

for laying the pipes. Should any portion be found unsatisfactory, the contractor shall take necessary steps to 

make the trench firm and suitable for laying pipes. 

4.7 The pipes, specials and valves etc., shall be handled very carefully during loading, unloading, conveying, 

lowering operations as per the directions of the Agency officers under their approved modes and with 

approved instruments and should be satisfied that they are not defective. 

4.8 If any of the materials issued to the contractor in good condition become there after damage before/ 

or after being placed in the work, the contractor shall be liable for the damage and shall be charged at the 

rate fixed by the Agency as per rule. 

4.9 No payment will be made for additional pumping for bailing out water that may be required due to the 

http://www.etenders.kerala.gov.in/
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fault of the contractor by way of inefficiency or delay in carrying out the works, defective works etc., 

4.10 The laid pipeline should be tested in convenient section not exceeding 150m length at a stretch/ in 

suitable length fixed by the Agency. The testing of pipeline has to be done under the presence of the Officer- 

in-charge and under their directions. 

4.11 If test show any defect to the works, such portion has to be redone and got tested to satisfaction of 

the Agency officers at the contractors cost. 

4.12 If for lack of special after commencing the work, pipes have to be laid with open end, they have to be 

closed by needle plugs, at no extra cost by the contractor. 

4.13 All other conditions, and terms of contract are the same as those current in the Kerala Rural Water 

Supply and Sanitation Agency (KRWSA). 

4.14 All the relevant clauses of the specifications for earth works, trenching, receipt, transport and custody 

of materials, conveyance to work site, laying, testing etc., for CI/ DI/ AC/ PVC pipes in the Madras Detailed 

Standard Specification/ CPWD/ISS shall apply to all kinds of pipes. 

4.15 Where trenching done, caution boards, red flags and danger lights, should be provided by the 

contractor at his cost as per standard practices, details of which are available in the Regional Project Director’s 

office. 

4.16 After refilling the trenches, the contractor is responsible for a period of two months to maintain at his 

cost the surface of the refilled trenches free of depressions, potholes or other irregularities. 

4.17 The contractor shall be responsible for the safe custody of all the materials take charge by him subject 

however to the direction and control of the officer – in – charge. 

4.18 From the “On Account” payments, deductions shall be made by the Agency at the rate prevailing 

towards contribution to the Kerala Construction Workers Welfare Fund Board. 

4.19 The FCC for the work of OH Reservoir/ GL Reservoir will be paid only after the tank is get tested by 

filling water as instructed by the Departmental Officers. 

4.20 In addition to other test as per MDSS/CPWD/ and ISS, cube tests of concrete for RCC work shall be 

conducted as per relevant ISS with out any extra charges. 

4.21 Whenever a day’s concreting exceeds 15m3 concrete test cubes shall be cast as per standard 

specifications IS 456, IS 1199 (latest revision) etc., and got tested in approved laboratory to ensure the quality 

of the concrete work in the presence of departmental officers. The rate quoted shall be inclusive of this item 

and no separate payments shall be admissible. 

4.22 Time of completion mentioned include the Monsoon Seasons also. 

4.23 The tenderers shall submit the detailed programs of work along with the tender giving due 

consideration for the rainy seasons. 

4.24 Tenderers should quote the rate as shown below: a) For labour rates – the tenderers should quote 

percentage excess / reduction over the PAC b) The approximate quantities of materials such as steel, cement, 

pipes, specials etc required for the works is noted in Part II. The tenderers should quote the rate for supplying 

of materials for the work in Part II. The Price schedule shall be filled and submitted electronically. 
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4.25. The successful tenderer shall within fifteen days of receipt of the order of award of work (selection 

notice), deposit in the Treasury Savings Bank of Government of Kerala or NSC, towards security, 5% of the 

accepted contract value in favour of the Regional Project Director, (office address), Kerala Rural Water Supply 

and Sanitation Agency (KRWSA). 

4.26 The EMD deposited by the tenderer shall be released as soon as the security amount as above is 

deposited. Bank guarantee or other form of Security Deposit shall not be accepted towards security on any 

account. 

4.27 No exemption shall be allowed for initial security deposit and retention amounts for Govt/ Quasi Govt. 

undertakings unless there is specific order from government to that effect for this particular work and approved 

by the Agency. 

4.28 The contractor should maintain the pipe lines for a period of 12 months after commissioning the work 

at the quoted rate. On the grant of completion certificate to the contractor by the Engineer in charge of the 

work and within one month of the commencement of the guarantee / maintenance period, 5% of contract 

value out of the total 8% of the security deposit shall be refunded to the contractor. The balance 3% of the 

security deposits shall be retained by the Agency as security against any inaccuracies and omission found in 

drawings, designs, calculations, diagrams, sketches, statement, bad quality of work and maintenance of the 

system during guaranty period or any shortage of materials which may come to light after the completion of 

the work and which the contractor shall be liable to rectify or make good. An amount of at least 5% of the 

contract value shall be kept apart for trial running and commissioning. An amount equal to 1% of the total 

contract value shall be set apart for maintenance period, commencing after completion and commissioning. 

4.29 Liquidated damages @ 0.5% of the value of the unfinished portion of works, per week or portion 

thereof subject to a maximum of 10% of the total value of Contract will be realized from the contractor, beyond 

the agreed date of completion of the work. If the contractor fails to complete the work even after levying the 

maximum of the liquidated damages, the balance portion of the work shall liable to be terminated and 

arranged through other means at the risk and cost of the defaulted contractor. 

 
4.30 For supplying and laying contracts 

a. The PVC pipes to be supplied under the contract if any shall be manufactured as per IS 4985 – 2000 

as amended from time to time and shall bear ISI certification mark. 

b. The PE pipes to be supplied under the contract if any shall be manufactured as per IS 4984 – 1995 

as amended from time to time and shall bear ISI certification mark. 

c. The DI pipes to be supplied under the contract if any shall be manufactured as per IS 8329 - 2000 

as amended from time to time and shall bear ISI certification mark. 

d. The AC pipes to be supplied under the contract if any shall be manufactured as per IS 1592 – 1989 

as amended from time to time and shall bear ISI certification mark. The specials such as AC couplings, rubber 

rings, CID sets, CI specials such as bends etc., shall also be supplied as per relevant IS codes. 

e. The CI pipes to be supplied under this contract shall be manufactured as per ISI – 1536 – 1989 as 
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amended from time to time shall bear ISI certification mark. The specials shall also be supplied as per relevant 

IS codes. 

f. The GI pipes to be supplied under this contract shall be manufactured as per ISI – 1239 – 2004 

(Part1) as amended from time to time shall bear ISI certification marks. The specials shall also be supplied 

as per relevant IS code. 

g. All pipes as per the scope of the work supplied should be factory tested and test certificate as per 

relevant specification/latest code of practice should be produced along with the pipe supplied. The testing of 

pipes and the authentication of test certificate should be done by an approved third party inspection agency 

agreeable to KRWSA and witnessed by the technically qualified officers of KRWSA, if the contract value 

exceeds Rs.100 lakhs and by a Departmental Officer deputed by KRWSA if the contract value is less than 

Rs.100 lakhs. The cost of testing by Department (KRWSA) officer shall be borne by the contractor within the 

quoted rate and no separate claim shall be allowed. The TA/DA of the departmental officer if deputed shall 

be borne by the KRWSA. 

h. All the pipe shall bear the inspection stamp of the inspection agency. 

i. The specials to be supplied shall be of the same class as the pipes and shall bear ISI marks, 

wherever IS specifications are available. 

j. The unit rate quoted for laying of pipes shall also include transportation of pipe and all other materials 

to the site. 

k. Payment shall be made to the contractor only after satisfactory laying and testing of the whole or part 

of the work. 

l. The contractor shall raise a claim for 75% of the value of the tested materials he has supplied at site, 

at estimate rate as secured advance, which shall be considered by the Agency as per secured advance rules 

of KRWSA. Sanctioning of such secured advances shall be at the discretion of the agreement Agency and 

shall not be taken as a right of the contractor. 

m. The contractor shall guarantee satisfactory performance of pipe line for a period of 12 months after 

completion of the work. During this guarantee / maintenance period, any repairs that shall be necessitated 

shall be carried out by the contractor without any extra cost and within the shortest possible time, failing which 

the work shall be arranged/ attended by the KRWSA at the risk and cost of the contractor. 

n. Necessary concrete anchor blocks, valve chambers etc, shall be provided by the contractor as per the 

approved plan. These items shall be quoted for as per quantities provided in the tender schedule. 

o. Under no circumstance, any price variation shall be allowed for the pipes and other material to be supplied 

as per this contract and the prices quoted shall remain firm. 

 
4.31 E.D. Exemption Excise and customs duty exemption are available for W.S. projects as per notification 

of Government of India. The bidder shall refer such notifications/ Circulars/ Orders of the Government of India 

issued from time to time and shall quote his rates accordingly considering the exemption available. The Kerala 

Rural Water Supply and Sanitation Agency (KRWSA) will give necessary certificate to the selected contractor 
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to claim the exemptions on specific requests made by the contractor. Any conditional bids in this regard will 

not be considered. The quoted rates shall be deemed to be based on the exemption available and it is the 

responsibility of the contractor to avail the exemptions, the employer’s responsibility being limited to the issue 

of necessary certificate. The certificate for exemption will be recommended by KRWSA, to the selected bidder 

to claim the exemption on specific request made by them, to the District Collector/ District Magistrate who are 

empowered to issue certificate for exemption. 

4.32 The monetary benefit due to any reduction declared by Government of India/ State in the statutory duties 

and levies after the tender submission should be passed on to Kerala Rural Water Supply and Sanitation 

Agency (KRWSA). For affecting this, the detailed break up of their purchase cost showing clearly the basic 

prices, excise duty (in %). Sales Tax, transportation etc., shall invariably be noted. In cases where these are 

not mentioned, any reduction shall be assessed by Kerala Rural Water Supply and Sanitation Agency 

(KRWSA) with the present market rate of the material. 

4.33. Pipes and other construction materials shall be stacked at site only in consultation with the Regional 

Project Director concerned and will not be stacked more than 5 days before commencement of work. The 

excess cut soil, boulders, rubbles, balance pipes/cables should be removed from the site at the cost of the 

contractor immediately after back filling is completed, at any rate within 48 hours of completion of works. 

4.34 The Bar Charts, Work Plan, Work Schedule in the agreement shall be submitted for all works so as to 

monitor the progress of the works. The as laid map of pipe line works shall be submitted by the contractor 

along with the bill and the same shall be verified by the concerned officers before making payment. The as 

laid maps shall be kept in the RPMU separately for future reference and one copy along with the agreement. 

4.35 Works should be carried out causing minimum hindrance to traffic and inconvenience to the public. In 

cases where traffic is not blocked, trenching, pipe laying, back filling and rectification are to be done 

simultaneously 

4.36. Additional Performance Guarantee 

The contractor who quotes very low rates will have to remit performance guarantee with a view to curb the 

tendency to quote low rates and execute the works unsatisfactorily. If the quoted rate is below 10% estimate 

rate (the quoted rate being x% below estimate amount), the contractor will have to remit performance 

guarantee equal to (x – 10) %. This will be released after satisfactory completion of the work. 

4.37. In case of disputes, all legal proceedings shall be instituted in the court within whose jurisdiction, the 

Tendering Officer’s office is located. 

If any of the conditions above are in contradiction to any of the clauses in the Form 83, Special Conditions, 

Form 84, the clause/conditions of the additional tender conditions shall prevail. 

 
 

Regional Project Director 
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TECHNICAL SPECIFICATION AND CONDITIONS REGARDING THIS WORK 

 

3.1. General 

This work is for supplying and laying PVC/GI Pipes and specials. The work comprises of 

supplying, laying, testing, commissioning and maintaining (18months) of the pipes and specials 

with necessary control valves, specials for jointing pipes and valves. The works includes changing 

the existing water supply connection from old lines to newly laying pipelines. Support structures 

along canals, anchor blocks, etc; Road crossings, culvert crossings etc; wherever necessary is 

also a part of the work. 

 
3.2. SUPPLY AND TESTING OF MATERIALS 

 
1. The contractor shall supply all the materials including pipes and specials covered under the 

contract at his own cost. The pipes, specials etc. should be tested at the factory by one of 

the Third party inspection agencies acceptable to KRWSA and witnessed or by the 

technically qualified officers of KRWSA if the contract value exceeds Rs.100Lakhs and by 

departmental officer deputed by KRWSA if the contract value is less than 100lakhs. All cost 

for inspection charge to be borne by the contractor. Inspection certificates should be 

produced along with the materials. This third party inspection is mandatory for all pipes, 

specials and pumping and electromechanical equipments supplied by the contractor. Also 

ISI marked materials should alone be accepted, wherever ISI specification is available 

for such item. Any disputes between the contract and the supply in fixing the inspection 

agencies shall be a matter for settlement among themselves and the KRWSA shall not be a 

party to the cost of all materials and inspection as specified herein. 

2. The pipes to be supplied under this contract shall be manufactured as per relevant I.S. as 

amended from time to time and shall bear ISI certification mark. 

3. The quality of all pipes shall be verified and confirmed by the field officer not below the 

rank of Asst. Executive Engineer. 

3.3. The specials to be supplied shall be of the same class as the pipes and shall bear ISI marks, 

wherever I.S. specifications are available. 

3.4. The rate quoted for pipes and all materials shall also include all taxes and duties Construction 

workers Welfare fund contribution, transportation charge of pipes and all other materials 

to the site etc except GST. 

 
3.5. GST Conditions. 

All bidders for public works, goods and services should have valid GST registration. 

The lump sum amount quoted shall be exclusive of GST which may be paid or become payable 

on the completed work within the scope of this tender. In other words, the amount quoted shall 

be exclusive of GST prevailing as on the due date of the tender. While preparing bills, the 

amount without taxes to be worked out. After arriving the value of work done without GST, the 
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GST( as on now 18%) amount will be paid to the contractor as extra. In case of change in the GST 

rate between the date of invoice and date of supply OR last date of submission of tender and the 

date of release of payment for works done, the prevailing GST rate will be reckoned as per GST 

laws of Central and state Government for payments. Any variation in the tax rate of 

GST(increase or decrease) shall be adjusted at the time of bill processing, i.e, deduction in 

the case of decrease in GST Rate or addition in case of increase in GST Rate shall be made at 

the time of settlement of bills. The TDS and other deductions would be on payments made or 

credited to the supplier excluding GST. Taxes at applicable rates shall be deducted from the 

payments to the contractor as per rules without further correspondence. The deductions 

from contractor’s payment shall include Income Tax, Labour Welfare Fund as per the rate in force. 

However this shall not mean that only this amount shall be deducted. Any excess in taxes and 

duties with in the original contract period shall be borne by the Agency and any reduction in 

taxes and duties with in the period shall be deducted from the contractor’s bill, on proof of 

remittance. 

 
3.6. Deleted 

 
3.7. A copy of memorandum of understanding (MOU) signed between the supplier of the 

pipe and the tenderer should be attached with the tender. 

 
3.8. The contractor shall guarantee satisfactory performance of the pipeline for a period of 12 

months after completion of the work. During the guarantee period any repairs that shall 

be necessitated shall be carried out by the contractor without any extra cost and within the 

shortest possible time, failing which the work shall be arranged / attended by the KRWSA at 

the risk and cost of the Contractor. 

 
3.9 The contractor shall be bound to carry out works in excess of the quantities specified if 

required during actual execution on the same terms and conditions as per prevailing rules 

in KRWSA. 

3.10. Hydraulic testing – The usual hydraulic test shall be conducted after laying of pipes 

in trenches, in convenient length as specified in the relevant I.S. to ascertain leak proof 

joints and also as per the direction of departmental officers 

 
3.11 The manufacturer’s name and the make of the pipes quoted should be mentioned. 

3.12 Valve chambers if required shall be provided. 

 
3.13 Normally extension for time of completion will not be granted, but in unavoidable 

situation extension of time for completion will be granted but as per the prevailing rules & 

regulations in KRWSA. 

3.14 Storage of Materials 
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The conveyance, unloading and stacking of materials procured for the project will be the 

responsibility of the contractor. Agency takes no responsibility for providing material stock yard. 

Contractor will not be allowed to stack the materials on road side in such a way to causes 

hindrance to normal traffic. 

 
3.15 .Trenching 

The soil type along the proposed alignment varies from “ordinary soil to hard soil”. The 

trenching shall be done so as to provide a minimum cover of 1.00 m above the pipe crown and 

care should be taken to avoid sudden change in gradient and alignment. Vertical bends shall 

not be provided as far as possible. The minimum width of the trench shall be 200 mm on 

either side more than the outer diameter of pipe. Socket pits shall be taken at every joint 

before the laying of pipes to enable the body (shell) of the pipe rest directly on the leveled 

compacted bed in the trench. Wherever the trenching in clay or slushy soil is encountered, 

sand bedding (150 mm) shall be provided for the pipe and the trenching shall have minimum 

100 mm extra depth for such portions. Any usable materials or valuables retrieved during 

excavation shall be the property of KRWSA and the same shall store separately under intimation 

to the Engineer in charge. 

Only select fill material free of stones and sharp aggregates shall be used to refill the pipe 

trench to a height of 30 cm to the top of the pipe line. All the back filling shall be watered 

and compacted using mechanical compactors in layers to avoid any further settlement of 

refilled portion. Any excess soil after refilling of the trench shall have to be removed by the 

contractor and disposed of from site within a distance of 10 km as directed by the Engineer 

in charge. 

The charges to be paid to PWD or any such Agency against restoration of road surface to be 

cut for this work shall be paid by the Agency. However, the tenderers shall take care to minimize 

the damages to tar surface while trenching for pipe laying or construction of valve 

chambers/anchor blocks etc. Contractors shall use asphalt cutters for minimizing such damages 

to tar surface. 

Fencing along the alignment wherever required to prevent accidents and shoring on the 

sides of excavation to prevent damages to nearby structures is to be carried out and the same is 

included in the work. Caution boards should be placed while trenching is progressing and 

labour shall be engaged to control/divert the traffic if necessary. In major roads if there is a 

possibility of traffic diversions/restrictions, it may be informed well in advance to the engineer 

in charge to inform the traffic police for necessary approval. This type of work should be planned 

and done with prior approval of competent Agency with signboards and lighting etc. and 

completed strictly as per schedule. 

 
3.16 Laying of Pipes 

Pipes shall be laid in straight line in trenches so that the body directly rests on the soil bed. 

Handling of pipes to lay in trenches or on any support structure must be done carefully and 
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proper equipments should be used for the purpose. Any deviation from straight line shall be 

done using standard bends. In case where standard bends are not available for a particular 

shape of bend, specials fabricated with M.S. sheets of thickness not less than 8 mm may be 

used with prior approval of the Engineer in charge. 

The laying of pipe should be made as far as possible on extreme side of the road so that minimum 

cutting of bitumen road will be carried out. The excavation should be done by engaging man 

mazdoor as far as possible to make minimum damage to the road. In case machine is used 

for excavation all the precaution should be taken so that no damage will be done to other parts 

of the road or telecommunication cables already laid through the road. All road crossings shall 

be done after informing the engineer in charge of the site well in advance. The amount claimed 

by the concerned department/local body etc. for the damage occurring to structures, cables 

coming in the alignment shall be recovered from the contractor’s bill. 

(A) If there is existing pipe lines in the roads through which pipe are to be laid, extra care 

should be taken to avoid damage to this line during excavation. If any leakage or 

breakage occurring on the distribution it should be repaired within 24 hours at tenderer’s 

cost. If the repair work is not done the rectification will be carried out departmentally 

and the actual cost incurred for the repair will be recovered from the contractors claim. 

(B) As far as possible the 900 bend in all culvert crossings shall be avoided and standard 

bends of 450 or less shall be used to minimize water thrust and blockage in bends. The 

entire road/ canal/ culvert crossings along the alignment of pipe line shall necessarily be 

carried out without affecting the alignment and gradient of pipe line. 

(C) Control valves are to be fixed on line as per specification. Scour valves shall be fixed in 

the suitable tee as directed by KRWSA officers. The scour valve should be located at 

places where the dewatered quantity of water is properly disposed off into natural water 

course or local drainage without causing any flooding. 

(D) Provision may be given in the pipe line for branching the pipe line in future will be 

possible as per the direction of department officers, with required type Tee or cross, where 

there a branch road joins the road through which pipes are being laid. 

(E) The culvert and bridges in the alignment of PVC pipeline shall be crossed by using GI 

pipes of corresponding size. 

 
3.17. Jointing 

The method of jointing and the materials for jointing shall be got approved by the Engineer 

in charge before the actual execution at site. All the required specials for the completion of 

the work should be supplied by the contractor. 

 
3.18. Anchor Blocks 

Sufficient number of anchor blocks of appropriate size shall be provided at all the bends in the 

pipeline -as per the standards & specifications of KRWSA / CPHEEO. All thrust 

/anchor blocks shall be constructed in CC 1:2:4 and the typical designs shall be got approved 
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by the Engineer in charge before the actual construction. Clamps wherever necessary are to be 

provided as approved by the Engineer in charge. The clamps shall be in MS flats of minimum 8 

mm thickness & 50 mm width and painted with epoxy paints. 

 
3.19 Road Crossings and Bends 

All road crossings shall have to be planned in advance and carried out with the concurrence 

of the Engineer in charge. As far as possible 900 bends should be avoided at the road 

crossings and road bends etc. Contractors shall not be permitted to take angular deviation 

at pipe joints more than 2/3rd of the maximum angle, provided as “allowable” in the relevant 

specifications/product information. 

 
3.20 Bridge/Culvert Crossings 

The crossings may be done using DI/GI/MS pipes as decided by the Engineer in charge.. 

Crossing of pipeline over the culverts/bridges may be done either by taking up the pipe line 

at the road level, crossing the culvert and then going down or by scooping through the bottom 

of the culvert. In case where the pipe line crosses over the culvert, then an air valve shall be 

provided at the crust to avoid air block and if the pipe line is taken underneath the culvert, then 

joints must be avoided at portions below the culvert. In the former case care shall be taken to 

avoid 90o bends. Culvert crossings may also be done by carrying the pipeline outside the 

culvert body and supporting it on RCC pillars but without obstructing the vent way. The 

decision in this regard shall however be finalized by the Engineer in charge. Required numbers 

of D/F bends with suitable angles is to be fabricated using MS pipes. The pipes should be painted 

with anti-corrosive bituminous black paint over metal primer. 

 
3.21 Fabrication and Welding 

Any fabrication work for bends & specials shall be got approved by the Engineer in charge 

before actual fabrication. The schedule of such shop/site fabrication shall be intimated to 

the Engineer in charge in advance to enable him to inspect the fabrication and welding 

work. The contractor shall submit a welding procedure to the Engineer along with the data 

regarding certification, experience and other relevant details of the welders and got 

approved by the Engineer, before the commencement of any welding work for steel 

structures/specials. The corrosion protection planned for the fabricated components shall 

also be reported to the Engineer in charge and got approved. The location of the welding shop 

should be within the area of work and shall be easily accessible for the inspecting officers. 

 
3.22 Testing of Pipe Line 

The pipe line shall be tested in reaches of average length of 250 m. Contractors will not be 

allowed to proceed with the work leaving more than 2 reaches of pipe line untested. The joints 

of all pipes/specials shall preferably be kept open until the testing is completed 

satisfactorily. The water required for testing of pipe line, the dummy pipes and test pumps 
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etc. shall be arranged by the contractors and water Agency shall not be responsible for 

providing any such assistance. 

 
3.23. Shifting of house connections 

The existing house connections shall be disconnected from the old lines  and shall be 

connected to the newly laying pipe line by using suitable specials. 

 
3.24. Safety at Site 

Tenderers alone shall be responsible for any damage to men and materials that may occur 

at site due to lapses in safety measures. Tenderers shall provide necessary caution boards 

and fencing as per the directions/ specifications of KRWSA for the trenches during the 

progress of work. Minimum 3 Nos. caution boards shall be placed in the approaching side 

& 2 nos. at the leaving side at the required distance as per the relevant safety codes. They 

shall also provide sufficient shoring to the sides of trenches to prevent collapse of the 

sides of the trenches and consequent damages to men and materials whenever the depth 

of trench exceeds 1.50 m or while excavating near other civil structures. During night 

hours, contractors shall provide sufficient lighting and watching at the site. Failure to 

adhere to these clauses shall attract fine and penalties by way of deductions from the 

payments to contractors at an amount worked out at department rates. 

 
3.25    The rates tendered by a Contractor for the work shall include the cost of – 

In the case of supplies of materials such as rubble, broken stones, gravel, sand, etc., 

which may have to be measured prior to being used on the work, the contractor must 

always stack or arrange them neatly on level ground or on ground cleared and leveled 

by him for the purpose in such manner as may be ordered by the Officer-in-charge so 

that they may be easily susceptible of inspection and measurement, the cost of such 

clearing, leveling and stacking or arranging being included in the rates for work, Each 

stack must be straight and of uniform section throughout and of the dimensions 

specified by the Officer-in-charge. Materials not stacked or arranged in accordance 

with instructions issued will not be measured and paid for. 

3.26. The Contractor shall be bound to bear the expense of defense of any action or law 

proceedings that may be brought by person for any injury sustained owing to neglect of 

above precautions in connection with the execution of the work, and to pay any damages 

and cost which may be awarded in consequence. 

 
3.27 The Contractor shall also help himself out of any difficulties of penalties arising from 

interference with private property in the execution of the contract. 

3.28 All other conditions existing KRWSA applicable to this tender also. 

3.29 The contract shall be responsible for any damage which any be caused to power or phone 

post or cables or to and building, walls and pipes, etc. nearby on account of excavation of the trench 
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due to insufficient or lack of shoring or due to the result of bailing or pumping or stagnation of 

water. The contractor shall make his own arrangements for supporting electric and telephone post, 

electric and telephone cables during excavation and no extra payment will be given for this. 

3.30. The contractor shall examine and satisfy himself that the beds and of trenches are firm 

and suitable for laying the pipes. Should any portion be found unsatisfactory by him, the 

contractor shall bring it to the notice of the officer in charge in writing and on receipt of 

the letters orders take necessary steps to make the trench firm and suitable for lying pipes. 

3.31. The Agency materials if any issued to the contractor shall be taken charges of at the pipe 

dumps or stores by the contractor after satisfying himself about their sound condition 

and granting receipt to the officer In Charge of the purpose of inspecting, weighing or 

testing the pipes and materials as he shall see fit to do. 

3.32. All pipes, special, valves etc. shall be transferred and stored adjacent to their final 

possession on the work, where they are to be used such time as the officer in charge 

considers proper. This will usually be just before they are to be laid in the trenches as it is 

not. 

3.33. The pipe special valves etc. shall be handled very carefully during loading, unloading, 

covering .lowering operations as per the direction of the Agency Officers under their 

approved modes and with approved implements and should be satisfied that they are not 

defective. 

3.34 If any of the materials issued to the contractor in good condition become there after 

damaged before, when or after being placed in the work the contractor for the damage of 

the rate fixed by the Agency as per rule. 

 
3.35. No payment will be made for additional pumping for bailing out water that may be 

required due to the fault of the contractor by way of inefficiency or delay is carrying out 

the works defective works etc. 

 
3.36 The laid pipe lines should be tested in inconvenient section not exceeding 150 M length 

at a stretch/ in suitable length fixed by the Agency. The testing of pipe line has to be done 

under the immediate presence of the Asst. Engineer and Asst. 

Exe. Engineer of the Agency in charge and under their directions. 

 
3.37. If test show any defect in the work, such portion has to be redone and got retested to 

satisfaction of the Agency officer at the contractor's cost. 

 
3.38 If for lack of specials after commencing the work, pipe have to be laid with open end, 

they, have to be closed by wooden plugs at no extra cost by the contractor. 

 
3.39 All other conditions and terms of contract are the same as those current in the KRWSA. 
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3.40. All relevant clauses of the specification for earth works trenching, refilling, shoring, 

receipt, transport and custody or materials conveyance to work site, laying, testing etc. 

for cast iron AC/PVC pipes in the CPWD/ Madras Detailed Standard Specifications/ ISS 

shall apply to all kind of pipes. 

 
3.41 Where trenching is done, caution board, road flags, and danger light should be provided 

by the contractor at his cost as per standard practices details of which are available in the 

Executive Engineers office. 

 
3.42. After refilling the trenches, the contractor is responsible for a period of two months to 

maintain at his cost, the surface of the refilling trenches free of depression, pot holes or other 

irregularities. 

3.43. The CONTRACTOR shall be responsible for the safety custody of all materials taken 

charge by him subject however to the direction and control of the officer in charge. 

 
3.44. 1% (One percent) bill amount including cost of departmental materials to be recovered 

toward the recovery on account of construction works "Works" Welfare Fund insisted as 

per Order No. G / 4 /1990 dated 10-6-1990 of the Chief Executive Officer C.W.W.F.B. 

(Govt. Endt. 33874/90/LAD dated 24-7-1990) Kerala Workers Welfare Board. 

 
3.45 FCC. for the work of OH Reservoir /GD Reservoir will be paid only after the tank is tested 

by filling water as instructed by the Dept. officers without any extra cost. 

 
3.46 In addition to other tests as per M.D.S.S/C.P.W.D. and I.S.S., cube testing of concrete of 

R.C.C. work shall be conducted as per relevant I.S.S. without any extra charges. 
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5. FORMS OF AGREEMENT 
 

(A) FORM OF PRELIMINARY AGREEMENT 

"Preliminary Agreement entered on this ……………. day of ............................ ,Two Thousand 
and Twenty Three between Regional Project Director, Regional Project Management Unit, 
KRWSA, Kannur, for and on behalf of Kerala Rural Water Supply and Sanitation Agency 
(KRWSA) of the one part and Sri .............................. .............. 
......................................... ............................. ....... ........ ............. .................... ...    ... 
......................................................................................... ............. ..,................. ...  ... 
(full name and address of the tenderer) hereinafter called the contractor of the other part 
for the execution of the agreement as well as for the execution of the work 
……………………………………………………………………………………………………… 
……………………………………………………………………………………………………… 
……………………………………………………………………………………… 
WHEREAS Kerala Rural Water Supply and Sanitation Agency (KRWSA) invited tenders 
for the work as stated above by Notification No. .............................. Dated .. in the 
……………………AND WHEREAS ………………………….of the notice inviting tenders 
stated as follows: 

 

Within Fifteen days after the date when the acceptance of the tender has been intimated to 
him, the tenderer shall deposit a sum sufficient to make to the balance which together with 
the amount of earnest money deposited shall be created as security for the proper 
fulfillment of the same and shall execute an agreement for the work in the stipulated 
manner. If he fails to do this or in the case of the contract to maintain a specified rate of 
progress (to be specified in each case in the tender schedule) the earnest money and 
security deposit shall be forfeited to KRWSA and fresh tenders shall be called for or the 
matter otherwise disposed off. If as a result of such measures due to the default of the 
tenderer to pay the required deposit to KRWSA results in any loss to KRWSA, the same 
will be recovered from him as arrears of revenue. The original contractor shall have no 
claim whatever to the sum that may be due to the contractor on this or any other subsisting 
contracts or under the Revenue Recovery Act or otherwise the KRWSA may decide. 

 
NOW THESE PRESENT WITNESS AND it is mutually agreed as follows: 
The terms and conditions for the said contract having been stipulated in the said tender 
form to which the contractor has agreed, a copy of which forms part of this agreement, it is 
agreed that the terms and conditions stipulated therein shall bind the part to this agreement 
extend to which they are abrogated or altered by express terms and conditions herein 
agreed to and in which accept the express provisions herein all supersede those of the 
same tender form. 

 

1. The contractor hereby agrees and undertakes to perform/fulfill all the operations and 
obligations with the execution of the said contract work 
……………………………………………………………………………………………………… 
………………………………………is awarded in favour of the contractor. 
2. If the contractor does not come forward to execute the original agreement after the said 
work is awarded and selection notice issued in his favour commits breach of any of the 
conditions of the contract as stipulated in the NIT as quoted above within the period 
stipulated therein the KRWSA may rearrange the work otherwise or loss so sustained by 
the KRWSA can be realized from the contractor under Revenue Recovery Act as if arrears 
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of land revenue as assessed, taking into consideration the prevailing PWD rate and after 
giving due notice to contractor. The acquisition taken by such Agency officer or officers 
shall be final and conclusive and shall be binding on the contractor. 

 
3. The tenderer further agrees that any amount found due to the KRWSA under or by virtue 
of this agreement shall be recoverable from the contractor from his EMD and his properties 
movable and immovable as arrears of Land Revenue under the provisions of the Revenue 
Recovery Act for the time being or in any other manner as the KRWSA may deem fit in this 
regard. 

 
4. The contractor further assures it is clearly understood that the settlement of claims either 
by part bills or by final bills will be made only according to the availability budget provision 
and allotment of funds to the Regional Project Director in charge of the work under 
respective heads of account in which the work is sanctioned and arranged and also subject 
to seniority of such bills. No claim for interest or for damages whatsoever shall be made 
for the belated settlement of claims of bills. 

 

IN WITNESS WHERE OF Sri ............................................... (here the name of the officers 
of the KRWSA) for on behalf of the Kerala Rural Water Supply and Sanitation Agency 
(KRWSA) (KRWSA) and Sri ................................................. the tenderer have set their hands 
on the day and year firm above written signed by Sri. ………………………………officer / 
officers of Kerala Rural Water Supply and Sanitation Agency (KRWSA). 

 

Regional Project Director 
In the presence of witness 

1. 

2. 
 
Signed and delivered by 
Sri ............. ... ................ ... ........ , ........................................ the contractor 

 

1. 
 
2. 
Note:- The form should be presented in Rs. 200/- valid stamp paper of Govt. of Kerala. 
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(B) FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF WORK 
 

AGREEMENT   No. : Date : 

WORKS CONTRACT 

AGREEMENT   entered   into   ...................... day   of   the..................................   Two   Thousand and 

..................................................          between          …………………………………          …………… 

……………………………………. of the one part and the Regional Project Director, KRWSA, RPMU 

KANNUR, Bldg. No.3/253, 2nd Floor, Near AKG Hospital, Talap, KANNUR – 670002 for and on 

behalf   of Kerala Rural Water Supply and Sanitation Agency of the other part for the work of 

………………………… …………………………….. 

…………………………………………….. ……………………………………. 

………………………………….. by the former for the use of the Kerala Rural Water Supply and 

Sanitation Agency as per accompanying, plan, specification and conditions of contract approved by the 

Director Technical, Kerala Rural Water Supply and Sanitation Agency. 

Cost of the Contract 

The total cost of the works (hereinafter referred to as the “total cost”) is Rs.............................. /- 

(Rupees ……………………………………………………………………Only) excluding GST as 

reflected in accepted Bill of Quantities. 

Completion time 

The works should be completed within 6 months from the date of this Agreement. In 

exceptional circumstances, the time period stated in this clause may be extended in writing by mutual 

consent of both the parties. 

Defect Liability Period 

The defect liability period will be 12 months from the date of completion and commissioning of the total 

works covered under this contract. 

All other conditions as part of NIT document will form a part of this agreement. 

Signed and delivered by the above mentioned contractor : 

In presence of witness : 

1. 

2. 

 
Signed and delivered by the Regional Project Director, RPMU KANNUR on behalf of the Kerala 

Rural Water Supply and Sanitation Agency : 

 

In the presence of witness : 

 
1. 
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Sl. 
No. 

Item Description Quantity Units 

1 Providing FHTC From Existing 5 Lakh Tank     

1.01 100.60.1.1.1 : Providing 15mm (1/2 inch) house connection with 
15mm  (1/2 inch) water meter from existing PVC / HDPE mains up 
to 110 mm dia., up to a length of 5m using 20mm Indian Standard 
Class 6 uPVC pipe and uPVC / GM / Brass specials viz. brass 
ferrule, GM full way wheel valve, Elbow,  MTA, FTA, couplers, 
PVC Service Saddle of suitable size etc. and connecting with the 
mains, testing the joints etc. complete including trenching and 
refilling in all kinds of soil up to a depth of 1.50m for main line 
tracing and trench of average cross section 0.3m x 0.75m for 
laying connection pipe and service pipe, fixing water meter,  
lighting, watching, providing caution boards, traffic control etc. 
complete including cost of materials, hire for tools, cost of 
consumables and labour charges but excluding cost of water 
meter and meter box and excluding charges for cutting the 
concrete / tarred / bituminous roads etc, and as per the direction of 
the departmental officers. 

800.0000 no 

1.02 100.60.2.1.1 : Providing 15mm (1/2 inch) house connection with 
15mm (1/2 inch) water meter from existing PVC / HDPE mains 
from 140mm to 200mm dia., up to a length of 5 m using 20mm 
Indian Standard Class 6 uPVC pipe and uPVC / GM / Brass 
specials viz. brass ferrule,  GM full way wheel valve, Elbow,  MTA, 
FTA, couplers, PVC Service Saddle of suitable size etc. and 
connecting with the mains, testing the joints etc. complete 
including trenching and refilling in all kinds of soil up to a depth of 
1.50m for main line tracing and trench of average cross section 
0.3m x 0.75m for laying connection pipe and service pipe, fixing 
water meter,  lighting, watching, providing caution boards, traffic 
control etc. complete including cost of materials, hire for tools, cost 
of consumables and labour charges but excluding cost of water 
meter and meter box and excluding charges for cutting the 
concrete / tarred / bituminous roads etc, and as per the direction of 
the departmental officers. 

200.0000 no 

1.03 100.60.3.1.1 : Providing additional length of house connection 
pipe using  20mm Indian Standard Class 6 uPVC pipe and 
specials and testing the joints etc., by trenching and refilling in all 
kinds of soil with trench of average cross section 0.3m x 0.75m for 
laying of connection pipe and service pipe, lighting, watching, 
providing caution boards, traffic control etc., including cost of 
materials, hire for tools, cost of consumables and labour charges 
etc. complete, but excluding the cost of cutting of concrete / tarred 
/ bituminous roads etc., and as per the directions of the 
department officers. 

5000.0000 metre 

1.04 100.60.12.3.1 : Providing 15mm PVC Tap in the water meter 
assembly for 15mm connection, using 20mm Indian Standard 
Class 6 uPVC pipes and specials including cost of materials, 
consumables, hire charges for tools and labour charges etc. 
complete and as per the direction of departmental officers. 

1000.0000 no 
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1.05 100.60.10.4.1 : Providing 20mm (1/2 inch) PVC Air Valve in the 
water meter assembly for 15mm connection, using 20mm Indian 
Standard Class 6 uPVC pipes and specials including cost of 
materials, consumables, hire for tools and labour charges etc. 
complete and as per the directions of the department officers. 

1000.0000 no 

1.06 18.17.4 : Providing and fixing gun metal gate valve with C.I. wheel 
of approved quality (screwed end) :50 mm nominal bore 

5.0000 each 

1.07 100.98.211 : Supply of uPVC Pipe, IS 4985:  2000 , 6kg/cm2, 
63mm Dia.. 

1000.0000 metre 

1.08 100.98.228 : Supply of uPVC Pipe, IS 4985:  2000 , 8kg/cm2, 
180mm Dia. 

800.0000 metre 

1.09 100.98.230 : Supply of uPVC Pipe,  IS 4985:  2000 , 10kg/cm2, 
25mm. 

10000.0000 metre 

1.1 100.98.231 : Supply of uPVC Pipe, IS 4985:  2000 , 10kg/cm2, 
32mm Dia. 

8000.0000 metre 

1.11 100.98.232 : Supply of uPVC Pipe, IS 4985:  2000 , 10kg/cm2, 
40mm Dia. 

8000.0000 metre 

1.12 100.98.233 : Supply of uPVC Pipe, IS 4985:  2000 , 10kg/cm2, 
50mm Dia. 

4000.0000 metre 

1.13 100.98.234 : Supply of uPVC Pipe, IS 4985:  2000 , 10kg/cm2, 
63mm Dia. 

5000.0000 metre 

1.14 100.98.235 : Supply of uPVC Pipe, IS 4985:  2000 , 10kg/cm2, 
75mm Dia. 

1200.0000 metre 

1.15 100.98.236 : Supply of uPVC Pipe, IS 4985:  2000 , 10kg/cm2, 
90mm Dia. 

900.0000 metre 

1.16 100.98.237 : Supply of uPVC Pipe, IS 4985:  2000 , 10kg/cm2, 
110mm Dia. 

1000.0000 metre 

1.17 100.98.240 : Supply of uPVC Pipe, IS 4985:  2000 , 10kg/cm2, 
200mm Dia. 

800.0000 metre 

1.18 100.9.2 : Laying UPVC pipes of class 2 to class 6 and specials, 
lowering to the trenches already made, placing in position aligning 
the pipe line to the lines and levels and jointing the pipes and 
specials with solvent cement and testing the pipe line with water to 
the required test pressure (excluding cost of pipes and specials).  
25 mm nominal outer dia pipes. 

10000.0000 metre 

1.19 100.9.3 : Laying UPVC pipes of class 2 to class 6 and specials, 
lowering to the trenches already made, placing in position aligning 
the pipe line to the lines and levels and jointing the pipes and 
specials with solvent cement and testing the pipe line with water to 
the required test pressure (excluding cost of pipes and specials). 
32 mm nominal outer dia pipes. 

8000.0000 metre 

1.2 100.9.4 : Laying UPVC pipes of class 2 to class 6 and specials, 
lowering to the trenches already made, placing in position aligning 
the pipe line to the lines and levels and jointing the pipes and 
specials with solvent cement and testing the pipe line with water to 
the required test pressure (excluding cost of pipes and specials).  
40 mm nominal outer dia pipes. 

8000.0000 metre 
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1.21 100.9.5 : Laying UPVC pipes of class 2 to class 6 and specials, 
lowering to the trenches already made, placing in position aligning 
the pipe line to the lines and levels and jointing the pipes and 
specials with solvent cement and testing the pipe line with water to 
the required test pressure (excluding cost of pipes and specials)  
50 mm nominal outer dia pipes. 

4000.0000 metre 

1.22 100.9.6 : Laying UPVC pipes  of class 2 to class 6 and  specials, 
lowering to the trenches already made, placing in position aligning 
the pipe line to the lines and levels and jointing the pipes and 
specials with solvent cement and testing the pipe line with water to 
the required test pressure  (excluding cost of pipes and specials). 
63 mm nominal outer dia pipes. 

5000.0000 metre 

1.23 100.9.7 : Laying UPVC pipes  of class 2 to class 6 and  specials, 
lowering to the trenches already made, placing in position aligning 
the pipe line to the lines and levels and jointing the pipes and 
specials with solvent cement and testing the pipe line with water to 
the required test pressure  (excluding cost of pipes and specials). 
75 mm nominal outer dia pipes. 

1200.0000 metre 

1.24 100.9.8 : Laying UPVC pipes  of class 2 to class 6 and  specials, 
lowering to the trenches already made, placing in position aligning 
the pipe line to the lines and levels and jointing the pipes and 
specials with solvent cement and testing the pipe line with water to 
the required test pressure  (excluding cost of pipes and specials).  
90 mm nominal outer dia pipes." 

900.0000 metre 

1.25 100.9.9 : Laying UPVC pipes  of class 2 to class 6 and  specials, 
lowering to the trenches already made, placing in position aligning 
the pipe line to the lines and levels and jointing the pipes and 
specials with solvent cement and testing the pipe line with water to 
the required test pressure  (excluding cost of pipes and specials). 
110 mm nominal outer dia pipes. 

1000.0000 metre 

1.26 100.9.12 : Laying UPVC pipes  of class 2 to class 6 and  specials, 
lowering to the trenches already made, placing in position aligning 
the pipe line to the lines and levels and jointing the pipes and 
specials with solvent cement and testing the pipe line with water to 
the required test pressure  (excluding cost of pipes and specials). 
180 mm nominal outer dia pipes. 

500.0000 metre 

1.27 100.9.13 : Laying UPVC pipes  of class 2 to class 6 and  specials, 
lowering to the trenches already made, placing in position aligning 
the pipe line to the lines and levels and jointing the pipes and 
specials with solvent cement and testing the pipe line with water to 
the required test pressure  (excluding cost of pipes and specials).  
200 mm nominal outer dia pipes. 

800.0000 metre 

1.28 100.1.1 : Excavating trenches of required width for pipes, cables, 
etc including excavation for sockets, and dressing of sides, 
ramming of bottoms, depth up to 1.5 m, including getting out the 
excavated soil, and then returning the soil as required, in layers 
not exceeding 20 cm in depth, including consolidating 
each deposited layer by ramming, watering, etc. and disposing of 
surplus excavated soil as directed, within a lead of 50 m : 
All kinds of soil (Ref. Item No. 2.10.1 of DSR) 

9909.0000 cum 
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1.29 100.2.7 : "Excavating trenches of required width for pipes, cables, 
etc including excavation for sockets, and dressing of sides, 
ramming of bottoms, depth up to 1.5 m, including getting out the 
excavated soil, and then returning the soil as required, in layers 
not exceeding 20 cm in depth, including consolidating 
each deposited layer by ramming, watering, etc. and disposing of 
surplus excavated soil as directed, within a lead of 50 m : 
Medium Rock (blasting prohibited) 
New Data derived from DAR 

540.0000 cum 

1.3 100.1.5 : Excavating trenches of required width for pipes, cables, 
etc including excavation for sockets, and dressing of sides, 
ramming of bottoms, depth up to 1.5 m, including getting out the 
excavated soil, and then returning the soil as required, in layers 
not exceeding 20 cm in depth, including consolidating 
each deposited layer by ramming, watering, etc. and disposing of 
surplus excavated soil as directed, within a lead of 50 m :" 
Ordinary Rock.  (Ref. Item No. 2.13.1 of DSR) 

540.0000 cum 

1.31 18.12.2 : Providing and fixing G.I. pipes complete with G.I fittings 
including trenching and refilling etc. External work20 mm dia 
nominal bore 

300.0000 metre 

1.32 18.12.3 : Providing and fixing G.I. pipes complete with G.I fittings 
including trenching and refilling etc. External work25 mm dia 
nominal bore 

500.0000 metre 

1.33 18.12.4 : Providing and fixing G.I. pipes complete with G.I fittings 
including trenching and refilling etc. External work32 mm dia 
nominal bore 

1000.0000 metre 

1.34 18.12.5 : Providing and fixing G.I. pipes complete with G.I fittings 
including trenching and refilling etc. External work40 mm dia 
nominal bore 

1200.0000 metre 

1.35 18.12.6 : Providing and fixing G.I. pipes complete with G.I fittings 
including trenching and refilling etc. External work50 mm dia 
nominal bore 

800.0000 metre 

1.36 18.12.7 : Providing and fixing G.I. pipes complete with G.I fittings 
including trenching and refilling etc. External work65 mm dia 
nominal bore 

1000.0000 metre 

1.37 18.12.8 : Providing and fixing G.I. pipes complete with G.I fittings 
including trenching and refilling etc. External work80 mm dia 
nominal bore 

800.0000 metre 

2 VALVES for GI and PVC     

2.01 18.17.4 : Providing and fixing gun metal gate valve with C.I. wheel 
of approved quality (screwed end) :50 mm nominal bore 

5.0000 each 

2.02 18.17.5 : Providing and fixing gun metal gate valve with C.I. wheel 
of approved quality (screwed end) :65 mm nominal bore 

5.0000 each 

2.03 18.17.6 : Providing and fixing gun metal gate valve with C.I. wheel 
of approved quality (screwed end) :80 mm nominal bore 

5.0000 each 

2.04 18.17.3 : Providing and fixing gun metal gate valve with C.I. wheel 
of approved quality (screwed end) :40 mm nominal bore 

5.0000 each 
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2.05 18.59.1 : Providing and fixing C.I double acting air valve of 
approved quality with bolts, nuts, rubber insertion etc. complete ( 
The tail pieces, tapers etc. if required will be paid separately):50 
mm dia 

10.0000 no 

3 Repair and Maintenance of existing pipe line network     

3.01 100.47.1.1 : Leak rectification work in 32 mm PVC (Class 2 to 6) 
pipe line including detecting and locating leak, earth work 
excavation in all kinds of soil for for exposing leak portion of the 
pipe including tar cutting / concrete cutting, cutting the pipe 
diametrically perpendicular to the axis of pipe line with out causing 
any damages to the remaining portion, dismantling and lifting the 
pipe from trenches, smoothening the cut ends, conveying the new 
pipe to the site, cutting and lowering new pipe in to the 
trenches,placing in position aligning the pipe to line and level and 
jointing the new pipe with the existing pipe with solvent cement or 
or any available joint and testing the pipe line by operating the 
valves concerned, and rectifying the defects if noticed and without 
causing any damages to the existing utilities and refilling the 
trenches using excavated earth in layers not exceeding 20cm 
depth including consolidating each layers by ramming, watering, 
charges for removing surplus soil from work site, including hire for 
tools and plant, conveyance of tools and materials, bailing out 
water, providing caution boards,lighting,watching, ribbon fencing, 
traffic controlling etc.complete as per the direction of Departmental 
officers including the cost of pipe and PVC specials; PVC Pipes 
and specials shall be of good quality and conforming to relevant 
standards: All Socketed Jointing. 

2.0000 Leak 

3.02 100.47.1.2 : Leak rectification work in 40 mm  PVC (Class 2 to 6) 
pipe line including detecting  and locating leak, earth work 
excavation in all kinds of  soil  for for exposing leak portion of the 
pipe including tar cutting / concrete cutting, cutting the pipe 
diametrically perpendicular to the axis of pipe line with out causing 
any damages to the remaining portion, dismantling and lifting the 
pipe from trenches, smoothening the cut ends, conveying the new 
pipe to the site, cutting and  lowering new pipe in to the 
trenches,placing in position aligning the pipe to line and level and 
jointing the new pipe with the existing pipe with solvent cement or 
or any available joint and testing the pipe line by operating the 
valves concerned,  and rectifying the defects if noticed and without 
causing any damages to the existing utilities and refilling the 
trenches using excavated earth in layers not exceeding 20cm 
depth  including consolidating each layers by ramming, watering, 
charges for removing  surplus soil from work site, including hire for 
tools and plant, conveyance of  tools and materials, bailing out 
water, providing caution boards,lighting,watching, ribbon fencing, 
traffic controlling etc.complete   as per the direction of 
Departmental officers  including the cost of pipe and PVC 
specials;  PVC Pipes and specials shall be of good quality and 
conforming to relevant standards: All Socketed Jointing. 

10.0000 Leak 
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3.03 100.47.1.3 : Leak rectification work in 50 mm  PVC (Class 2 to 6) 
pipe line including detecting  and locating leak,  earth work 
excavation in all kinds of  soil  for for exposing leak portion of the 
pipe including tar cutting / concrete cutting, cutting the pipe 
diametrically perpendicular to the axis of pipe line with out causing 
any damages to the remaining portion, dismantling and lifting the 
pipe from trenches, smoothening the cut ends, conveying the new 
pipe to the site, cutting and  lowering new pipe in to the 
trenches,placing in position aligning the pipe to line and level and 
jointing the new pipe with the existing pipe with solvent cement or 
or any available joint and testing the pipe line by operating the 
valves concerned,  and rectifying the defects if noticed and without 
causing any damages to the existing utilities and refilling the 
trenches using excavated earth in layers not exceeding 20cm 
depth  including consolidating each layers by ramming, watering, 
charges for removing  surplus soil from work site, including hire for 
tools and plant, conveyance of  tools and materials, bailing out 
water, providing caution boards,lighting,watching, ribbon fencing, 
traffic controlling etc.complete   as per the direction of 
Departmental officers  including the cost of pipe and PVC 
specials;  PVC Pipes and specials shall be of good quality and 
conforming to relevant standards: All Socketed Jointing. 

10.0000 Leak 

3.04 100.47.1.4 : Leak rectification work in 63 mm  PVC (Class 2 to 6) 
pipe line including detecting  and locating leak, earth work 
excavation in all kinds of  soil  for for exposing leak portion of the 
pipe including tar cutting / concrete cutting, cutting the pipe 
diametrically perpendicular to the axis of pipe line with out causing 
any damages to the remaining portion, dismantling and lifting the 
pipe from trenches, smoothening the cut ends, conveying the new 
pipe to the site, cutting and  lowering new pipe in to the 
trenches,placing in position aligning the pipe to line and level and 
jointing the new pipe with the existing pipe with solvent cement or 
or any available joint and testing the pipe line by operating the 
valves concerned,  and rectifying the defects if noticed and without 
causing any damages to the existing utilities and refilling the 
trenches using excavated earth in layers not exceeding 20cm 
depth  including consolidating each layers by ramming, watering, 
charges for removing  surplus soil from work site, including hire for 
tools and plant, conveyance of  tools and materials, bailing out 
water, providing caution boards,lighting,watching, ribbon fencing, 
traffic controlling etc.complete   as per the direction of 
Departmental officers  including the cost of pipe and PVC 
specials;  PVC Pipes and specials shall be of good quality and 
conforming to relevant standards: All Socketed Jointing. 

10.0000 Leak 
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3.05 100.47.1.5 : Leak rectification work in 75 mm  PVC (Class 2 to 6) 
pipe line including detecting  and locating leak,  earth work 
excavation in all kinds of  soil  for for exposing leak portion of the 
pipe including tar cutting / concrete cutting, cutting the pipe 
diametrically perpendicular to the axis of pipe line with out causing 
any damages to the remaining portion, dismantling and lifting the 
pipe from trenches, smoothening the cut ends, conveying the new 
pipe to the site, cutting and  lowering new pipe in to the 
trenches,placing in position aligning the pipe to line and level and 
jointing the new pipe with the existing pipe with solvent cement or 
or any available joint and testing the pipe line by operating the 
valves concerned,  and rectifying the defects if noticed and without 
causing any damages to the existing utilities and refilling the 
trenches using excavated earth in layers not exceeding 20cm 
depth  including consolidating each layers by ramming, watering, 
charges for removing  surplus soil from work site, including hire for 
tools and plant, conveyance of  tools and materials, bailing out 
water, providing caution boards,lighting,watching, ribbon fencing, 
traffic controlling etc.complete   as per the direction of 
Departmental officers  including the cost of pipe and PVC 
specials;  PVC Pipes and specials shall be of good quality and 
conforming to relevant standards;  PVC Pipes and specials shall 
be of good quality and conforming to relevant standards: All 
Socketed Jointing. 

10.0000 Leak 

3.06 100.47.2.1 : Leak rectification work in 90  mm  PVC (Class 2 to 6) 
pipe line including detecting  and locating leak, earth work 
excavation in all kinds of  soil  for for exposing leak portion of the 
pipe including tar cutting / concrete cutting, cutting the pipe 
diametrically perpendicular to the axis of pipe line with out causing 
any damages to the balance portion, dismantling and lifting the 
pipe from trenches, smoothening the cut ends, conveying the new 
pipe, cutting and lowering new pipe in to the trenches,placing in 
position aligning the pipe to line and level and jointing the new 
pipe with the existing pipe with solvent cement or repairable joint 
and testing the pipe line by operating the valves concerned,  and 
rectifying the defects if noticed and refilling the trenches in layers 
not exceeding 20cm depth  including consolidating each layers by 
ramming, watering, charges for removing  surplus soil from work 
site without causing any damages to the existing utilities, including 
hire for tools and plant, conveyance of  tools and materials, bailing 
out water, providing caution boards,lighting, ribbon fencing, 
watching, traffic control etc.complete   as per the direction of 
Departmental officers, including the cost of pipe  & specials but 
excluding the cost of  CIR Joints; PVC Pipes and specials shall be 
of good quality and conforming to relevant standards: Socket & 
CIR Jointing. 

10.0000 Leak 
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3.07 100.47.2.2 : Leak rectification work in 110  mm  PVC (Class 2 to 
6) pipe line including detecting  and locating leak, earth work 
excavation in all kinds of  soil  for for exposing leak portion of the 
pipe including tar cutting / concrete cutting, cutting the pipe 
diametrically perpendicular to the axis of pipe line with out causing 
any damages to the balance portion, dismantling and lifting the 
pipe from trenches, smoothening the cut ends, conveying the new 
pipe, cutting and lowering new pipe in to the trenches,placing in 
position aligning the pipe to line and level and jointing the new 
pipe with the existing pipe with solvent cement or repairable joint 
and testing the pipe line by operating the valves concerned,  and 
rectifying the defects if noticed and refilling the trenches in layers 
not exceeding 20cm depth  including consolidating each layers by 
ramming, watering, charges for removing  surplus soil from work 
site without causing any damages to the existing utilities, including 
hire for tools and plant, conveyance of  tools and materials, bailing 
out water, providing caution boards,lighting, ribbon fencing, 
watching, traffic control etc.complete   as per the direction of 
Departmental officers, including the cost of pipe  & specials but 
excluding the cost of  CIR Joints; PVC Pipes and specials shall be 
of good quality and conforming to relevant standards: Socket & 
CIR Jointing. 

10.0000 Leak 

3.08 100.47.2.3 : Leak rectification work in 140  mm  PVC (Class 2 to 
6) pipe line including detecting  and locating leak, earth work 
excavation in all kinds of  soil  for for exposing leak portion of the 
pipe including tar cutting / concrete cutting, cutting the pipe 
diametrically perpendicular to the axis of pipe line with out causing 
any damages to the balance portion, dismantling and lifting the 
pipe from trenches, smoothening the cut ends, conveying the new 
pipe, cutting and lowering new pipe in to the trenches,placing in 
position aligning the pipe to line and level and jointing the new 
pipe with the existing pipe with solvent cement or repairable joint 
and testing the pipe line by operating the valves concerned,  and 
rectifying the defects if noticed and refilling the trenches in layers 
not exceeding 20cm depth  including consolidating each layers by 
ramming, watering, charges for removing  surplus soil from work 
site without causing any damages to the existing utilities, including 
hire for tools and plant, conveyance of  tools and materials, bailing 
out water, providing caution boards,lighting, ribbon fencing, 
watching, traffic control etc.complete   as per the direction of 
Departmental officers, including the cost of pipe  & specials but 
excluding the cost of  CIR Joints; PVC Pipes and specials shall be 
of good quality and conforming to relevant standards: Socket & 
CIR Jointing. 

10.0000 Leak 
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3.09 100.47.2.4 : Leak rectification work in 160  mm  PVC (Class 2 to 
6) pipe line including detecting  and locating leak, earth work 
excavation in all kinds of  soil  for for exposing leak portion of the 
pipe including tar cutting / concrete cutting, cutting the pipe 
diametrically perpendicular to the axis of pipe line with out causing 
any damages to the balance portion, dismantling and lifting the 
pipe from trenches, smoothening the cut ends, conveying the new 
pipe, cutting and lowering new pipe in to the trenches,placing in 
position aligning the pipe to line and level and jointing the new 
pipe with the existing pipe with solvent cement or repairable joint 
and testing the pipe line by operating the valves concerned,  and 
rectifying the defects if noticed and refilling the trenches in layers 
not exceeding 20cm depth  including consolidating each layers by 
ramming, watering, charges for removing  surplus soil from work 
site without causing any damages to the existing utilities, including 
hire for tools and plant, conveyance of  tools and materials, bailing 
out water, providing caution boards,lighting, ribbon fencing, 
watching, traffic control etc.complete   as per the direction of 
Departmental officers, including the cost of pipe  & specials but 
excluding the cost of  CIR Joints; PVC Pipes and specials shall be 
of good quality and conforming to relevant standards: Socket & 
CIR Jointing. 

10.0000 Leak 

3.1 100.47.2.5 : Leak rectification work in 180  mm  PVC (Class 2 to 
6) pipe line including detecting  and locating leak, earth work 
excavation in all kinds of  soil  for for exposing leak portion of the 
pipe including tar cutting / concrete cutting, cutting the pipe 
diametrically perpendicular to the axis of pipe line with out causing 
any damages to the balance portion, dismantling and lifting the 
pipe from trenches, smoothening the cut ends, conveying the new 
pipe, cutting and lowering new pipe in to the trenches,placing in 
position aligning the pipe to line and level and jointing the new 
pipe with the existing pipe with solvent cement or repairable joint 
and testing the pipe line by operating the valves concerned,  and 
rectifying the defects if noticed and refilling the trenches in layers 
not exceeding 20cm depth  including consolidating each layers by 
ramming, watering, charges for removing  surplus soil from work 
site without causing any damages to the existing utilities, including 
hire for tools and plant, conveyance of  tools and materials, bailing 
out water, providing caution boards,lighting, ribbon fencing, 
watching, traffic control etc.complete   as per the direction of 
Departmental officers, including the cost of pipe  & specials but 
excluding the cost of  CIR Joints; PVC Pipes and specials shall be 
of good quality and conforming to relevant standards: Socket & 
CIR Jointing. 

10.0000 Leak 
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