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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

General Tender Terms & Conditions for Kerala State e-Procurement System 

through https://www.etenders.kerala.gov.in 

(The clauses, sentences, words etc. stricken off shall be treated not applicable to this tender) 

This tender is an e-Tender and is being published online for the work/supply: “Providing additional 

well, tank and Maintenance works to Pulvetta WSS in Karuvarakundu GP, Malappuram District”. 

The tender is invited in ONE/TWO (strike off whichever is not applicable) cover system from the 

registered and eligible firms through e-procurement portal of Government of Kerala 

(https://www.etenders.kerala.gov.in). Prospective bidders willing to participate in this tender shall 

necessarily register themselves with above mentioned e-procurement portal. 
The tender timeline is available in the critical date section of this tender published in 

www.etenders.kerala.gov.in. 

 A). Online Bidder registration process:  

Bidders should have a Class II or above Digital Signature Certificate (DSC) to be procured from any 

Registration Authorities (RA) under the Certifying Agency of India. Details of RAs will be available on 

www.cca.gov.in. Once, the DSC is obtained, bidders have to register on www.etenders.kerala.gov.in 

website for participating in this tender. Website registration is a one-time process without any registration 

fees. However, bidders have to procure DSC at their own cost.  

Bidders may contact e-Procurement support desk of Kerala State IT Mission over telephone at 0471-

2577088/188/388 or 0484-2336006, 2332262 or 0497-2764788, 2764188 or 0483-273294 or through email: 

etendershelp@kerala.gov.in or helpetender@gmail.com for assistance in this regard. 

 B). Online Tender Process:  

The tender process shall consist of the following stages: 

i. Downloading of tender document: Tender document will be available for free download on 

www.etenders.kerala.gov.in. However, tender document fees shall be payable at the time of bid submission 

as stipulated in this tender document.  

ii. Pre-bid meeting: As mentioned in the tender documents.  

iii. Publishing of Corrigendum: All corrigenda shall be published on www.etenders.kerala.gov.in 

and shall not be available elsewhere. 

iv. Bid submission: Bidders have to submit their bids along with supporting documents to support 

their eligibility, as required in this tender document on www.etenders.kerala.gov.in 

v. Opening of Technical Bid and Bidder short-listing: The technical bids will be opened, evaluated 

and shortlisted as per the eligibility and technical qualifications. All documents in support of technical 

qualifications shall be submitted (online). Failure to submit the documents online will attract 

disqualification. Bids shortlisted by this process will be taken up for opening the financial bid. 

 

(b) 

https://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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vi. Opening of Financial Bids: Bids of the qualified bidder's shall only be considered for opening 

and evaluation of the financial bid on the date and time mentioned in critical date's section.  

C. Documents Comprising Bid:  

(i). The First Stage (Pre-Qualification or Technical Cover based on 1 cover or 2 cover tender system):  

Pre-Qualification or Technical proposal shall contain the scanned copies of the following documents which 

every bidder has to upload: 

i. Document 1 : Scanned copy of duly filled and signed preliminary agreement prepared in Kerala 

Stamp Paper worth Rs.200/-  

ii.  Document 2 : Scanned copy of documents to prove eligibility criteria  

iii. Document 3: The NIT documents of the work downloaded from the website to agree        

with the tender conditions  

iv. Documents : Any other documents as per the requirement of the tender conditions  

 (ii). The Second Stage (Financial Cover or as per tender cover system):  

v. The Bidder shall complete the Price bid as per format given for download along with this tender. 

Kerala Rural Water Supply And Sanitation Agency doesn‟t take any responsibility for any technical snag or 

failure that has taken place during document upload.  

Note: The blank price bid should be downloaded and saved on bidder‟s computer without changing file-

name otherwise price bid will not get uploaded. The bidder should fill in the details in the same file and 

upload the same back to the website. 

Fixed price: Prices quoted by the Bidder shall be fixed during the bidder's performance of the contract and 

not subject to variation on any account. A bid submitted with an adjustable/ variable price quotation will be 

treated as non - responsive and rejected. 

D). Tender Fee and Earnest Money Deposit (EMD)  

The Bidder shall pay, a tender fee and Earnest Money Deposit (EMD) or Bid Security amount as per the 

tender documents. The Bid security is required to protect the purchaser against risk of Bidder‟s conduct, 

which would warrant the forfeiture of security. 

Online Payment modes: The tender fee and EMD can be paid in the following manner through e-Payment 

facility provided by the e-Procurement system: 

State Bank of India Multi Option Payment System (SBI MOPS Gateway):  

Bidders are required to avail Internet Banking Facility in any of below banks for making tender remittances 

in e Procurement System. 

1 Allahabad Bank  32 Kotak Mahindra Bank 

2 Axis Bank  33 Lakshmi Vilas Bank 

3 Andhra Bank  34 Mehsana Urban Co-op Bank 

4 Bandan Bank  35 NKGSB Co-operative Bank 

5 Bank of Bahrain and Kuwait  36 Oriental Bank of Commerce 

6 Bank of Baroda  37 Punjab and Maharashtra Cooperative Bank 

7 Bank of India  38 Punjab National Bank 

8 Bank of Maharashtra  39 Punjab and Sind Bank 
 

(c) 



Tenderer          6/72 Tendering Officer 

 

9 Bassein Catholic Co-operative 

Bank  
40 RBL Bank 

10 BNP Paribas  41 Saraswat Cooperative Bank 

11 Canara Bank  42 ShamraoVithal Cooperative Bank 

12 Catholic Syrian Bank  43 South Indian Bank 

13 Central Bank of India  44 Standard Chartered Bank 

14 City Union Bank  45 State Bank of India 

15 Corporation Bank  46 Syndicate Bank 

16 Cosmos Bank  47 Tamilnad Mercantile Bank 

17 DCB Bank  48 Tamilnadu Cooperative Bank 

18 Dena Bank  49 The Kalyan Janata Sahakari Bank 

19 Deutsche Bank  50 TJSB Bank (Erstwhile Thane Janata Sahakari 

Bank) 

20 Dhanalaxmi Bank  51 UCO Bank 

21 Federal Bank  52 Union Bank of India 

22 HDFC Bank  53 United Bank of India 

23 ICICI Bank  54 Vijaya Bank 

24 IDBI Bank  55 YES Bank 

25 Indian Bank    

26 Indian Overseas Bank    

27 IndusInd Bank    

28 Jammu & Kashmir Bank    

29 Janata Sahakari Bank    

30 Karnataka Bank    

31 Karur Vysya Bank    

B) Internet Banking Options (Corporate)  
1 Bank of Baroda 21 Laxmi Vilas Bank 

2 Bank of India 22 Oriental Bank of Commerce 

3 Bank of Maharashtra 23 Punjab & Maharashtra Coop Bank 

4 BNP Paribas 24 Punjab & Sind Bank 

5 Canara Bank 25 Punjab National Bank 

6 Catholic Syrian Bank 26 RBL Bank 

7 City Union Bank 27 ShamraoVitthal Co-operative Bank 

8 Corporation Bank 28 South Indian Bank 

9 Cosmos Bank 29 State Bank of India 

10 Deutsche Bank 30 Syndicate Bank 

11 Development Credit Bank 31 UCO Bank 

12 Dhanalaxmi Bank 32 Union Bank of India 

13 Federal Bank 33 UPPCL 

14 HDFC Bank 34 Vijaya Bank 

15 ICICI Bank 35 Axis Bank 

16 Indian Overseas Bank   

17 Janta Sahakari Bank   

18 Jammu & Kashmir Bank   

19 Karur Vysya Bank   

20 Kotak Bank   

During the online bid submission process, bidder shall select SBI MOPS option and submit the page, to 

view the Terms and Conditions page. On further submitting the same, the e-Procurement system will re-

direct the bidder to MOPS Gateway, where two options namely SBI and Other Banks* will be shown. 

Here, Bidder may proceed as per below: 

 

 

(d) 
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a. SBI Account Holders shall click SBI option with its Net Banking Facility., where bidder can enter 

their internet banking credentials and transfer the Tender Fee and EMD amount.  

b. Other Bank Account Holders may click Other Banks option to view the bank selection page. Here, 

bidders can select from any of the 54 Banks to proceed with its Net Banking Facility, for remitting 

tender payments.  

*Transaction Charges for Other Banks vide SBI Letter No. LHO/TVM/AC/2016-17/47 – 1% of 

transaction value subject to a minimum of Rs. 50/- and maximum of Rs. 150/-. 

Any transaction charges levied while using any of the above modes of online payment has be borne by 

the bidder. The supplier/contractor's bid will be evaluated only if payment status against bidder is 

showing “Success” during bid opening 

E). SUBMISSION PROCESS  

For submission of bids, all interested bidders have to register online as explained above in this 

document. After registration, bidders shall submit their Technical bid and Financial bid online on 

www.etenders.kerala.gov.in along with online payment of tender fee and EMD. 

For page by page instructions on bid submission process, please visit 

www.etenders.kerala.gov.in and click “Bidders Manual Kit” link on the home page. 

It is necessary to click on “Freeze bid” link/ icon to complete the process of bid 

submission otherwise the bid will not get submitted online and the same shall not be available for 

viewing/ opening during bid opening process. 

The bidders have the opportunity to revise the rates or documents uploaded by him even after 

submission, till the closing date of the render. Also the bidder can withdraw his offer before the closing 

date. Resubmission will not be possible for withdrawn bids. The option is available from "my active 

bids" link. 
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1. E-TENDER NOTICE 
 

 

The Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, Malappuram 

invites sealed competitive electronic tenders in ONE/TWO level system for the following work on 

Percentage/Item rate/lump sum/EPCM basis from Registered Class A/Class B/Class C contractors of Kerala 

Water Authority or contractors Registered in other departments in Kerala State / in other states in India/ in 

equivalent class and manufacturers eligible for A/B/C class license from Kerala Water 

Authority/PWD/CPWD/reputed contracting firms in India.  The tenderers shall have experience in 

implementing similar works.  

         The tender is invited in Single Cover/Double cover system from the registered and eligible firms 

through e-procurement portal of Government of Kerala (https://www.etenders.kerala.gov.in). Prospective 

bidders willing to participate in this tender shall necessarily register themselves with above mentioned e-

procurement portal. 

 The tender timeline is available in the critical date section of this tender published in  

www.etenders.kerala.gov.in.  

The brief details of tender are as follows : 

 

E Tender No. 04/SUS/ KRWSA/RPMU/MPM/KAR/2022 

Name of Project Sustainability 2021-22 

Name of work 

Providing additional well, tank and Maintenance 

works to Pulvetta WSS in Karuvarakundu GP, 

Malappuram District 

Nature of works Civil  

Location 
Karuvarakundu Grama Panchayath, Malappuram 

District 

Probable Amount of Contract Rs. 30,03,837/- (Tendered PAC) 

Period of Completion 3 months from date of Award of work 

Source of Fund for this work KRWSA - Sustainability 2020-21 

Sale of Tender Documents  
Documents are available in the site 

www.etenders.kerala.gov.in for free download 

Tender forms received by 
The Regional Project Director, Kerala Rural Water 

Supply and Sanitation Agency, RPMU Malappuram 

Tender fee 

Rs. 2,500/- + 18% GST (GST will be paid by the 

contractor on reverse charge basis while filing his 

returns). 

EMD Rs. 50,000/- (Rupees Fifty Thousand only) 

Mode of payment (Tender fee & EMD)  Online payment 

                 KERALA RURAL WATER SUPPLY & SANITATION AGENCY 

Regional Project Management Unit, Malappuram 

MMC.X/108-112, UMK Tower, Uphill 

Jubilee road, Near passport office 

Malappuram P.O. – 676 505 

Phone : 0483 - 2738566 

Email : rpmumalappuram1@gmail.com 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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Pre- bid meeting  

Clarification regarding bid 
All clarifications sought up to 30.11.2022 at 5.00 PM 

via E mail will be answered 

Corrigendum Corrigendum if any will be published in web site 

Last   date   and   time of submission of 

tenders electronically to the tendering 

Authority 

03.12.2022 at 3.00 PM 

Date and time of opening of tenders 05.12.2022 at 11.00 AM 

Validity of Bid (Firm period)  
120 days from the last date of submission of bid 

(electronically) 

Place of execution of agreement 

Office of the Regional Project Director, Kerala Rural 

Water Supply and Sanitation Agency, RPMU 

Malappuram  

 

Interested bidders can get further details regarding the work from the office of the Regional Project 

Director, Kerala Rural Water Supply and Sanitation Agency, MMC.X/108-112, 2
nd

 Floor, UMK Tower, 

Jubilee road, Uphill, Malappuram – 676505  (Phone : 0483 - 2738566,  Email ID : 

rpmumalappuram1@gmail.com). 

 

All other relevant rules followed by KRWSA shall be applicable. 

 

 

 

   Sd/- 

The Regional Project Director 

RPMU Malappuram, KRWSA 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

 

2. DETAILED TENDER NOTICE 
 

1. Sealed competitive tenders are invited for and on behalf of Executive Director, Kerala Rural Water 

Supply And Sanitation Agency, by the undersigned, from Registered Class A/Class B/Class C 

Contractors of Kerala Water Authority/Contractors Registered in Other Departments in Kerala State or 

other States in India equivalent class and also Manufacturers/ reputed contracting firms in India, eligible 

for A/B/C Class license from Kerala Water Authority/PWD/CPWD/reputed contracting firms in India, with 

experience in Surveying, Designing, Supplying, Laying, testing, Trial running and Commissioning of 

FHTCs, pipe lines/ tanks/ WTP etc whichever is necessary as per the scope of work in volume II of 

NIT for the following works. 

Name of project  : Sustainability 2021-22  

Name of work  : Providing additional well, tank and Maintenance works to Pulvetta WSS in 

Karuvarakundu GP, Malappuram District 

2. Intending tenderers may enroll themselves for e-tendering in the website www.etenders.kerala.gov.in.  One 

time registration is valid for all KRWSA tenders.  The contractors who are registered for e-tendering and 

have valid password can only view / download the Tender Documents. The Tender Schedule shall be filled 

up in the prescribed format provided in tender document.  For uploading the tender documents, the tenderer 

has to remit the amount towards cost of tender documents as well as the prescribed EMD through online 

payment mechanism for e-procurement system of Govt. of Kerala. Tenderers are advised to visit the 

“Downloads” section of e-Procurement website (www.etenders.kerala.gov.in) for detailed instructions on 

making online payment using internet banking facility only. Only those tender schedules which are 

downloaded from the website and uploaded after filling only will be considered. Bidders can make use of 

the links "help for Contractors", 'FAQ", "Bidders Manual Kit" etc. in the above website for more details on 

registration and bid submission. For further assistance they can also contact over phone or by mail to the 

regional offices of Kerala State IT Mission in the addresses available in the website.  

  The tenders shall be submitted electronically to The Regional Project Director, Kerala Rural Water 

Supply and Sanitation Agency, RPMU Malappuram in the method available at the web site 

www.etenders.kerala.gov.in. The tenderer has to remit the amount towards cost of tender documents and 

EMD through online payment in time.  The bid submission is allowed up to the last date and time given in 

this tender notice. Submitting bid documents in no way for a right or / eligibility for qualification of 

awarding the work. The qualification criteria are described in the bid document. 

The bidder shall fill up the prefixed formats and price bids along with NIT, Scope of work or any 

other document uploaded by the Regional Project Director and upload in the website. Additional documents 

if any are to be scanned and uploaded in the website.  The price bid shall be submitted electronically only. 

The tenderer shall produce before the Regional project Director, the originals of the documents uploaded 

including those scanned and uploaded (except price bid) with the preliminary agreement executed in the 

prescribed Kerala Stamp paper (Rs.200/-). 

 Technical Bid shall be opened in the presence of the Bidder or their authorized representative who 

chooses to attend the specified tender opening. After the evaluation of Technical Bid, the Regional Project 

Director will intimate the bidders who have qualified in Technical bid, the date and time of opening of the 

Price bid which will be fixed subsequently. The participating bidders can view the bid opening online and 
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view the rates of competitors after tender opening. Bidders are requested to furnish Telephone No/Fax 

No/Email ID for speedy transfer of information. 

The Regional Project Director will not be responsible for any cost or expenses incurred by bidders in 

connection with preparation or delivery of bid or loss of any document during transit. Date extension will 

not be allowed without specific reasons and which is beyond the control of KRWSA. In the event of any of 

the specified date being declared a holiday, the event will take place at the same time and place on the next 

working day. All other conditions of invitation of tenders will be as per prevalent rules in Kerala Rural 

water Supply and Sanitation Agency. 

3. A pre-bid meeting will be convened by the Regional Project Director at Regional Project Management 

Unit, Malappuram office on ……………………. to clarify any issues raised by the intending tenderers in 

advance. The minutes of such pre -bid meeting shall also form part of this tender document and a copy of 

the same duly signed by the Tenderer /firm shall be enclosed with the tender submitted. 

4. Period of completion of the work tendered will be 3 (Three) months. 

5. The tenders shall be submitted electronically before 03.00 PM on 03/12/2022. The bidder shall fill up the 

details and price bids in prefixed formats along with NIT, Scope of work or any other document uploaded 

by the Office of the Regional Project Director, KRWSA, RPMU Malappuram and upload in the website. 

Additional documents if any are to be scanned and uploaded in the website.  The      price  bids   in   prescribed      

should  be submitted electronically only. The covering letter submitting the tender shall be in the form 

given in Chapter 3.  

6. The tenders shall be opened at 11.00 AM on 05/12/2022.  The bidders are advised to be present for the 

opening of tender or they can view the opening through the web site. The electronically submitted 

price bid of those contractors whose technical bids are at par with the N.I.T only will be opened by the 

Office of the Regional Project Director, KRWSA, RPMU Malappuram after giving due information 

about the time and date to all the selected bidders in advance and in the presence of the bidders 

present at the time of opening. The decision of the Regional Project Director, KRWSA, RPMU 

Malappuram, regarding the eligibility to be selected for  the opening of the financial bids will be final 

and it shall not be appealable. Tenders without requisite EMD and other particulars shall not be 

considered further but will be retained with KRWSA. 

7. The cost of tender form, for this tender is not refundable even though the tender is cancelled or 

rejected at any stage. 

8. The contractors who are black listed by competent authority or lagged two or more works of KRWSA 

shall not be eligible to participate in this tender. 

 

 

Sd/- 

The Regional Project Director 

RPMU Malappuram, KRWSA 
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3. LETTER SUBMITTING THE TENDER 

 

 

       Ref. No. :             Place : 

   Date : 

 

From 

 

 

 

 

 

To 

The Regional Project Director 

Kerala rural water Supply and Sanitation Agency 

 Regional Project Management Unit, Malappuram 

 MMC.X/108-112, UMK Tower, Uphill 

 Jubilee road, Near passport office 

 Malappuram P.O. – 676 505 

Sir, 

Sub : Submission of E Tender documents - Providing additional well, tank and Maintenance works 

to Pulvetta WSS in Karuvarakundu GP, Malappuram District 

Ref : Your e-tender Notification No. 04/SUS/KRWSA/RPMU/MPM/KAR/2022 Dated 25/11/2022 

1. I/We...............................…………………………...on behalf of …..….………………………………… 

As the duly authorized person (s) in my/our official capacity as………………………………………….  

of  the  aforesaid  firm,  hereby  submit  this tender for your consideration. I / we have read and under 

stood all conditions of this document in full spirit and meaning. I/We hereby agree to accept all the 

conditions put forth  in the  succeeding  pages  of  this  document  without  any  deviations  or with  the 

exceptions,  which  may be expressly  admitted  and accepted  by the  tender  accepting authority before 

the award of work. Preliminary agreement duly executed and signed in Rs. 200/ - worth stamp paper is 

also enclosed. Copy of the specifications duly signed is also enclosed. 

2. EMD for Rs. 50,000/- (Rupees Fifty Thousand Only) has been remitted through internet  banking facility 

only. 

3. I / We further agree to complete the whole work in all respects within 3 (Three) months from the date of 

award of work. 

4. I/We agree to keep the tender open for acceptance for a period of 120 days from the last date 

prescribed for submission of tender. 

5. I / We agree that Authority shall without prejudice to any other right or remedy be at liberty to forfeit 

the said earnest money absolutely if : 

a) In case we fail to keep the tender open as aforesaid or make any modifications in the terms and 

conditions of the tender. 
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b) After the Tender is accepted, l/we fail to execute the agreement as provided in the tender 

conditions or to commence the execution of work as provided in condition. 

6. The  tender  submitted  is fully in accordance  with NIT and I / we agree  to all NIT conditions and 

any other conditions prevailing in KRWSA in Toto. 

7. I have not included any conditions in quoting for this tender. 

Yours faithfully 

 

(Office Seal) 
 

 

Tenderer 
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4. PARTICULARS SHOWING STATUS OF TENDERER 

 

4.1.1 Name of tenderer : 

4.1.2 Address  

 Permanent : 

 Present for communication : 

 E-mail ID / Fax / Telephone : 

4.1.3 Status of the tenderer/individual or Public Ltd. 

Co. or Private Ltd Co. or registered Partnership 

concern or proprietary concern 

 

: 

4.1.4 Name and address of Chairman of Board of 

Directors and Managing Director/Managing 

Partner (in case of partnership concern) or 

Proprietor (in case of proprietary concern) 

[Memorandum of Articles and Authorization/ 

Partnership deed]  

: 

4.1.5 Whether the tenderer is a registered Contractor 

of KWA/PWD/any State /Central Government 

Department. (CPWD, MES, Railway etc) or 

local bodies (ie Port Trust, District Board, 

Municipality or a statutory body) with Reg. No. 

and year,  issuing authority & validity period    

                                                              

: 

4.1.6 Name and address of two responsible persons 

(preferably Senior Engineers/ Officers of a 

Government Department, Quasi Government 

organization or a local body), to whom 

reference can be made regarding experience and 

performance. 

 

: 

4.1.7 Whether Authorization to act on behalf of the 

firm presented or not 

: 

 

 

 

 

(OFFICE SEAL)          SIGNATURE WITH NAME & DESIGNATION
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5. FORMS OF AGREEMENT 

(A) FORM OF PRELIMINARY AGREEMENT 

"Preliminary Agreement entered on this  ………… day of …………………………Two Thousand and 

Twenty Two, between the Regional Project director, RPMU Malappuram for  and  on  behalf  of  Kerala  

Rural water Supply and Sanitation Agency of  the  one  part  and  Sri. 

....................................................................... ................................ .,.................................................. (full name 

and address of the tenderer). Here in after called the contractor of the other part for the execution of the 

agreement as well as for the execution of the work of Providing additional well, tank and 

Maintenance works to Pulvetta WSS in Karuvarakundu GP, Malappuram District 

Kerala Rural  water  Supply and Sani tat ion  Agency  (KRWSA) invited tenders for the work as 

stated above by Notification No. 04/SUS/KRWSA/RPMU/MPM/KAR/2022 Dated 25/11/2022 in 

www.etenders.kerala.gov.in and the notice inviting tenders stated as follows : 

Within 14 days after the date when the acceptance of the tender has been intimated to him, the 

tenderer shall submit security deposit for the proper fulfillment of the same and shall execute an 

agreement for the work in the stipulated manner. If the contractor fails to execute the original agreement 

within the stipulated time, the earnest money shall be forfeited to KRWSA without any notice or in the 

case of the contract, fails to maintain a specified rate of progress and reason  for delay is solely attributable  

to the contractor  (to be specified in each case in the tender schedule) KRWSA shall terminate the 

contract as per the prevailing rules  and rearrange the work at the risk and cost of the contractor 

and fresh tenders shall be called for or the matter otherwise disposed off. 

 If as a result of such measures due to the default of the tenderer to pay the required deposit to 

KRWSA results in any loss to KRWSA, the same will be recovered from him as arrears of revenue. The 

original contractor shall have no claim whatever to the sum that may be due to the contractor on this or 

any other subsisting contracts or under the Revenue Recovery Act or otherwise the KRWSA may decide. 

NOW THESE PRESENT WITNESS AND it is mutually agreed as follows : 

The terms and conditions for the said contract having been stipulated in the said tender form to 

which the contractor has agreed, a copy of which forms part of this agreement, it is agreed that the terms 

and conditions stipulated therein shall bind the part to this agreement extend to which they are abrogated 

or altered by express terms and conditions herein agreed to and in which accept the express provisions 

herein all supersede those of the same tender form. 

1. The contractor hereby agrees and undertakes to perform/fulfill all the operations and obligations with 

the execution of the said contract work of Providing additional well, tank and Maintenance works to 

Pulvetta WSS in Karuvarakundu GP, Malappuram District (Here the name of the work) is awarded in 

favour of the contractor. 

2. If the contractor does not come forward to execute the original agreement within stipulated time 

(maximum of 24 days, as per clause 7.22.2) after the said work is awarded and selection notice 

issued in his favour, the earnest money shall be forfeited to KRWSA without any notice. If the 

contractor commits breach of any of the conditions of the contract and not following the work 

schedule chart,  stipulated in the NIT therein  KRWSA shall terminate the contract as per the 

prevailing rules and rearrange the work at the risk and cost of the contractor, otherwise or loss 

so sustained by the KRWSA shall  be realized from the contractor under Revenue  Recovery Act as if 

arrears of land revenue as assessed, taking into consideration  the prevailing  PWD rate and after 

giving due notice to contractor. The acquisition taken by such authority officer or officers shall be 

final and conclusive and shall be binding on the contractor. 
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3. The tenderer further agrees that any amount found due to KRWSA under or by virtue of this agreement 

shall be recoverable from the contractor from his EMD and his properties movable and immovable 

as arrears of Land Revenue under the provisions of the Revenue Recovery Act for the time being or 

in any other manner as the KRWSA may deem fit in this regard. 

4. The contractor further assures it is clearly understood that the settlement of claims either by part 

bills or by final bills will be made only according to the availability budget provision and allotment of 

funds to the Regional Project Management Unit, Malappuram under respective heads of account in 

which the work is sanctioned and arranged and also subject to seniority of such bills. No claim for 

interest or for damages whatsoever shall be made for the belated settlement of claims of bills. 

IN WITNESS WHERE OF the Regional Project Director, RPMU Malappuram (here the name of the 

officers of the KRWSA) for on behalf of the Kerala Rural Water Supply and Sanitation Agency 

(KRWSA) and ………………………………………………………………………… 

………………………...….the tenderer have set their hands on the day and year firm above.  

Written signed by Regional Project Director, RPMU Malappuram/officers of Kerala Rural Water 

Supply and Sanitation Agency. 

 

 

                                                                                   REGIONAL PROJECT DIRECTOR 

 

In the presence of witness   

 
1. 

 
2. 

 
Signed and delivered by 

 
.............. ................. ... ............., .................................... the contractor 

 

In the presence of witness   

 
1. 

 
2. 

 
Note: - The form should be presented in Rs. 200/ - valid stamp paper of Govt. of Kerala. 
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(B)       FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF WORK 

AGREEMENT   No. :        Date : 

WORKS CONTRACT 

AGREEMENT  entered  into  ...................... day  of  the..................................   Two  Thousand and 

.................................................. between the selected contractor, Sri. ………………………………… 

…………… ……………………………………. of  the  one  part (hereinafter referred to as first party), 

Sri. ………………………………………………., the Secretary, Grama panchayath Level Activity 

Committee, Karuvarakundu Grama Panchayath  of the second part (hereinafter referred to as second 

party) and Sri.   ……………………………………………, the Regional Project Director, KRWSA, 

RPMU Malappuram, MMC.X/108-112, 2
nd

 Floor, UMK Tower, Jubilee road, Uphill, Malappuram – 

676505 (hereinafter referred to as third party) for and on behalf  of  Kerala Rural Water Supply and 

Sanitation Agency of the third part for the work of Providing additional well, tank and Maintenance 

works to Pulvetta WSS in Karuvarakundu GP, Malappuram District (herein after referred as work) by the 

former for the use of the Kerala Rural Water Supply and Sanitation Agency as per accompanying, plan, 

specification and conditions of contract approved by Kerala Rural Water Supply and Sanitation Agency 

under Sustainability Project 2022-23. 

1. Cost of the Contract  

The total cost of the works (hereinafter referred to as the “total cost”) is Rs. …………………/- 

(Rupees ……………………………………………………………………Only) excluding GST but 

including all other taxes as reflected in accepted Bill of Quantities attached. 

2. Completion time 

The works should be completed within 3 months (90days) from the date of this Agreement. In 

exceptional circumstances, the time period stated in this clause may be extended in writing by mutual 

consent of all the three parties. If such circumstances arise, third party may approve the time extension with 

or without penalities as per rule, on getting written request from first party along with the recommendation 

letter of second party.  

3. Defect Liability Period  

The defect liability period will be 12 months from the date of completion and commissioning of the 

total works covered under this contract. 

4. Technical Supervision during Implementation 

The technical supervision of the work will be under the 3
rd

 party or his authorized Engineering 

representatives and the other two parties are liable to follow the instructions of first party while 

implementation. 

5. Preparation of Measurements and Bills 

The measurements of the work will be recorded and billed by authorized Engineering 

representatives of third party based on actual valuation at site. Depending upon the implementation 

progress, the first party may request for bills along with the recommendation of second party and the third 

party or his authorized representatives may approve bills. 

6. Payment 

Payment will be released according to current KRWSA norms for Sustainability Project 2022-23 based on 

the following criterias : 

a. Payment to first party will be released by Third party or his authorized representative on getting 
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required documents from first party and second party.  

b. The second party hereby agree to mobilize and deposit their beneficiary share to the bank account 

mentioned for within the stipulated time frame as per KRWSA project norms. 

c. Depending upon the implementation progress, the first party hereby agrees to request and receive 

the payment by maximum 3 bills (2 part bill + 1 final bill) or one final bill. 

7. Tender Conditions 

All the three parties hereby agree to implement the work according to the tender conditions (NIT 

Volume 1&2, Price bid, Govt. orders & related documents) and Sustainability 2022-23 project 

implementation manual (Letter No. KRWSA-PMU/36/2018-TA(OP)-Part (1) Dated 15/10/2022). 

8. Problem solving & Dispute settlement 

All the three parties hereby agree to solve problems/disputes if any come up during implementation  

singly or by everyone‟s coordination. If any of them are not found to be solved in this way, the three parties 

hereby agree to follow KRWSA Executive Director‟s decision in this regard.  

9. Cancellation of Contract 

All the three parties are free to take decision separately or jointly, in cancelling or stepping back 

from this agreement in accordance with the tender conditions. 

Signed and delivered by the above mentioned contractor (1
st
 Party) : 

In presence of witness : 

1. 

2. 

Signed and delivered by the above mentioned GPLAC Secretary (2
nd

 Party) :  

In presence of witness : 

1. 

2. 

 

Signed and delivered by the Regional Project Director, RPMU Malappuram on behalf of the Kerala Rural 

Water Supply and Sanitation Agency (3
rd

 part):  

In the presence of witness : 

 

1. 

2.
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6. DEFINITIONS AND INTERPRETATIONS 

1. ‘Government means Government of Kerala. 

2. 'Authority/KRWSA’ means the Kerala Rural water Supply and Sanitation Agency. 

3. „Project Management Unit (PMU)‟ means the office of Project Management Unit, 

Thiruvananthapuram, Kerala Rural water Supply and Sanitation Agency. „Regional Project 

Management Unit (RPMU)‟ means the office of Regional Project Management Unit, Malappuram 

Kerala Rural water Supply and Sanitation Agency. 

4. Executive Director (ED) means Executive Director (ED) at the office of Project Management Unit, 

Thiruvananthapuram, Kerala Rural water Supply and Sanitation Agency. 

5. 'Director Technical (DT)’ means the  Director Technical at the office of Project Management Unit, 

Thiruvananthapuram, Kerala Rural water Supply and Sanitation Agency. 

6. 'Regional Project Director (RPD)’ means the Regional Project Director at the office of Regional Project 

Management Unit, Malappuram, Kerala Rural water Supply and Sanitation Agency. 

7. 'Manager Technical (MT)’ means the Manager Technical at the office of Regional Project Management 

Unit, Malappuram, Kerala Rural water Supply and Sanitation Agency. 

8. 'Senior Engineer (SE)’ means the  the Senior Engineer at the office of Regional Project Management Unit, 

Malappuram, Kerala Rural water Supply and Sanitation Agency. 

9. 'Project Commissioner (PC) or Engineer in charge of work‟ means the Project Commissioner at the office 

of Regional Project Management Unit, Malappuram, Kerala Rural Water Supply and Sanitation Agency. 

10. 'Departmental Officers' mean officers of the Kerala Rural Water Supply and Sanitation Agency not 

below the rank of an Project Commissioner in charge of the work. 

11. 'Work' means the work / project to be done as per the description in the tender document. 

12. 'Tenderer' means person or persons, firm or partnership or company or consortium of companies 

submitting a tender for the work as defined under item 8 supra, either directly or through duly 

authorized representatives. 

13. 'Contractor’ means person or persons, firm or partnership or company or consortium of companies 

who have entered into contract for the execution of the work. 

14. 'Drawing' means the drawing referred to in the tender   documents or such other drawings as may 

from time to time be furnished or approved in writing by the Regional Project Director. 

15. 'Site' means lands and other places, on, under, in or through which   the work  is  to  be executed  or 

carried  out or any other  place  provided  by the  Authority  for the purpose  of fulfillment of the 

Contract. 

16. 'Departmental rate' means rate worked out by the Authority based on departmental data and Schedule 

of Rates plus conveyance plus 10% towards contractor's profit except on the cost of materials issued 

departmentally. 

17. 'Specification' means the instructions, provisions, conditions and detailed requirements contained in 

the tender documents. 

18. 'M.D.S.S' means Madras Detailed Standard Specifications (Latest Edition). 

19. 'I.S.S' means   Indian   Standard   Specification, ISO m e a n s  International standard Organization and 

BIS means Bureau of Indian Standards. 'B.S. S' means British Standard Specifications. 
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20. 'Approved / Approval’ means approval in writing. 

21. 'Day' means a day from midnight to midnight. „Week‟ means seven consecutive days. 'Month' means 

from the beginning of a given date of calendar month to the end of the proceeding date of the next 

month. 

22. 'Time  tested'  means  the  performance  of  an  item  is  in  such  a  manner  that  it  has successfully 

withstood the service conditions intended originally for a continuous period of not less than 7 years in 

the past without having shown any unpredicted and unpleasant effect and thus has proved the 

worthiness beyond doubt. 

23. „Lead Partner/partner in charge’ means the partner who is authorized by an agreement executed by 

all partners to receive any instructions / communications/ payments from KRWSA and to attend any 

discussions or other activities in respect of this contract on behalf of all partners. 

24. 'Testing' when a structure / component / equipment is tested to ascertain its strength/durability 

/material comparison with respect to design / service loads or performance to the satisfaction of the 

Engineer in charge or as stipulated in the scope of work or as per ISS /BSS, or any such standards / 

specifications, it is defined as testing. 

25. 'Trial  Running'  means  putting  all  components  together  with  the  service  /  design conditions so 

as to ascertain the individual and combined performance of all works under the scope together, with 

respect to the design performance for a period specified in the scope of works. 

26. 'Commissioning' means having ensured satisfaction in performance  with respect to design / service 

conditions in testing and trial running putting the works under the scope of work into desired real 

service conditions from a particular moment of time continuously or otherwise as envisaged. 

27. 'Training'  means imparting  of training to Authority  staff with sufficient  practical  and theoretical 

knowledge for the operation and maintenance of the service system/ scheme and the knowledge for 

attending to emergency repairs or acting appropriately on emergency situations that may arise during 

the life time of the system, as included in the 'work'. 

28. 'Manual’ means Manual on Water Supply and treatment third edition Revised and up dated May 1999 

(or the latest) of Central Public Health and Environmental Engineering Organization. 

29. 'MLD/mld' means Million liters per day. 'LPS/lps' means Litres per second 

30. ‘EPCM’ means Engineering Procurement, Construction and Management. 

31. „Maintenance‟ means Maintenance for specified period during the guarantee period mentioned  after 

full commissioning of project. 

32. ‘ETS’ Electronic tendering system and „E-tender’ means electronic tender. 

33. „Tender‟ refers to all documents submitted by the bidder through electronic media  

34. ‘FHTC’ means functional Household Tap Connection. 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

7. TENDER CONDITIONS : PART –I 

QUALIFICATION OF TENDERERS 

7.1 The Regional Project Director, RPMU Malappuram, KRWSA for,  and  on  behalf  of  the  KRWSA 

propose to arrange the work of “Providing additional well, tank and Maintenance works to Pulvetta 

WSS in Karuvarakundu GP, Malappuram District” 

7.2 The successful   tenderer   shall   be   entrusted   with   the   work   for the completion of the 

project as described in the "Scope of Works" in Volume II. 

7.3 Deleted 

7.4 The   tenderers   who   have   submitted   the   bids,   shall   be   considered   as   qualified for 

consideration of their bids further only if they have valid and eligible contract licence (A, B and 

C Class registration from KPWD/KWA/CPWD/LSGD/Govt of India/Govt institutions) and 

GST registration. 

7.4.1 In case the tender is submitted as a JOINT VENTURE: 

i. There shall not be more than four partners in a joint venture and one partner shall be 

designated as lead partner. 

ii. The lead partner submitting the tender on behalf of the joint venture shall (a) submit complete 

information pertaining to each such partner and (b) state in the covering letter attached to the 

tender the name of the lead partner in charge duly authorized for submitting the tender which 

shall be evidenced by proper power of attorney signed by legally authorized signatories of 

all the partners. 

iii. Original or notary attested copy of the agreement confirming the intent of all parties to form a 

joint venture shall be attached with the tender. It shall also distinctly show: 

a. The financial participation of each member of the joint venture and the responsibility of 

each member as regards the planning and execution of the work. 

b. Name of the lead partner in charge who is authorized to incur liabilities and receive 

instructions for and on behalf of all/any of the partners of the joint venture during the 

entire period of the contract including any extended period, as well as for receiving 

payments due. 

c. An undertaking to the effect that all the partners of the joint venture   shall   be jointly & 

severally responsible for the execution of the contract, in accordance with the terms and 

conditions of the contract. 

d. A partner or a design consultant who has joined with the lead partner   to compete in this 

bid shall not compete singly or in association with any other tenderer for this work. The 

tenderer while submitting his bid shall obtain an undertaking in this regard from his 

design consultant / partner and produce it along with the technical bid. 

e. The aggregate of the qualification criteria of all partners together shall be sufficient to 

meet the requirements as if a single tender only on financial criteria. 

f. A lead partner of the joint venture shall meet at least 40% of the qualification criteria in 

terms of annual turnover and net worth (if required) and any other partner shall meet at 

least 25% of the qualification criteria. 
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g. The extent of participation of each partner shall be specified as also experience of all 

such partners in the relevant field. However, a partner only for design and consultancy 

shall not be reckoned for the purpose of clause (f) above. 

h. Where the tender submitted is as per clause (g) above for the purpose of attaining 

qualification as a design and management consultant of the prime contractor, then full 

information shall be    given on the consultancy firm's proposed participation. An 

undertaking from the consultant for providing professional assistance to the contractor 

s h a l l  accompany  the   tender   together   with   the complete details regarding the 

technical man power and experience of s u c h  consultant. 

i. Status of persons signing the tender on behalf of the firm in the event of the tender being 

submitted by a firm , the person signing the tender on behalf of the firm shall state his 

position in the firm as to whether he is the proprietor, partner or Manager etc. He shall also 

furnish with the tender, the letter or other documents (in original) authorizing him to act 

on behalf of the firm. 

7.4.2. CHANGE IN THE FIRM'S CONSTITUTION 

7.4.2.1 In the case of contract entered into by partnership firm, any change in the constitution 

of the firm shall forthwith be notified by the contractor to the Regional Project Director 

and to the officer with whom the agreement has been executed. 

7.4. 2.2 The  contractor,  shall  not  without  the  previous  sanction  in writing  of  the authority 

accepting the tender, execute any power of attorney in respect of any matter implying this 

contract  and  an y  such  power  of  attorney  executed  without  such  sanctions shall  not  

be recognized by or be binding up on the Authority either to grant such sanction or to ref 

use it or revoke a sanction once given. 

7.4. 2.3 In the case of partners who are in joint venture for executing the agreement, no change in 

the individuals of the firm shall affect the liability of the person who may sign the 

agreement. Any such change    shall be forthwith notified by the contractor to the 

Agreement Authority and the Regional Project Director for information. 

7.5 TENDERS TO BE IN PRESCRIBED FORM 

Tenders,   which   are   not   submitted   in   the   prescribed   form,   shall   be summarily rejected. 

7.6   HOW TO SUBMIT THE BID 

 The tenders shall be submitted electronically to the Regional Project Director, RPMU 

Malappuram, KRWSA in the method available at the web site www.etenders.kerala.gov.in. The tenderer 

has to remit the amount towards cost of tender documents and EMD through online payment in time.  

The bid submission is allowed up to the last date and time given in this tender notice. Submitting bid 

documents in no way for a right or / eligibility for qualification of awarding the work. The 

qualification criteria are described in the bid document. 

The price bid shall be submitted electronically only. 

The bidder shall fill up the details and price bids in prefixed formats along with NIT, Scope of 

work or any other document uploaded by the Regional Project Director, Kerala Rural Water Supply and 

Sanitation Agency, RPMU Malappuram and upload in the website. Additional documents if any are to 

be scanned and uploaded in the website. The price bid shall be submitted electronically only. The 

tenderer shall produce before the originals of the documents uploaded including those scanned and 

uploaded (except price bid) with the preliminary agreement executed in the prescribed Kerala Stamp 

paper (Rs.200) if requested.  In the event of discrepancy between the scanned copy and the original 

http://www.etenders.kerala.gov.in/
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submitted or if the tenderer fails to submit the documents within the prescribed time, the tender 

submitted by the tenderer will be summarily rejected and the EMD forfeited. 

Volume I -This part should contain NIT and relevant details as per the NIT conditions. This should 

also contain all information required for t h e qualification of the tenderer. 

Volume II- Scope of work and Bill of Quantities. 

7.7 HOW TO SUBMIT QUALIFICATION BID 

7.7.1 It is mandatory that qualification application shall contain the following. 

 a. Contractors attending the bidding shall attach the copy of Contract license through 

electronic Medias. 

b. Contractors attending the bidding shall attach the copy of their GST Registration 

certificate. 

7.7.2 Deleted 

7.7.3 All  details  furnished  should  be  complete  and  as  applicable  four  months prior to the last 

date of submission of tender. 

7.7.4 Applicants  are  particularly  advised  to  fill  the  details  strictly  as  per  the para 7.17.1. 

Applications will be rejected if required details are not furnished and if it do not meet the 

minimum qualifications/ requirements mentioned anywhere in this document. Any formats 

furnished in l ieu of  prescr ibed  formats will  not  be accepted . The applicants may 

furnish any additional information, which in his opinion will highlight his capacity to perform, 

along with the attachments.  

7.7.5 While, applications are under consideration, applicants and their   representatives   or   other 

interested parties are advised to retrain from contacting    by    any    means    KRWSA    officers    

on matters   related   to   the applications under scrutiny.  Applicants w i l l  n o t  be  pe rmi t ted  

t o  change  the   substance   of   their   applications   after   they   have   been   opened.   

Noncompliance with these provisions shall be a cause for disqualification. 

7.7.6   No firms/ partner of any firm, consultant including design consultant or individual be who 

have submitted the tender for a work shall associate with any other bidder in the particular 

tender. EMD in such cases shall be forfeited both the tenders will be treated as rejected 

7.8 HOW TO SUBMIT THE TECHNICAL BID (Cover – B Part II) 

7.8.1    There shall be a brief description of the systems offered as a prelude to the bid   under   the   

title "Brief   description   of   the   systems   offered"   and numbering each of the paragraphs. 

This shall be followed by details of the civil structures under the title “Particulars of civil works."  

This shall contain the   particulars   regarding   length,   breadth,   total   height,   water depth 

and sizes of the different 

Components and the specifications of the materials proposed for construction of the various 

parts of these components and the method of execution.  

The tenderer is bound to execute all the works described in NIT even though if it is not 

expressed in brief description of systems offered by the contractor. 

7.8.2 The details shall, wherever possible, be furnished in the form of rows and columns (Tables) 

for enabling a quick evaluation of the offer, 

7.8.3 Deleted 
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7.8.4  Drawing required for explaining the scope of work is appended in annexure  

7.8.5   Deleted 

7.8.6  Deleted 

7.8.7   The documents of the Technical bid as per Clause: 7.8.1 to 7.8.4 shall be arranged in the  

        same order. 

7.8.8  The itemized schedule of works explained under the scope of works is furnished in the Part 2.        

                                         The cost or rate shall not be   disclosed   anywhere in this sheet, as it shall render the tender invalid. 

7.8.11 ALTERNATE OFFERS AND DEVIATIONS 

Any alternative offer deviating from the scope of work and specifications provided  in  the  

NIT  will not  be  entertained  and  shall  render  the  tender invalid. 

7.9   HOW TO SUBMIT THE PRICE BID 

7.9.1       The price bid in format BOQ should be submitted electronically only.  The cost or rate shall 

not be disclosed anywhere in this sheet, as it shall render the tender invalid. The  price  Bid  

shall  be submitted  only  in  the format  specified  for  that  purpose  (Form  BOQ). 

7.9.2  The  price  bid    shall  not  be  used  for  expressing  or  putting  forth  any  techno- 

commercial conditions   of  the tender.  Violation of this stipulation shall result in rejection of the 

tender after the opening of the price bid even if it may happen to be the lowest. 

7.9.3   VARIATION OF PRICE BID 

The tenderer is bound to carry out the work as per the specification at the quoted rate.  

Nothing inferior t o  specification as per   the   scope   of work included   as   part   of   this   NIT   

shall   be acceptable.  Price variation on any account shall not be permitted if not explicitly 

specified otherwise in this NIT and the tenderer is expected to follow sound engineering practices 

in his designs and cost calculations.  Changes  in statutory taxes/levies,  if any, shall be applied 

on cost of pipe in case of pipeline works, involving pipe supply. In all such cases the duties, 

levies, and taxes in percentage that he has  considered  in  the  quoted  amount  and  the  cost  of  

pipes  shall  be declared by the tenderer while submitting his price bid. Any escalation/ reduction 

in statutory duties and levies will be applied only on the basic price of pipes and specials. No 

escalation in statutory taxes, duties and levies etc. shall be allowed beyond the original approved 

period as per the procurement schedule, accepted and included in the agreement. 

7.10  ATTESTATION OF CORRECTIONS AND ADDITIONS 

Care   shall   be   taken   to   prepare   the   tenders   without   corrections/over writings   /   erasing   

etc. However, if any corrections, additions or pasted slips shall become necessary, the same shall 

be signed by the tenderer. 

7.11  LANGUAGE AND CORRESPONDANCE OF THE TENDER 

Tenders  shall  be  submitted  in  English  and  all  information  in  the  tender shall be in 

English. Information in any other language        shall be accompanied by its translation in 

English. However, the details as read in the English text will be governing.   Failing to comply 

with this direction may be considered as a sufficient reason for disqualifying a tender. Any 

communication should be in writing. Tenderers can make correspondence with the tendering 

authority through E mail, by fax, or by post. 
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7.12 CERTIFICATE OF NON-RELATIONSHIP 

1. Persons related to any officer of the KRWSA, who is in charge of or having control over the 

work, are strictly prohibited from tendering for the work. Relationship  in this respect  is 

restricted to father, mother, husband, wife, son, daughter, brother,   sister,   nephew,   father-in- 

law, brother in-law, mother-in-law,  sister-in-law and first cousin of  the officer concerned. The 

tenderers shall declare that they are not related to any officer of the KRWSA  who  is in  charge  

or  having control over the work as given in Annexure I. 

2. If at any stage, the above condition is found to have been contravened, the earnest money  

/security deposit of the tendered shall be forfeited and contract entered into shall be cancelled and 

the work arranged at his risk and cost. 

7.13FIRM PERIOD OF TENDER 

Tenders shall be firm for acceptance for a period of 120 days from the last date 

prescribed for submission of tender. No tender can be withdrawn or altered before the firm 

period is over. Any tenderer who withdraws or alters the tender before the expiry of the firm 

period shall do so at the risk of  the  tenderer  and  the  earnest  money  will  be  forfeited  to  

KRWSA. 

7.14 PERIOD OF COMPLETION 

The work shall be completed in all respects within 3 (Three) months from the date of 

Agreement. This period of execution is inclusive of the monsoon season.  

7.15 AGENCY ACCEPTING THE TENDER 

The final acceptance of the tender vests with the KRWSA/ State Government which is not 

bound to accept the lowest tender or assign any reason for rejecting any tender.   The Agency 

reserves to itself the right of re- advertising the tender for the work for carrying out the work in 

any manner that may be deemed fit, subsequent to this invitation of tender. 

7.16   EVALUATION OF TENDER 

The tender submitted by a tenderer/firm shall be evaluated in two phases. 

First stage     : Qualification of tenderers 

Second stage        : Evaluation of price bid of the qualified tenderers. 

7.17   EVALUATION OF QUALIFICATION APPLICATION     

               Evaluation as per documents 7.7.1  

7.17.1 MINIMUM ELIGIBILITY CRITERIA FOR QUALIFIATION. 

The applicant must be a well-established Registered contractor with experience and capabilities in 

executing works similar to the work tendered. The applicant can either be a single or a joint 

venture as    per    clause    7.4.1    of this    NIT.   The    minimum    qualification expected for 

eligibility for qualification will be based on the following. 

Contractors having valid and eligible contract licence (A, B and C class registration) from 

KPWD/KWA/CPWD/LSGD/PWD in other states of India/CPWD/Central/State PSUs and GST 

registration.  

7.17.1.1     Deleted 

7.17.1.2      Deleted 
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1.   Deleted 

2.   Deleted 

3.  Deleted  

4.        Deleted 

5. (a)  Deleted 

5. (b)   Deleted 

6. (a)   Deleted 

6  (b)    Deleted 

7. A tenderer who has lagged two or more works of KRWSA shall not be considered as qualified. 

Contractor shall submit an undertaking clearly certifying that he has not delayed two or more works of 

KRWSA in the past ten years prior to the date of tender as per Annexure II. 

8. Deleted. 

7.17.1.3. ORGANISATIONAL CAPACITY: The contractor should engage at his own cost a diploma 

holder (Civil Engineering) with sufficient practical experience for the proper execution and 

supervision of works costing from Rs. 2 Lakhs to Rs. 5 Lakhs and one Engineering Graduate 

and Diploma Holder (Civil Engineering) for works costing Rs. 5 Lakhs up to Rs. 10 Lakhs and 

one Engineering Graduate and two Diploma Holders for works costing over 10 Lakhs 

7.17.1.4 TECHNICAL CAPABILITY                                 Deleted 

(A) TECHNICAL PARTICULARS AND DESIGN   Deleted 

B)   PROJECT MANAGEMENT STRATEGY      Deleted 

7.17.1.5       Deleted 

7.17.1.6   In case of joint venture partnership, The experience of the partners may be added 

together for explaining the capacity for qualification. It should be ensured by the 

tenderer that all the documents furnished are duly verified and authenticated by him. No 

additional documents will be accepted after the submission of the tender. 

7.18 Offers are liable to be rejected if 

1)  The  information  given  in  the documents found  incomplete  /  misleading  or  false  

(such application will be considered as non-responsive) 

2)  The facts are misrepresented. (in  this  case  the  EMD  is  liable  to  be forfeited). 

3) The records of poor performance are found out at any time after submission of bid. 

4) The contractors who are blacklisted or failed to complete the works, or refrained 

from executing the agreement and completing the work which they had agreed in the 

tender. 

7.18.1 Tenders will be rejected if 

1)  EMD is not proper and sufficient 

2)   NIT is not accepted in toto 

3)  If the tender is conditional 
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7.19 The successful bidders who are qualified in the qualification evaluation will alone be considered 

while evaluating price bid. 

7.19.1 WITNESSING OF TENDER OPENING 

Only one authorized representative will be permitted to witness the bid opening as in 

clause 7 of Detailed Tender Notice in Chapter 2. 

7.20 FINAL DECISION MAKING AUTHORITY 

The Agency reserves the right to accept or reject any of the applications for qualification 

without assigning any reasons thereof and Agency's decision shall be final. 

7.21 PERFORMANCE GUARANTEE.&ADDITIONAL PERFORMANCE GUARANTEE 

The Performance guarantee, Additional performance guarantee and Performance security deposit 

shall be applicable to this tender as per GO (P) No.429/15/Fin dated: Thiruvananthapuram 

28/09/2015, GO(P) No.19/2016/Fin dtd.03.02.2016, GO(P) No.124/2016/Fin dtd.29/08/2016, GO(P) 

No.168/2018/Fin dtd.02.11.2018, and  GO(P) No.1/2019/Fin dtd.10.01.2019, GO (P) No.7/2021/Fin 

dated 07.01.2021 or any other prevailing G.O.s applicable to KRWSA (Copies of G.O.s given 

separately). 

(I) Performance Guarantee, the amount collected at time of executing contract agreement, will be 

5% of the contract value (agreed PAC) and the deposit will be retained till the expiry of Defect 

Liability Period. At least fifty percent (50%) of this deposit shall be collected in the form of Treasury 

Fixed Deposit and the rest in the form of Bank FD or any other forms prescribed in the revised PWD 

Manual.  

 (II) Additional Performance Guarantee. 

Additional Performance Guarantee will be required in all cases where quoted rate falls below 10% 

of the estimate cost but the maximum permissible lower limit is 25% below the estimated cost. 

The 10% standard exemption will be applicable to all estimates quoted below estimate cost upto 

25%. If the rate quoted by the contractor is "x%" below estimate cost (where x lies above 10% and 

upto 25%) the performance guarantee for an amount equal to (x-10)% of the estimate amount shall 

be obtained from the contractor. 

The tender with lowest quoted rate less than 75 % of the estimated PAC (below 25 % of estimated 

PAC) shall not be rejected if sufficient competition is ensured and the rate quoted by the second 

and third lowest bidder are also comparatively nearer the lowest bidder. The tender inviting 

authority shall obtain a statement from the lowest bidder quoting rates below PAC regarding the 

reasonableness of the rate quoted to assess that whether the quoted rates are workable. If the 

contractor quotes less than 75% of the estimated PAC and variation with all other quoted rates are 

much higher, the Tender accepting authority shall take appropriate decision based on merit. 

7.22 EXECUTION OF AGREEMENTS 

7.22.1 Preliminary agreement in Rs. 200/- Kerala Govt. Stamp Paper duly filled up and signed is to be 

enclosed in Cover A. 

7.22.2. The successful  tenderer  shall  before  commencing  the  work,  execute  an agreement 

within 14 days from the date of award of the work   in Kerala State    Government    stamp    

paper    of    the required   value   for   the   due fulfilment  of  the  contract.  He shall pay for 

stamps, forms and legal expenses incidental thereto. Before executing the agreement, the 

contractor  shall finalize his procurement  and  project  implementation  schedule,  which  shall  
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form  part  of  the  agreement.  In case the tenderer fails to execute the agreement within 14 days, 

he shall be fined for such lapses as per clause 8.11(B) [c.i]. Any work recorded as done during 

the period between the award of work and the end of period allowed to execute agreement will be 

treated as an asset to KRWSA and  no  claim  will  be  allowed  for  the selected  tenderer.  If  the 

successful  tenderer  fails  to  deposit  the  security  amount  and  execute  the agreement as 

specified above, the EMD of the tenderer shall be forfeited to Agency and the work shall be 

arranged otherwise. If as a result of such measures due to  the default of the tenderer to  pay the 

requisite security deposit, sign contracts and take possession of the worksite, the Agency incurs 

any loss, the same shall be recovered from him, but should it be a savings  to  the  Agency,  the  

original contractor  shall  have  no  claims  to the difference. Recoveries on this or any other 

account shall be made from the  sums  due  to  the  contractor  on  this  account  or  otherwise  as  

the Agency may decide, including Revenue Recovery Proceedings, as if the loss is arrears of land 

revenue. 

7.23. COMMUNICATIONS TO BE IN WRITING 

All notices, communications, references and complaints issued or made by the Agency, the 

Regional Project Director, RPMU Malappuram, KRWSA or by any such officers of the 

Agency and by the contractor with regard to this work shall be in writing and no notice, 

communications, reference of complaint not in writing shall be valid. All complaint notices, 

communications and references shall be deemed to have been duly made, given or sent to the 

Contractor, if delivered to the Contractor or his authorized agents in person with acknowledgement 

or posted to the address given by the Contractor or his authorized agent and such communication, 

if sent in service by post shall deemed to have been received  by  the  addressee  on the   date   

on   which   the   same   should   have reached such address in the ordinary course of transmission 

by post and in other cases, on the day on which the same were delivered or left. 

7.24 ORAL AGREEMENTS NOT BINDING 

The  terms  of contract  cannot  be added  to  varied  or reduced  by any oral  agreements  

previous  or subsequent to its signature.  The Agency will repudiate any such oral agreement. 

 

 

Regional Project Director 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

8. TENDER CONDITIONS: PART –II 

8.1 TENDERS ARE TO BE IN PRESCRIBED FORM 

All the submittals under this tender shall be in the prescribed form. Tenders which are not submitted 

in the prescribed form shall be summarily rejected. 

8.2 PURPOSE OF THE CONTRACT 

All the works executed/ facilities installed under this contract shall perform the services they are intended 

to do to the utmost satisfaction of Kerala Rural Water Supply and Sanitation Agency, without any defects 

whatsoever for a minimum period of 12 months from the date of completion and commissioning of the 

total works covered under this contract. 

8.3 ALTERATION IN DRAWINGS SPECIF ICATIONS ETC 

8.3.1 The preliminary drawings and connected details enclosed are only for the reference of the tenderer. 

The tenderers shall conduct their own specific studies and detailed investigations based on the scope 

of works before offering the bid amount. 

8.3.2 The Authority shall be at liberty to shift the location of structure or component of work within 

the periphery of the site shown in the site plan at any stage before the commencement of the actual 

execution of the work and the tenderer shall have no claims for any extra or enhanced rate on this 

account. 

8.4 EXAMINATION OF THE SITE CONDITIONS, DRAWING ETC 

8.4.1 The Authority does not accept any responsibility for the correctness of the description of the 

preliminary drawing and specifications. These are liable to alterations by omissions, deductions or 

additions as set forth in the conditions of contract. 

8.4.2 The attached preliminary sketches, drawings, specifications, contours etc may become   liable to 

changes at the present situation.  The tenderer should verify and ascertain the correctness of these. 

The submission of the tender shall deem to be prima -facie proof that the tenderer has made such 

an examination and that this tender is based on the actual situations. 

8.4.3 The tenderer shall examine carefully the proposal, drawings and specifications. They shall satisfy 

themselves as to the character,  quality and quantities of the work to be performed,  the materials  

to be supplied  and the  requirements  of  the  contract  with reference  to the site and soil 

conditions.  If the tenderer finds any discrepancies or omissions in the drawings, specifications or 

the tender documents or he should be in doubt as to the true meaning of any part thereof he shall 

make a written request to the Tendering Authority within 30/11/2022, 11.00 AM. Clarifications,   

corrections or modifications   considered necessary in the tender documents shall be issued by the 

Tendering Authority to all intending tenderers who had purchased the tender form. The scope of 

works provides the requirement of Authority in this work. The information on the site conditions, 

sub soil investigation reports etc. as available with the Authority at present are furnished with the 

tender documents. The soil investigation reports, information as to maximum water level, minimum 

water level etc. if furnished in the scope of work have been collected from reliable sources. But the 

Authority does not certify the correctness of the information. The tenderers shall examine this 

information critically and ascertain the correctness to their satisfaction. Relying on any information 

without verifying the correctness/authenticity and thereby leading himself to any loss shall be at the 

risk of the tenderer. Authority shall not bear any responsibility on such accounts. 

8.4. 4 The tenderer shall specifically note that the bearing capacity and other details of soil and sub soil 

indicated is only approximate and that the Authority does not give any guarantee regarding their 
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present accuracy. The tenderers shall carry out their own tests visual and field to ascertain the 

bearing pressure and other details of soil and sub soil at various points before submitting the tender, 

if they so desire. The Authority shall in no way be liable for payments of any extra amount on 

account of any variation in the actual bearing capacity or other details of soil and sub soil 

resulting in any changes in design of foundation of structures etc. 

8.4.5 Deleted. 

8.5 Deleted 

8.6 PRE BID MEETING 

A pre bid meeting will be conducted by the tendering authority on the date mentioned in the tender notice. 

Any queries/doubts, which the tenderers may have on the scope of work or tender conditions, shall also 

be cleared by e-mails / correspondence up to ……………... Any decision regarding changes in NIT 

conditions / scope of work taken in the pre-bid meeting shall be final and the same will surpass the 

original conditions.  

8.7 SELECTION OF LOCATIONS IN THE SITE 

a) In respect of structures/works other than pipeline works the proposed structures at the site shall be 

located in such a manner that the different structures form a compact unit leaving maximum possible 

area at the site to facilitate future expansion. However, there shall be adequate passage facilities in 

between, as the circumstances or surrounding areas may demand. Notwithstanding the above condition 

the tenderer is liable to make essential alterations in the layout during the time of actual execution as 

may be deemed fit by the Engineer in Charge at no extra cost. 

b) In case of pipe laying works along a public road, the alignment of the pipe line shall be selected giving 

prime importance to the following points over economy for technical advantages due to the hydraulics 

or other similar advantages. 

c) The various traffic along the road shall not be blocked except under unavoidable conditions, if 

necessary, work should be arranged at night without extra cost. 

d) Every possible effort shall be taken to see that the traffic is normal and be permitted with minimum 

constraints at unavoidable circumstances and need not be blocked. 

e) When blocking of traffic is unavoidable the work shall be arranged in such a manner that blockage 

can be lifted/relaxed in the shortest possible time under all probabilities. 

f) The alignment runs along the sides of the roads through the berm/close to one side and intrusion to the 

hard surface/tarred surfaces of pathway to the barest minimum extent only if unavoidable. 

g) Wherever blockage of traffic / imposition of constraints in traffic is unavoidable, prior sanction of the 

concerned Authority / Department shall be obtained. The contractor shall do all liaison works in 

such cases. 

h) Giving prior information to police / traffic department, display of caution and notice boards at 

appropriate places, lighting watching etc. shall be the responsibility of the contractor, but all such 

information shall be given through the engineer in charge of the works. 

i) Caution regarding existing underground cables of electricity, telecom and other on - ground structures 

like electric poles, telephone junction boxes, water pipe lines etc. shall be the contractor's sole 

responsibility. 

8.8 MOBILISATION ADVANCE 

No mobilization advance shall be paid to the contractor. However the contractor shall raise a claim for 80% 

of the value of the tested materials he has supplied at site, at the estimate rate or at his quoted rate 

whichever is less, which shall be considered by the authority in accordance with the relevant provisions of 
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the rules for release of secured advance in KRWSA. Sanctioning of such secured advances shall be at the 

discretion of the agreement authority and shall not be taken as a right of the contractor. 

8.9. I Deleted 

8.10 PENALTY 

The contractor for the work shall be liable to pay penalty for the delay in executing the agreement, 

commencing work etc. as per the provisions of G.O (P) No.84/97/PW& T dated 19.8.97. The Engineer 

in charge shall also have power to measure up the work of the contractor and later such part as shall be 

unexecuted out of his hands, and to give it to another contractor to complete, in which case, any expense 

which may be incurred in excess of the sum which would have been paid to the original contractor, if the 

whole work had been executed by him (of the amount by which it exceeds, a certificate in writing of the 

Regional Project Director, shall be final and conclusive) shall be borne and paid by the original contractor 

and may be deducted from any money due to him by Authority under the contract or otherwise, or from 

his security deposit or the proceeds of sale thereof, or a sufficient part thereof. In position of penalty shall 

be, ho waver, without prejudice to the rights of Kerala Rural water Supply and Sanitation agency to 

terminate the contract as per the provisions of the agreement. All other conditions are as per G.O, (P) 

No.84/97/PW&T dated 19.8.97. 

8.10.1 LIQUIDATED DAMAGES 

Liquidated damages shall be levied at the rate of 0.1% of the cost of balance works for every one week of 

delay occurred in completing the whole work subject to a maximum of 10% of the contract value.  

Further,  to ensure  good progress  during the execution  of work,  the contractor shall be bound, unless 

the contract provides otherwise, in all cases in which the time allowed for the work to reach any of the set 

stage of completion/ milestones as per the agreed time schedule of the work, exceeds one month, the 

contractor shall be liable to pay damages at the rate of 0.5% of the cost of balance works that should have 

been completed by that time, provided always that the entire damages to be paid under the provision of 

the 'clause shall not exceed 10% of the contracted value of work which should have been completed by 

then. All the damages payable under the provision of this clause shall be considered as liquidated 

damages, to be applied to the use of the Authority without reference to the actual loss sustained owing to 

the delay. Any appeal of the contractor against the liquidated damages charged against such lapses on his 

part shall be placed before and disposed of by the Authority. 

8.11 EARNEST MONEY DEPOSIT (EMD) 

A. EMD shall be in the form of DD/Call deposit from a Scheduled Bank drawn in favour of the Regional 

Project Director, KRWSA, RPMU Malappuram (Tendering Authority). 

The EMD for this particular work is Rs. 50,000/- (Fifty Thousand only). No exemption shall be allowed 

for Govt/ Quasi govt. undertakings unless there is specific order from government / KRWSA to that 

effect for this particular work. Any such order received from KRWSA, if exists, shall be submitted. 

Earnest Money Deposit (EMD) is collected to ensure serious participation in the bidding process and this 

amount will be returned soon after finalizing the lowest bidder. Taking into consideration of the fact that 

fixing higher amount will reduce competition the rates of EMD has been revised as follows: 

Cost of work Amount of EMD 

i)     Upto Rs.2 Crore i)  2.5% of project cost, subject to a  maximum 

of Rs.50,000 

ii)     Above Rs.2 Crore  upto Rs. 5 Crore ii)  Rs. 1 lakh 

iii) Above Rs. 5 Crore upto Rs. 10 Crore iii)Rs. 2 lakh 

iv)  Above Rs. 10 Crore iv) Rs. 5 lakh  
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B. FOREFEITING OF EMD 

Authority shall without prejudice to any other right or remedy be at liberty to forfeit the said earnest 

money absolutely if : 

1. In case the tenderer fail to keep the tender open as aforesaid or make any modifications in the terms 

and conditions of the tender which are not acceptable to the Authority. 

2. After the Tender is accepted, if the tenderer fail to execute the agreement as provided in the 

tender conditions. 

C. REFUND   OF   THE   EARNEST   MONEY   DEPOSIT   TO   UNSUCCESFUL TENDERER 

The earnest money deposit of the unsuccessful tenderers shall be refunded after the tenders are disposed 

of. 

D. Deleted 

8.12  INITIAL SECURITY DEPOSIT AND RETENTION AMOUNTS  

(Performance Guarantee, Additional Performance Guarantee, Performance Security Deposit) 

The successful tenderer shall within fourteen days of receipt of the order of award of work (selection 

notice), shall deposit a sum equal to 5 (Five) percent of the contract value as security for the proper 

fulfilment of the work.  At least fifty percent (50%) of this deposit shall be in the form of treasury fixed 

deposit and the rest in the form of bank guarantee and or any other forms prescribed in the revised PWD 

manual.  

8.12.1 The Performance guarantee, Additional performance guarantee and Performance security deposit 

shall be applicable to this tender as per GO (P) No.429/15/Fin dated: Thiruvananthapuram 

28/09/2015, GO(P) No.19/2016/Fin dtd.03.02.2016, GO(P) No.124/2016/Fin dtd.29/08/2016, 

GO(P) No.168/2018/Fin dtd.02.11.2018, and  GO(P) No.1/2019/Fin dtd.10.01.2019, (Copies of 

GOs given separately). 

8.12.2 No exemption shall be allowed for initial security deposit and retention amounts for Govt/ Quasi 

Govt. undertakings unless there is specific order from government to that effect for this particular 

work and approved by the Authority. 

8.13 INTEREST ON SECURITY AND RETENTION 

8.13.1 No interest shall be payable upon the security deposit, or amounts payable to the contractor 

under the contract. 8.13.2 T he Authority shall have the exclusive right to collect interest on all 

Govt. Securities or National Savings Certificates endorsed as aforesaid and all interest collected 

shall be credited to the accounts of the contractors and the contractor shall not be entitled to 

claim any sum by way of interest or profit on the said securities or National Savings 

Certificate, save the amount actually collected by the Authority.  The interest so collected may 

either be refunded or adjusted against the contractor‟s security at the end o f each financial year. 

8.13.3 The Authority shall not be liable for any depreciation in the value of securities while at its charge 

nor for any loss of interest thereon. 

8.14 REPAYMENT OF SECURITY DEPOSIT 

8.14.1. For pipe laying works alone, the work will be treated as „completed‟ when it is ready for 

commissioning of all allied civil works with anchor blocks and thrust blocks including fitting of 

all valves, specials etc. without any gap closing works in the pipeline alignment and after 

completion of testing of pipeline laid. Then completion certificate will be issued by the Engineer 
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in charge of the work within one month.  Release of performance guarantee, additional 

performance guarantee and performance security deposit will be as per GO(P) No.429/15/Fin 

dated: Thiruvananthapuram 28/09/2015,  GO(P) No.19/2016/Fin dtd.03.02.2016,  GO(P) 

No.124/2016/Fin dtd.29/08/2016, GO(P) No.168/2018/Fin dtd.02.11.2018, and  GO(P) 

No.1/2019/Fin dtd.10.01.2019, (Copies of GOs given separately). 

8.14.2. If  there  is  any  reduction  in  the  value  of  the  security  deposit  by  reason  of  any depreciation 

in the value of Government Securities, the contractor shall within thirty days of such reduction, 

make good, in cash or in pledge able securities of National Savings Certificate which shall be 

suitably endorsed as aforesaid any sum of sums which may be have been deducted from or realized 

from the Sale of his security deposit held in Government securities or any part thereof or from the 

security deposit held in cash, or any such by which the value of Government Securities has 

depreciated. 

8.14.3  The refund of the security deposit as stated above shall however be, subject to the condition 

that if such time, where shall remain to be executed by the contractor any work as per the 

agreement or for the proper functioning  of the system ordered during such period, the 

Authority shall be entitled to withhold payment until the completion of such work, so much of 

the security deposit as shall in the opinion of the Agreement executing authority, represent the 

cost of the work so remaining to be executed. 

8.14.4. Even when various deductions is made against the bank guarantee it shall be the responsibility of 

the contractor to attend at his cost, works which are essential to make the scheme functional. 

8.15 LUMPSUM AMOUNT/ITEM RATE/PERCENTAGE RATE TO BE QUOTED FOR THE WORK 

8.15.1 Bidders shall quote lump sum amount / percentage rate/ Item rate for the work in the prescribed 

form provided in the tender document and shall be uploaded electronically. There shall not be any 

indication of the bid amount in any of the documents/papers of technical bid uploaded in which 

case the tender shall be rejected outright. 

For payment purposes, upon execution of agreement by the successful bidder a payment schedule 

(Billing breakup) shall be prepared by the agreement authority in accordance with the sanctioned 

estimate of Kerala Rural Water Supply and Sanitation Agency and shall form the basis for billing. 

8.15.2 GST will be applicable for this contract. 

All bidders should have a valid GST registration. The rates quoted by the bidders shall include all taxes 

and duties, construction workers welfare fund contribution, etc. except the GST. The rate quoted shall be 

exclusive of GST which may be paid or become payable on the completed work within the scope of this 

tender.  In other words the amount quoted shall be exclusive of GST prevailing as on the due date of the 

tender and other taxes at applicable rates shall be deducted from the payments to the contractor as per 

rules without further correspondence. Separate column is provided for quoting the applicable percentage 

of GST in price bid. The deductions from contractor‟s payment shall include Income Tax, and Labour 

welfare fund as per the rate in force.  However this shall not mean that only this amount shall be 

deducted.  The payments and deductions shall be made as per Circular No. 18/2019/Fin dated 01/03/2019 

of the Finance (Industries and Public Works –B) Department, Government of Kerala.(Copy of the circular 

is attached for reference.). Any tax rules issued by Govt. as and when will be applicable to this tender. 

8.16 PAYMENTS TO THE CONTRACTOR 

8.16.1 Deleted 

a) Deleted 
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b) Deleted 

c) An amount of at least 5% of the total contract value shall be set apart for trial running and 

commissioning. If the trial running and commissioning is delayed, not due to the fault of 

contractor, after six months from the date of completion the above 5% can be released against 

Bank Guarantee. 

d) An amount equal to 1% of the total contract value shall be set apart for one year of maintenance 

period, commencing after completion and commissioning in form of bank guarantee pledged in 

the address of Tendering authority. 

8.16.2 For the purposes of payments the bills are categorized into: 

a) Part-Bill - Running Account Bill - Work in progress. 

b) Part - Bill - Running Account Bill - Work in progress. 

c) Part and Final Bill/Final Bill - Contract scope completed. 

Or 

      A single final bill 

8.16.3 Part bills of categories (a) and (b) shall be paid in accordance with the valuation taken from site 

deducting the statutory deductions as sale tax, works contract tax, income tax or such other dues 

livable by the Government at source as per the laws prevalent from time to time during the 

tendency of the contract and other deductions as per the contract agreement. 

8.16.4 deleted 

8.16.5 Bills of category (c) shall be treated as final bill and shall be paid as per rules prevalent in the 

Authority after effecting the deductions of taxes, duties etc. 

8.16.6 The contractor shall prepare and submit the bills for payment with details of measurements for the 

quantum of work done. The measurements will be verified by competent Engineer in charge of 

the work and transfer to Measurement Book issued by authority for this purpose and submitted to 

the Manager Technical in charge of the work. No work will be paid for unless thoroughly good 

and fully in accordance with the specifications.  Should through inadvertence bad works be 

passed and paid for, it will nevertheless be perfectly competent, for the Regional Project Director 

to strike the same out of the account at any future time and recover the value at any date previous 

to or at the time of granting the final certificate. The Authority, however, reserves the right to 

decide and allow/pass the bill submitted by the contractor for payment based on the overall 

priorities and the delay / non - payments of part bill by the Authority within 30 days of its 

submission by the contractor shall not entitle him for any compensation against the delayed 

payments nor shall it be taken as a reason for not maintaining the progress of the work. 

8.16.7 Bills of value less than 10% of the total amount of the contract shall not be presented unless they 

are of categories c and e. There shall be a minimum period of 30 days between two consecutive 

bills raised by the contractor. The maximum number of on account bills including the 90% bill 

shall be 10 nos. 

8.16.8 Delete 

8.16.9 Bill may be submitted by the contractor as soon as the stage of the work for interim payment is 

completed and Engineer in charge shall take the requisite measures for having the same 

evaluated and the admissible claim as far shall be allowed as per Clause 8.16.5. Certified progress 

report of the Regional Project Director shall be an accompaniment to the bill. 

8.16.10 Deleted 
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8.16.11 "On account payments made to the contractor shall be without prejudice to the final making up 

of the accounts (Except where measurements are specifically noted in the measurement books 

as final measurement and as such have been signed by the contractor) and shall neither be 

considered nor used as evidence of any fact stated in or to be inferred from such accounts nor of 

any particular quantity of work having been executed nor of the manner of its execution being 

satisfactory. 

8.16.12 From the "On account" payments, deductions shall, be made by the Authority at the rate of  1 % of 

the amount of bill, excluding cost of departmental material if any supplied, towards contribution to 

the Kerala Construction Workers Welfare Fund Board. 

8.16.13 In case of any dispute arising out of the supply of ISO marked pipes, the Kerala Rural Water 

supply and Sanitation Agency shall be indemnified by the contractor, to the effect that all 

liabilities shall be borne by the selected contractor and the Kerala Rural Water supply and 

Sanitation Agency‟s responsibility shall end with the payment for the measured quantities in 

accordance with the agreement for the work. 

8.16.14 Interest for delayed payments: The tenderer/contractor must clearly understand that the settlement 

of claim either by part bill will be made only according to the availability of budget provision and 

allotment of funds made with the RPMU Office under the respective head of account in which the 

work is sanctioned and arranged and also subject to the seniority of such bills. No claim for 

interest or for damages whatsoever shall be made for the belated settlement of claims of bills. No 

such claims shall be admitted by the Authority. 

8.16.15 As built drawings of the facilities installed shall be a prerequisite for the payment of 90% bill 

which will be paid on completion and testing of all the work but for trial run. 

8.16.16 Checklist before making payment which would ensure quality of pipes and quality of work and 

workmanship should be adopted and its tracking should be done. 

8.17. FINAL BILL 

8.17.1 The final bill shall be submitted by the contractor within one month of the completion of the work 

as otherwise the Engineer in charge‟s measurement shall be accepted as final and binding. 

8.17.2 Deleted 

8.17.3 If any amount which by virtue of this contract, may become due to the contractor be not claimed 

for payment within three months from the date on which it falls due, the same shall be placed in 

deposit account and if the amount as placed remains for three years thereafter, the contractor or 

others to whom it may be legally due shall forfeit the same and it shall be finally credited to 

Authority. 

8.17.4 On no account the final payment shall be made to the contractor before production of clearance 

certificate of taxes and proof of submission of Income Tax returns. The contractor shall produce 

document of remittance of GST before final payment.  The Taxes as per prevailing rate shall be 

deducted from the Contractor‟s bill. Tenderers are however advised to collect necessary 

clarifications from the authorities concerned for ensuring the extent of various taxes applicable to 

the work before quoting their rate. 

8.17.5 The release of amounts shall not be made if there is litigation with the contractor. 
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8.18 PAYMENT FOR EXTRA ITEMS 

Over and above the scope of the work, the agreement executing authority shall order, in writing, to the 

contractor to do any extra items of work and the contractor shall be bound to comply with such orders 

of the Agreement Executing officer. The Authority shall pay the contractor for such extra items of 

work at the departmental rates prevailing at the time of the execution of original agreement. If there is no 

departmental rate, prescribed for such extra items of work, the rate payable to the contractor for the 

particular items shall be the market value of the materials plus the cost of labour actually engaged for 

the extra items for the work at departmental schedule of rate plus the contractor‟s profit of 10%. 

8.19 (A) PAYMENTS WHEN ALTERATIONS ARE INVOLVED 

No authorized variation shall vitiate the contract. The Authority shall have the right to make any alteration 

in the original project proposal/designs during the progress of the work and the contractor shall be bound 

to carry them out. The amount agreed to for the work shall be varied by adding to or deducting there from 

as the case may be, the value of all authorized alterations, additions, or omissions, the valuation being 

made on the same basis as for the extra items. 

8.19 (B) Variation in quantity:  

When there is variation in tender quantity, the rate quoted in form BOQ shall be for the specific quantity 

as per the NIT and scope of work. However, this quantity may increase or decrease by a maximum 

extent of 25%. In case of the quantity increase, the contractor will be paid at the rate as given in the 

accepted BOQ schedule. In case of the quantity decrease, the quantity of pipe not laid thereby (i.e. the 

difference between the scheduled quantity and actual quantity) shall not be taken into consideration and 

payment will be made only for actual quantity used at site.  

8.20. PRICE ESCALATION 

This contract does not have provision for price escalation under any circumstances except in the case 

of variation in statutory taxes and levies as noted in Clause 7. 9.3. Even if extension of time of 

completion has been granted under this contract, under any relevant provision, no escalation in price 

shall be admissible. 

8.21. NO CLAIMS ON ACCOUNT OF FLUCTUATION OF RATES, IDLING OF LABOUR ETC. 

8.21.1 No claim shall be entertained on account of fluctuation of rates of labour and materials, railway 

freight, income tax etc. at any stage.  

8.21.2 No claim for idle labour, due to non -supply of materials by the Authority or for any other reason 

shall be entertained. 

8.22. TESTING OF COMPLETED WORK 

All tests necessary to ensure that the structure, equipment, pipe lines and fittings which form part of the 

work, comply with the specifications, shall be carried out at the site at the contractor's cost. First 200m 

laid will be tested first in order to check the quality of pipes and work executed. After that testing can 

be done as per the instruction of Kerala Rural water Supply and Sanitation Agency officials. Such tests 

shall be carried out within one month of the completion of the work and shall satisfy the 

requirements included under the Technical Specifications. If the completed work or any portion 

thereof is found to be defective before the works executed by the contractor are taken over by the 

Authority, the Regional project Director will give the contractor a notice in writing setting forth the 

particulars of such defects, and the contractor shall forthwith make the defective part, good or replace 

the same for satisfying the requirements of the contract. Should he fail to do so within the time specified 

by the Regional project Director, the Regional project Director may make good the defective part or 
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replace the same at the cost of the Contractor and such replacement shall be carried out by the 

Regional project Director to the same specifications as in the contract. In the event of contractor refusing 

to comply with the instructions of the Regional project Director with in the specified period, the 

contractor is liable to be penalized as per clause 8.10 above. 

8.23 GUARANTY PERIOD 

8.23.1 The guarantee period for the work is 12 months after successful completion, testing, trial 

running and commissioning of the work. 

8.23.2   If it becomes necessary for the contractor to replace or renew any defective portion of the work, 

the provision of this clause shall apply to the portion of the work so replaced or renewed until the 

expiration of 12 months from the date of such replacement or renewal or 12 months from the date 

of completion whichever is earlier. If the defects are not remedied within the notified time, the 

Regional project Director may proceed to do the work at the contractor's risk and expense, but 

without prejudice to any other right, which the Regional project Director may have against the 

contractor in respect of such defects. Until the final certificate of having completed the warranty 

period successfully has been issued, the contractor shall have the right of entry at his own risk 

and expenses by himself or duly authorized representatives whose names shall have previously 

been communicated in writing to the Regional project Director, at all reasonable working hours 

for the purpose of inspecting the work and taking notes there from and if he desires, at his own 

risk and expense, making any tests, subject to the approval of the Regional project Director. 

8.23.3 Any defects noticed during the warranty period shall be properly rectified to the satisfaction of the 

Authority by the contractor at his own risk and cost. 

8.24 MAINTENANCE PERIOD AND TRAINING OF THE OPERATIONS 

After the completion of the work and issue of completion certificate by the Engineer in charge, the 

system shall be run, operated and maintained by the contractor for a period of 12 months. The 

satisfactory and efficient functioning of all the components installed by the contractor for this project 

should be conclusively proved to the satisfaction of the Regional Project Director. The contractor shall 

also train the Authority staff during the period of maintenance in running and maintaining the system 

independently and in an efficient manner i.e. during the 12 months maintenance period the 

Authority staff and contractors personnel shall be simultaneously engaged in the operation of the 

system. 

8.25 EXTENSION OF TIME OF CONTRACT 

Time is considered as the essence of this contract.  Any delay due to exceptionally adverse climate 

conditions or other special circumstances of any kind other than default on the part of the contractor shall 

fairly entitle the contractor for consideration of extension of time of completion for the work without any 

extra claim. However, such extension shall be at the sole discretion of the employer and without prejudice 

to the rights of the Authority to terminate the contract treating time as the essence of the contract. The 

Authority is not bound to take into account any extra ordinary circumstances unless the contractor has 

submitted full and detailed particulars within 15 days of the incident, which affected the progress of the 

work. Further, any such extension granted shall not relieve the contractor from the interest on the 

advance, if any, drawn by him. Nor shall he be eligible for the incentive for earlier c completion of the 

works during the extended period. All other conditions are as per G.O (P) No.84/97/PW&T dtd 

19.8.97) 
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8.26. HANDING OVER OF WORK AND CLEARANCE OF SITE 

The maintenance period shall start after successful completion and commissioning and the handing over 

shall be after one year of operation and maintenance period. 

8.26.1 The contractor shall hand over all works executed under the contract to the Authority complete in 

all respects and to the satisfaction of the Regional Project Director at the  end  of satisfactory 

completion of the maintenance period. 

8.26.2  The Regional Project Director shall determine the date on which the work shall be regarded as 

having  been  completed  as contemplated  in sub  clause  above  and shall,  in  support  of his 

determination, grant a certificate to the contractor on an application being so made to him, that 

the work was duly executed and completed in all respects, on a date to be specified in the 

certificate and such certificate shall for all purposes be deemed to be the conclusive proof of the 

date on which the work was so completed. The Regional project Director shall also from time to 

time determine the date on which any particular stage of the work shall have been completed 

and shall, on application, grant a similar certificate to the contractor who shall be bound to follow 

all such determination in all subsequent dealings with the Authority on the subject matter of the 

contract in regard to the work. 

8.26.3  On completion of the contract, the contractor shall clear away and remove from the site all 

construction plant, surplus material, rubbish, debris and all temporary works of e very kind and 

leave whole of this' site and work in a n eat and clean condition to the satisfaction of the Regional 

Project Director. No final payment in settlement of the account of the work shall be made to the 

contractor until, in addition to any other condition necessary for such final payment, the site 

clearance shall have been effected by him, and in the event of the failure of the contractor to 

comply with the provision of this Sub Clause within 7 days after receipt by' him of a notice to 

that effect, such clearance  may be made by the Regional Project Director at the expense  of 

the contractor and in all such cases the Authority shall not, in any way be liable for any loss or 

damage to any property of the contractor left at the site caused by such removal, there from and 

such removal may without prejudice to any other mode of removal be effected by means of 

public sale of such materials and property or by such other means as may be deemed fit and 

convenient to the Regional Project Director. 

8.26.4 Deleted 

8.27. SETTLEMENT, ARBITRATION OF DISPUTES AND NON APPLICABILITY OF      

ARBITRATION 

8.27.1 Settlement of disputes by Arbitration shall not be applicable to this contract. 

8.27.2 In the case of any disputes arising between the parties to this contract on any of .the matters 

covered under this contract, the same shall be settled solely by a competent court having 

jurisdiction within the State of Kerala, and by no other Court. 

 

The Regional Project Director 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

1. TENDER CONDITIONS: P ART – III 

CONTRACT CONDITIONS 

9.1 LAW GOVERNING THE CONTRACT 

9.1. 1 All contracts or terms thereof entered into between the Authority and the contractor under these 

conditions of contract shall be governed and regulated in general by the relevant laws in force 

in the territory of India relating to contracts. 

9.1.2 The contractor shall strictly conform to the provisions, for the time being in force, of any 

laws relating  to works or any regulations  and bye- laws made by any local authority or any 

water and lighting companies or any undertakings within the limits of the jurisdiction of which it 

is proposed to execute the work or to obtain connection  with their systems or undertakings for 

the purpose of such work, and where the contractor considers that variations in the drawings or 

specifications of such work are necessary to enable him to comply with the provisions of the law or 

regulations or bye-laws, as aforesaid, he shall give to the Agreement Executing Authority and the 

Regional Project Director a notice in writing specifying the variations,  and no action  in this 

behalf  shall  be taken  by the contractor  until  he receives instruction in writing from the 

Regional project Director in respect thereof. The Contractor shall be bound  to  give  to the  

authorities  concerned  such  notices  as  may  be  provided  in  the  law, regulations or bye-laws as 

aforesaid, and to apply all fees and taxes payable to such authorities in respect thereof. 

9.2 COMMENCEMENT OF WORK 

9.2.1 The contractor shall commence the work within 20 days after the receipt, by him, of an order in 

writing to this effect from the tendering authority and shall proceed with the same with due 

expedition and without delay, except as may be expressly sanctioned or ordered by the tendering 

authority or be wholly beyond the contractors' control. If the contractor fails to start work within 

the time specified by Kerala Rural Water Supply and Sanitation Agency after signing the agreement 

or fails to maintain the specified rate of progress, the security deposit shall be forfeited to Kerala 

Rural Water Supply and Sanitation Agency and the matter will be disposed of suitably by the 

Authority. If such measure results in any loss to Authority, such loss shall be recovered from the 

contractor as arrears or revenue but should it be a savings to the Authority, the original contractor 

shall have no claim whatsoever to the difference. Recoveries on this or any other amount will be 

made from the sum that is already due or may become due to the contractor on this or any other 

existing contracts or under the Revenue Recovery Act, or otherwise as the Authority may decide. 

9.2.2 It shall be the joint responsibility of KRWSA and the contractor to get appropriate sanction from 

the related authority. 

9.3 OCCUPATION OF LAND 

No  land  belonging  to  or  in possession  of  the  Authority  shall  be  occupied  by  the contractor 

without the permission of the Authority. The contractor shall not use or permit to use such land occupied 

by him for the purpose other than the execution of the works. 

9.4 WATER, POWER AND APPROACH ROAD 

The contractor shall, at his own cost, make arrangements for obtaining supply of water and power 

necessary for the work. 

9.4.1 The contractor must arrange his own supply of water at his own expense, for the whole execution 

of the work 
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9.4. 2 The Authority shall render necessary assistance to the contractor for obtaining the power 

connection, but the expenses for such connections and Electrical Energy charges shall be borne 

by the contractor. 

9.4.3 For testing of pipelines and water retaining structures during the progress of work, the contractor 

must arrange his own supply of water. 

9.4.4   The Authority does not undertake to construct or make available any approach road or other means 

of approach to the proposed work site and the tenderer shall get acquainted with the available 

means of approaches to the proposed site and quote for the various items. The Authority shall not 

be liable for any claim raised later, on the plea of non – availability or non-access to the site. 

9.5 TEMPORARY SHEDS AT WORKSITE 

9.5.1 The contractor shall at his own expense, provide himself with site office sheds, store ho use and 

yard in such situations and in such number as is requisite, in the opinion of the Regional project 

Director, for efficiently carrying out the work and the contractor shall keep at each of such sheds, 

store houses and yards, sufficient quantity of materials and plant in stock so as not to delay the 

carrying out of the work with due expedition and the Regional project Director and his assistant 

shall have at all reasonable times, free access to the said sheds, store houses and yards for the 

purpose of inspecting the stock of materials and plant stored therein, and any materials or plant 

objected to by the Regional Project Director shall be forthwith removed from the shed, store 

house or yards by the contractor. The contractor shall at his own expense provide and maintain 

suitable arrangements and equipment as may be deemed necessary by the Authority for the proper 

execution of the work. 

9.5.2 When temporary sheds, stores etc.  Put up by the contractor are no longer required in the 

opinion of the Authority, the contractor shall remove them at his own expense and in such 

manner as the Regional Project Director may direct. In the event of any failure on the part of the 

contractor to remove any such temporary work, the Regional Project Director shall cause the same 

to be removed and all the costs of such removal including the cost of supervision and other 

incidental charges shall be recovered from the contractor. 

9.5. 3 If temporary  huts provided  by the contractor  on the land of the Authority  for the 

accommodation of labour engaged by him in connection with the work are no longer required 

after the completion of the work, it shall be the duty of the contractor to hand over to the 

Authority vacant possession of the said land, and if the contractors labour refused to vacate and 

has to be evicted  by the  Authority,  all expenses  incurred  by the Authority  in connection 

therewith shall be met by the contractor or be recovered from him. 

9.6 SETTING OUT 

9.6. 1 The contractor shall be responsible for the true and proper setting out of the works and for the 

correctness of the position, levels, dimensions and alignments of all parts of the work and for the 

provision of all necessary instruments, appliances and labour in connection therewith. If at any 

time during the progress of the work, any error shall app ear or arise in the position, levels, 

dimensions or alignments of any part of the work, the contractor on being required to do so by the 

Regional Project Director shall at his own expense rectify such error to the satisfaction of the 

Regional Project Director. The checking up of any setting out or any line or level by the Regional 

Project Director or his assistant  shall not in any way relieve  the contractor  of his 

responsibility for the correctness thereof and the contractor shall carefully protect and preserve 

all bench marks, site and rails, pegs etc. used in setting out the work. 
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9.6.2 The contractor shall keep at his own cost all portions of work free from water or dampness due to 

spring, seepage or inclement weather and in a neat and sanitary condition. 

9.7. EXECUTION OF WORK 

9.7.1 The decision of the Regional Project Director shall be final, conclusive and binding on all 

questions  relating  to  the  meaning  of  drawings  and  specifications   and  to  the  quality, 

workmanship and materials used on the work. 

9.7.2 The  whole  of  the  work  shall  be  executed  in  perfect  conformity  with  the specifications and 

drawings of the work approved by the Authority. If the contractor performs work in a manner 

contrary, to the specifications and drawings or any of them, he shall bear all costs arising or 

ensuing there from and shall also be liable to the Authority for any loss. 

9.7.3 The whole of the work specified and provided for in the contract or that may be necessary to be 

done in order to form and complete any part thereof shall be executed in the best and most 

substantial workman like manner with materials of the best and approved quality of their 

respective kinds, according to the particulars contained in or implied by the specifications and as 

referred  to in any additional  particular  instructions  and drawings  as may be found requisite 

to be given during the execution of the work and to the entire satisfaction  of the Regional 

Project Director. 

9.8. WORK DURING NIGHT AND SUNDAYS AND HOLIDAYS 

9.8.1 The contractor shall not carry out any work between the hours of sunset and sunrise without the 

previous permission of the Regional Project Director or his assistant in writing. 

9.8.2 No work shall be done on Sundays and holidays without the permission of the Regional Project 

Director or his assistant. 

9.8.3 However, when work is unavoidable or necessary for the safety of life, property or works, the 

contractor shall take necessary action forthwith and report to the Regional Project Director 

immediately. 

9.9 FACILITIES OF INSPECTION 

9.9.1 The contractor shall afford the Officers of Kerala Rural Water Supply and Sanitation Agency 

every facility for entering in and upon any portion of the work at all hours for inspection or for 

any other purpose and shall provide all labour, materials, planks, ladders, pumps, appliances and 

things of every kind required for the purposes aforesaid and the Director Technical or his assistant 

shall at all the times have access, free of cost, to every part of the work and to all places at which 

materials for the work are stored or being prepared. 

9.9.2 The contractor shall give at least seven days notice in writing to the Regional Project Director and 

his Assistant whenever any work or materials are intended to be covered up in the earth in bodies 

or walls or otherwise to be placed beyond the reach of measurements so that the work may be 

inspected or the correct dimensions thereof may be taken before the work is so covered or placed 

beyond the reach of measurement and where the contractor defaults to give such notice the same 

shall at the opinion of the Regional project Director or his assistant be uncovered and measured at 

the expenses of the contractor or in the alternative, no payments shall be made for such work or 

materials. 

9.9.3 Should the Director Technical or any other Engineer / Supervisor authorized in writing by him to 

supervise the work, at times, consider it necessary for the purpose of enabling him to make any 

inspection or tests or analysis or to verify or ascertain the quality or strength of any part of the 
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work or of any materials the contractor shall if and when so required to do by the Regional Project 

Director or the person authorized as aforesaid, open up the work or the materials for inspection or 

testing or analysis, or pull down, or pull out the work into any number of parts and make such 

openings into, under or through any part of the work, as may be directed and provide all things 

which in the opinion of the Regional project Director or the person authorized as aforesaid, may 

find necessary to enable the inspection or tests or analysis of the work or any part thereof or of the 

materials or workmanship to be made and the contractor shall close up, cover, re-build, and 

make good the whole at his own cost, as and when directed by, and to the satisfaction of the 

Regional project Director, provided always that the work, in the opinion of the Regional project 

Director is found to be satisfactory and in accordance  with the contract, the expenses 

incurred by the contractor for such examination, inspection or test shall, upon a certificate in this 

behalf by the Regional Project Director, be borne by the Authority. 

9.10 SUSPENSION OF WORK 

9.10.1 The contractor shall not suspend any work without the prior written permission of the Regional 

project Director in charge of the work under any circumstances. Any such suspended work shall 

be treated as incomplete and abandoned by the contractor and the Authority shall have the right  

to get such  works  completed  through  any other  manner  at the  risk and cost  of  the 

contractor. 

9.10.2 The contractor shall, on an order issued by the Regional Project Director that for any reason the 

work shall not be commenced or shall be suspended or stopped before completion, the contractor 

shall be paid for the work actually done and materials actually supplied up to the date of stoppage 

but the Authority shall be held in no way responsible for any further liability. 

9.11 ALTERATION IN THE WORK TO BE AUTHORISED 
 

9.11.1  No alteration in, or additions to, or omissions from or abandonment of any part of the work  shall  

be  deemed  to  be  duly  authorized  except  under  written  instructions  from  the Regional 

Project Director and it shall be the duty of the contractor to obtain in time such written 

instructions in every case. 

9.11.2 If any work over and above that in the contract is required to be executed at the site the contractor 

shall have no right to be entrusted with the execution of the work and the same may be carried 

out through another contractor or contractors or by other means at the discretion of the 

Authority. 

9.11.3  The Regional Project Director shall have full powers to send persons upon the premises to execute  

fittings,  other  works  etc.,  not  included  in  the  contract  for  whose  operations  the contractor 

shall afford every reasonable facility during ordinary working hours, provided that such operations 

shall be carried out in such a manner as not to impede the progress of the work, included in the 

contract, but the contractor shall not be responsible for any damage which may happen to or be 

occasioned by any such fittings or other works, provided that he complies with the Regional 

Project Director‟s instructions in connection there with and provided that the damage is not 

caused by himself or his employees. The contractor shall, at all times, cooper ate, assist, attend 

on, and afford facilities for such specialists,  as may be employed  by the Regional Project 

Director or other works, in connection with the work. The contractor shall also cause such special 

work or protect it as instructed to avoid injury during progress of the work. For failure, so to 

protect, the contractor must make good any damage caused. If any part of his work depends 

for proper execution upon or results from the work of the other contractor, the former shall 

inspect and promptly report to the Regional Project Director any defect in the work of the latter 
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likely to render it unsuitable for proper execution and results. The failure of the contractor 

entrusted with the work so to inspect and report shall, for all purposes be deemed to constitute 

an affirmative approval of the work of the other contractors as being fit and proper for the 

receipt of his work, except as to defects which may develop in the work o f the latter contracts 

after the execution of his work. 

9.12 PRECAUTIONS DURING PROGRESS OF WORK 

9.12.1 The contractor shall be responsible to see that the levels, profiles, bench marks, masonry pillars or 

other marks set up by the Authority for guidance in the execution of the work are not disturbed, 

removed or destroyed and if any such marks as in the opinion of the Regional Project Director or 

his assistant, found disturbed, removed or destroyed, they will be replaced by the Authority at the 

cost of the contractor. 

9.12.2 During the execution of the work, the contractor shall at his own cost provide adequate materials 

for all works relating to shoring, timbering, strutting, scaffolding etc. and execute the same in 

such a way as to ensure, in abundant measure, the stability and safety of all structures, 

excavations and works and further ensure that no physical injury or harm is likely to be caused to 

any person or no dam age or loss is caused to any property. When two or more contractors are 

engaged on work in the same vicinity, they shall work together in a spirit of co –operation and 

accommodation. The contractor shall not take or cause to be taken any steps or action that may 

cause disruptions, discontent or disturbance to the works, labour and arrangement of other 

contractors in the neighboring or other project localities. In case of any difficulties amongst the 

contractors, the Regional Project Director shall conduct his work so far as it affects the others. 

9.12.3 Existing roads or water courses shall not be blocked, cut through, altered, save to the extent 

permitted by the Regional Project Director. All compensation claimed by the authorities 

concerned for any unauthorized closure, cutting through, alteration, diversion or obstruction to 

such roads or water courses by the contractor be deducted from any sums which is due to or may 

become due to him in terms of the contract, or otherwise according to law. 

9.12.4  The contractor shall be responsible for taking all precautions to ensure the safety of the public, 

whether on the property belonging to the Authority or others and shall post such look-out men,  as  

may  in  the  opinion  of  the  Regional Project Director,  be  required  to  comply  with  the 

regulations pertaining to the work. 

9.12.5 The contractor shall be responsible for safety arrangement of all equipment used for construction 

and shall employ trained workmen conversant with the safety regulations. The contractor shall 

employ only tested equipment and tools for safety and shall periodically repair them to the 

satisfaction of the Regional Project Director. All test certificates shall be made available to the 

Regional Project Director. If at any time, in the opinion of the Regional Project Director or his 

assistant, this provision is not complied with the contractor shall forthwith replace equipment 

and tools. 

9.12.6 The contractor shall display notices and arrange for proper fencing at such places where hazardous 

work is being carried out. The contractor shall provide at his own expense on the work to the 

satisfaction of the Regional Project Director proper and sufficient firefighting equipment, first aid 

appliances etc. which shall at all times be available for use. 

9.12.7 The contractor shall at all times comply with all rules and regulations made by the 

Government, local bodies and such directions as may be issued by the Authority from time to 
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time in regard to safety, first aid and health measures. The contractor shall be legally and 

financially liable for any lapse in taking precaution during execution of works. 

9.13. PROCEDURE TO RECTIFY DEFECTIVE WORKS 

9.13.1 If it shall appear to the Regional Project Director or his assistant, at any time during the progress 

of the work or at any time prior to the expiration of the guarantee period of the work, that any 

work has been executed with unsound, imperfect or unskilled workmanship or with materials of 

inferior description, or that any materials or articles provided by the contractor for the execution 

of the work are unsound or of a quality inferior to that contracted for, or otherwise not in 

accordance with the contract, the contractor shall, on demanding in writing by the director 

Technical or his assistant to specify the work, materials or articles, complained of and within the 

period of time mentioned in the demand, pull down, take up, or take out the work so complained of 

or objected to, remove from the site or separate from other materials or sort out the materials or 

articles or part thereof shall have been included any (on account) payment to the contractor, the 

same shall be taken in to account and deducted from any subsequent payment due to the 

contractor. The contractor shall also remove from the work and site any equipment fixed or 

otherwise objected to by the Regional Project Director or his assistant or any other persons 

authorized in writing by him. 

9.13.2  The contractor shall forthwith rectify or remove and reconstruct the works so specified either in 

whole or in part, as the case may require, or as the case may be, and provide proper and suitable  

materials  or  articles  for  material  or articles  complained  of  or objected  to.  If the contractor 

fail to remedy any defect within the period specified in demand mentioned in sub clause above 

and in the manner required, or if he shall fail to remove from the site any materials or articles 

condemned as unsound or otherwise not in accordance with the specifications or to substitute  

suitable  articles  for  the  materials  complained  of  or  objected  to,  the  Regional Project 

Director or his assistant may cause such work to be carried out and such material s or other 

articles to be replaced b y such means as he think fit, and all expenses consequent thereon, or 

incidental thereto, auxiliary thereof, shall be met by the contractor and borne by him and shall be 

recoverable from him by the Authority or may be deducted by the Regional Project Director from 

any moneys due or that m ay thereafter become due to the contractor. 

9.13.3  Should the Regional Project Director consider that the work, although not executed in strict 

accordance with the specifications may be allowed to stand, payment for the same shall be made at 

such reduced rate as may be fixed but this procedure is quite optional on his part and shall have 

the concurrence of the Director technical. 

 9.13.4 In case of quality of work done is found to be poor, contractor will be liable to compensate for cost 

of rectification/replacement, and shall be blacklisted from participating in future tenders 

9.14 SUPPLY & TESTING OF MATERIALS 

9.14.1  The  Contractor  shall  supply  all  the  materials  including  pump  sets,  compressors, electrical 

panel boards, electrical and wiring materials, pipes and specials covered under the contract at his 

own cost. The pipes, specials, pumps etc. should be tested at the factory/site as per prevailing 

KRWSA project norms. Also ISI/ISO  marked  materials  should  alone  be  accepted,  wherever  

ISI/ISO  specifications  are available for such item. Qualified officers/Agency engaged by 

Regional Project Director according to KRWSA norms will be engaged for pre delivery inspection 

of materials conducted at the manufacturing unit. 
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 9.14.1.1 All materials shall be supplied by the contractor in a phased manner as per the phased supply 

schedule prepared by the agreement executing authority if asked. Quantity and time of each 

supply shall be specifically mentioned in this schedule in tune with the time of completion. 

9.14.1.2 Schedule for phased supply of pipes and specials shall be prepared by the agreement executing 

authority based on the following criteria: 

a) Targeted progress of pipe laying works 

b) Availability of permission from other agencies (PWD, NH, NHAI, KSTP, KRFB,  

Corporation, Panchayath,  etc.) for laying pipes 

9.14.1.3 Each supply of material shall be done by the Contractor only after getting written instruction from 

the Engineer in charge concerned. 

9.14.1.4 The Regional Project Director in - charge shall direct the Contractor to place supply order in 

each phase after evaluating actual progress of laying of pipes supplied in the previous phase. 

9.14.1.5 Agreement executing authority shall have the authority to modify the schedule for phased supply 

of remaining materials during the progress of work, if there is variation from the targeted 

progress. 

9.14.1.6 On each supply, Contractor may submit bills for materials supplied not exceeding 80% of 

estimate rate /quoted rate of materials, whichever is less.  

9.14.2 Before using any material for the work, the contractor at his own cost, shall submit to the Regional 

Project Director for his approval such samples of materials as are proposed to be used. The 

materials   shall   strictly   conform   to   the   specifications   approved   by   the   Authority. 

Notwithstanding anything contained in this clause, the contractor shall be held fully responsible 

for the quality and soundness of all the materials and machinery that are supplied by him for 

execution of the work and completion of the project and the Regional Project Director's approval 

and inspection by third party inspection agency before delivery shall not in any way absolve him 

of his responsibility in this matter. 

9.14.3 The contractor shall test or obtain the approved analysis of or weigh all materials required by 

the specification to be tested or analyzed or weighed where so required by the Regional Project 

Director and shall, if any when so required to do, test the whole or each part of the work or the 

materials in such manner at such times and such place or places, whether before or by the 

specifications or as may be directed by any of the persons aforesaid. 

9.14.4  The contractor shall, if and when so required by the Regional Project Director to do, prepare and 

/or submit samples of works and materials for the approval of the Regional Project Director such 

samples shall be retained by the Regional Project Director and no materials which are required to 

beso tested or analyzed or weighed or of which samples have to be submitted, shall be used in the 

work, until tests, analysis, weights or samples as the case may be shall have been approved in 

writing by the Regional Project Director. 

9.14.5  All materials for the work must comply with the requirements or specifications laid down  in  

the  tender  form  and  must  satisfy  the  tests  and  /  or  analysis  laid  down  in  the 

specifications of the Bureau of Indian Standards/International Standards Organization or such 

other  recognized  specifications  as the  Regional Project Director may  direct  as being  

equivalent thereto, and in either case, with such additional tests and I or analysis as the Regional 

Project Director may order or in the absence of such standards or specifications, with such 

requirements, tests and analysis as in the opinion of the Regional Project Director, are fair and 

suitable. 
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9.15 TOOLS AND PLANT SUPPLIED BY AUTHORITY 

9.15.1 It shall be the duty of the contractor to provide adequate tools and equipment needed to do the 

work efficiently and expeditiously.  

9.15.2 No extension of time will be granted for delay in the procurement of construction equipment 

and / or spare parts by the contractor. 

9.15.4  The  contractor  shall  take  responsible  care  of  all  tools  and  plant  belonging  to  him and the 

Authority shall not be liable for any damage or loss caused at the time of work. 

9.16 SUBLETTING OF CONTRACT 

The contractor shall not at any time assign, sublet his contract or any part thereof to any person or allow 

such person to become in any way interested therein in any manner what so ever without the prior 

permission in writing of the Regional Project Director in charge of the work. Any contravention of this 

condition shall entitle the Authority to rescind the contract and shall also tender the contractor liable 

for payment to the Authority in respect of any loss or dam age arising out of or ensuing from such 

recession of the contract. Provided further that where the subletting  of the work  by the contractor,  in 

any case,  is permitted'  by the  Authority,  the contractor shall not, at any time, be absolved of any 

obligation or responsibility  under the contract or any part thereof and shall continue to be responsible 

for all acts or omission and com missions of the sub contract, his agents, servants or workmen as fully 

and effectually as if the same  were  acts  of omissions  and commissions  of the contractor, his 

agents,  servants  or workmen, as the case may be. 

9.17 CONTRACTOR'S AGENT: 

9.17.1 The contractor shall, when he is not personally present at the site of the work invariably place and 

keep at such site a properly qualified agent, duly authorized and empowered to act on his behalf 

and to receive on his behalf the orders and instructions required or permitted under the contract to 

be given to the contractor by the Regional Project Director or his subordinates to supervise the 

work. All such orders and instructions given to, and all acts done by agents shall be binding on 

the contractor as if such orders and instructions were given to him or, such acts had been done 

by him. 

9.17.2 Before absenting himself, the contractor shall furnish the name, the designation and the address of 

the Agent. 

9.17.3 Prior to the appointment of such agent, the contractor shall submit to the Regional Project 

Director the name and other relevant details of the person intended to be appointed as his agent 

and no appointment shall be made until the Regional Project Director has approved the same and 

notified his approval in writing to the contractor and whenever the contractor desires to change 

his agent the same procedure as for the appointment of a new or fresh agent shall be followed. 

9.17.4 From the moment the agent so approved and appointed takes charge of the work, he shall be 

held to be fully authorized and empowered to present and act for and on behalf of the contractor 

for all or any of the purpose of the contract, and notwithstanding the absence of any formal 

authority or definite' instructions from the Contractor to the said agent or any defects therein, or 

the imposition of any restrictions or limitations on the power or authority of such agent by the 

contractor, nothing whatsoever shall in any way affect, qualify or limit the full authority or power 

of such agent, or absolve the contractor of his liabilities or obligations under the contract. 

9.17.5 The contractor shall forthwith remove from the site and works and not to re – employ without the 

written permission of the Regional Project Director, obtained in his behalf, any agent whose 
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removal the Regional Project Director have asked for in writing, or any assistant whom he may 

consider incompetent or is sufficiently qualified or to have been guilty of misconduct or 

negligence and whose removal the Regional Project Director may have asked f or in writing. 

9.18 SUPERVISORY STAFF OF THE CONTRACTOR 

9.18.1 The contractor shall not employ any person who was in the service of the Authority or the 

Government without definite written sanction of the Authority. The staff employed at the site 

by the contractor shall be the same as he has agreed for in the relevant format included in this 

tender document. Any change from the same shall have proper written acceptance of the 

Regional Project Director. 

9.18.2  The contractor shall at all times place and keep on the work an adequate number of efficient and 

competent staff to give necessary directions to his workmen in the execution of the work and to 

see that the workmen execute the work in a sound and proper manner and shall employ only such 

supervisors, workmen and laborers in or about the execution of the work, as are careful and 

skilled in their various trades and callings. 

9.18.3  The  contractor  shall forthwith  remove  from the work any supervisor,  workmen  or laborer 

objected to by the Regional Project Director, and if and whenever so required by the Regional 

Project Director the contractor  shall submit  the correct  return showing  the name of all staff 

and workmen employed by him or about the work. 

9.18.4  If, in the opinion of the Regional Project Director, the contractor is not employing on the work 

such number of staff and workmen as is reasonably necessary for the, proper completion of the 

work within the time prescribed he shall forthwith communicate his o pinion in writing to the 

contractor, and the contractor shall within seven days of the receipt of the said communication, 

employ such additional staff and labour as may be required by the Regional Project Director and 

any failure on the part of the contractor to comply with such instructions shall entitle the 

Authority to rescind the contract. 

9.18.5  The  contractor  shall  engage  not  less  than  one  Engineering   Graduate   and  one 

Engineering Diploma holder at the work site at his cost and any failure in this regard will be 

treated as breach of contract and shall entitle the Authority to penalize the contractor/rescind the 

contract. 

9.19 DAMAGES PAYABLE BY THE CONTRACTOR 

9.19.1 DAMAGE TO PROPERTY AND PERSON 

1. The  contractor  shall,  at his own expenses  and to the satisfaction  of the Regional project 

Director, reinstate and make good or be liable for any compensation for any injury, loss or 

damage occasioned to any property or right whatsoever, including the property and right of the 

Authority, servants or employees of the Authority, being injury, loss or damage arising out of or in 

any way connected with, the execution or purported execution of the contract, and further the 

contractor shall indemnify the Authority, private person, in respect of any such injury including, 

any injury resulting in death or disability to person or property, including all claims which may 

arise under the Workmen's Compensation Act, or under any other law for the time being in force or 

otherwise. 

2. The  contractor  shall  (except  if and so far as the  specifications  otherwise  provide) indemnify 

and keep indemnified the Regional Project Director for all losses and claims for injuries or damages 

to any person or property whatsoever including surface or other damage to land being or crops  

being  on the side  suffered  by tenants  and  occupiers  which  may  arise  out  or in consequence 
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of the construction and maintenance of the works and against all claim, demands, proceedings, 

damages, costs charges and expense whatsoever in respect thereof or in relation thereto, provided 

always that nothing therein contained shall be deemed to render the contractor liable for or in 

respect of or to indemnify the Authority against any compensation or damages for or with respect 

to 

a. The permanent use or occupation of the land by the work or any part thereof (save in 

respect of damage to crop as aforesaid). 

b. The right of the authority to construct the work or any part thereof on, over, under in or 

throughout the land. 

c. Interference whether temporary or perm anent with any right of light, airway or water or other 

easement or quasi-easement which is the unavoidable result of the construction of the work 

in accordance with the contract. 

d. Injuries or damages to person or property resulting from any act or neglect done or committed 

during the currency  of contract  by the Authority  /Departmental  officers,  servants  or other 

contractors (not being employed by the contractor) or in respect of any claim demand, 

proceedings, damage, cost, charges and expenses in respect thereof or in relation thereto. 

3. If compensation has to be paid to court attachment or judgment etc. due to damage of person or 

property, such amount will be recovered from the contractor / tenderer. 

4. The contractor shall insure all the employees employed in the work site as per rules against any 

accidents and further claim. KRWSA will not be responsible for any such accidents/claims of 

employees of the contractor. 

9.19.2 METHOD OF RECOVERY 

1. Damages payable by the contractor under the terms of the contract may be deducted by the 

Regional Project Director from part of his security deposit or from any other sums due, or which 

may become due to him from the Authority or through revenue recovery proceedings. 

2. In every case in which under any clause or clauses of this contract, the contractor shall have 

rendered himself liable to damages amounting to the whole of his security deposit, the Regional 

project Director shall have powers to rescind the contract altogether and to have the work 

completed without further notice, at the contractor's risk or expense as the Agreement Authority/ 

Regional Project Director may deem best suited to the interest of the Authority and the 

contractor shall have no claim to compensation for any loss that may accrue from any material 

he may have collected or engagements he may have entered into, on account of the work and 

the Regional Project Director shall have powers to deduct whatever amount may be expended on 

the completion of the work, from any sums that may be due or become due from the Authority 

to the contractor on account of this or any other work or recover such sums from him and his 

assets, movable and immovable under the provision of the Revenue Recovery Act for the time 

being in force, as if they were arrears of land Revenue or otherwise as the Authority may 

choose. And in case the contract shall be rescinded under the provision afore said, the contractor 

shall not be entitled to recover or be paid any sum of any work actually performed under this 

contract unless and until the Regional Project Director shall have certified the performance of 

such work and the value thereof and he shall only be entitled to be paid the value so certified. 

3. In the event of the Regional Project Director 's putting in force the powers vested on him under the 

preceding clause, he may, if he so requires it, take possession of all tools, plant, materials and 

stores or any portion thereof, on the place where the works were to be performed or on other land 
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of the Authority adjoining thereto, paying or allowing for the same in account, at the 

contract rates, or if not specially provided for therein at current market rates, otherwise the 

contractor  may  be  required  to  remove  such  tools,  plant  and  materials  or stores  from  the 

premises, and in the event of his failing to do so, the Regional Project Director may remove 

them at the contractors expense or sell them by auction on account of the contractor. The 

Regional Project Director may devote all, or such portion as may be requisite, any guarantee or 

reserve fund or any moneys due to or become due to the contractor for this or any other work to 

make good, bad or indifferent work, on the part of the contractor in such manner as he may think 

desirable. 

4. If it shall appear to the Regional Project Director or his subordinate in charge of the work, that any  

work  has  been  executed  with  unsound  imperfect  or  unskilled  workmanship,  or  with 

materials of an inferior description, the contractor shall on demand in writing forthwith rectify, 

relay, remove or reconstruct the same in whole or in part, as the case may require, at his own 

cost, and in the event of his refusing to do so within a period to be specified by the Regional 

Project Director or his subordinate or if he shall fail to remove, from the site of the work within a 

specified period any material or article which is considered by the same officers as unsound or of 

bad quality or not agreeable to the terms of the contract and to provide immediately suitable 

materials or articles in lieu of these condemned,  then the contractor shall be liable to pay 

damages at the rate of one percent on the amount of the estimate for every day not exceeding ten 

days that he fails to comply with the written demand of the Regional project Director or his 

subordinates. And in the event of non – compliance of the written demand even after the lapse of 

ten days the contract is liable to be terminated at the risk and cost of the contractor without further 

notice. 

5. All compensations or other sums of money payable by the contractor to the Authority under  the 

terms  of this  contract  with  the  Authority  or under  any other  contract  with  the Authority, 

shall without prejudice to any other mode of recovery, be recoverable  from the contractor by 

way of deduction or payment, out of the sale proceed of a sufficient part of the security deposit 

held in Government Securities or in National Savings Certificate or out of the interest accrued 

thereon or out of the said security deposit held in cash or out of any sums which may be due or 

may subsequently become due, to the contractor from the Authority, on any account what so 

ever and in the event of the value of his security deposit being reduced by reason of any such 

deductions the shortage shall be made up by effecting extra recovery from subsequent bills or 

sales. 

9.20 RELICS AND EXCAVATED MATERIALS 

9.20.1 All gold, silver and other materials of any description and all precious stones, coins, treasures, 

relics, antiquities and other similar things which shall be found in or upon the site shall be the 

property of the Government and the contractor shall duly preserve the same to the satisfaction of 

the Authority and shall, from time to time, deliver the same to such person or persons as the 

Authority may appoint to receive the same. 

9.20.2  The contractor shall not sell, or otherwise dispose of or remove, any sand, stone, clay, ballast, 

earth, rock or other substances or materials which may be obtained from any excavation made in 

or upon the site, or any building or produce standing upon the site at the time of obtaining the 

delivery or possession thereof and all such substances, materials, buildings and produce  shall be 

and shall continue  to be the property  of the Authority  provided  that the contractor may, with 

the permission of the Regional Project Director use the same for the work at such cost as may be 

determined by the Regional Project Director. 
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9.21 REPORTING OF ACCIDENT 

The  contractor  shall  be  responsible  for  the  safety  of  all  employees  or  workmen employed or 

engaged by him on and in connection with the work and shall forthwith report to the Regional project 

Director or his assistant all cases of serious accidents/injuries to any of them, however caused and 

whatever occurring on the work and shall make adequate arrangements for rendering all possible aids to 

the victims of the accidents. 

9.22 WORKMEN'S COMPENSATION ACT 

In every case in which, by virtue of the provisions of Sub Section (1) of Section 12 of the Workmen's 

Compensation Act 1923, if the Authority is obliged to pay any compensation to a workman employed by 

the contractor in the execution of the work, Authority shall recover from the contractor the amount of the 

compensation so paid and, without prejudice to the rights of the employer under Sub Section (2) of Section 

12 of the said Act, the Authority shall be at liberty to recover such amount or any part thereof by deducting 

it from the security deposit or from any sum due from the Authority to the contractor, whether under these 

conditions or otherwise. The Authority shall not be bound to contest any claim made against him under 

Sub Section (1) of Section 12 of the said Act except on the written request of the contractor and upon his 

giving to the Authority full security for all the costs for which the Authority may become liable in 

consequence of contesting such claim. 

9.23 WAGES TO LABOUR 

9.23.1  The contractor shall comply with the provisions of the Minimum Wages Act and the rules 

made there under in respect of all employees or workmen employed or engaged by him on road 

construction  or in building  operations  or in stone  breaking  or stone crushing  for the 

purpose of carrying out the contract. 

9.23.2 If, in compliance with the terms of the contract, the contractor supplies any Labour to be used 

wholly or partly under the direct orders and control of the Authority whether in connection with 

the work being executed by the contractor or otherwise for purposes of Authority such Labour for 

the purpose of this clause, be deemed to be persons employed by the contract. 

9.23.3  If any money shall, as a result of any claims or applications made under the said Act, be directed 

to be paid by the Authority, such moneys shall be deemed to be moneys payable to the Authority 

by the contractor , and on failure of contractor to repay the Authority any moneys as aforesaid 

within 7 days after the same shall have been demanded, the Authority shall be entitled to recover 

the same from any money due to the contractor under the contract or any other contract with 

the Authority. 

9.23.4  The Authority shall also be entitled to deduct from any money due to the contractor (whether 

under the contract or any other contract with the Authority) money paid or payable by the 

Authority by way of any compensation under the said Act or on account of costs or expenses in 

connection  with any claims thereto and the decision  of the Regional Project Director on any 

question  arising  out of the application  of this clause  shall  be final  and binding  upon  the 

contractor. 

9.23.5 In respect of all labour directly or indirectly employed, in works for the performance of the 

contract as part of this agreement, the contractor shall comply with or caused to be complied with 

all rules framed by the Authority from time to time for the protection of health and sanitary 

arrangements for the workers employed by the Kerala Rural Water Supply and Sanitation Agency 

and its contractor. 



44 
Tenderer                                                                                                                                                                                                             Tendering  Officer 

9.24 LABOUR RETURNS 

Monthly labour returns shall be submitted by the contractor to Regional Project Director in the proper 

forms so as to reach him not later than the first of every month. In addition to the above, the contractor 

shall also maintain daily and weekly returns of labour employed by him and these shall be made 

available for verification by the officers of Kerala Rural Water Supply and Sanitation Agency as and 

when called for. 

9.25  CONTRACT DOCUMENTS AND MATTERS TO BE TREATED AS CONFIDENTIAL 

All documents correspondences, decisions and orders concerning the contract shall be considered as 

confidential and / or restricted in nature by the contractors and he shall not divulge or allow access to them 

by any unauthorized person. 

9.26 MATERIALS TO BE SUPPLIED  

It shall be the responsibility of the contractor to arrange for materials and the Authority shall not issue 

any material to the contractor. 

9.27 CONTRACTOR’S RESPONSIBILITY FOR STORES 

The materials such as Cement, MS Rods, tor steel and other materials including pipes and specials 

required for the work shall be procured by the contractor and the amount quoted should be inclusive of the 

cost of cement, steel and all other materials. The cement supplied for use shall be as per ISS 269/1976 

and steel as per ISS 1786/1985 with latest amendments, if any. The materials should bear the relevant 

ISI/ISO certification m arks. Before using any material for the work, the contractor, at his own cost, shall 

submit to the Regional Project Director for his approval such samples of material as are proposed to be 

used. The materials shall strictly conform to the specifications approved by the Authority.  

Notwithstanding anything contained in this clause, the contractor shall be held fully responsible for the 

quality and soundness of all the materials and machinery that are supplied by him for the execution of the 

work and completion of the project and the Regional Project Director‟s approval shall not in any way 

absolve him of his responsibility in this matter. The standard tests as per ISS to ensure the quality of 

cement, steel and other construction materials shall be got done by the contractor at their cost as per the 

direction of the officer s of Kerala Rural Water Supply and Sanitation Agency to ascertain the quality. The 

Authority reserves the right to super check the results. If the materials supplied are found to be not passing 

the tests, the same shall be rejected by the Regional Project Director and the contractor shall be bound to 

dismantle and remove such constructions already made using such sub standard quality materials if 

found during the erection of the work and the contractor shall be fully responsible and liable for such 

losses to the Kerala Rural Water Supply and Sanitation Agency. 

9.28 MATERIALS AND PLANT AT WORK SITE 

All materials and plants brought by the contractor in or upon the site or on the land occupied  by the 

contractor  in connection  with  the  work  and intended  to be used for  the execution thereof shall not 

be removed from the site of work without the permission of the Regional Project Director. 

9.29 GENERAL 

All other conditions shall be as in force in the Kerala Rural Water Supply and Sanitation Agency, if it is 

found relevant to explain any clause of this N.I.T. Otherwise the conditions are strictly independent. 

 

 

The Regional Project Director
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

10. GENERAL TECHNICAL SPECIFICATIONS 

10.1 GENERAL 

10.1.1 Generally, the specifications of all materials and work pertaining to this contract shall be 

governed by the relevant Indian Standards and by MDSS. In the absence of Indian 

Standards, the British Standard Specifications shall be followed. The specifications 

furnished hereunder are only to enlighten the tenderer on the requirements of Kerala 

Rural Water Supply and Sanitation Agency and are not intended to be against any other 

specifications stipulated by BIS or other standards and common practices   widely 

adopted in the country at present.  In case of a doubt regarding the specifications, the 

Engineer in charge will clear the doubts and give final decision based on the written 

request of the contractor. The decisions intimated in writing shall be binding on the 

contract work. 

10.1.2 The successful completion of this contract calls for site surveys, investigation, planning, 

hydraulic and structural design of the components, assessment of capacity/standard of 

mechanical, electromechanical and electrical items to be procured, preparation of 

procurement schedule, preparation of implementation schedule etc. The tenderer 

shall see that he always sticks on to conservative designs based on time tested and 

well accepted practices as per the guidelines and norms prescribed by BIS, CPHEEO or 

such other institutions. 

10.1.3. REPORTS, DESIGNS AND DRAWINGS 

1. Deleted 

10.1.4 ECO -FRIENDLY SYSTEM OFFER 

The system offered and as completed shall be environment friendly and shall not affect 

/alter the environment beyond any permissible limits stipulated by concerned 

institutions. 

10.1.5 MAN MADE STRUCTURES, OTHER UTILITIES - AFFECTING THE WORK 

1. When the works under this contract are executed situations may arise when the works 

are affected by other manmade structures either in service or abandoned. It is also 

likely that other utility services installed by various Government bodies are affected 

by the works under this contract. It shall be the duty of the contractor to ensure whether 

adequate sanction has been obtained from the authority concerned for the work with the 

help of Kerala Rural Water Supply and Sanitation Agency before the works of such 

affected portions are undertaken. Any damage caused to any of the manmade structure 

or any of the utility services will have to be made good by the contractor at his cost. 

The contractor has to restore the original position if he has to demolish any structure 

like culverts, compound walls etc during the course of work at his own cost. 

2. However, restoration of PWD roads is exception to this. The KRWSA will bear the cost 

of such restoration of roads provided damaging of the road was essential for the 

execution of works under this contract. However the contractor should make the road 

trafficable as far as possible to the maximum extent after the work of laying pipes as 

per the direction of Engineer in charge. 
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10.2 EARTHWORK EXCAVATION 

Earthwork excavation means earthwork in all classes of soils / rocks whenever removal shall 

be not by blasting.  Earthwork excavation shall be done with adequate care so that 

underground service lines or adjacent structures are not damaged and appropriate protective 

measures such as shoring / strutting / sheet piling etc. are adopted for such items as required 

and approved by the Engineer in charge of the work. The width of trench should be as per the 

requirement and as per standard data book and a minimum cover above crown of pipe should 

be maintained as per clause 10.13. If the width of trench exceeds the minimum 

requirement as noted above, due to faulty workmanship /protection/shoring etc. the additional 

payment for the extra damaged road width payable to PWD/NH local bodies etc. shall be 

recovered from the contractor‟s bill. Excavation by blasting shall be got done only through 

persons holding valid license for use of explosive material and for blasting purpose. Further all 

rules prescribed by the Inspectorate of Explosives shall be strictly adhered to whenever 

blasting is resorted to. Blasted material like the excavated rock shall be the property of 

Government of Kerala. Disposal of the materials up to a distance of 10 km from the site as 

well as cartage of excavated material during excavation and back filling up to a maximum 

distance of 5.0 km will have to be done whenever essential by the contractor at no extra cost. 

10.3 FILLING / BACK FILLING 

Filling / back filling shall be done only with approved materials. It shall be compacted 

to get the following results. The density of the filled materials at different depths shall not be 

less than 95% of the natural field density in case of back fill and shall not be less than 95% of 

maximum  dry  density  obtained  in  proctor  compaction  test  or  such  other  approved  tests 

whenever filling is done to get the desired formation ground level. It shall be ensured that the 

density thus obtained under compaction is uniform at all depths of the fill. The contractor is 

bound to bear the cost of any test conducted to ascertain the above condition in case of doubt. 

The filling/backfilling done along PWD roads or such properties owned by other 

department/institutions, the same shall be further governed by specifications of such owner. 

10.4 SHORING 

Shoring  shall  be  essential  in  excavation  in  all classes  of  soils  whenever  depth  of 

excavation exceeds 1.50m and labourers have to work in trenches or close to edges of 

trenches as per the direction of Engineer in Charge. In ordinary soils and loose soils, 

shoring shall be done for trenches of shallower depths also considering the chances of 

collapse of sides. Shoring shall be done as approved/directed by the Engineer in charge of 

work. 

10.5 FENCING 

Fencing shall be done in the approved manner along the side of pipeline trenches on roads 

or other places for preventing accidents on both sides, if required in the opinion of the 

Engineer in charge. 

10.6 FORMATION OF ROADS 

Formation of roads shall be done as per IRC rules and regulations for the use of desired class 

of vehicles mentioned in the scope of the work. Whenever road formation comes in the scope 

of the work, it shall be understood that all cross drainage work, side drain works, radius of 

curvature and super -elevation etc. are included in the scope. 
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10.7 RUBBLE MASONRY 

Rubble masonry works using approved quality blasted rubble either as random rubble 

masonry or coursed rubble masonry shall be permitted. Minimum width of the random rubble 

masonry shall not be less than 450m m in any case. Only cement mortar 1:6 or richer shall be 

used for such works. Mixing by weight at the above ratio for mortar shall be permitted 

only when the fine aggregate is in dry condition.  Exposed surfaces or rubble masonry 

shall be pointed using 1:3 cement mortar to have a pleasing appearance provided it is left un 

–plastered with cement mortar. 

10.8 BRICK WORK 

Brick  masonry  using  wire  cut  bricks  / first  class  country  burned  bricks  having  a 

minimum crushing strength of 35 Kg / cm satisfying other tests specified by BIS and least 

dimensions not less than 70m m alone shall be permitted. Brick masonry works shall be of 

minimum 200 mm width, constructed in English bond with cement mortar 1: 6 or richer and 

plastered with cement mortar 1: 4 or richer in all cases. However, in each case of parapets or 

other dwarf walls of height less than 700 mm, thickness of masonry can be reduced 

from 200mm provided pilasters of minimum 200 x 200 mm are constructed monolithic 

with such walls at a center to center spacing of maximum 3000mm. 

10.9 PLAIN AND REINFORCED CONCRETE 

10.9.1 DESIGN ASSUMPTIONS 

IS 3370 Code of Practice for concrete structure for storage of liquids 

Part I :  1965 (or latest edition) General requirements 

Part II :  1965(or latest edition) Reinforced concrete structures. 

Part IV :  1967(or latest edition) Design tables 

IS 2502/1963 (or latest edition) Code of practice for bending and fixing of bars for concrete 

reinforcement. All RC C/Steel structures shall be based on the relevant IS Codes. Strict 

adherence must be established to accepted codes of Practice relating to design. Minimum 

cover to reinforcement f or RCC work shall be provided as per IS 456 -2000 (or latest 

edition). The effect of seismic forces shall be taken into account in the design as per the 

relevant code of practice. 

10.9.2 CEMENT 

The contractor will have to procure the cement for the work. The cement used in the work 

of plant or water front structures should be sulphate resistant - Portland cement of reputed 

companies having ISI mark. The KRWSA will have the option of rejecting the cement 

procured by the contractor and ask for replacements, in case of any doubt on quality and age 

of cement supplied at site. Random /grab sampling and test of the cement will be got done as 

per the norms of KRWSA. 

10.9.3 REINFORCING STEEL 

Only  Corrosion  Resistant  Steel  (CRS)  is  to  be  used  for  the  steel  structures.  The 

contractor has to procure all the steel required for the work. The steel so procured should 

be from reputed companies like SAIL, TISCO etc. and the KRWSA will have the option to 

select the brand and to ask for replacement, if the material is found not having adequate 
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quality. The MS/T OR rods supplied for the work shall be cleaned and scrapped to be free of 

scales rust etc., before placing in forms for R.C.C work. 

10.9.4 AGG REGATES 

The coarse and fine aggregates shall comply with IS 388 -1980 or latest edition and may be 

used after sufficient tests have been carried out and approved by the Regional Project Director. 

All aggregates  shall  be  stored  on  hard  impervious  surface  to ensure  exclusion  of  all  

foreign materials. 

10.9.5 WATER 

The water for mix shall be clean and free from harmful matter as per IS standards and taken 

from a source approved by the Regional Project Director. 

10.9.6 ADMIXTURES 

Only where a beneficial effect is produced shall any admixture to be used and that too after 

tests have been carried out to convince the Regional Project Director that no harmful effect 

will be produced by the use of such admixture and after approved by the Regional Project 

Director. Time tested admixtures shall be permitted to be used for concrete based on 

testimonial of performance to improve the quality of concrete with respect to its strength, 

water tightness or for other specified purposes as required for the work. 

10.9.7 MIXING 

The grade of concrete shall be as per IS 456:2000 or its latest revision.  All water 

retaining or water front structures and machine foundations shall be made in RCC mixes not 

leaner than M25. The mixing time shall be between 2 to 4 minutes. The contractor should 

produce mix design for all grades of concrete to be used for the work and get approval from 

the Regional Project Director before commencement of concreting. 

10.9.8 CONCRETING 

The concrete mix shall be in specified proportions satisfying the maximum aggregate 

size/water cement ratio and required cube strength and workability. Such concrete must be 

adequately vibrated to form solid mass without voids.  External vibration by the use of 

pneumatic hammers shall be deemed adequate except for thin sections. 

10.9.9 TRANSPORTATION AND PLACING 

Transportation and deposition of concrete mix shall be done rapidly and accurately with 

minimum re-handling.  The  mix  must  not  be  dropped  from  such  a height  as  may  cause 

segregation and air entrapment. When the mix is placed in position, no further water shall be 

added to provide easier workability. No concrete mix shall be used for the work if it has 

been left for a period exceeding its initial setting time before deposited and vibrated into its 

final position in the member. Sufficient number of cubes must be made for testing as per the 

relevant BIS code specifications. It shall be tested as per the specification and a complete 

register of entries shall be maintained by the contractor. It shall be brought to the notice of the 

Engineer in charge as and when directed by the departmental officer. The cost of all such 

testing shall be borne by the contractor. 
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10.9.10 CONSTRUCTION JOINTS 

Construction joints shall be avoided wherever possible, and if found necessary, should be of 

such form to encounter direct compression. A stepped joint being preferred in such a case. 

10.9.11 CURING 

Curing shall be done as per relevant provisions in the IS code to allow the concrete attain 

strength through normal hydration and to avoid excessive shrinkage or harmful effect to the 

member. The method adopted shall be effective and any special method used must be 

approved by the Regional project Director. 

10.9.12 REMOVAL OF FORM WORK 

Removal of form work shall be done as per the provisions in the BIS and as per direction of the 

Regional project Director and in such a manner that no damage is caused to the deflection to 

minimum deflection, when unsupported and as per the direction of the Regional project 

Director. 

10.10 DOORS, WINDOWS AND VENTILATORS 

10.10.1 Wooden doors and windows and ventilators shall be made as per the approved DATA 

only and the size of doors, frames, shutters etc shall be not less than the sizes specified 

in MDSS, PWD standard data book etc. All parts of the door shutter or frame shall 

contain only hard wood seasoned. Wooden doors and shutters shall be provided for 

interior doors of office room s/private rooms etc. 

10.10.2 Steel doors, windows and ventilators shall strictly conform to the specifications of 

BIS. Steel doors,  windows  and  ventilators  shall be permitted  only for locations  

where aggressive conditions damaging the doors do not exist and when appearance of 

the same do not adversely  affect  the  pleasing  appearance  of the  main  view  and 

aesthetic  condition  of the structure. Steel windows and ventilators shall have crossbars 

for preventing through passage of solid materials of least dimension of 120mm in open 

position provided in aesthetically pleasing manner. 

10.10.3 For areas directly facing the main views of the structure,  aluminium  doors, 

windows and ventilators shall be provided for improving the front view of the structure 

so far as there  are  no  aggressive  surroundings  damaging  the  life  or  the  pleasing  

appearance.  All aluminium Sections shall be anodized as per ISS. 

10.10.4 PVC doors of specifications conforming to those of BIS or of better quality may be 

used for water closets, bathrooms or other locations where splashing of water may 

affect the life of other type of doors. 

10.11 PLASTERING OF EXPOSED SURFACES 

All exposed concrete surfaces shall be plastered with cement mortar 1:4 or richer mixes. 

Exposed surface means exposed to air or water or any other gaseous or liquid medium. 

Surfaces of  concrete  structures  other  than  water  retaining  structures  can  be  permitted  to  

be  left unflustered under the following conditions: 

a) The surface left unflustered is perfectly even without markings of form work or 

undulations or unevenness greater than 0.5mm. 

b) The surface texture is perfectly uniform and the appearance is pleasing. 
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10.12 TESTING OF WATER RETAINING STRUCTURES 

All water retaining structures shall be filled with water and tested for water tightness before 

the commencement of plastering. For water retaining structures the requirement of the test 

shall be deemed to be satisfied if the external faces show no sign of leakage and remain 

apparently say, over a period of observation of seven days after filling up to maximum water 

level  and allowing  seven  days  period  for absorption,  if the  structure  does  not satisfy  

the condition of the test and the daily drop of water level is decreasing, the period of test may 

be extended for a further period of seven days, and, if the specified condition of the tests are 

satisfied, the structure shall be considered to have withstood the test. 

10.13 PIPES AND PIPE LAYING 

The material and class of pipes used for the contract shall be as specified in the Scope of 

Works or tender drawings in the "Scope of Works." In case the pipes have not been specified 

for an item of work, the contractor shall put forth his proposal in accordance with 

CPHEEO guidelines and rules of BIS and get prior approval from the Engineer in charge. 

Pipe laid underground shall have a minimum earth cover of 1.00 m above its crown and in 

such a manner that the bedding angle is not less than 120, and the loads of pipe carrying 

liquid and the overlaying substance transmitted to the soil uniformly through the entire 

barrel of the pipe. For AC pipes, such cover above the crown shall be 1.20m at the alignment 

over which heavy traffic is expected. Whenever special fill materials are required to achieve 

this goal, sandy soil / river sand shall be provided at no extra cost by the contractor and on the 

approval obtained from the Engineer in charge. Wherever the cover for the pipe is less than 

1.00 m, approved protective measures shall be taken and necessary works executed to see that 

the pipes are not damaged due to any external loads. In cases where the pipes are laid at 

ground level, adequate protective works ensuring the safety, serviceability and durability of 

pipes as approved by the Engineer in charge shall be undertaken as part of the contract. When 

pipes are over the ground; the support shall be designed and spaced in such a manner that 

the total stress induced in the pipe shell material at any section does not exceed the safe 

permissible values. In no case, the socket or spigot shall be allowed to transmit weight of 

other parts. For design purposes, minimum vertical and horizontal loads of 150 kg/m shall be 

assumed to act on the pipeline over and above the other known loads. Pipes rising vertically 

or at angles greater than 20° to the horizontal and which cannot carry / transmit the load 

through the shell of the barrel uniformly shall be only of flanged pipes. These pipes shall be 

supported appropriately both vertically and horizontally to ensure the positional fixity in the 

desired axis in such a manner that no part of shell of the barrel is subjected to stresses above 

safe permissible values. 

During lying of pipe line, the open end of pipes shall be kept closed with dummies, blank 

flanges or end plugs at closure/suspension of work to prevent entry of soil, or, other 

unwanted material inside the pipe. No pipe shall be left open for period exceeding 30 minutes 

even in the presence of responsible personnel. Lying of pipes should be done in accordance 

with relevant IS codes with its latest amendment and revisions. 

GENERAL 

This specification covers supply, testing and delivery of DI, GI & PVC pipes of required length. 

The pipes are to be designed to withstand the effect of internal water pressure, external loads and 

surge pressure. 
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The intending tenderers should produce an undertaking with the manufacturers of pipes 

and specials regarding the capability to cope up with the contract, specification /quality etc. and 

submit it along with the tender. 

Quality of materials           and   manufacture 

Quality  of materials  and manufacture  of pipes  and specials  should  confirm  to the relevant  

BIS or ISO Specification  and shall have the respective  certification  marks of the Standard 

organization 

Marking on Pipes 

Each pipe shall be legibly marked with the following details : 

i. Manufacturer‟s name or trade mark 

ii. Nominal size (as per relevant ISS) Pipe description - class and grade. 

iii. Relevant ISI/ISO Certification markings 

All dimensions and specifications shall strictly adhere to the relevant I.S codes/ISO Standards 

and as amended up to date. 

Testing of pipes 

The field test pressure to be applied shall not be less than the greatest of the following. 

1. 1.5 times the maximum sustained operating pressure 

2. 1.5 times the maximum pipeline static pressure 

3. Sum of maxim um sustained operating pressure and maximum surge pressure 

4. Sum of the maximum static pressure and surge pressure subject to a maximum for any 

pipe and fittings incorporated. 

SURGE PRESSURE: 

The maximum surge pressure should be analyzed based on the data supplemented and in no 

case the sum of maximum operating pressure and the calculated surge pressure should 

exceed the allowable field hydrostatic test pressure. Computer model analysis shall be got 

done for the pumping line right from the pump‟s delivery point up to the exit point of water 

by any reputed institutions approved by the Authority and detailed reports of the institutions 

shall be furnished to the Authority. 

HYDRAULIC DESIGN OF PIPE LINES 

Hydraulic design of pipelines etc. where design based on Hazen William‟s formula as 

recommended by the Water Supply Manual is used, selection of the formula shall be done to 

get the higher design values. 

Design of fittings 

The following information shall be clearly marked on each fitting. 

(1)       Nominal size and weight / wall thickness 

(2)       Classification based on pressure 

(3)       Manufacture‟s name. 
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10.14 SUPPLY OF MATERIALS 

10.14.1 SUPPLY OF PIPES 

All pipes as per the scope of the work supplied should be factory tested and test certificate 

as per relevant specification/latest code of practice should be produced along with the pipe 

supplied. The testing of pipes and the authentication of test certificate should be done by an 

approved third party inspection agency agreeable to KRWSA and witnessed by the 

technically qualified officers of KRWSA, if the contract value exceeds Rs.100 lakhs and by a 

Departmental Officer deputed by KRWSA if the contract value is less than Rs. 100 lakhs. In 

case the pipes are imported from abroad, samples for metallurgical and mechanical tests shall 

be taken from pipes selected at random and the final acceptance of the pipes will be based on 

the results of such tests conducted at any of the reputed laboratories. 

10.14.2 SUPPLY OF M.S PIPES: LINING 

MS pipes are to be lined at the contractors own arranged site located in or around the project 

area in the presence of Authority Officers. Shop lined pipes will not be accepted. Lining 

should conform to IS 1916 - 1989 or its latest edition. Minimum lining thickness, 

cement content, Characteristic compressive strength etc. should be as per the IS 

specifications. River sand used should be properly cleaned and sieved and only aggregates 

conforming to IS 383 (or latest edition) and with required uniformity coefficient shall be 

used. 

(a) INSIDE LINING 

Clean the surface of the pipe for removing rust and other unwanted matter by sand blasting or 

other approved methods.  Mound the pipe on the spinning machine and get the cement 

mortar of 1:2 applied and compacted uniformly by centrifugal action over the entire area. 

The line pipes shall have a smooth surface inside it and shall be free from racks and 

patches after curing. At joints the pipes should be given lining of minimum thickness as per IS 

specification with CC 1:1 using wire mesh of approved gauge. 

(b) OUT SIDE LINING WITH CEMENT MORTAR: 

The surface shall be cleaned as in (a) above. A wire mesh of 50 x 50 x 3 mm or nearest size 

approved by the Engineer in charge shall be wound over the pipe keeping a uniform gap of 

13mm from surface of pipe and fix the same by use of spacers, welding etc. in the approved 

manner. Cement mortar 1:3 shall be applied by guniting or other approved techniques to 

attain minimum thickness as per IS specifications and cured appropriately. The surface so 

finished shall have a fairly uniform finish and shall be free from cracks and patches. 

(c) OUTSIDE LINING WITH COALTAR etc. 

Outside lining with ho t applied coal tar / as phaltic enamel reinforced with fiber-glass fabric 

yarn as per IS 10221 -1982 or its latest edition or relevant American / British standards shall 

be provided based upon the observed soil receptivity in Ohms -cm. 

(d) ALL TENDERERS SHOULD QUOTE FOR INSIDE LINING WITH CEMENT 

MORTAR 

Tenderers who have quoted only for lining with cement mortar inside and outside lining with 

hot applied coal tar (alternate offer) will not be considered. 
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(e)  After inside lining, pipes should be cured in a curing pond for a minimum period of 7 

days or as provided in the latest IS 5822. Minimum cover of pipe as per IS / Manual shall be 

provided. The detailed specification of site welding of joints should be furnished by the 

contractor with relevant IS / British / American standards. The welding electrodes used 

should also conform to relevant IS / British /American Standards. 

10.14.3 SUPPLY OF SPECIALS 

The supplied specials should be tested as per relevant specification and latest code of practice. 

The certificate of testing should be authenticated by the technically qualified officers of 

KRWSA or a third party agreeable to KRWSA. 

8.14.4. SUPPLY OF EQUIPMENTS 

The works to be executed under this contract shall call for procurement of a number of 

mechanical items and equipments. The contract or shall procure any equipment / item only 

after the Authority has approved the manufacturer of the same. Any item / equipment 

procured and used shall, as far as possible bear certification marks of BIS, BSS or such 

other standard institutions of international repute and shall be brand -new only. Further care 

shall be taken that any part / component of such equipment, which require periodic 

replacement, shall be readily available in the market. Equipments requiring periodic 

replacement of nonstandard, unpopular or odd items shall not be procured or used for the 

fulfillment of this contract. Equipments requiring periodic maintenance shall  be identified 

and a preventive maintenance schedule prepared for such equipments and handed over to 

the Authority. 

10.14. 5 ELECTRICAL INSTALLATIONS: 

All electrical installations shall be done as per the IE rules and with the concurrence of the 

Electrical Inspectorate and /or Kerala State Electricity Board. All electrical works shall be 

done only through approved / licensed persons having qualification, experience and expertise 

to do the work. It shall be the contractor‟s sole responsibility to get any clearance from 

the Electrical Inspectorate. 

10.14.6 ELECTRICAL AND ELECTRO - MECHANICAL ITEMS 

All electrical and electromechanical items shall be procured from the manufactures 

approved by the Authority. Any item procured shall bear certification marks of BIS / BSS or 

another institution of international repute.  For any equipment / system requiring periodic 

maintenance, preventive maintenance schedule shall be prepared and handed over to the 

Authority as part of fulfillment of this contract. 

10.14.7 VALVES 

a. Valves shall be as per IS Specification. Valves shall be double -flanged valves unless 

specifically permitted by the Engineer in charge. It is permitted to use valves of small 

diameter than the pipe diameter where it is used provided the valve diameter is not less 

than 67% of the pipe diameter and approved tapers are provided on both sides to ensure 

that the changes in the cross sectional area is attained gradually. Valves shall have hand 

wheel except where provisions of hand wheel shall hinder some other specifications 

requirements. Valves of diameter 400 mm and above shall be geared / butterfly 

valves. Valves shall be provided with an appropriate seating so that weight is not 
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transmitted to the adjacent pipe body. Anchoring of pipes at bends or such other 

locations shall be done in such a manner that the joints of the bend with the straight pipes 

are not embedded in concrete and easy working of the joints is possible. Scour valves 

shall be as per the standard specification. 

b. Zero velocity valves / pressure relief valves / surge arrestors etc. shall be used wherever 

necessary for ensuring the safety of the pipelines. The tenderer should do the water 

hammer analysis of pumping main and provide appropriate water hammer devices. 

The system and location proposed should be specifically mentioned in technical bid. 

The provision of such installations shall be subject to the condition that (i) the hydraulic 

design of these item are approved by KRWSA (ii) the particular brand valve proposed 

to be used is a time tested one as per the testimonials furnished, (iii) the guarantee card 

of the system issued by the manufacturer is handed over to the Engineer in charge (iv) 

such guarantee issued by the manufacturer / tenderer is valid for a period of not less 

than 5 years of service and (v) the term s and conditions of the guarantee are accepted 

to KRWSA / Engineer in charge. Fabricated pipes and specials shall be permitted to be 

used, provided (i) they shall have definite advantages at the particular place proposed, 

(ii) they satisfy all design requirements for the efficient and long lasting performance of 

both hydraulic and other functions and (iii) fabrication shall be attained by the 

seamless continuous welding. 

10.14.8 AIR VALVES 

Suitable air valves shall be as per standard specifications conforming to relevant G& K 

catalogue. Air valves shall be invariably provided at essential locations inside a valve 

chamber and all Air valve shall be supported with same size of control valve below it. For 

more details in scope of work may be referred. 

10.14.9 BENDS & SPECIALS 

Bends may be in horizontal plane, vertical plane or in both planes and at angles varying from 

11 1/4 ° to 90°. Care must be taken to avoid 90° bends as far as possible and in case it 

becomes inevitable, permission for the same must be obtained from the Engineer in charge, 

before laying of pipeline at that section.  Bends and specials shall be procured from 

manufacturers whose products are time tested and have the approval of BIS. The name of 

manufacturer/or registered trademark and hydraulic proof test shall be marked on all such 

specials/fittings. As a special case, non-standard MS fabricated bends/specials will be 

permitted according to site conditions for non -standard bends with the approval of the 

Engineer in-charge of the work. 

10.14.10 CAST IRON MANHOLE COVERS AND FRAMES 

The basic requirements of the manhole covers to be used shall be of Heavy Duty grade and 

Square shape for water supply and circular for drainage work. The manhole covers shall be 

that manufactured from appropriate grade of cast iron, which shall not be inferior to FE 150 

conforming to IS 210 (1978) or latest edition. The manufacture and workmanship shall 

conform to clause 5 of IS 1726 -1991, IS 210 -1978 & IS 4905 -1968 or their latest versions. 

Suitable locking devices including that with a Galvanized chain and lock or any such 

foolproof devices as approved by the Engineer before the supply and erection, the manhole 

cover/frame shall be provided. The minimum dimension of the manhole cover shall not be 
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less than 60 cm and shall be coated with approved quality of materials as per IS 1726-

1991. Each manhole cover and frame shall have embossed on them an identification mark 

i.e., the mark "KRWSA" to denote Kerala Rural Water Supply and Sanitation Agency 

together with the manufacture‟s name /trade mark. 

10.14.11 MECHANICAL EQUIPMENT 

The mechanical equipment to be installed in intake structures are as noted below: 

(i) Sluice Gates 

Sluice gates on the water front side of the intake structure at minimum 3 levels so as to draw 

the raw water from the surface of river during flood, normal and drought seasons. The sluice 

gates must have facility to operate from the deck slab of the pump house and necessary gear 

and wheel arrangements must be provided. The opening in the intake structure (the sluice 

gate) must be provided with cast iron gratings so that the solid or floating material will not 

enter inside the intake. Such grating or screens shall be easily cleanable of the debris 

adhering to them. 

 (ii) Float & Scale Type Water Level Indicator 

Water level indicator of float and scale type fabricated with corrosion resistant material 

approved by the Engineer in Charge must be provided in the Intake well. The location of the 

indicator and its design etc. must have the approval of the Engineer before its fabrication / 

installation.  The details must be furnished before the Engineer as a submittal with 

detailed drawings and specification of construction.  The float shall be of Copper, Brass or 

other corrosion resistant material approved by the Engineer, floats shall have appropriate 

guide for vertical movement, which shall facilitate easy vertical sliding. T he guides shall be 

corrosion resistant material and fixed in such a manner that the floats in case of nay repair, can 

be removed and kept back in position without disturbing the guides or easy and quick 

dismantling and refitting is possible. 

(iii) Over head gantry crane 

The pump house shall be equipped with gantry cranes of appropriate capacity and as per 

Volume II (scope of work). The gantry crane with pulley block shall have sufficient freedom 

of movement so that the entire pump house area can be covered by it. The design and other 

particulars of the gantry crane must be furnished to the Engineer in charge as a submittal 

before its procurement and got approved by him. 

(iv) Pumps and Motors 

The pumps and motors supplied and installed at intake structures and at any pumping stations 

of the project shall be of reputed make. The design of pump set shall be in such a way that 

energy consumption during the starting and operating conditions are minimum. Pumps 

shall have optimal efficiency for the specified / desired discharge as per tender throughout the 

design life of pump set. The selection of number of pump sets shall be made in such a way 

that at least 50% stand bye is available at any time if the number of pump sets required at 

each station is not otherwise specified. In case of more than one pump working in combination, 

either in parallel or series, the different working conditions shall be separately studied and the 

best energy – economy condition shall be selected. The analysis on operation conditions, the 

design and the performance characteristics of the pump sets shall be furnished to the 
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Engineer in Charge as a submittal and his prior approval of the same is essential before the 

actual procurement and installation. In case the tenderer is not the manufacturer of a particular 

item, he shall disclose the manufacturer of each and every item he proposes to procure for the 

project. In ever y such case, he shall present a list of not more than two manufacturers from 

whom he is planning to procure the items in the order of preference. For preventive 

maintenance of the pumps, motors and switch gears, consumable spares for the next two years 

after the completion and commissioning of the work shall be provided by the contractor. The 

contractor shall also furnish the list of vendors from whom such spares can be procured in 

future. 

(v) Motors, Gears etc. 

Motors, gears or such other equipments having constantly moving parts while in service, if 

installed out door, shall invariably be kept only in metallic boxes / other protective enclosures 

to protect the equipment from intense sun light, rain and dust. Such items should be 

quite durable and free from deterioration due to environmental conditions. 

(vi) Electrical Panel Boards & Switch gears 

It shall be the responsibility of the contractor to supply and install suitably designed electrical 

panel boards, which shall have necessary provision for taking the power supply from KSEB. 

All such panel boards shall satisfy and comply with the rules and regulations of the Electrical 

Inspectorate.  The contractor shall carry out all such electrical works through a licensed 

electrical contractor as per the requirements of I E rules. The design and details of the electrical 

system at each station together with the specifications of the proposed panel board, circuit 

breakers, fuse units etc, shall be submitted to the Engineer in charge for his approval, before 

actual commencement of work and submission to the Electrical Inspector ate. All such items 

shall be of reputed make and the manufacturer /supplier of each item shall be specified in the 

submittal along with all other relevant details. The panel boards shall be painted with 

anticorrosive epoxy paint of approved colour and each installations shall be suitably indicated 

with name plated on the panel boards. The electrical panels, motors etc. shall be suitably 

indicated with name plates on the panel boards.  The electrical panels, motors etc. shall be 

suitably indicated with name plates on the panel boards earthed as per IE rules. It shall also be 

the duty of the contractor to obtain necessary clearance and approval of the electrical 

inspectorate in all the electrical and electro-mechanical equipments provided for the project as 

a part of this contract. Instances may occur when it may become necessary for providing 

transformers for drawing power  from  KSEB  and  in  all  such  cases,  the  supply  and  

erection  of  transformers,  yard structures, switchgears and panel boards shall have to be done 

as a part of this contract as per IE Rules and Regulations.  The contractor  shall fully 

envisages these things and shall have to execute all such works through licensed personnel 

and obtain the clearance of Electrical Inspectorate for the proper commissioning and 

functioning of the system. 

(vii) Deleted 

10.15 VALVE CHAMBERS 

Valve chambers shall be constructed as per the dimensions provided on the Scope of Work. 

The construction shall be done only as per the drawing approved by the Engineer in charge. 

The material used for construction shall be best quality wire cut bricks and both sides plastered 
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/ RR with inside plastering / RCC depending upon the design load conditions, availability 

of space environmental impacts etc. Underground valve chambers along motor able roads shall 

be of RCC. The design of the valve chamber including that of the cover slab indicating the 

location, size and class of the manhole cover etc. must be furnished to the Regional Project 

Director before the actual construction, and, his approval must be received before the 

commencement of the work at site. 

10.16 ANCHOR BLOCKS 

All the bends in pipelines (from 11 1/4) shall be provided with suitably designed Anchor 

blocks. The design of Anchor blocks shall be prepared as per the Water Supply Manual and 

relevant I.S. Codes and got approved by the Engineer in charge before execution. 

10.17 DISCHARGE OF EFFLUENT 

Discharging any effluent which may either be a bye product of the system or waste from the 

system, as a result of trial run or otherwise, shall be done carefully not inviting opposition / 

resistance / objection from any corner. If such discharge requires any form of treatment or 

any type of civil or other structures for the preservation of original environment conditions, 

the tenderer shall include such works also in his of forever though such a work has not been 

envisaged in this document. 

10.18 ARCHITECTURAL FEATURE 

Architectural features of the structures constructed shall be pleasing, attractive and matching to 

the site conditions. Selection of colour combinations, ornamental works, materials used for such 

ornamental works etc. shall be done bearing in mind the following properties as (1) fading 

phenomenon, (2) resistance to severe climatic conditions (3) strength to withstand unexpected 

forces that may act on the material / member etc. 

10.19 NON DESTRUCTIVE TEST FOR STRENGTH: 

Any constructed structure or erected equipment shall be subject to a non destructive test to 

ensure or certify about its capacity to yield the desired service if required by the Engineer in 

charge. Such tests shall be the ones specified by the ISS / BSS / CPHE EO Manuals or a more 

severe test. An equipment / component shall be deemed to have satisfactorily passed such a 

test only if the Engineer in Charge of the works is satisfied on the performance under test 

conditions. 

10.20 deleted. 

10.21     If any of the conditions above are in contradiction to any of the clauses in the scope 

of Work, the clause/conditions of the Scope of Work shall prevail 

10.22 Contractors/Firms shall not appoint/employ directly/indirectly the retired employees of 

Kerala Rural Water Supply and Sanitation Agency within 3 years of their retirement/Voluntary 

retirement/ contract termination. 
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Price Bid - BoQ 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

SCOPE OF WORK 

A. GENERAL 

This project is to Enhance the Pulvetta Water Supply Scheme in Karuvarakund Grama 

Panchayath, Malappuram District under Sustainability Project 2021-22.The scheme already 

have a well and two OHSR tanks, but it is seems to be inadequate for smooth working of the 

scheme. The proposed work include construction of additional well, pumphouse and an over 

head storage reservoir, supply and installation of new pumpset and related works.  

B. TENTATIVE REQUIREMENT OF VARIOUS COMPONENTS 

 

 

Approximate quantities are listed above and the actual quantities may vary as per site 

conditions. 

 

WELL (RCC well) 

Diameter 6m 

Depth 10m 

PUMP HOUSE (above well using  AAC blocks) 

Length 2.2m 

Breadth 2.2m 

Height 2.1m 

TANK (RCC OHSR) 

Capacity 25000 L 

Height from GL 3m 

Tank Dimension 4mx4mx2.2m 

PUMP SET (open well submersible, 12.78 lps, 129m head) 
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APPENDIX - I 

List of IS CODES to be followed 

IS 456-2000  Reinforced Cement Concrete 

IS 3370-2009   Part 1&2 Concrete structures for storage of water 

IS 1893-2002   Part1 Earthquake resistant design 

IS 10500-1991   Drinking water 

IS 8329-2000   DI pipes 

IS 4985-2000   uPVC pipes 

IS 3589-2001   MS pipes 

IS 1239 part1-2004  GI pipes 

IS 269-2013   Cement OPC 

IS 1489-1991   Cement PPC 

IS 1536-2001   CI pipes 

IS 8329-2000   DI pipes 

IS 1848-2000   Air valves 

IS 1846-2000   sluice valves 

IS 4984 – 2016  PE Pipes 

IS 7634(Part2)-2012 Laying & Jointing PE pipes 

Above IS codes with latest amendment to be followed 
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APPENDIX - II 

DRAWINGS 

 

 

 

 

Figure 1. OHSR (All dimensions are in mm) 
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ANNEXURE - I 

FORM OF DECLARATION OF NON RELATIONSHIP 

I ………………………………………………………………………………….… 

do hereby declare that there are no persons in my relationship like Father, Mother, Son, 

Wife, Daughter, Brother, Sister, Nephew, Father-In-Law, Mother-In-Law, Brother-In-

Law, Sister-In-Law or Cousins of the prior mentioned is related to any officers of the 

Kerala Rural Water Supply and Sanitation Agency, who is in charge of or having control 

over the work of Providing additional well, tank and Maintenance works to Pulvetta WSS in 

Karuvarakundu GP, Malappuram District (E-Tender No. 04/SUS/KRWSA/RPMU/ 

MPM/KAR/2022) 

 

 

Contractor 

 

ANNEXURE - II 

UNDERTAKING REGARDING DELAYED WORKS IN KRWSA/NON 

BLACKLISTED 

 

I ………………………………………………………………………………….… 

do hereby certify that I have not delayed two or more works in KRWSA, in the past ten 

years prior to the date of tender of Providing additional well, tank and Maintenance works to 

Pulvetta WSS in Karuvarakundu GP, Malappuram District (E-Tender No. 

04/SUS/KRWSA/RPMU/ MPM/KAR/2022) 

I also certify that as a contractor/NGO, I was not black listed by any competent 

authority till date 

 

Contractor 

Note : If the contractor is found at any stage to have suppressed any information required, 

his earnest money for the work is liable to be forfeited and the contract entered into will 

stand cancelled. 

 

 

ANNEXURE -  III: 

MAJOR GOVERNMENT ORDERS/APPROVALS FOR CONSTITUTING 

MISSION / COMMITTEES 





















































G.O.(Ms)No.8/2022/PWD   Dated,Thiruvananthapuram, 24-02-2022
 Read: 1. G.O(Rt)No.30/2018/PWD dated 05.01.2018.
 2. G.O(Ms)No.444/2018/Fin dated 26.11.2018.
 3. Circular No.CE/R&B/GL-RC/2/2019 dated 30.03.2019 of 

the Chief Engineer, PWD, Roads.
 4. G.O(Rt)No.756/2019/PWD dated 20.06.2019.
 5. G.O(Ms)No.59/2020/PWD dated 30.07.2020.

 6. Circular No.CE/R&B/GL-RC/3/2018 dated 24.09.2020 of 
the Chief Engineer, PWD, Roads.

 7. Proceedings No.8665/AE3(MONITORING)/2020/KWA
dated 19.11.2020 of the Managing Director, KWA.

 8. G.O(Ms)No.2/2021/WRD dated 06/01/2021.
 9. Circular No.H1/81/2021-PWD dated 03.07.2021.

 
10. Minutes of the Meeting dated 05.01.2022 held by Hon'ble

Min, PWD in the presence of Hon'ble Min, WRD to discuss
the co-ordination between PWD & WRD.  

 11. G.O(Rt)No.20/2022/PWD dated 07.01.2022.

 
12. Minutes of the 1st Meeting of the Committee constituted for

the co-ordination of works of PWD & WRD held on
18.01.2022.

  

GOVERNMENT OF KERALA
Abstract

Public Works Department - Guidelines for trenching of PWD roads,
laying of pipelines and their restoration by KWA - Sanction accorded -
Orders issued.

PUBLIC WORKS (H)  DEPARTMENT

 
ORDER

          The permissions for road cutting for laying various utilities are
issued by PWD in accordance with the provisions of the PWD Manual
and Highway Protection Act 1999.  The Government Orders/Circulars
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read above are presently in force regarding the guidelines for charging
the restoration amounts and Security Deposits from the users. The
laying of pipe lines by KWA in PWD roads and the consequent
restoration of the roads is currently causing issues to both the
Departments. Hence based on the Meetings held on 05.01.2022 and
18.01.2022 read as 10th and 12th paper above, it has been decided to
issue particular direction regarding the trenching of PWD roads, laying
of pipelines and their restoration by KWA in the light of the G.O read
as 2nd paper above.
           2. Government have examined the matter in detail and the
following guidelines are issued hereby for road cutting and restoration
for laying  KWA pipe lines  under PWD roads.

A. Utility Agency led Projects

(i) KWA shall apply for road cuttings through the RoW portal in
accordance with the G.O read as 5th paper above. The upcoming road
works of both KWA and PWD shall be displayed in the RoW portal
and updated regularly. 
(ii) For urgent leakages and repairs also the permission has to be sought
from PWD through the RoW portal. No deposit amount is required for
cutting in non DLP roads for emergency leak rectification works. (
Repair work can be executed after intimating PWD in case of utmost
emergency). Separate provision for sanction of emergency cases should
be included in RoW portal.
(iii) In case of Utility laying works, KWA shall carry out the trenching,
pipe laying, back filling and final restoration of the road surface. The
road surface has to be restored to the same standards that was existing
prior to trenching. Estimate of the restoration of roads shall be prepared
by KWA in accordance with MoRTH specification and this will be
included in the actual Utility laying/shifting/repair works.
(iv)In the case of leakages/repairs, KWA shall carry out road restoration
done with plate compactors.
(v)The back filling of the trenches shall be carried out as per the CTE’s
direction in layers of 20cm thickness with roller/plate compactors for
pipe laying works.
(vi)In the case of leakages/repairs, the back filling of the trenches shall
be carried out in layers of 20cm thickness with plate compactors.
(vii)For the road restoration of pipe laying works, loosening and re-
compacting for a depth of 30cm and provision of GSB and WMM with
15cm thick layers each should be included. The surfacing works should
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be in accordance with the MORTH specifications and guidelines.
(viii)The work shall be carried out ensuring strict quality control and
only with the supervision of PWD Engineers. 
(ix)Minimum earth cushioning of 1.20m over the utility lines should be
ensured
(x)As far as possible the laying of utility lines to be carried out through
the shoulder portion and the alignment to be fixed through a joint
inspection by both the Departments at EE level.
(xi)In case of road cutting and restoration works arranged by KWA in
roads where resurfacing/upgradation works by PWD is scheduled, the
restoration should be carried out excluding the provisions in the road
work of PWD
(xii)A security deposit of 10% of the restoration amount required for the
road cutting area to be remitted to PWD by KWA for the DLP existing
roads, which will be released after the DLP of the restoration work and
a tripartite agreement to be executed with PWD, KWA and the
contractor who is carrying the work. Physical agreement keeping can be
eliminated and the facility shall be made available/included in the
online portal. 
(xiii)All the quality control tests mentioned for road works in the
Quality Manual of PWD to be carried out by KWA through accredited
labs/institutions and the relevant test certificates to be submitted to
PWD in the case of utility shifting/pipe laying.
(xiv)KWA shall submit the security deposit as above in the form of
Treasury Savings Deposit/Bank Guarantee for obtaining sanction. 
(xv)The time frame for completion of pipe laying and road restoration
shall be specified in the permission letter and for delays/variations from
the original sanctioned scope of trenching, the security deposit shall be
forfeited proportionally.
(xvi)Display boards at site showing the details of work arranged by
KWA with date of completion during execution and DLP details on
completion of work should be erected.
(xvii)DLP conditions  in accordance with existing PWD guidelines will
be applicable for the restoration work done by KWA. 
(xviii)The responsibility of the stretch handed over for trenching
including safety arrangements and the maintenance during DLP of the
restored portion shall vest with KWA limited to the length of the road
where utility provider restored.
(xix)KWA shall take necessary steps to carry out the road cutting
works, if any scheduled before arrangement of works by PWD.
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(xx)In case of roads with existing DLP, the DLP responsibility of the
road stretch where restoration is done will be vested with KWA.
(xxi)No road cutting will be permitted in roads which have been
resurfaced for a period of one year from the date of completion of the
work. Exemption may be granted on a case to case basis considering the
importance like urgent leakage work, prestigious works, high priority
works.
(xxii)For roads under DLP, beyond the first one year, the Executive
Engineers, shall exercise powers to issue road cutting permit as
mentioned in the G.O read as 5th paper above.
(xxiii)In the case of new bridge constructions, the provision for separate
duct/platform for carrying the utilities shall be included in the design by
PWD based on the requirement of user agency and the expenditure for
the construction shall be met by the concerned agency. 
(xxiv)In the case of existing bridges, the utilities already installed
should be shifted in a phased time bound manner from the bridge by the
user agency and separate provision for routing the same has to be made
by the concerned agency.

B. PWD led Projects

(i)PWD shall apply for utility shifting necessitated in road constructions
through the RoW portal in accordance with the G.O read as 5th paper
above. The upcoming road works of both KWA and PWD shall be
displayed in the RoW portal and updated regularly.
(ii)While preparing the estimates for utility shifting by KWA for PWD
led works the provisions should be same as that of the existing lines
(ie.same dia of pipe, same material etc). The estimate for utility shifting
shall be prepared by EE, KWA as per the G.O read as 8th paper above. 
(iii)The estimate for utility shifting shall includes the works associated
with pipe lines/sewer lines such as shifting/raising of valve
chambers/manholes and all allied works. 
(iv)The utility shifting/pipe laying works shall be supervised by KWA.
The quality of works and quality of materials such as pipes/specials and
allied materials shall be ascertained by KWA officials through site or
factory test as is applicable. 
(v)The Security Deposit for utility shifting (replacement of pipes) needs
to be deposited by PWD.
(vi)A security deposit of 10% of the utility shifting amount required for
replacement of pipes to be remitted to KWA by PWD for all pipe
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shifting works, which will be released after the DLP of the pipes work
and a tripartite agreement to be executed with PWD, KWA and the
contractor who is carrying the work, the facility shall be included in the
online portal. 
(vii)PWD shall submit the security deposit as above in the form of
Treasury Savings Deposit/Bank Guarantee for obtaining sanction.
(viii)The liability of leakages without obtaining sanction for utility
shifting shall be borne by PWD.
(ix)The time frame for completion of pipe laying and road restoration
shall be specified in the permission letter and for delays/variations from
the original sanctioned scope of quality of pipes, design etc, the security
deposit shall be forfeited proportionally.
(x)Display boards at site showing the details of work arranged by PWD
with date of completion during execution and DLP details on
completion of work should be erected.
(xi)In case where the utility shifting/pipe laying work is executed
through the contractor for the PWD road work, the contractor shall be
liable for any leakage/maintenance work during the DLP for the pipe
laying work/road restoration work associated during the maintenance
period or upto the date of handing over the utility to KWA, not to
exceed six months after the completion of the work.

C. General

(i)While preparing the estimates for new road constructions the
provisions for utility ducts to be included in consultation with the utility
providers based on their rquirement if there is ample PWD land
available for such works. In the case of existing roads the additional
provisions for utility ducts shall be explored.
(ii)The committee constituted as per the G.O read as 11th paper above
shall consider the major disputes arised, if any, between both the
Departments and the decision of this committee will be treated as final.

(By order of the Governor)
ANAND SINGH

SECRETARY
To,
All Chief Engineers, PWD, Thiruvananthapuram.
All Executive Engineers of PWD (Through Chief Engineers).
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The Managing Director, Kerala Water Authority, Tvpm.
The Chief Executive Officer, Kerala Road Fund Board, Tvpm.
Water Resources Department.
Stock File/ Office Copy/ Website  

Forwarded /By order
 
 

Section Officer
Copy to:PS to Minister, PWD.
              PS to Minister, WRD.
              PA to Secretary, PWD.
              PA to Joint Secretary, PWD. 
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