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1. E-TENDER NOTICE - 

RETENDER 
 

 

The Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, Kannur on 

behalf of Beneficiary Group/ Grama Panchayath Level Activity Committee of Udayagiri &Meenja  

Grama Panchayath invites sealed competitive electronic tenders in ONE/TWO level system for the 

following work on Percentage/Item rate/lump sum/EPCM basis from Registered Class A/ Class B/ 

Class C/ Class D contractors of Kerala Water Authority or contractors Registered in other departments 

in Kerala State / in other states in India/ in equivalent class and manufacturers eligible for A/B/C/D 

class license from Kerala Water Authority/PWD/CPWD/reputed contracting firms in India.  The 

tenderers shall have experience in implementing similar works.  

         The tender is invited in Single Cover/Double cover system from the registered and eligible 

firms through e-procurement portal of Government of Kerala (https://www.etenders.kerala.gov.in). 

Prospective bidders willing to participate in this tender shall necessarily register themselves with above 

mentioned e-procurement portal. 

 The tender timeline is available in the critical date section of this tender published in  

www.etenders.kerala.gov.in.  

The brief details of tender are as follows : 

 

Tender No. 
14/KRWSA/KNR/GWR/UDG&MJ /24-25/RT 

 

Name of Project: 
Plan Schemes 2024-25 Ground Water Recharge Project 

to Community Managed Water Supply Schemes  

Name of work: 
Ground Water Recharge Project to Hill top WSS in 

Udayagiri GP and Bejja WSS in Meenja GP 

Nature of works Civil (Check dam maintenance work) 

Location 
Meenja and Udayagiri  Grama Panchayaths  in  

Kasaragod District   

Probable Amount of Contract: Rs.863683 /- (Tendered PAC) 

Period of Completion 90 days from date of Award of work 

Source of Fund for this work: State Plan Fund 

Sale of Tender Documents  
Documents are available in the site 

www.etenders.kerala.gov.in for free download 

Tender forms received by 
The Regional Project Director, Kerala Rural Water 

Supply and Sanitation Agency, RPMU Kannur 

Tender fee Rs. 1727 /-  

EMD 
Rs.21592 /- (Rupees  Thirteen thousand four hundred 

and sixteen only) 

Mode of payment (Tender fee & EMD)  Online payment 

                 KERALA RURAL WATER SUPPLY & SANITATION AGENCY 

Regional Project Management Unit, Kannur 

2nd Floor, Blgd NoIII/253, Near  AKG Hospital 

Kannur (H) P.O. – 670002 

Phone : 0497 - 2707601 

Email : rpmukannur@gmail.com 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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Pre- bid meeting 19.08.2025at 11.00 AM 

Site visit Up to 18.08.2025, 02.00 PM 

Clarification regarding bid 

All clarifications sought up to 18.08.2025 at 11.00 am 

will be answered in the pre- bid meeting and published 

in the portal. 

Corrigendum Corrigendum if any will be published in web site 

Last   date   and   time of submission of 

tenders electronically to the tendering 

Authority 

31.08.2025 at 06.00 PM 

Last   date   and   time of submission of  

attachments in hard copy to the tendering 

Authority 

As per prevailing Government Order 

Date and time of opening of tenders 02.09.2025 at 11.00 AM 

Validity of Bid (Firm period)  
90 days from the last date of submission of bid 

(electronically) 

Place of execution of agreement 
Office of the Regional Project Director, Kerala Rural 

Water Supply and Sanitation Agency, RPMU  Kannur 

 

 

     Interested bidders can get further details regarding the work from the office of the Regional Project 

Director, Kerala Rural Water Supply and Sanitation Agency, KERALA RURAL WATER SUPPLY 

& SANITATION AGENCYRegional Project Management Unit, 2nd Floor,  

Bldg.NoIII/253, Near  AKG Hospital Talap  Kannur – 670002 Phone : 0497 – 2707601 
Email : rpmukannur@gmail.com 

 

All other relevant rules followed by KRWSA shall be applicable. 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

 

2. DETAILED TENDER NOTICE  
 

1. Sealed competitive tenders are invited for and on behalf of Beneficiary Group/ Grama Panchayath 

Level Activity Committee of Kinanoor Karinthalam  Grama Panchayath, by the undersigned, from 

Registered Class A/Class B/Class C/ Class D Contractors of Kerala Water Authority/Contractors 

Registered in Other Departments in Kerala State or other States in India equivalent class and also 

Manufacturers/ reputed contracting firms in India, eligible for A/B/C/D Class license from Kerala 

Water Authority/PWD/CPWD/reputed contracting firms in India, with experience in similar works  in 

water supply schemes for the following works as per the scope of work in Volume II. 

Name of project  : Ground Water Recharge Project 2024-25 

Name of work  : Ground Water Recharge Project to Hill top WSS in Udayagiri GP in Kannur     

and Bejja WSS in Meenja GP Kasaragod District.  

2. Intending tenderers may enroll themselves for e-tendering in the website www.etenders.kerala.gov.in.  

One time registration is valid for all KRWSA tenders.  The contractors who are registered for e-

tendering and have valid password can only view / download the Tender Documents. The Tender 

Schedule shall be filled up in the prescribed format provided in tender document.  For uploading the 

tender documents, the tenderer has to remit the amount towards cost of tender documents as well as the 

prescribed EMD through online payment mechanism for e-procurement system of Govt. of Kerala. 

Tenderers are advised to visit the “Downloads” section of e-Procurement website 

(www.etenders.kerala.gov.in) for detailed instructions on making online payment using internet 

banking facility only. Only those tender schedules which are downloaded from the website and 

uploaded after filling only will be considered. Bidders can make use of the links "help for Contractors", 

'FAQ", "Bidders Manual Kit" etc. in the above website for more details on registration and bid 

submission. For further assistance they can also contact over phone or by mail to the regional offices of 

Kerala State IT Mission in the addresses available in the website.  

  The tenders shall be submitted electronically to The Regional Project Director, Kerala Rural 

Water Supply and Sanitation Agency, RPMU Kannur in the method available at the web site 

www.etenders.kerala.gov.in. The tenderer has to remit the amount towards cost of tender documents 

and EMD through online payment in time.  The bid submission is allowed up to the last date and time 

given in this tender notice. Submitting bid documents in no way for a right or / eligibility for pre-

qualification of awarding the work. The pre-qualification criteria are described in the bid document. 

 The bidder shall fill up the prequalification sheet, technical bid sheet and price bids in prefixed 

formats along with NIT, Scope of work or any other document uploaded by the Regional Project 

Director and upload in the website. Additional documents if any are to be scanned and uploaded in the 

website.  The price bid shall be submitted electronically only. The tenderer shall produce before as 

Gov.norms,the originals of the documents uploaded including those scanned and uploaded (except 

price bid) with the preliminary agreement executed in the prescribed Kerala Stamp paper (Rs. 200/-) 

(Please refer prevailing GO). 

 Technical Bid shall be opened in the presence of the Bidder or their authorized representative 

who chooses to attend the specified tender opening. After the evaluation of Technical Bid, the the 

Regional Project Director will intimate the bidders who have qualified in Technical bid, the date and 
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time of opening of the Price bid which will be fixed subsequently. The participating bidders can view 

the bid opening online and view the rates of competitors after tender opening. Bidders are requested to 

furnish Telephone No/Fax No/Email ID for speedy transfer of information. 

The Regional Project Director will not be responsible for any cost or expenses incurred by bidders in 

connection with preparation or delivery of bid or loss of any document during transit. Date extension 

will not be allowed without specific reasons and which is beyond the control of KRWSA. In the event 

of any of the specified date being declared a holiday, the event will take place at the same time and 

place on the next working day. All other conditions of invitation of tenders will be as per prevalent 

rules in Kerala Rural water Supply and Sanitation Agency. 

3. Site visit: A site visit for the intending tenderers who have purchased the tender documents will be 

arranged by the Regional Project Director, Kannur on any working day from up to 02.00 PM till 

18.08.2025.  Clarifications, if any shall be asked before 4.00 pm on 31.08.2025. 

4. A pre-bid meeting will be convened by the Regional Project Director at Regional Project Management 

Unit, Kannur  office on 19.08.2025 at 11.00 am to clarify any issues raised by the intending tenderers 

in advance. The minutes of such pre -bid meeting shall also form part of this tender document and a 

copy of the same duly signed by the Tenderer /firm shall be enclosed with the tender submitted. 

5. Period of completion of the work tendered will be 90 days. 

6. The tenders shall be submitted electronically before 31.08.2025, 06.00PM. The bidder shall fill up the 

prequalification sheet, technical bid sheet and price bids in prefixed formats along with NIT, Scope of 

work or any other document uploaded by the Regional Project Director and upload in the website. 

Additional documents if any are to be scanned and uploaded in the website. The price bids in 

prescribed format should be submitted electronically only. Hard copy of all other documents uploaded 

in original shall be submitted before as per Gov.orms.. This shall include his pre-qualification details 

such as his financial standing, solvency certificate, audited statement of accounts, statement showing 

major projects carried out by him, income tax clearance certificate, list of his technical personnel, list 

of equipments available for deployment at site, certificates from reputed organizations in proof of the 

required experience, copy of schedule bar charts, procurement chart and CPM schedule that he has 

used for the completed projects, technical design and specifications of the various components he 

proposes to install for the present project, along with necessary drawings, specifications and literature 

of the machineries/equipments etc. that he proposes to supply for the project along with the 

procurement plan and such other details as required for this tender and as per the formats Q1 to Q8 as 

per Clause 7.7 and 7.8 of NIT Volume I. The cover shall also contain Preliminary agreement.The 

signed NIT (Volume I & II) along with copy of minutes of pre - bid meeting (signed by the tenderer), 

shall also be enclosed in cover together with a checklist. The above tender attachments shall be 

submitted in a single sealed cover superscripted with Tender number, Name of work and Name of 

contractor/ firm quoting for the work along with the covering letter. The covering letter submitting 

the tender shall be in the form given in Chapter 3.  

7. The electronically submitted price bid of those contractors who have satisfied the necessary 

prequalification criteria as per  NIT only will be opened by the Regional Project Director/Authority 

after giving due information about the time and date to all the selected bidders in advance and in the 

presence of the bidders present at the time of opening. The decision of the Regional Project Director / 

Authority regarding the eligibility to be selected for the opening of the financial bids will be final and it 

shall not be appealable.  
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The  hard copy of tender as detailed in earlier paragraph (Para 6) should reach the  office of the 

Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, RPMU  Unit, 2nd 

Floor, Blgd NoIII/253, Near  AKG Hospital Talap  Kannur – 670002 Phone : 0497 – 

2707601 Email : rpmukannur@gmail.com within three days from the date of submission of bid 

electronically or such date prescribed as the last date for the receipt of tender. Late tenders shall not be 

accepted. The tenders shall be accepted only through registered post/courier service.  

8. The tenders shall be opened electronically at 11.00 AM on 02.09.2025.The bidders are advised to be 

present for the opening of tender or they can view the opening through the web site. Tenders without 

requisite EMD and other particulars shall not be considered further but will be retained with KRWSA. 

8. The cost of tender form, for this tender is not refundable even though the tender is cancelled or rejected 

at any stage. 

9. Those contractors who are either blacklisted or failed to complete the works, or refrain from executing 

the agreement and completing the work shall not be eligible to participate in this tender. 

 

 

 

3. LETTER SUBMITTING THE TENDER 

(Shall be submitted in this format after filling the details along with hard copies) 

       Ref. No. :         Place : 

   Date : 

From 

 

 

To 

The Regional Project Director 

Kerala rural water Supply and Sanitation Agency, Rional Project Management Unit 

 2
nd

 Floor, Blgd NoIII/253,  Near  AKG Hospital Talap  Kannur – 670002. 

Sir, 

Sub : Submission of E Tender documents – Ground Water Recharge Project to Hill top WSS in 

Udayagiri GP in Kannur (Dist) and Bejja WSS in Meenja GP kasaragod(Dist) 

Ref : Your e-tender Notification No. 14/KRWSA/KNR/GWR/UDG&MJ /24-25/RT 

1. I/We...............................…………………………...on behalf of …..….………………… 

……… …………………. as the duly authorized person (s) in my/our official capacity 

as………………………………………….  of  the  aforesaid  firm,  hereby  submit  this tender for 

your consideration. I / we have read and under stood all conditions of this document in full spirit and 

meaning. I/We hereby agree to accept all the conditions put forth  in the  succeeding  pages  of  this  

document  without  any  deviations  or with  the exceptions,  which  may be expressly  admitted  and 

accepted  by the  tender  accepting authority before the award of work. Preliminary agreement duly 

executed and signed in Rs. 200/ - worth stamp paper is also enclosed. Copy of the specifications duly 

signed is also enclosed. 

2. EMD for Rs.13,416/- (Rupees  Thirteen thousand four hundred and sixteen only) has been remitted 

through internet  banking facility only. 

3. I / We further agree to complete the whole work in all respects within 90 days from the date of award 

of work. 

4. I/We agree to keep the tender open for acceptance for a period of 9 0 days from the last date 

prescribed for submission of tender. 

mailto:rpmukannur@gmail.com
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5. I / We agree that Authority shall without prejudice to any other right or remedy be at liberty to 

forfeit the said earnest money absolutely if : 

a) In case we fail to keep the tender open as aforesaid or make any modifications in the terms and 

conditions of the tender. 

b) After the Tender is accepted, l/we fail to execute the agreement as provided in the tender 

conditions or to commence the execution of work as provided in condition. 

6. The  tender  submitted  is fully in accordance  with NIT and I / we agree  to all NIT conditions 

and any other conditions prevailing in KRWSA in Toto. 

7. I have not included any conditions in quoting for this tender. 

Yours faithfully 

 
(Office Seal) 

 

 

 

SIGNATURE WITH NAME AND DESIGNATION
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4. PARTICULARS SHOWING STATUS OF TENDERER 
 (Shall be submitted in this format after filling the details along with hard copies) 

 

4.1.1 Name of tenderer : 

4.1.2 Address  

 Permanent : 

 Present for communication : 

 E-mail ID / Fax / Telephone : 

4.1.3 Status of the tenderer/individual or Public Ltd. 

Co. or Private Ltd Co. or registered Partnership 

concern or proprietary concern 

 

: 

4.1.4 Name and address of Chairman of Board of 

Directors and Managing Director/Managing 

Partner (in case of partnership concern) or 

Proprietor (in case of proprietary concern) 

[Memorandum of Articles and Authorization/ 

Partnership deed]  

: 

4.1.5 Whether the tenderer is a registered Contractor 

of KWA/PWD/any State /Central Government 

Department. (CPWD, MES, Railway etc) or 

local bodies (ie Port Trust, District Board, 

Municipality or a statutory body) with Reg. No. 

and year,  issuing authority & validity period    

                                                              

: 

4.1.6 Name and address of two responsible persons 

(preferably Senior Engineers/ Officers of a 

Government Department, Quasi Government 

organization or a local body), to whom 

reference can be made regarding experience and 

performance. 

 

: 

4.1.7 Whether Authorization to act on behalf of the 

firm presented or not 

: 

 

 

(OFFICE SEAL)          SIGNATURE WITH NAME & DESIGNATION
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5. FORMS OF AGREEMENT 

 

(A) FORM OF PRELIMINARY AGREEMENT 

 

"Preliminary Agreement entered on this  ………… day of …………………………Two Thousand 

a n d  Twenty Four, between t h e  R e g i o n a l  P r o j e c t  d i r e c t o r ,  R P M U  K a n n u r  f or  and  on  

behalf  of  Kerala  Rural  water  Supply and Sani tat ion  Agency of  the  one  part  and  Sri. 

....................................................................... ................................ .,.................................................. (full 

name and address of the tenderer). Here in after called the contractor of the other part for the 

execution of the agreement as well as for the execution of the work of – Ground Water Recharge 

Project to Hill top WSS in Udayagiri GP in Kannur (Dist) and Bejja WSS in Meenja GP 

Kasaragod(Dist) 

.  

Kerala  Rural  water  Supply and Sani tat ion  Agency  (KRWSA) invited tenders for the work as 

stated above by Notification No14/KRWSA/KNR/GWR/UDG&MJ /24-25/RT 

 Dated 25.03.2025 in www.etenders.kerala.gov.in and the notice inviting tenders stated as 

follows : 

Within 14 days after the date when the acceptance of the tender has been intimated to him, the 

tenderer shall submit security deposit for the proper fulfillment of the same and shall execute an 

agreement for the work in the stipulated manner. If the contractor fails to execute the original 

agreement within the stipulated time, the earnest money shall be forfeited to KRWSA without any 

notice or in the case of the contract, fails to maintain a specified rate of progress and reason  for delay is 

solely attributable  to the contractor  (to be specified in each case in the tender schedule) KRWSA shall 

terminate the contract as per the prevailing rules  and rearrange the work at the risk and cost of 

the contractor and fresh tenders shall be called for or the matter otherwise disposed off. 

 If as a result of such measures due to the default of the tenderer to pay the required deposit to 

KRWSA results in any loss to KRWSA, the same will be recovered from him as arrears of revenue. The 

original contractor shall have no claim whatever to the sum that may be due to the contractor on this or 

any other subsisting contracts or under the Revenue Recovery Act or otherwise the KRWSA may 

decide. 

NOW THESE PRESENT WITNESS AND it is mutually agreed as follows : 

The terms and conditions for the said contract having been stipulated in the said tender form to 

which the contractor has agreed, a copy of which forms part of this agreement, it is agreed that the 

terms and conditions stipulated therein shall bind the part to this agreement extend to which they are 

abrogated or altered by express terms and conditions herein agreed to and in which accept the express 

provisions herein all supersede those of the same tender form. 

The contractor hereby agrees and undertakes to perform/fulfill all the operations and obligations with 

the execution of the said contract work of– Ground Water Recharge Project to Hill top WSS in 

Udayagiri GP in Kannur (Dist) and Bejja WSS in Meenja GP Kasaragod(Dist) 

. . (Here the name of the work) is awarded in favour of the contractor. 

1. If the contractor does not come forward to execute the original agreement within stipulated time 

(maximum of 24 days, as per clause 7.22.2) after the said work is awarded and selection notice 
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issued in his favour, the earnest money shall be forfeited to KRWSA without any notice. If the 

contractor commits breach of any of the conditions of the contract and not following the work 

schedule chart,  stipulated in the NIT therein  KRWSA shall terminate the contract as per the 

prevailing rules and rearrange the work at the risk and cost of the contractor, otherwise or 

loss so sustained by the KRWSA shall  be realized from the contractor under Revenue  Recovery 

Act as if arrears of land revenue as assessed, taking into consideration  the prevailing  PWD rate 

and after giving due notice to contractor. The acquisition taken by such authority officer or 

officers shall be final and conclusive and shall be binding on the contractor. 

2. The tenderer further agrees that any amount found due to KRWSA under or by virtue of this 

agreement shall be recoverable from the contractor from his EMD and his properties movable and 

immovable as arrears of Land Revenue under the provisions of the Revenue Recovery Act for the 

time being or in any other manner as the KRWSA may deem fit in this regard. 

3. The contractor further assures it is clearly understood that the settlement of claims either by 

part bills or by final bills will be made only according to the availability budget provision and 

allotment of funds to the Regional Project Management Unit, Kannur under respective heads of 

account in which the work is sanctioned and arranged and also subject to seniority of such bills. 

No claim for interest or for damages whatsoever shall be made for the belated settlement of 

claims of bills. 

IN WITNESS WHERE OF the Regional Project Director, RPMU Kannur (here the name of the officers 

of the KRWSA) for on behalf of the Kerala Rural Water Supply and Sanitation Agency (KRWSA) and 

………………………………………………………………………… ………………………...….the 

tenderer have set their hands on the day and year firm above. Written signed by Regional Project 

Director, RPMU Kannur/officers of Kerala Rural Water Supply and Sanitation Agency. 

 

 

                                                                                   REGIONAL PROJECT DIRECTOR 

 

In the presence of witness   

 
1. 

 
2. 

 
Signed and delivered by 

 
.............. ................. ... ............., .................................... the contractor 

 

In the presence of witness   

 
1. 

 
2. 

 
Note: - The form should be presented in Rs. 200/ - valid stamp paper of Govt. of Kerala. 
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(B)       FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF WORK 

           (see Corrections and modifications  separately attached)  

AGREEMENT   No. :        Date : 

WORKS CONTRACT 

AGREEMENT  entered  into  ...................... day  of  the..................................   Two  Thousand and 

.................................................. between ………………………………… …………… 

……………………………………. of  the  one  part  and   the Regional Project Director, Kerala Rural 

Water Supply and Sanitation Agency, RPMU  , 2nd Floor, Blgd NoIII/253, Near  AKG Hospital 

Talap  Kannur – 670002 Phone : 0497 – 2707601 Email : rpmukannur@gmail.com for and on 

behalf  of  Kerala Rural Water Supply and Sanitation Agency of the other part for the work of– 

Ground Water Recharge Project to Hill top WSS in Udayagiri GP in Kannur (Dist) and Bejja WSS in 

Meenja GP Kasaragod(Dist) 

 .  by the former for the use of the Kerala Rural Water Supply and Sanitation Agency as per 

accompanying, plan, specification and conditions of contract approved by the Regional project Director,  

Kerala Rural Water Supply and Sanitation Agency. 

Cost of the Contract  

The total cost of the works (hereinafter referred to as the “total cost”) is Rs. …………………/- 

(Rupees ……………………………………………………………………Only) excluding GST as 

reflected in accepted Bill of Quantities. 

Completion time 

The works should be completed within 90 days from the date of this Agreement. In exceptional 

circumstances, the time period stated in this clause may be extended in writing by mutual consent of both 

the parties.  

 All other conditions as part of NIT document will form a part of this agreement. The following 

attachments will also be a part of this agreement. 

1. Accepted Bill of Quantities 

2. Performance security 

3. Letter of Acceptance cum Notice to proceed with work 

4. NIT Document/Conditions of contract  

5. Contractor‟s Data 

6. Any other Specifications or Drawings related to work 

7. Action Plan 

8. Any other documents in the contract data as a forming part of contract 

Signed and delivered by the above mentioned contractor: 

In presence of witness: 

1. 

2. 

Signed and delivered by the Regional Project Director, RPMU Kannur on behalf of the Kerala 

Rural Water Supply and Sanitation Agency:  

mailto:rpmukannur@gmail.com
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In the presence of witness: 

 
1. 

2.
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6. DEFINITIONS AND INTERPRETATIONS 

1. ‘Government means Government of Kerala. 

2. 'Authority/KRWSA’ means the Kerala Rural water Supply and Sanitation Agency. 

3. „Project Management Unit (PMU)‟ means the office of Project Management Unit, Thiruvananthapuram, 

Kerala Rural water Supply and Sanitation Agency. „Regional Project Management Unit (RPMU)‟ means the 

office of R e g i o n a l  Project Management Unit, K a n n u r  Kerala Rural water Supply and Sanitation 

Agency. 

4. Executive Director (ED) means Executive Director (ED) at the office of Project Management Unit, 

Thiruvananthapuram, Kerala Rural water Supply and Sanitation Agency. 

5. 'Director Technical (DT)’ means the  t h e  Director Technical a t  t h e  o f f i c e  o f  Project Management 

Unit, Thiruvananthapuram, Kerala Rural water Supply and Sanitation Agency. 

6. 'Regional Project Director (RPD)’ means the  t h e  R e g i o n a l  P r o j e c t  D i r e c t o r  a t  t h e  

o f f i c e  o f  R e g i o n a l  Project Management Unit, K a n n u r ,  Kerala Rural water Supply and 

Sanitation Agency. 

7. 'Manager Technical (MT)’ or ‘Executive Engineer’ means the  t h e  Manager Technical a t  t h e  o f f i c e  

o f  R e g i o n a l  Project Management Unit, K a n n u r ,  Kerala Rural water Supply and Sanitation 

Agency. 

8. 'Senior Engineer (SE)’ means the  t h e  Senior Engineer a t  t h e  o f f i c e  o f  R e g i o n a l  Project 

Management Unit, K a n n u r ,  Kerala Rural water Supply and Sanitation Agency. 

9. 'Project Commissioner (PC) or Engineer in charge of work’ means the  t h e  Project Commissioner a t  t h e  

o f f i c e  o f  R e g i o n a l  Project Management Unit, K a n n u r ,  Kerala Rural water Supply and 

Sanitation Agency. 

10. 'Departmental Officers' mean officers of the Kerala Rural water Supply and Sanitation Agency not 

below the rank of a Project Commissioner in charge of the work. 

11. 'Work' means the work / project to be done as per the description in the tender document. 

12. 'Tenderer' means person or persons, firm or partnership or company or consortium of companies 

submitting a tender for the work as defined under item 8 supra, either directly or through duly authorized 

representatives. 

13. 'Contractor’ means person or persons, firm or partnership or company or consortium of companies who 

have entered into contract for the execution of the work. 

14. 'Drawing' means the drawing referred to in the   tender   documents   or   such other drawings as may 

from time to time be furnished or approved in writing by the R e g i o n a l  P r o j e c t  D i r e c t o r .  

15. 'Site' means lands and other places, on, under, in or through which   the work  is  to  be executed  or 

carried  out or any other  place  provided  by the  Authority  for the purpose  of fulfillment of the 

Contract. 

16. 'Departmental rate' means rate worked out by the Authority based on departmental data and Schedule of 

Rates plus conveyance plus 10% towards contractor's profit except on the cost of materials issued 

departmentally. 
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17. 'Specification' means the instructions, provisions, conditions and detailed requirements contained in the 

tender documents. 

18. 'M.D.S.S' means Madras Detailed Standard Specifications (Latest Edition). 

19. 'I.S.S' means   Indian   Standard   Specification, ISO m e a n s  International standard Organization and 

BIS means Bureau of Indian Standards. 'B.S. S' means British Standard Specifications. 

20. 'Approved / Approval’ means approval in writing. 

21. 'Day' means a day from midnight to midnight. „Week‟ means seven consecutive days. 'Month' means 

from the beginning of a given date of calendar month to the end of the proceeding date of the next 

month. 

22. 'Time  tested'  means  the  performance  of  an  item  is  in  such  a  manner  that  it  has successfully 

withstood the service conditions intended originally for a continuous period of not less than 7 years in 

the past without having shown any unpredicted and unpleasant effect and thus has proved the 

worthiness beyond doubt. 

23. „Lead Partner/partner in charge’ means the partner who is authorized by an agreement executed by all 

partners to receive any instructions / communications/ payments from KRWSA and to attend any 

discussions or other activities in respect of this contract on behalf of all partners. 

24. 'Testing' when a structure / component / equipment is tested to ascertain its strength/durability /material 

comparison with respect to design / service loads or performance to the satisfaction of the Engineer in 

charge or as stipulated in the scope of work or as per ISS /BSS, or any such standards / specifications, it 

is defined as testing. 

25. 'Trial  Running'  means  putting  all  components  together  with  the  service  /  design conditions so as 

to ascertain the individual and combined performance of all works under the scope together, with 

respect to the design performance for a period specified in the scope of works. 

26. 'Commissioning' means having ensured satisfaction in performance  with respect to design / service 

conditions in testing and trial running putting the works under the scope of work into desired real service 

conditions from a particular moment of time continuously or otherwise as envisaged. 

27. 'Training'  means imparting  of training to Authority  staff with sufficient  practical  and theoretical 

knowledge for the operation and maintenance of the service system/ scheme and the knowledge for 

attending to emergency repairs or acting appropriately on emergency situations that may arise during 

the life time of the system, as included in the 'work'. 

28. 'Manual’ means Manual on Water Supply and treatment third edition Revised and up dated May 1999 

(or the latest) of Central Public Health and Environmental Engineering Organization. 

29. 'MLD/mld' means Million liters per day. 'LPS/lps' means Litres per second 

30. ‘EPCM’ means Engineering Procurement, Construction and Management. 

31. „Maintenance‟ means Maintenance for specified period during the guarantee period mentioned after full 

commissioning of project. 

32. ‘ETS’ Electronic tendering system and „E-tender’ means electronic tender. 

33. „Tender‟ refers to all documents submitted by the bidder through electronic media and attachments in 

hard copy. 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

7. TENDER CONDITIONS : PART –I 

[CONDITIONS/ CRITERIAS FOR TWO COVER SYSTEM IS NOT APPLICABLE TO THIS 

SINGLE COVER SYSTEM TENDER] 

PRE-QUALIFICATION OF TENDERERS 

7.1 The Regional Project Director, RPMU Kannur for, and on behalf of the Kerala Rural Water Supply 

and Sanitation Agency propose to arrange the following work under Percentage/Item rate/EPCM / 

Lump Sum contract basis 

Name of Work : – Ground Water Recharge Project to Hill top WSS in Udayagiri GP in Kannur (Dist) and 

Bejja WSS in Meenja GP Kasaragod(Dist) 

7.2 The successful tenderer shall be entrusted with the work of design, construction, supply, erection, pipe 

laying, commissioning and maintaining of all the Civil, Mechanical and Electrical components required 

for the completion of the project as described in the "Scope of Works" in Volume II. 

7.3 Contractors who wish to submit their bids must have the technical knowhow, standing experience & 

proven reputation in the design and execution of the various works which are included in the project 

proposals/scope of works. They should furnish satisfactory evidence of successful completion and 

satisfactory performance of similar works done by them in the past (in relevant format provided in this 

tender document). 

Engaging a consultant : In case the tenderers intend to engage a consultant for the purpose of design 

or any such specialized function for the contract, the name and address of such consultant together with 

an undertaking from the consultant shall be included in the technical bid package specifying the 

specialised function. 

7.4 The tenderers who have submitted the bids, shall be considered as pre qualified for consideration of 

their bids further only if: 

i. The tenderer has the technical know - how, standing experience and proven reputation in 

similar works; the criteria for past experience counted shall be as per clause 7.17.1.2 

ii. In case of joint ventures consisting of pipe manufacturer/design consultant/and Civil / 

Mechanical/Electrical Engineering Contractors, where both/all are jointly and severally 

responsible for the proper and complete  execution  of the contract,  the Civil Engineering  

Contractor  shall act as the lead contractor,  he shall  have  proven  reputation  in pipe  laying  

works /construction of Water treatment Plant / similar facility and who can show satisfactory 

evidence of successful time bound completion and satisfactory performance of the facility as 

described in the scope of work. The partners shall satisfy the requirements as in clause 7.4.1.f. 

iii. The manufacturer should have adequate capacity and facility for manufacturing the required 

pipes, BIS certification and minimum 3 year production experience.  

In case a pipe manufacturer alone is quoting for this work the firm should have the required 

qualification criteria among financial status and experience as stipulated in the relevant clauses. 

7.4.1 In case the tender is submitted as a JOINT VENTURE: 
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i. There shall not be more than four partners in a joint venture and one partner shall be designated 

as lead partner. 

ii. The lead partner submitting the tender on behalf of the joint venture shall (a) submit complete 

information pertaining to each such partner and (b) state in the covering letter attached to the 

tender the name of the lead partner in charge duly authorized for submitting the tender which 

shall be evidenced by proper power of attorney signed by legally authorized signatories of all 

the partners. 

iii. Original or notary attested copy of the agreement confirming the intent of all parties to form a 

joint venture shall be attached with the tender. It shall also distinctly show: 

a. The financial participation of each member of the joint venture and the responsibility of 

each member as regards the planning and execution of the work. 

b. Name of the lead partner in charge who is authorized to incur liabilities and receive 

instructions for and on behalf of all/any of the partners of the joint venture during the 

entire period of the contract including any extended period, as well as for receiving 

payments due. 

c. An undertaking to the effect that all the partners of the joint venture   shall   be jointly & 

severally responsible for the execution of the contract, in accordance with  the terms and 

conditions of the contract. 

d. A partner or a design consultant who has joined with the lead partner   to compete in this 

bid shall not compete singly or in association with any other tenderer for this work. The 

tenderer while submitting his bid shall obtain an undertaking in this regard from his 

design consultant / partner and produce it along with the technical bid. 

e. The aggregate of the qualification criteria of all partners together shall be sufficient to 

meet the requirements as if a single tender only on financial criteria. 

f. A lead partner of the joint venture shall meet at least 40% of the qualification criteria in 

terms of annual turnover and net worth and any other partner shall meet at least 25% of 

the qualification criteria. 

g. The extent of participation of each partner shall be specified as also experience of all 

such partners in the relevant field. However, a partner only for design and consultancy 

shall not be reckoned for the purpose of clause (f) above. 

h. Where the tender submitted is as per clause (g) above for the purpose of attaining pre -

qualification as a design and management consultant of the prime contractor, then full 

information shall be    given on the consultancy firm's proposed participation. An 

undertaking from the consultant for providing professional assistance to the contractor 

s h a l l  accompany the   tender   together   with   the complete details regarding the 

technical man power and experience of s u c h  consultant. 

i. Status of persons signing the tender on behalf of the firm in the event of the tender being 

submitted by a firm , the person signing the tender on behalf of the firm shall state his 

position in the firm as to whether he is the proprietor, partner or Manager etc. He shall 

also furnish with the tender, the letter or other documents (in original) authorizing him 

to act on behalf of the firm. 
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7.4.2. CHANGE IN THE FIRM'S CONSTITUTION 

7.4.2.1 In the case of contract entered into by partnership firm, any change in the constitution 

of the firm shall forthwith be notified by the contractor to the Regional Project Director and 

to the officer with whom the agreement has been executed. 

7.4. 2.2 The  contractor,  shall  not  without  the  previous  sanction  in writing  of  the authority 

accepting the tender, execute any power of attorney in respect of any matter implying this 

contract  and  an y  such  power  of  attorney  executed  without  such  sanctions shall  not  

be recognized by or be binding up on the Authority either to grant such sanction or to ref 

use it or revoke a sanction once given. 

7.4. 2.3 In the case of partners who are in joint venture for executing the agreement, no change in 

the individuals of the firm shall affect the liability of the person who may sign the 

agreement. Any such change    shall be forthwith notified by the contractor to the 

Agreement Authority and the Regional Project Director for information. 

7.5 TENDERS TO BE IN PRESCRIBED FORM 

Tenders, which are not submitted in the prescribed form, shall be summarily rejected. 

7.6 HOW TO SUBMIT THE BID 

The prequalification details in FORMATS Q1 to Q8, particulars showing status of tenderer shall be 

submitted electronically and in hard copy. The price bid in FORMATS BOQ shall be submitted 

electronically only. The tenderer shall also upload all pages of the NIT in proof of the understanding 

and acceptance of all the tender conditions. 

The tender attachment such as NIT, Formats Q1 to Q8, Preliminary agreement, solvency certificate, 

letter accompanying the tender, deed for joint venture/partnership firm, clarifications issued, and all 

other supporting documents shall be submitted in hard copy and uploaded as well.  

The tender attachment shall be submitted in a single sealed outer cover super scribed with tender 

number, name of work and name of contractor/firm quoting the work with two inner covers marked A 

and B.  

Cover A - This sealed cover should contain preliminary agreement, Solvency and  Certificate  of  joint  

venture  in  original  or  true  copy  attested  by  a Notary  

Cover B - shall contain the following information documents for prequalification (including technical 

bid) to be submitted as part I & II. This cover also contains a checklist of all documents containing the 

technical bid. All the pages in the Technical Bid shall be serially numbered for each part. The tenderer 

shall sign all pages of NIT in proof of the understanding and acceptance of all the tender conditions and 

enclosed. 

Solvency certificate issued within a maximum period of six months before the date of tender from  

scheduled  bank /Tahsildar  for  a  minimum amount of 20% of estimated PAC subject to a maximum 

value of Rs. 5.00 Crores  should  be  provided  unless  the  Tenderer is a public  Limited Company. 

 No opportunity shall be given for providing proof of the solvency after submission of bid. Solvency 

certificate shall be provided in Q4A. Solvency shall be a minimum of Rupees 5 Crore (Rupees Five 

crore  only) 



 

17 
Tenderer                                                                                                                                                                                                             Tendering  Officer 

   

 Part I  -  This part should contain NIT and relevant details as per the NIT conditions. This should also 

contain all information required for financial pre-qualification of   the tenderer, such as copies of 

audited account, details of works done previously, work in hand etc. and such information should be 

furnished in specified formats Q1 to Q8,  

Part II- shall contain Design, Product information (Specifications, Manufacturers etc.) and such other 

required detail satisfying the requirements in the SCOPE OF THE WORK. 

7.7 HOW TO SUBMIT PRE - QUALIFICATION BID  

7.7.1 It is mandatory that each pr e-qualification application shall contain the following. 

A  Information called in formats Q1 to Q8 in section 7 with supporting documents submitted 

through electronic media.  

B  Annual account statement of the applicants for the three consecutive years certified by 

registered independent auditors prior to the financial year of this tender. If the audit report for 

the year is not available, the latest audit report for the three consecutive years just previous to 

last year shall be considered. 

7.7.2 All financial data/monetary values entered in the formats for the works executed /works in hand 

should be stated in Indian rupees. For details of contract submitted in support of past experience, the 

contract amount in original currency should also be stated along with Indian rupees exchange rates 

as applicable on 30 days prior to the last date of submission of tender and as determined by the 

Reserve Bank of India. 

7.7. 3   All details furnished should be complete and as applicable six months prior to the last date of 

submission of tender. 

7.7. 4   Applicants are particularly advised to fill the details strictly as per the enclosed formats Q1 to Q8. 

Applications will be rejected if required details are not furnished in prescribed form and if it do not 

meet the minimum qualifications/requirements mentioned anywhere in this document. Any formats 

furnished in lieu of prescribed formats will not be accepted. The applicants may furnish any 

additional information, which in his opinion will highlight his capacity to perform, along with the 

attachments. The applicant shall furnish the list and number of equipments with registration 

numbers intended to be deployed for this work. 

7.7. 5   While, applications are under consideration, applicants and their representatives or other interested 

parties are advised to refrain from contacting by any means KRWSA officers on matters related to 

the applications under scrutiny. Applicants will not be permitted to change the substance of their 

applications after they have been opened. Non compliance with these provisions shall be a cause for 

disqualification. 

7.7. 6   No  firms/  partner  of  any  firm,  consultant  including  design  consultant  or individual be, who 

have submitted the tender for a work shall associate with any other bidder in the particular tender. 

EMD in such cases shall be forfeited and both the tenders will be treated as rejected. 

7.8 HOW TO SUBMIT THE TECHNICAL BID (Cover – B Part II) 

7.8. 1 There shall be a brief description of the systems offered as a prelude to the bid under the title "Brief 

description of the systems offered" and numbering each of the paragraphs. This shall be followed 
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by details of the civil structures under the title "Particulars of civil works." This shall contain the 

particulars regarding length, breadth, total height, water depth and sizes of the different components 

and the specifications of the materials proposed for construction of the various parts of these 

components and the method of execution. The civil structures shall be deemed to include all 

pipelines in case of Treatment plants/ Reservoirs. The tenderer is bound to execute all the works 

described in NIT even though if it is not expressed in brief description of systems offered by the 

contractor. 

The particulars of the civil structures shall be followed by details of the electrical and 

mechanical equipments giving a clear picture as to (i) number of each equipment /components / 

valves offered (ii) quoting relevant standard specifications to which the materials conform (iii) 

manufacturers of the various items (iv) full size capacity of the equipments (v) locations where they 

are proposed and so on in as much details as possible. 

7.8. 2   The details shall, wherever possible, be furnished in the form of rows and columns (Tables) for 

enabling a quick evaluation of the offer, 

7.8. 3 A preliminary design substantiating the above shall be enclosed. 

7.8. 4   Drawing required for explaining any of the items above shall be prepared to scale and appended. 

7.8. 5 deleted 

7.8. 6 Any other information the tenderer feels essential for a better evaluation of his tender shall also be 

appended after the drawings. 

7.8.7 The documents of the Technical bid as per Clause:  7.8.1 to 7.8.6 shall be arranged in the same 

order. 

7.8.8   In case of pipeline work the MOU signed with the pipe manufacturers shall be enclosed 

7.8.9 In case of work which involves supply of materials/equipments, the proposed vendors list shall be 

appended. The selection of vendor shall vest with the tendering authority. 

7.8.10 The itemized schedule of works explained under the scope of works shall be prepared and a 

copy of the same without the rates and cost shall be furnished in the technical bid. Detailed design 

for construction shall be furnished after the award of the work. The  cost      or rate  shall          not  be  

disclosed       any    where  in       this  sheet ,   as    it  shall    render  the      tender  invalid. 

7.8.11 ALTERNATE OFFERS AND DEVIATIONS 

Any alternative offer deviating from the scope of work and specifications provided in the NIT 

will not be entertained and shall render the tender invalid. 

 7.9 HOW TO SUBMIT THE PRICE BID 

 7.9. 1 The price bid in format BOQ should be submitted electronically only. The cost or rate shall not be 

disclosed anywhere in this sheet, as it shall render the tender invalid. The  price  Bid  shall  be  

submitted  only  in  the format  specified  for  that  purpose  (Form  BOQ).   

 7.9.2   The price bid shall not be used for expressing or putting forth any techno commercial conditions 

of the tender. Violation of this stipulation shall result in rejection of the tender after  the            opening                   of 

the  p rice    bid          even    if   it     may    happen  to  be  the  lowest. 
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7.9.3 VARIATION OF PRICE BID 

The tenderer is bound to carry out the work as per the specification at the quoted rate. Nothing 

inferior to specification as per the scope of work included as part of this NIT shall be acceptable. 

Price variation on any account shall not be permitted if not explicitly specified otherwise in this NIT 

and the tenderer is expected to follow sound engineering practices in his designs and cost 

calculations. Changes in statutory taxes/levies, if any, shall be applied on cost of pipe in case of 

pipeline works, involving pipe supply. In all such cases the duties, levies, and taxes in percentage 

that he has considered in the quoted amount and the cost of pipes shall be declared by the tenderer 

while submitting his price bid. Any escalation/ reduction in statutory duties and levies will be applied 

only on the basic price of pipes and specials. No escalation in statutory taxes, duties and levies etc. 

shall be allowed beyond the approved period as per the procurement schedule, accepted and included 

in the agreement. 

7.10 ATTESTATION OF CORRECTIONS AND ADDITIONS 

Care shall be taken to prepare the tenders without corrections/over   writings /  e r a s ing  etc. 

However, if any corrections, additions or pasted slips shall become necessary, the same shall be 

signed by the tenderer. 

7.11 LANGUAGE OF THE TENDER 

Tenders shall be submitted in English and all information in the tender shall be in English. 

Information in any other language shall be accompanied by its translation in English. However, the 

details as read in the English text will be governing. Failing to comply with this direction may be 

considered as a sufficient reason for disqualifying a tender. Any communication should be in 

writing. Tenderers can make correspondence with the tendering authority through E mail, by fax, or 

by post. 

7.12 CERTIFICATE OF NON -RELATIONSHIP 

1. Persons related to any officer of the Kerala R u r a l  w a t e r  S u p p l y  a n d  S a n i t a t i o n  

A g e n c y , who is in charge of or having control over the work, are strictly prohibited from 

tendering for the work. Relationship in this respect is restricted to father, mother, husband, wife, 

son, daughter, brother, sister, nephew, father -in-law, brother in-law, mother- in-law, sister- in-law 

and first cousin of the officer concerned. The tenderers shall declare that they are not related to any 

officer of the Kerala R u r a l  w a t e r  S u p p l y  a n d  S a n i t a t i o n  A g e n c y  who is in charge 

or having control over the work. 

2. If at any stage, the above condition is found to have been contravened,  the earnest money 

/security deposit of the tenderer shall be forfeited and contract entered into shall be cancelled and 

the work arranged at his risk and cost. 

7.13  FIRM PERIOD OF TENDER 

Tenders  shall  be firm  for acceptance  for a period  of 9 0 days from  the last  date prescribed for 

submission of tender. No tender can be withdrawn or altered before the firm period is over. Any 

tenderer who withdraws or alters the tender before the expiry of the firm period shall do so at the risk 

of the tenderer and the earnest money will be forfeited to KRWSA. 

7.14 PERIOD OF COMPLETION, SCHEDULED IN CPM / PERT 

The work shall be completed in all respects within 90 days months from the date of award of work. 

This period of execution is inclusive of monsoon season. The Contractor shall follow the work 

schedule prepared by the Tendering Authority in CPM / PERT, which will be made available to the 

contractor in the form of Gantt chart and AON diagram provided with the bid document to complete 
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the work within the stipulated time period. The execution of work shall be done in monsoon season 

also by taking all necessary precautions. 

7.15 AUTHORITY ACCEPTING THE TENDER 

The final acceptance of the tender vests with the Regional Project Director, RPMU  Kannur, 

KRWSA which is not bound to accept the lowest tender or assign any reason for rejecting    any 

tender. The Authority reserves to itself the right of re-advertising the tender for the work for 

carrying out the work in any manner that may be deemed fit, subsequent to this invitation of tender. 

7.16 EVALUATION OF TENDER 

The tender submitted by a tenderer/firm shall be evaluated in two phases. 

Phase I  : Pre – qualification of tenderers 

First stage : Pre-qualification of tenderers based on : 

(a) Financial Standing 

(b) Past Experience and  

(c) Organizational Capacity. 

Second stage :   Evaluation of technical particulars and designs as submitted for the present 

project according to scope of work described. 

Phase II  : Evaluation of price bid of the pre qualified tenderers. 

7.17 EVALUATION OF PREQUALIFICATION APPLICATION 

All formats, Q1 to Q8 shall be furnished with all required particulars. 

7.17.1 MINIMUM ELIGIBILITY CRITERIA FOR PREQUALIFIATION. 

The applicant must be a well - established contractor/ reputed firm/ manufacturer with experience 

and capabilities in executing works similar to the work tendered. The applicant can either be a 

single or a joint venture as per clause 7.4.1 of this NIT. The minimum qualification expected for 

eligibility for pre qualification will be based on the following. 

1. Financial standing 

2. Past experiences 

3. Organizational capacity 

4. Technical capability 

7.17.1.1 FINANCIAL STANDING 

In case of joint venture/ partnership, financial standing of all partners may be added together for 

explaining the capacity for pre -qualification subject to clause 7.4.1 of this NIT. It should be 

ensured by the tenderer that all the documents furnished are duly verified and authenticated by 

him.  No  additional  documents  will  be  called  for  or  accepted  after  the submission of the 

tender to prove financial standing. (A) Net worth 

1. For all works above 300 lakhs, net worth alone shall be the main criteria for qualifying the 

tenderer financially irrespective of the bid capacity. From certified annual accounts for the 

previous financial year submitted by the contractor, his net worth shall be evaluated based on 

what he owns and owes. The amount owned consists of total assets in the form of fixed and 



 

21 
Tenderer                                                                                                                                                                                                             Tendering  Officer 

current assets and the amount owed are the total liabilities. The details shall be furnished in the 

format         Q4. 

The net worth of the applicant shall be more than 15 % of annual turnover (taken as average 

over the preceding 3 years). Also the net worth shall not be less than 10% of the average annual 

estimated cost of this contract. Minimum period of calculation of net worth shall be considered 

as one year even if the time of completion of work is less than one year. For time of completion 

more than one year, the net worth calculation shall be done proportionate to the actual 

period. 

Example : 

PAC - 6,00,00,000 Completion period 18 months 

(A) Net Worth 

1. 10% of annual estimate cost = (6,00,00, 000 /1.5)x (10/100) = 40,00,000 

2. 15% of the annual turn over 

Minimum turn over as per clause B = 1,20,00,000 

Minimum net worth = 1,20,00,000x 15 /100 = 18,00,000 

Maximum of the two, Rs.40,00,000 

2. The net worth of the applicant shall be more than Rs………  

3. In the case of joint venture, every member shall furnish credit rating from a scheduled bank, 

which shall be equivalent to a minimum of 10% of the estimated cost. 

4. If the Net worth is less than the required amount but greater than two third of the same, then 

there should be an over draft facility available from a scheduled Bank amounting to twice the 

amount by which the net worth is less which is to be submitted in format Q.4B. 

(B) Annual Turn Over 

The minimum average annual turnover of the tenderer submitting this bid shall be 

greater than 20% of the estimated cost of the work subject to a maximum requirement of Rs. 

500 lakhs. 

Example: 

PAC = 600,00,000 Completion period = 18 months. 

Minimum annual turnover = 20% o f the PAC subject to a maximum of 500 lakhs i.e., 

600,00,000 x 20 / 100 = 1,20,00,000 

 

1. The minimum average annual turnover of the tenderer submitting this bid shall be greater 

than Rupees…………… 

2. The average annual turnover of the tenderer shall be calculated from the certified annual accounts 

of the preceding 3 financial years. 

Or 
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From the certified annual accounts of the bidder who is having the required average annual 

turnover for the preceding two years and turnover along with one year good financial standing 

during the last 5 years. 

 

7.17.1.2 PAST EXPERIENCE 

7.17.1.2.1 No experience is insisted for any components of the work costing less than 10% of the TPAC 

7.17.1.2.2 A bidder who has lagged in two or more works, for which Liquidated Damages (LD) were impose 

in the ten year period prior to tender date, shall not be considered for pre-qualification.  

Contractor shall submit an undertaking stating the details of delayed works if any, clearly 

certifying that he has not delayed two or more works, for which Liquidated Damages (LD) had 

been imposed in the past five years prior to the date of tender. 

7.17.1.2.3  For any specialized nature of work (like SCADA/Telemetry/HDD/Micro Tunneling/Smart Meter 

etc) which is not covered under the qualification requirement, to ensure quality and better 

competition in tendering. The tender inviting authority can stipulate qualification requirement with 

the written approval of the concerned Manager technical. 

7.17.1.2.4 Experience of joint venture does not pre-qualify any of its partners individually. In the case of 

dissolution of JV a partner can claim  experience only for that part of the scope of work for which 

he was responsible as a partner in the JV, as certified by the Agreement Authority. 

It was not compulsory to mention the responsibility of a JV partner in his experience certificate in 

previous KRWSA contracts (prior to 28/09/2018). Hence, experience certificates issued by the 

agreement authority to a JV partner as per previous KRWSA contracts shall also be considered for 

pre- qualification.   

Past experience certificate of his own can be considered for sole/ partner of joint venture subject 

to clause 7.4.1 and 7.17.1.2.4 of NIT. 

Experience of Joint Venture can be considered only for the same JV. 

Experience as a partner of one joint venture can be considered for sole/partner of another joint 

venture subject to clause 7.4.1 and 7.17.1.2.4 of NIT. 

7.17.1.2.5 Construction of civil structures except Water Treatment Plant (WTP) and Sewage 

Treatment Plant (STP):- 

a. The bidder must have experience of having successfully completed a single work (which includes 

any RCC structure like Overhead water tank, Ground level tank, Sump / Weir / Intake well / 

Framed RCC buildings / Stadium, Godowns, Subways, Tunnels, Underpass, Warf, Jetty / Bridges / 

Aqueduct / Culvert / Retaining wall / Water Treatment Plant / Sewage Treatment Plant, etc.)  

worth minimum 40% cost of major civil component included in the particular tender for his Sole / 

Joint Venture / Partner of the Joint Venture within the last ten  years. 

Annual escalation @ 5% (simple interest) will be allowed for the cost of works completed in the 

previous years  

b. No experience is required for components in the scope of work of projects costing less than 10% 

of the Tendered PAC. 
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7.17.1.2.6 Construction of Water Treatment Plant upto 5 MLD output capacity. 

Must have constructed a Water Treatment plant in the past will any  technology for a minimum 

of 1 MLD output capacity for his sole/Joint  Venture/Partner of the Joint Venture. 

7.17.1.2.7 Construction of Water Treatment Plant above 5 MLD output capacity 

Must have constructed a Water Treatment Plant in the past with any technology for a minimum of 

40% output capacity subject to a maximum of 40MLD for his sole/Joint Venture/ Partner of the 

Joint Venture. 

7.17.1.2.8 Construction of water treatment Plant with modern technology (except Conventional Filters, 

     Lamella, Plate settler, Tube settler) 

a. Must have constructed a Water Treatment Plant in the past with any  Technology for minimum of 

40% output capacity subject to a maximum of 40MLD for his sole/Joint Venture/ Partner of the 

Joint Venture. 

b. In addition to the above, Must have constructed a Water Treatment Plant in the past with similar  

Technology for minimum of 10% output capacity of the proposed treatment plant for  his 

sole/Joint Venture/Partner of the Joint Venture.(If the bidder has 40% experience in the same 

innovative technology, no further experience in conventional technology is required). 

7.17.1.2.9 Rehabilitation work of Water Treatment Plant. 

Must have constructed/rehabilitated Water Treatment Plant in the past with similar Technology for 

minimum of 25% output capacity for his sole/Joint Venture/Partner of the Joint Venture. 

7.17.1.2.10 O&M work of Water Treatment Plant. 

Must have constructed/rehabilitated/Operated & maintained   Water Treatment Plant in the past 

with similar Technology for minimum of  25% output capacity for his sole/Joint Venture/Partner 

of the Joint Venture. 

7.17.1.2.11 Construction of Sewage Treatment Plant  upto  5 MLD capacity 

Must have constructed a Sewage Treatment Plant in the past with any technology for a minimum 

of 0.5 MLD capacity for his sole/Joint Venture/Partner of the joint Venture. Experience Certificate 

issued by Agreement Executing Authority of registered private firms will also be considered. 

7.17.1.2.12 Construction of Sewage Treatment Plant of capacity above 5 MLD 

Must have constructed a Sewage Treatment Plant in the past with any technology for a minimum 

of 10% capacity for his sole/Joint  Venture/Partner of the joint Venture. Experience Certificate 

issued by Agreement Executing Authority of registered private firms will also be considered. 

7.17.1.2.13 Supplying and laying of Water Supply pipes upto and including 400mm diameter pipes of 

      any material. 

For pipe laying works of any type of pipe of diameter upto 400mm,  no experience will be 

insisted upon. 

7.17.1.2.14 Supplying and laying of Water Supply pipes above 400mm and up to and including 800mm 

       diameter pipes of any material. 
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a) Experience will be insisted with respect to the highest diameter of the pipe in the scope of the 

work. Irrespective of its length in the scope of work, but subject to the general condition that 

no experience is required for components costing less than 10% of the Tendered PAC 

b) Subject to the criterion (a) above, for works with the total length of laying greater than 

1000m- Must have supplied and laid a total of 1000m of 300mm or higher sized pipes of any 

material in the past in  a single work for his sole/Joint Venture/Partner of Joint Venture. 

c) Subject to the criterion (a) above, for works where the total length of pipe line to be laid is 

less than or equal to   1000m- the experience is supplying & laying of 500m of 300mm or 

higher sized pipes of  any material in the past in a single work for his sole/Joint 

Venture/Partner of Joint Venture is enough.  

7.17.1.2.15 Supplying and laying of Water Supply pipes above 800mm diameter any material. 

a) Experience will be insisted with respect to the highest diameter of the pipe in the scope of the 

work, Irrespective of its length in the scope of work, but subject to the general condition that 

no experience is required for components costing less than 10% of the Tendered PAC 

b) Subject to the criterion (a) above, for works with the total length of laying greater than 

1000m- Must have supplied and laid a total of 1000m of 500mm or higher sized pipes of any 

material in the past in a single work for his sole/Joint Venture/Partner of Joint Venture. 

c) Subject to the criterion (a) above, for works where the total length of pipe line to be laid is 

less than or equal to   1000m- the experience is supplying & laying of 500m of 500mm or 

higher sized pipes of  any material in the past in a single work for his sole/Joint 

Venture/Partner of Joint Venture is enough. 

7.17.1.2.16 Supply and Installation of Pumps & Motors, Transformer and other electrical equipments. 

MoU with Manufacturer/Authorized Dealer and a MOU with “A Class Electrical Licensee is 

required. 

7.17.1.2.17 Supplying and laying of sewerage pipes upto and including 400 mm diameter pipes of any 

       materials. 

The Tender Inviting Authority shall fix the experience with the approval of the Technical 

Sanction issuing Authority based on the requirements and local conditions so as to ensure 

competence. 

7.17.1.2.18 Supplying and laying of sewerage pipes above 400mm and upto including 800 mm diameter 

      pipes of any materials. 

The Tender Inviting Authority shall fix the experience with the approval of the Technical 

Sanction issuing Authority based on the  requirements and local conditions so as to ensure 

competence. 

7.17.1.2.19  Supplying and laying of sewerage pipes above 800mm diameter pipes of any materials. 

The Tender Inviting Authority shall fix the experience with the approval of the Technical 

Sanction issuing Authority based on the  requirements and local conditions so as to ensure 

competence. 
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7.17.1.2.20 The tenderer shall submit sufficient testimonials from the clients for whom he has executed 

similar type of work during the past ten years. The tenderer shall also furnish past performance 

data of the works carried out by him in format Q1 and Q3. The tenderer shall also furnish his 

commitments in respect of work in hand on the date of pre-bid meeting of this tender in format 

Q2. 

7.17.1.2.21 Certificates of experience issued by the Agreement Executing Authority or an Officer in Charge 

of the plant/pipeline work not below the rank of Regional Project Director of Central/State 

Govt/Public Sector undertakings only will be considered for evaluation. In the case of 

subcontractors/sublet works, experience will be reckoned only if there is provision in the original 

contract for subletting/subcontracting and such sub contractors are approved by the original 

client. Also in such cases certificates issued by original client (Not by the contractor) shall only 

be considered towards experience. The date of award of such works, date of agreement and 

period of completion as per agreement and actual date of completion should be mentioned. The 

certificates furnished will be verified. If required in case any poor/false performance in the work 

undertaken by the tenderer is evident on verification, the offer will not be further 

considered/processed.( In case of construction of Sewage Treatment Plant, experience certificate 

issued by agreement executing authority of registered private firms will also considered as 

provided in clauses 7.17.1.2.11 & 7.17.1.2.12. 

7.17.1.3. ORGANISATIONAL CAPACITY 

The Organizational Capacity of a tenderer will be judged based on data furnished by him in respect 

of the personnel and experience in the design of the project components, planning of project,  

implementation,  execution  of  project,  number  & capacity of construction plants, equipment 

and vehicles in good working condition which he shall deploy for the project implementation  

in case the work is awarded to him, the details should be furnished in formats Q5 & Q6. The 

tenderer shall also deploy adequate number of supporting staff and any additional plant and 

equipment other than those mentioned in the list as and when required for successful completion 

of the project. 

The tenderer shall employ Technical personnel in addition to other supporting staff as detailed 

below for tenure of the contract for works supervision depending upon the cost of work.  

a) For works, Estimated cost from Rs.5 crores to Rs. 20 crores : 

1. Works Manager – 1 No. (Civil Engineering Graduate with minimum 3 years experience) 

2. Site Engineer – 2 Nos. (1 No. for supervision and 1 No. for Quality Control) – (Civil 

Engineering Graduate with minimum 1 year experience) 

3. Site Engineer – 2 Nos. (Civil Engineering Diploma holder with minimum 1 year 

experience) 

4. Supervisor (Mechanical) (if required) -1 No. (Mechanical Engineering Diploma holder 

with         minimum 1 year experience) 

b) For works, Estimated cost above Rs. 20 crores :  

1. Works Manager – 1 No. (Civil Engineering Graduate with minimum 5 years experience) 
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2. Site Engineer – 3 Nos. (2 No. for supervision and 1 No. for Quality Control) – (Civil    

Engineering Graduate with minimum 3 year experience) 

3. Site Engineer – 4 Nos. (Civil Engineering Diploma holder with minimum 2 year 

experience) 

4. Supervisor (Mechanical) (if required) -1 No. (Mechanical Engineering Diploma holder 

with   minimum 2 year experience) 

7.17.1.4 TECHNICAL CAPABILITY 

(A)  TECHNICAL PARTICULARS AND DESIGN 

The technical particulars such as structural design of civil works/design and selection of pipes, 

design and selection of electrical/mechanical equipments, and their proposed suppliers/ 

manufacturers etc. shall be in conformity  with the requirements  of the scope of work and 

technical bid package. 

(B) PROJECT MANAGEMENT STRATEGY 

The Contractor shall follow the work schedule prepared by the Tendering Authority in CPM / PERT, 

which will be made available to the contractor in the form of Gantt chart and AON diagram provided 

with the bid document to complete the work within the stipulated time period.  

7.17.1.5  All formats, Q1 to Q8 shall be furnished with all required particulars. 

7.17.1.6 In case of joint venture partnership, bid capacity and financial standing and machinery and 

personnel of all partners may be added together for explaining the capacity for pre-qualification. It 

should be ensured by the tenderer that all the documents furnished are duly verified and 

authenticated by him.  No additional documents will  be accepted after the submission of the 

tender. 

7.18 Offers are liable to be rejected if 

1) The information given in formats Q1 to Q8 is incomplete / misleading or false (such application 

will be considered as non -responsive) 

2) The facts are miss-represented. (In this case the EMD is liable to be forfeited). 

3) The records of poor performance are found out at any time after submission of bid. 

4) The contractors who are blacklisted or failed to complete the works, or  refrained  from executing 

the agreement and completing the work which they had agreed in the tender. 

7.18.1 Tenders will be rejected if 

1) EMD is not proper and sufficient 

2) NIT is not accepted in Toto 

3) If the tender is conditional 

4) If the formats Q1 to Q8, and BOQ are not submitted. 

7.19   The successful bidders who are qualified in the pre-qualification evaluation will alone be invited 

for attending the opening of the price bid. 



 

27 
Tenderer                                                                                                                                                                                                             Tendering  Officer 

7.19.1 WITNESSING OF TENDER OPENING 

Only one authorized representative will be permitted to witness the bid opening  at both the 

occasions as in clause 7 of Detailed Tender Notice in Chapter 2. 

7.20 FINAL DECISION MAKING AUTHORITY 

The Authority reserves the right to accept or reject any of the applications for pre qualification 

without assigning any reasons thereof and Authority's decision shall be final. 

7.21      PERFORMANCE GUARANTEE AND ADDITIONAL PERFORMANCE GUARANTEE   

           (see Corrections and modifications  separately attached)  

Performance guarantee, the amount collected at the time of executing contract agreement, will 

be 5% of the contract value (agreed PAC) and the deposit will be retained till the expiry of 

Defect Liability Period. At least fifty percent (50%) of this deposit shall be collected in the form 

of Treasury Fixed Deposit and the rest in the form of Bank Guarantee or any other forms 

prescribed in the revised PWD Manual 

Additional Performance Guarantee will be required in all cases where quoted rate falls below 10% 

of the estimate cost but the maximum permissible lower limit is 25% below the estimated cost. 

The 10% standard exemption will be applicable to all estimates quoted below estimate cost upto 

25%. If the rate quoted by the contractor is "x%" below estimate cost (where x lies above 10% and 

upto 25%) the performance guarantee for an amount equal to (x-10)% of the estimate amount shall 

be obtained from the contractor. 

The tender with lowest quoted rate less than 75 % of the estimated PAC (below 25 % of estimated 

PAC) shall not be rejected if sufficient competition is ensured and the rate quoted by the second 

and third lowest bidder are also comparatively nearer the lowest bidder. The tender inviting 

authority shall obtain a statement from the lowest bidder quoting rates below PAC regarding the 

reasonableness of the rate quoted to assess that whether the quoted rates are workable. If the 

contractor quotes less than 75% of the estimated PAC and variation with all other quoted rates are 

much higher, the Tender accepting authority shall take appropriate decision based on merit. 

7.22 EXECUTION OF AGREEMENTS 

7.22.1 Preliminary agreement in Rs. 200/ - Kerala Govt. Stamp Paper duly filled up and signed is to be 

enclosed in Cover A. 

7.22.2  The successful tenderer shall before commencing the work, execute an agreement within 14 days 

from the date of award of the work in Kerala State Government stamp paper of the required 

value for the due fulfillment of the contract. He shall pay for stamps, forms and legal expenses 

incidental thereto. Before executing the agreement, the contractor shall finalize his procurement, 

which shall form part of the agreement. The contractor shall also produce an  MOU  signed  

between  him  and  the  suppliers/  manufacturers   of  the  equipments / pipes  in  order  to  prove  

and  ensure  the availability of the materials required for the work and this shall also form part of 

the agreement. In case the tenderer fails to execute the agreement within 14 days, fine at the rate 

of 1 % of contract amount subjected to a minimum amount of Rs. 1000/- and maximum amount of 

Rs. 25,000 / - shall be levied for entering into agreement within  the next 10 days after the notified 

period of 14 days. Tenders will be rejected and selection notice issued shall be cancelled and EMD 

shall be forfeited if agreement is not executed within 24 days and work will be awarded to the 
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next lowest tenderer. Any work recorded as done during the period between the award of work and 

the end of period allowed to execute agreement will be treated as an asset to KRWSA and no claim 

will be allowed for the selected tenderer. If the successful tenderer fails to deposit the security 

amount and execute the agreement as specified above, the EMD of the tenderer shall be forfeited to 

Authority and the work shall be arranged otherwise. If as a result of such measures due to the 

default o f the tenderer to pay the requisite security deposit, sign contracts and take possession of 

the worksite, the Authority incurs any loss, the same shall be recovered from him, but should it be a 

savings to the Authority, the original contractor shall have no claims to the difference. Recoveries 

on this or any other account shall be made from the sums due to the contractor on this account or 

otherwise as the Authority may decide, including Revenue Recovery Proceedings, as if the loss is 

arrears of land revenue 

7.23 COMMUNICATIONS TO BE IN WRITING 

All notices, communications, references and complaints issued or made by the Authority, the 

Director Technical or by any such officers of the Authority and by the contractor with regard to 

this work shall be in writing and no notice, communications, reference of complaint not in writing 

shall be valid. All complaint notices, communications and references shall be deemed to have been 

duly made, given or sent to the Contractor, if delivered to the Contractor or his authorized agents in 

person with acknowledgement  or posted to the address given by the Contractor or his authorized 

agent and such communication, if sent in service by post shall deemed to have been received by the 

addressee on the date on which the same should have reached such address in the ordinary course of 

transmission by post and in other cases, on the day on which the same were delivered or left. 

7.24 ORAL AGREEMENTS NOT BINDING 

The terms of contract cannot be added to varied or reduced by any oral agreements previous or 

subsequent to its signature. The Authority will repudiate any such oral agreement. 

 

 

 

Regional Project Director
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

8. TENDER CONDITIONS: PART –II 

8.1 TENDERS ARE TO BE IN PRESCRIBED FORM 

All the submittals under this tender shall be in the prescribed form. Tenders which are not 

submitted in the prescribed form shall be summarily rejected. 

8.2 PURPOSE OF THE CONTRACT 

All the works executed/ facilities installed under this contract shall perform the services they are 

intended to do to the utmost satisfaction of Kerala Rural Water Supply and Sanitation Agency, 

without any defects whatsoever for a minimum period of 12 months from the date of completion 

and commissioning of the total works covered under this contract. 

8.3 ALTERATION IN DRAWINGS SPECIF ICATIONS ETC 

8.3.1 The preliminary drawings and connected details enclosed are only for the reference of the 

tenderer. The tenderers shall conduct their own specific studies and detailed investigations 

based on the scope of works before offering the bid amount. 

8.3.2 The Authority shall be at liberty to shift the location of structure or component of work 

within the periphery of the site shown in the site plan at any stage before the commencement 

of the actual execution of the work and the tenderer shall have no claims for any extra 

or enhanced rate on this account. 

8.4 EXAMINATION OF THE SITE CONDITIONS, DRAWING ETC 

8.4.1 The Authority does not accept any responsibility for the correctness of the description of the 

preliminary drawing and specifications. These are liable to alterations by omissions, 

deductions or additions as set forth in the conditions of contract. 

8.4.2 The attached preliminary sketches, drawings, specifications, contours etc may become   liable 

to changes at the present situation.  The tenderer should verify and ascertain the 

correctness of these. The submission of the tender shall deem to be prima -facie proof that 

the tenderer has made such an examination and that this tender is based on the actual 

situations. 

8.4.3 The tenderer shall examine carefully the proposal, drawings and specifications. They shall 

satisfy themselves as to the character,  quality and quantities of the work to be performed,  

the materials  to be supplied  and the  requirements  of  the  contract  with reference  to the 

site and soil conditions.  If the tenderer finds any discrepancies or omissions in the 

drawings, specifications or the tender documents or he should be in doubt as to the true 

meaning of any part thereof he shall make a written request to the Tendering Authority at 

least 15 days prior to the last date fixed for the receipt of tenders or during the pre bid 

meeting whichever is earlier for necessary clarifications. Clarifications,   corrections o r    

modifications   considered n e c e s s a r y  i n  t h e  t e n d e r  documents shall be issued by 

the Tendering Authority to all intending tenderers who had purchased the tender form. The 

last date for issuing such clarifications, corrections or modifications shall be 10 days prior 

to the last date for receipt of tender. The scope of works provides the requirement of 

Authority in this work. The information on the site conditions, sub soil investigation 

reports etc. as available with the Authority at present are furnished with the tender 
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documents. The soil investigation reports, information as to maximum water level, minimum 

water level etc. if furnished in the scope of work have been collected from reliable sources. 

But the Authority does not certify the correctness of the information. The tenderers shall 

examine this information critically and ascertain the correctness to their satisfaction. Relying 

on any information without verifying the correctness/authenticity  and thereby leading 

himself to any loss shall be at the risk of the tenderer. Authority shall not bear any 

responsibility on such accounts. 

8.4. 4 The tenderer shall specifically note that the bearing capacity and other details of soil and 

sub soil indicated in Appendices is only approximate and that the Authority does not 

give any guarantee regarding their present accuracy. The tenderers shall carry out their own 

tests visual and field to ascertain the bearing pressure and other details of soil and sub soil 

at various points before submitting the tender, if they so desire. The Authority shall in no 

way be liable for payments of any extra amount on account of any variation in the actual 

bearing capacity or other details of soil and sub soil resulting in any changes in design 

of foundation of structures etc. 

8.4.5 The contractor shall produce total design which should be prepared in association with any  

leading  consultants  in  the  field  who  have  previous  experience  in  handling comparable 

works of similar nature. However, the final concurrence/approval of the design shall vest 

with the Authority. The competent authority providing the design for and on behalf of the 

contractor shall authenticate the same in writing. The Authority by the provisions of the 

contract reserves the right to return the design/drawing(s) after award of work for 

resubmission after incorporating necessary corrections as found necessary. Any delay on 

account of the above shall not affect final completion period initially agreed upon. 

8.5 SITE VISIT FOR INTENDING TENDERERS 

The Authority shall arrange a visit to the site o f the project works on a prefixed date. The 

intending tenderer can either selects this date for his site visit or do the same according to is 

choice. If the tenderer intends to avail this facility he shall intimate the same to the Engineer in 

charge at least 3 days earlier to the proposed date of site visit. Late requests may not be 

entertained. The Manager Technical, Kerala Rural Water Supply and Sanitation Agency, 

RPMU  Kannur in charge of the work can be contacted over phone at his office in telephone 

number 0497 – 2707601 provided in the tender notice. His postal address is Manager 

Technical, Kerala Rural Water Supply and Sanitation Agency, 2nd Floor, Blgd NoIII/253, 

Near AKG Hospital Talap, Kannur. – 670002 Phone: 0497 – 2707601 Email: 

rpmukannur@gmail.com 

. 

8.6 PRE BID MEETING 

A pre bid meeting will be conducted by the tendering authority on the date mentioned in the 

tender notice. Any queries/doubts, which the tenderers may have on the scope of work or 

tender conditions, shall also be cleared by e-mails / correspondence up to 11.00 AM on 

19.08.2025. Any decision regarding changes in NIT conditions / scope of work taken in the pre-

bid meeting shall be final and the same will surpass the original conditions.  

8.7 SELECTION OF LOCATIONS IN THE SITE 
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a) In respect of structures/works other than pipeline works the proposed structures at the site 

shall be located in such a manner that the different structures form a compact unit leaving 

maximum possible area at the site to facilitate future expansion. However, there shall be 

adequate passage facilities in between, as the circumstances or surrounding areas may demand. 

Notwithstanding the above condition the tenderer is liable to make essential alterations in the 

layout during the time of actual execution as may be deemed fit by the Engineer in Charge at 

no extra cost. 

b) In case of pipe laying works along a public road, the alignment of the pipe line shall be 

selected giving prime importance to the following points over economy for technical 

advantages due to the hydraulics or other similar advantages. 

c) The various traffic along the road shall not be blocked except under unavoidable conditions, 

if necessary, work should be arranged at night without extra cost. 

d) Every possible effort shall be taken to see that the traffic is normal and be permitted with 

minimum constraints at unavoidable circumstances and need not be blocked. 

e) When blocking of traffic is unavoidable the work shall be arranged in such a manner that 

blockage can be lifted/relaxed in the shortest possible time under all probabilities. 

f) The alignment runs along the sides of the roads through the berm/close to one side and 

intrusion to the hard surface/tarred surfaces of pathway to the barest minimum extent only if 

unavoidable. 

g) Wherever blockage of traffic / imposition of constraints in traffic is unavoidable, prior sanction 

of the concerned Authority / Department shall be obtained. The contractor shall do all 

liaison works in such cases. 

h) Giving prior information to police / traffic department, display of caution and notice boards at 

appropriate places, lighting watching etc. shall be the responsibility of the contractor, but all 

such information shall be given through the engineer in charge of the works. 

i) Caution regarding existing underground cables of electricity, telecom and other on - ground 

structures like electric poles, telephone junction boxes, water pipe lines etc. shall be the 

contractor's sole responsibility. 

8.8 MOBILISATION ADVANCE 

No mobilization advance shall be paid to the contractor. However the contractor shall raise a claim 

for 80% of the value of the tested materials he has supplied at site, at the estimate rate and in 

accordance with the breakup of payment approved as secured advance, which shall be considered 

by the authority in accordance with the relevant provisions of the rules for release of secured 

advance in KRWSA. Sanctioning of such secured advances shall be at the discretion of the 

agreement authority and shall not be taken as a right of the contractor. 

8.9. INCENTIVE 

If the works under this contract are completed ahead of the initially agreed period of completion 

the contractor shall be eligible for an incentive of one percent (1.0%) of the actual cost (accepted 

PAC) of works for every month saved subject to an overall ceiling of Rs.3.00 Lakhs. For the 

purpose of calculation of incentive, part of a month, if less than 28 days, shall not be considered. 

However no incentive shall be considered beyond the original period of completion, irrespective 
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of the grounds on which such extension is ordered. All other conditions are as per G.O (P) 

No.84/97/PW&T dated 19.8.97. 

8.10 PENALTY 

The contractor for the work shall be liable to pay penalty for the delay in executing the 

agreement, commencing work etc. as per the provisions of G.O (P) No.84/97/PW& T dated 

19.8.97. The Engineer in charge shall also have power to measure up the work of the contractor 

and later such part as shall be unexecuted out of his hands, and to give it to another contractor to 

complete, in which case, any expense which may be incurred in excess of the sum which would 

have been paid to the original contractor, if the whole work had been executed by him (of the 

amount by which it exceeds, a certificate in writing of the Regional Project Director, shall be final 

and conclusive) shall be borne and paid by the original contractor and may be deducted from any 

money due to him by Authority under the contract or otherwise, or from his security deposit or 

the proceeds of sale thereof, or a sufficient part thereof. Imposition of penalty shall be, however, 

without prejudice to the rights of Kerala Rural water Supply and Sanitation agency to terminate 

the contract as per the provisions of the agreement. All other conditions are as per G.O, (P) 

No.84/97/PW&T dated 19.8.97. 

8.10.1 LIQUIDATED DAMAGES 

Liquidated damages shall be levied at the rate of 0.5% of the cost of balance works for every one 

week of delay occurred in completing the whole work subject to a maximum of 10% of the 

contract value.  Further,  to ensure  good progress  during the execution  of work,  the contractor 

shall be bound, unless the contract provides otherwise, in all cases in which the time allowed for 

the work to reach any of the set stage of completion/ milestones as per the agreed time schedule 

of the work, exceeds one month, the contractor shall be liable to pay damages at the rate of 0.5% 

of the cost of balance works that should have been completed by that time, provided always that 

the entire damages to be paid under the provision of the 'clause shall not exceed 10% of the 

contracted value of work which should have been completed by then. All the damages payable 

under the provision of this clause shall be considered as liquidated damages, to be applied to the 

use of the Authority without reference to the actual loss sustained owing to the delay. Any appeal 

of the contractor against the liquidated damages charged against such lapses on his part shall be 

placed before and disposed of by the Authority. 

8.11 EARNEST MONEY DEPOSIT (EMD) 

(see Corrections and modifications  separately attached)  

A. EMD shall be in the form of DD/Call deposit from a Scheduled Bank drawn in favour of the 

Regional Project Director, KRWSA, RPMU Kannur (Tendering Authority). 

The EMD for this particular work is Rs.21,593/- (Rupees  Twenty one thousand five hundred 

and ninety three only) No exemption shall be allowed for Govt/ Quasi govt. undertakings unless 

there is specific order from government / KRWSA to that effect for this particular work. Any 

such order received from KRWSA, if exists, shall be submitted. 

Earnest Money Deposit (EMD) is collected to ensure serious participation in the bidding process 

and this amount will be returned soon after finalizing the lowest bidder. Taking into consideration 

of the fact that fixing higher amount will reduce competition the rates of EMD has been revised as 

follows: 
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Cost of work Amount of EMD 

i)     Upto Rs.2 Crore i)  2.5% of project cost, subject to a  maximum 

of Rs.50,000 

ii)     Above Rs.2 Crore  upto Rs. 5 Crore ii)  Rs. 1 lakh 

iii) Above Rs. 5 Crore upto Rs. 10 Crore iii)Rs. 2 lakh 

iv)  Above Rs. 10 Crore iv) Rs. 5 lakh  

B. FOREFEITING OF EMD 

Authority shall without prejudice to any other right or remedy be at liberty to forfeit the said 

earnest money absolutely if : 

 

1. In case the tenderer fail to keep the tender open as aforesaid or make any modifications in 

the terms and conditions of the tender which are not acceptable to the Authority. 

2. After the Tender is accepted, if the tenderer fail to execute the agreement as provided in 

the tender conditions. 

C. REFUND   OF   THE   EARNEST   MONEY   DEPOSIT   TO   UNSUCCESFUL 

TENDERER 

The earnest money deposit of the unsuccessful tenderers shall be refunded after the tenders are 

disposed of. 

D. Deleted 

8.12 INITIAL SECURITY DEPOSIT AND RETENTION AMOUNTS     

(see Corrections and modifications  separately attached)  

The successful tenderer shall within fifteen days of receipt of the order of award of work 

(selection notice), deposit in the Treasury Savings Bank of Government of Kerala or NSC, 

towards security, 5% of the accepted contract value in favour of the Regional Project Director, 

KRWSA, RPMU  Kannur. 

8.12.1 The EMD deposited by the tenderer shall be released as soon as the security amount as 

above is deposited. Bank guarantee or other form of Security Deposit shall not be 

accepted towards security on any account. The initial Security Deposit shall be 

subsequently increased to 8% of the total contract value by way of retention of 10% 

from each of the running bills, starting from the first bill, till the Security Deposit 

reaches the prescribed 8% limit. 

8.12.2 No exemption shall be allowed for initial security deposit and retention amounts for 

Govt/Quasi Govt. undertakings unless there is specific order from government to that 

effect for this particular work and approved by the Authority. 

8.13 INTEREST ON SECURITY AND RETENTION 

8.13.1 No interest shall be payable upon the security deposit, or amounts payable to the 

contractor under the contract. 8.13.2 T he Authority shall have the exclusive right to 

collect interest on all Govt. Securities or National Savings Certificates endorsed as 

aforesaid and all interest collected shall be credited to the accounts of the contractors and 

the contractor shall not be entitled to claim any sum by way of interest or profit on 
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the said securities or National Savings Certificate, save the amount actually collected 

by the Authority.  The interest so collected may either be refunded or adjusted against 

the contractor‟s security at the end o f each financial year. 

8.13.3 The Authority shall not be liable for any depreciation in the value of securities while at 

its charge nor for any loss of interest thereon. 

8.14 REPAYMENT OF SECURITY DEPOSIT 

       (see Corrections and modifications  separately attached)  

8.14.1.  On the grant of completion certificate to the contractor by the Engineer in  charge  of  the  

work  and  within  one  month  of  the  commencement  of the maintenance period, 5% of 

contract value out of the total 8% of the security deposit shall be refunded to the contractor. 

Balance 3% of the security deposit will be released on completion of full guarantee period 

of 12 months. 

For pipe laying works alone, the work will be treated as “completed” when it is ready for 

commissioning of all allied civil works with anchor blocks and thrust blocks including 

fitting of all valves, specials etc. without any gap closing works in the pipe line alignment 

and after completion of testing of pipe line laid. The completion certificate will be issued 

by the concerned Engineer in charge of the work within one month. Security deposit will be 

released as per the modified NIT conditions on the grant of completion certificate as 

specified above. 

8.14.2.  If  there  is  any  reduction  in  the  value  of  the  security  deposit  by  reason  of  any 

depreciation in the value of Government Securities, the contractor shall within thirty 

days of such reduction, make good, in cash or in pledge able securities of National 

Savings Certificate which shall be suitably endorsed as aforesaid any sum of sums which 

may be have been deducted from or realized from the Sale of his security deposit held in 

Government securities or any part thereof or from the security deposit held in cash, or 

any such by which the value of Government Securities has depreciated. 

8.14.3  The refund of the security deposit as stated above shall however be, subject to the 

condition that if such time, where shall remain to be executed by the contractor any work 

as per the agreement or for the proper functioning  of the system ordered during such 

period, the Authority shall be entitled to withhold payment until the completion of such 

work, so much of the security deposit as shall in the opinion of the Agreement executing 

authority, represent the cost of the work so remaining to be executed. 

8.14.4. Even when various deductions is made against the bank guarantee it shall be the 

responsibility of the contractor to attend at his cost, works which are essential to make the 

scheme functional. 

8.15 LUMPSUM AMOUNT TO BE QUOTED FOR THE WORK 

8.15.1 Bidders shall quote lump sum amount for the work in the prescribed form provided in the 

tender document and shall be uploaded electronically. There shall not be any indication of 

the bid amount in any of the documents/papers of technical bid uploaded in which case the 

tender shall be rejected outright. 

For payment purposes, upon execution of agreement by the successful bidder a payment 

schedule (Billing breakup) shall be prepared by the agreement authority in accordance with 
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the sanctioned estimate of Kerala Rural Water Supply and Sanitation Agency and shall 

form the basis for billing. 

8.15.2 GST will be applicable for this contract. 

           (see Corrections and modifications  separately attached)  

The lump sum amount quoted shall be inclusive of GST which may be paid or become 

payable on the completed work within the scope of the tender. In other words, the amount 

quoted shall be inclusive of GST prevailing as on the due date of the tender and taxes at 

applicable rates shall be deducted from the payments to the contractor as per the rules 

without further correspondence. The deductions from contractor‟s payment shall include 

Income Tax, Labour Welfare Fund and GST as per the rate in force. However this shall not 

mean that only this amount shall be deducted. Any excess in taxes and duties with in the 

original contract period shall be borne by the authority and any reduction in taxes and 

duties within the period shall be deducted from the contractor‟s bill, on proof of remittance. 

8.16 PAYMENTS TO THE CONTRACTOR 

8.16.1 The tenderers shall furnish a break -up for interim payments in line with form 

B O Q  limiting the amounts of such interim payments to the actual cost of work at the 

various stages, along with the tender itself. The break - up of interim payments approved 

by the Regional Project Director shall form part of the agreement. The break - up shall 

be furnished in Cover B in the following manner. 

a) The breakup of payments shall be expressed as percentage of the total contract value. 

b) The breakup of payments of each individual component and sub break up for various 

stages of a component of the work shall be given. 

c) An amount of at least 5% of the total contract value shall be set apart for trial running 

and commissioning. If the trial running and commissioning is delayed, not due to the 

fault of contractor, after six months from the date of completion the above 5% can be 

released against Bank Guarantee. 

d) An amount equal to 1% of the total contract value shall be set apart for one year of 

maintenance period, commencing after completion and commissioning. 

All such interim payments shall be in line with the percentage progress indicated 

in the schedule of bar chart and as achieved at site from time to time. The Authority 

reserves the right to modify the percentage weight of each component of the project 

with respect to the total project cost based on the physical and financial implication of 

each of the components before the award of contract and this modified schedule, 

approved by the Regional Project Director shall form part of the agreement and this 

approved break up of cost of the project shall form the basis for part payments to the 

contractor. 

8.16.2 For the purposes of payments the bills are categorized into five as: 

a) Part-Bill - Running Account Bill - Work in progress. 

b) Part - Bill - Running Account Bill - Work completed commissioning pending. 

c) Part - Bill - Running Account Bill - Testing and commissioning completed. 



 

36 
Tenderer                                                                                                                                                                                                             Tendering  Officer 

d) Part - Bill - Running Account Bill - Part Maintenance Period 

e) Part and Final Bill/Final Bill - Contract scope completed. 

8.16.3 Part bills of categories (a) and (b) shall be paid in accordance with the accepted break up 

of payments after deducting the statutory deductions as sale tax, works contract tax, 

income tax or such other dues livable by the Government at source as per the laws 

prevalent from time to time during the tendency of the contract and other deductions as 

per the contract agreement. 

8.16.4 There shall be no deductions due to retention amounts on bills of category (d) and (e). 

8.16.5 Bills of category (e) shall be treated as final bill and shall be paid as per rules prevalent in 

the Authority after effecting the deductions of taxes, duties etc. 

8.16.6 The contractor shall prepare and submit the bills for payment with details of 

measurements for the quantum of work done. The measurements will be verified by 

competent Engineer in charge of the work and transfer to Measurement Book issued by 

authority for this purpose and submitted to the Manager Technical in charge of the work. 

No work will be paid for unless thoroughly good and fully in accordance with the 

specifications.  Should through inadvertence bad works be passed and paid for, it will 

nevertheless be perfectly competent, for the Regional Project Director to strike the same 

out of the account at any future time and recover the value at any date previous to or at 

the time of granting the final certificate. The Authority, however, reserves the right to 

decide and allow/pass the bill submitted by the contractor for payment based on the 

overall priorities and the delay / non - payments of part bill by the Authority within 

30 days of its submission by the contractor shall not entitle him for any 

compensation against the delayed payments nor shall it be taken as a reason for not 

maintaining the progress of the work. 

8.16.7 Bills of value less than 10% of the total amount of the contract shall not be presented 

unless they are of categories c and e. There shall be a minimum period of 30 days 

between two consecutive bills raised by the contractor. The maximum number of on 

account bills including the 90% bill shall be 10 nos. 

8.16.8 Break up for interim payment, vide Clause 8.16.1 shall form the basis of all “on account” 

payment, but if in the opinion of the Authority the break up furnished by the contractor is 

not in keeping with the proportionate value of the work at different stages, the authority 

may make their own assessment of the proportionate value of the work at the various 

stages and limit the interim payment to such assessed value. 

8.16.9 Bill may be submitted by the contractor as soon as the stage of the work as per the 

break up for interim payment is completed and Executive Engineer shall take the 

requisite measures for having the same evaluated and the admissible claim as far shall be 

allowed as per Clause 8.16.5. Certified progress report of the Regional Project Director 

shall be an accompaniment to the bill. 

8.16.10 From the "on account" payment full deduction shall be made for materials if any, 

issued by the Authority and any other dues from the contractor. The contractor shall 

furnish along with such bill detailed measurements and specifications of all items 

involving the use of cement and M S rods or steel to enable the departmental of facers to 

check and admit the issue of the departmental materials. 
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8.16.11 "On account payments made to the contractor shall be without prejudice to the final 

making up of the accounts (Except where measurements are specifically noted in the 

measurement books as final measurement and as such have been signed by the 

contractor) and shall neither be considered nor used as evidence of any fact stated in or to 

be inferred from such accounts nor of any particular quantity of work having been 

executed nor of the manner of its execution being satisfactory. 

8.16.12 From the "On account" payments, deductions shall, be made by the Authority at the rate 

of  1 % of the amount of bill, excluding cost of departmental material if any supplied, 

towards contribution to the Kerala Construction Workers Welfare Fund Board. 

8.16.13 In case of any dispute arising out of the supply of ISO marked pipes, the Kerala Rural 

Water supply and Sanitation Agency shall be indemnified by the contractor, to the effect 

that all liabilities shall be borne by the selected contractor and the Kerala Rural Water 

supply and Sanitation Agency‟s responsibility shall end with the payment for the 

measured quantities in accordance with the agreement for the work. 

8.16.14 Interest for delayed payments: The tenderer/contractor must clearly understand that the 

settlement of claim either by part bill will be made only according to the availability of 

budget provision and allotment of funds made with the RPMU Office under the respective 

head of account in which the work is sanctioned and arranged and also subject to the 

seniority of such bills. No claim for interest or for damages whatsoever shall be made for 

the belated settlement of claims of bills. No such claims shall be admitted by the 

Authority. 

8.16.15 As built drawings of the facilities installed shall be a prerequisite for the payment of 90% 

bill which will be paid on completion and testing of all the work but for trial run. 

8.16.16 Checklist before making payment which would ensure quality of pipes and quality of work 

and workmanship should be adopted and its tracking should be done. 

8.17. FINAL BILL 

8.17.1 The final bill shall be submitted by the contractor within one month of the completion of 

the work as otherwise the Engineer in charge‟s measurement shall be accepted as final 

and binding. 

8.17.2 The contractor shall prepare and submit detailed as laid/ built drawings of all structures, 

and pipelines, plants and machinery constructed/installed by him in proper scale and 

clearly marking all the dimensions, levels, chain ages etc. of all such structures and such 

as built drawings shall invariably accompany the final bill of the contractor and without 

such detailed as built drawings the contractors work as per this tender will not be 

considered as complete. The final payment shall be released only after approval of such 

drawings and submission of 5 (five) additional  copies  of such  approved  drawings  

properly  prepared  and bound  in satisfactory manner together with two soft copies in 

compact discs for preservation. 

8.17.3 If any amount which by virtue of this contract, may become due to the contractor be not 

claimed for payment within three months from the date on which it falls due, the same 

shall be placed in deposit account and if the amount as placed remains for three years 

thereafter, the contractor or others to whom it may be legally due shall forfeit the same 

and it shall be finally credited to Authority. 
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8.17.4 On  no  account  the  final  payment  shall  be  made  to  the  contractor  before production 

of clearance certificate of sales tax and proof of submission of Income Tax returns. The 

com pound rate of Sale Tax with effect from 1.4.1992 in respect of Civil Works as per 

section 7(7) is 2% of the total contract amount plus surcharge at 5% of the tax where the 

total turnover is above Rupees One lakh but below Rupees Ten lakhs or surcharge at 8%, 

where it exceeds Rupees ten lakhs and the same shall be deducted from the contractors 

bill. Tenderers are however advised to collect necessary clarifications from the 

authorities concerned for ensuring the extent of various taxes applicable to the work 

before quoting their rate. 

8.17.5 The release of amounts shall not be made if there is litigation with the contractor. 

8.18 PAYMENT FOR EXTRA ITEMS 

Over and above the scope of the work, the agreement executing authority shall order, in writing, 

to the contractor to do any extra items of work and the contractor shall be bound to comply with 

such orders of the Agreement Executing officer. The Authority shall pay the contractor for 

such extra items of work at the departmental rates prevailing at the time of the execution of 

original agreement. If there is no departmental rate, prescribed for such extra items of work, the 

rate payable to the contractor for the particular items shall be the market value of the materials 

plus the cost of labour actually engaged for the extra items for the work at departmental 

schedule of rate plus the contractor‟s profit of 10%. 

8.19 (A) PAYMENTS WHEN ALTERATIONS ARE INVOLVED 

No authorized variation shall vitiate the contract. The Authority shall have the right to make any 

alteration in the original project proposal/designs during the progress of the work and the 

contractor shall be bound to carry them out. The lump sum amount agreed to for the work shall 

be varied by adding to or deducting there from as the case may be, the value of all authorized 

alterations, additions, or omissions, the valuation being made on the same basis as for the extra 

items. 

8.19 (B) Variation in quantity:  

When there is variation in tender quantity, the rate quoted in form BOQ shall be for the specific 

quantity as per the NIT and scope of work. However, this quantity may increase or decrease by a 

maximum extent of 15%. In case of the quantity increase, the contractor will be paid at the 

rate as given in the BOQ schedule and in case of the quantity decrease, the quantity of pipe not 

laid thereby (i.e. the difference between the scheduled quantity and actual quantity) shall be 

taken into account of Kerala Rural water Supply and Sanitation Agency and an amount worked 

out at department rate for laying and all such associated works will be deducted from the 

contractor‟s bill. 

8.20. PRICE ESCALATION 

This contract does not have provision for price escalation under any circumstances except in 

the case of variation in statutory taxes and levies as noted in Clause 7. 9.3. Even if extension of 

time of completion has been granted under this contract, under any relevant provision, no 

escalation in price shall be admissible. 

8.21. NO CLAIMS ON ACCOUNT OF FLUCTUATION OF RATES, IDLING OF LABOUR 

ETC. 



 

39 
Tenderer                                                                                                                                                                                                             Tendering  Officer 

8.21.1 No claim shall be entertained on account of fluctuation of rates of labour and materials, 

railway freight, income tax etc. at any stage.  

8.21.2 No claim for idle labour, due to non -supply of materials by the Authority or for any other 

reason shall be entertained. 

8.22. TESTING OF COMPLETED WORK 

All tests necessary to ensure that the structure, equipment, pipe lines and fittings which form 

part of the work, comply with the specifications, shall be carried out at the site at the 

contractor's cost. First 200m laid will be tested first in order to check the quality of pipes and 

work executed. After that testing can be done as per the instruction of Kerala Rural water 

Supply and Sanitation Agency officials. Such tests shall be carried out within one month of 

the completion of the work and shall satisfy the requirements included under the Technical 

Specifications. If the completed work or any portion thereof is found to be defective before the 

works executed by the contractor are taken over by the Authority, the Regional project Director 

will give the contractor a notice in writing setting forth the particulars of such defects, and the 

contractor shall forthwith make the defective part, good or replace the same for satisfying the 

requirements of the contract. Should he fail to do so within the time specified by the Regional 

project Director, the Regional project Director may make good the defective part or replace 

the same at the cost of the Contractor and such replacement shall be carried out by the 

Regional project Director to the same specifications as in the contract. In the event of contractor 

refusing to comply with the instructions of the Regional project Director with in the specified 

period, the contractor is liable to be penalized as per clause 8.10 above. 

8.23 GUARANTY PERIOD 

8.23.1 For L.S tenders, the guarantee period shall be 24 months after successful testing and trial 

running.  For  EPCM  contracts,  the  guaranty  period  shall  be  24  months  from  the  

date  of completion certificate which is inclusive of the maintenance period of first 24 

months from the date of such handing over. In cases where ISO specifications are 

allowed, the guarantee period shall be 60 months from the date of completion certificate. 

8.23.2   If it becomes necessary for the contractor to replace or renew any defective portion of 

the work, the provision of this clause shall apply to the portion of the work so replaced or 

renewed until the expiration of 18 months from the date of such replacement or renewal 

or 24 months from the date of completion whichever is earlier. If the defects are not 

remedied within the notified time, the Regional project Director may proceed to do the 

work at the contractor's risk and expense, but without prejudice to any other right, 

which the Regional project Director may have against the contractor in respect of such 

defects. Until the final certificate of having completed the warranty period successfully 

has been issued, the contractor shall have the right of entry at his own risk and expenses 

by himself or duly authorized representatives whose names shall have previously been 

communicated in writing to the Regional project Director, at all reasonable working hours 

for the purpose of inspecting the work and taking notes there from and if he desires, at his 

own risk and expense, making any tests, subject to the approval of the Executive 

Engineer, 

8.23.3 Any defects noticed during the warranty period shall be properly rectified to the 

satisfaction of the Authority by the contractor at his own risk and cost. 
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8.24 MAINTENANCE PERIOD AND TRAINING OF THE OPERATIONS 

After the completion of the work and issue of completion certificate by the Regional Project 

Director, the system shall be run, operated and maintained by the contractor for a period of 24 

months for EPCM contracts. The satisfactory and efficient functioning of all the components 

installed by the contractor for this project should be conclusively proved to the satisfaction of 

the Regional Project Director. During the period of maintenance, the chemicals and all other 

consumables and the required staff for the operations shall be supplied by the contractor at his 

cost. Only power charges shall be borne by the KRWSA. The contractor shall also train 

the Authority staff during the period of maintenance in running and maintaining the system 

independently and in an efficient manner i.e. during the 24 months maintenance period the 

Authority staff and contractors personnel shall be simultaneously engaged in the operation of 

the system. 

8.25 EXTENSION OF TIME OF CONTRACT 

Time is considered as the essence of this contract.  Any delay due to exceptionally adverse 

climate conditions or other special circumstances of any kind other than default on the part of the 

contractor shall fairly entitle the contractor for consideration of extension of time of completion 

for the work without any extra claim. However, such extension shall be at the sole discretion of 

the employer and without prejudice to the rights of the Authority to terminate the contract 

treating time as the essence of the contract. The Authority is not bound to take into account any 

extra ordinary circumstances unless the contractor has submitted full and detailed particulars 

within 15 days of the incident, which affected the progress of the work. Further, any such 

extension granted shall not relieve the contractor from the interest on the advance, if any, drawn 

by him. Nor shall he be eligible for the incentive for earlier c completion of the works during the 

extended period. All other conditions are as per G.O (P) No.84/97/PW&T dtd 19.8.97) 

8.26. HANDING OVER OF WORK AND CLEARANCE OF SITE 

For LS tenders, handing over shall be after successful testing and trial running of the facility. For 

EPCM tenders, the maintenance period shall start after successful completion and trial running 

and the handing over shall be after one year of operation and maintenance period. 

8.26.1 The contractor shall hand over all works executed under the contract to the Authority 

complete  in all respects,  and  to the  satisfaction  of  the  Regional Project Director at 

the  end  of satisfactory completion of the maintenance period. 

8.26.2  The Regional Project Director shall determine the date on which the work shall be 

regarded as having  been  completed  as contemplated  in sub  clause  above  and shall,  

in  support  of his determination, grant a certificate to the contractor on an application 

being so made to him, that the work was duly executed and completed in all respects, on 

a date to be specified in the certificate and such certificate shall for all purposes be 

deemed to be the conclusive proof of the date on which the work was so completed. The 

Executive Engineer shall also from time to time determine the date on which any 

particular stage of the work shall have been completed and shall, on application, grant a 

similar certificate to the contractor who shall be bound to follow all such determination in 

all subsequent dealings with the Authority on the subject matter of the contract in regard 

to the work. 
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8.26.3  On completion of the contract, the contractor shall clear away and remove from the site 

all construction plant, surplus material, rubbish, debris and all temporary works of e very 

kind and leave whole of this' site and work in a n eat and clean condition to the 

satisfaction of the Regional Project Director. No final payment in settlement of the 

account of the work shall be made to the contractor until, in addition to any other 

condition necessary for such final payment, the site clearance shall have been effected by 

him, and in the event of the failure of the contractor to comply with the provision of this 

Sub Clause within 7 days after receipt by' him of a notice to that effect, such clearance  

may be made by the Regional Project Director at the expense  of the contractor and in 

all such cases the Authority shall not, in any way be liable for any loss or damage to any 

property of the contractor left at the site caused by such removal, there from and such 

removal may without prejudice to any other mode of removal be effected by means 

of public sale of such materials and property or by such other means as may be deemed 

fit and convenient to the Regional Project Director. 

8.26.4 The  contractor  shall  also furnish  the following  on instructions  from the Regional 

Project Director : 

1. Photographs of different stages of all components and special type of works taken 

during the course of execution (at least at ten instances and not less than a total of 60 

photos) 

2. Video taken at different stages during progress of works (at least thrice during the 

critical execution events and completion period). 

3. 3-Dimensional models (1 set) and perspective drawings (5 copies) prepared for the 

entire scheme. 

4. 4 colour copies of As laid maps of pipe lines and also it‟s soft copy saved in DVD. 

8.27. SETTLEMENT, ARBITRATION OF DISPUTES AND NON APPLICABILITY OF  

    ARBITRATION 

8.27.1 Settlement of disputes by Arbitration shall not be applicable to this contract. 

8.27.2 In the case of any disputes arising between the parties to this contract on any of .the 

matters covered under this contract, the same shall be settled solely by a competent court 

having jurisdiction within the State of Kerala, and by no other Court. 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

9. TENDER CONDITIONS: P ART – III 

CONTRACT CONDITIONS 

9.1 LAW GOVERNING THE CONTRACT 

9.1. 1 All contracts or terms thereof entered into between the Authority and the contractor 

under these conditions of contract shall be governed and regulated in general by the 

relevant laws in force in the territory of India relating to contracts. 

9.1.2 The contractor shall strictly conform to the provisions, for the time being in force, of 

any laws relating  to works or any regulations  and bye- laws made by any local 

authority or any water and lighting companies or any undertakings within the limits of the 

jurisdiction of which it is proposed to execute the work or to obtain connection  with 

their systems or undertakings for the purpose of such work, and where the contractor 

considers that variations in the drawings or specifications of such work are necessary to 

enable him to comply with the provisions of the law or regulations or bye-laws, as 

aforesaid, he shall give to the Agreement Executing Authority and the Regional Project 

Director a notice in writing specifying the variations,  and no action  in this behalf  shall  

be taken  by the contractor  until  he receives instruction in writing from the Executive 

Engineer in respect thereof. The Contractor shall be bound  to  give  to the  authorities  

concerned  such  notices  as  may  be  provided  in  the  law, regulations or bye-laws as 

aforesaid, and to apply all fees and taxes payable to such authorities in respect thereof. 

9.2 COMMENCEMENT OF WORK 

9.2.1 The contractor shall commence the work within 20 days after the receipt, by him, of an 

order in writing to this effect from the tendering authority and shall proceed with the same 

with due expedition and without delay, except as may be expressly sanctioned or ordered 

by the tendering authority or be wholly beyond the contractors' control. If the contractor 

fails to start work within the time specified by Kerala Rural Water Supply and Sanitation 

Agency after signing the agreement or fails to maintain the specified rate of progress, the 

security deposit shall be forfeited to Kerala Rural Water Supply and Sanitation Agency and 

the matter will be disposed of suitably by the Authority. If such measure results in any loss 

to Authority, such loss shall be recovered from the contractor as arrears or revenue but 

should it be a savings to the Authority, the original contractor shall have no claim 

whatsoever to the difference. Recoveries on this or any other amount will be made from the 

sum that is already due or may become due to the contractor on this or any other existing 

contracts or under the Revenue Recovery Act, or otherwise as the Authority may decide. 

9.2.2 It shall be the joint responsibility of KRWSA and the contractor to get appropriate 

sanction from the related authority. 

9.3 OCCUPATION OF LAND 

No  land  belonging  to  or  in possession  of  the  Authority  shall  be  occupied  by  the 

contractor without the permission of the Authority. The contractor shall not use or permit to use 

such land occupied by him for the purpose other than the execution of the works. 



 

43 
Tenderer                                                                                                                                                                                                             Tendering  Officer 

9.4 WATER, POWER AND APPROACH ROAD 

The contractor shall, at his own cost, make arrangements for obtaining supply of water and 

power necessary for the work. 

9.4.1 The Authority may supply to the contractor part/or whole of the quantity of water 

required for the execution of the work, from the existing water supply system, if any, near 

the site of the work if feasible on such, terms and conditions and on such charges as shall 

be determined  by  the  Authority  observing  the  relevant  rules  prevailing  in  KRWSA  

for  such connection and payable by the contractor, provided that the contractor shall at 

his own expense, arrange to effect the connection and lay additional pipelines to the site. 

9.4.2 Notwithstanding the provision contained in Clause 9.4.1, the Authority shall not guarantee 

the supply of water and no claim for compensation for any failure or short supply of 

water by the Authority shall be entertained. 

9.4. 3 The Authority shall render necessary assistance to the contractor for obtaining the power 

connection, but the expenses for such connections and Electrical Energy charges shall be 

borne by the contractor. 

9.4.4 For testing of pipelines and water retaining structures during the progress of work, the 

contractor must arrange his own supply of water. 

9.4.5   The Authority does not undertake to construct or make available any approach road or 

other means of approach to the proposed work site and the tenderer shall get acquainted 

with the available means of approaches to the proposed site and quote for the various 

items. The Authority shall not be liable for any claim raised later, on the plea of non 

–availability or non-access to the site. 

9.5 TEMPORARY SHEDS AT WORKSITE 

9.5.1 The contractor shall at his own expense, provide himself with site office sheds, store ho 

use and yard in such situations and in such number as is requisite, in the opinion of the 

Executive Engineer, for efficiently carrying out the work and the contractor shall keep at 

each of such sheds, store houses and yards, sufficient quantity of materials and plant in 

stock so as not to delay the carrying out of the work with due expedition and the 

Executive Engineer and his assistant shall have at all reasonable times, free access to the 

said sheds, store houses and yards for the purpose of inspecting the stock of materials and 

plant stored therein, and any materials or plant objected to by the Regional Project 

Director shall be forthwith removed from the shed, store house or yards by the contractor. 

The contractor shall at his own expense provide and maintain suitable arrangements and 

equipment as may be deemed necessary by the Authority for the proper execution of the 

work. 

9.5.2 When temporary sheds, stores etc.  Put up by the contractor are no longer required in 

the opinion of the Authority, the contractor shall remove them at his own expense and 

in such manner as the Regional Project Director may direct. In the event of any failure on 

the part of the contractor to remove any such temporary work, the Regional Project 

Director shall cause the same to be removed and all the costs of such removal including 

the cost of supervision and other incidental charges shall be recovered from the 

contractor. 
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9.5. 3   If temporary  huts provided  by the contractor  on the land of the Authority  for the 

accommodation of labour engaged by him in connection with the work are no longer 

required after the completion of the work, it shall be the duty of the contractor to hand 

over to the Authority vacant possession of the said land, and if the contractors labour 

refused to vacate and has to be evicted  by the  Authority,  all expenses  incurred  by 

the Authority  in connection therewith shall be met by the contractor or be recovered 

from him. 

9.6 SETTING OUT 

9.6. 1 The contractor shall be responsible for the true and proper setting out of the works 

and for the correctness of the position, levels, dimensions and alignments of all parts of 

the work and for the provision of all necessary instruments, appliances and labour in 

connection therewith. If at any time during the progress of the work, any error shall app 

ear or arise in the position, levels, dimensions or alignments of any part of the work, the 

contractor on being required to do so by the Regional Project Director shall at his own 

expense rectify such error to the satisfaction of the Regional Project Director. The 

checking up of any setting out or any line or level by the Regional Project Director or his 

assistant  shall not in any way relieve  the contractor  of his responsibility for the 

correctness thereof and the contractor shall carefully protect and preserve all bench 

marks, site and rails, pegs etc. used in setting out the work. 

9.6.2 The contractor shall keep at his own cost all portions of work free from water or 

dampness due to spring, seepage or inclement weather and in a neat and sanitary 

condition. 

9.7. EXECUTION OF WORK 

9.7.1 The decision of the Regional Project Director shall be final, conclusive and binding on all 

questions  relating  to  the  meaning  of  drawings  and  specifications   and  to  the  

quality, workmanship and materials used on the work. 

9.7.2 The  whole  of  the  work  shall  be  executed  in  perfect  conformity  with  the 

specifications and drawings of the work approved by the Authority. If the contractor 

performs work in a manner contrary, to the specifications and drawings or any of them, 

he shall bear all costs arising or ensuing there from and shall also be liable to the 

Authority for any loss. 

9.7.3 The whole of the work specified and provided for in the contract or that may be necessary 

to be done in order to form and complete any part thereof shall be executed in the best and 

most substantial workman like manner with materials of the best and approved quality of 

their respective kinds, according to the particulars contained in or implied by the 

specifications and as referred  to in any additional  particular  instructions  and 

drawings  as may be found requisite to be given during the execution of the work 

and to the entire satisfaction  of the Regional Project Director. 

9.8. WORK DURING NIGHT AND SUNDAYS AND HOLIDAYS 

9.8.1 The contractor shall not carry out any work between the hours of sunset and sunrise 

without the previous permission of the Regional Project Director or his assistant in 

writing. 
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9.8.2 No work shall be done on Sundays and holidays without the written permission of the 

Regional Project Director or his assistant. 

9.8.3 However, when work is unavoidable or necessary for the safety of life, property or 

works, the contractor shall take necessary action forthwith and report to the Regional 

Project Director immediately. 

9.9 FACILITIES OF INSPECTION 

9.9.1 The contractor shall afford the Officers of Kerala Rural Water Supply and Sanitation 

Agency every facility for entering in and upon any portion of the work at all hours for 

inspection or for any other purpose and shall provide all labour, materials, planks, 

ladders, pumps, appliances and things of every kind required for the purposes aforesaid 

and the Director Technical or his assistant shall at all the times have access, free of cost, 

to every part of the work and to all places at which materials for the work are stored or 

being prepared. 

9.9.2 The contractor shall give at least seven days notice in writing to the Regional Project 

Director and his Assistant whenever any work or materials are intended to be covered up 

in the earth in bodies or walls or otherwise to be placed beyond the reach of 

measurements so that the work may be inspected or the correct dimensions thereof may 

be taken before the work is so covered or placed beyond the reach of measurement and 

where the contractor defaults to give such notice the same shall at the opinion of the 

Executive Engineer or his assistant be uncovered and measured at the expenses of the 

contractor or in the alternative, no payments shall be made for such work or materials. 

9.9.3 Should the Director Technical or any other Engineer / Supervisor authorized in writing by 

him to supervise the work, at times, consider it necessary for the purpose of enabling him 

to make any inspection or tests or analysis or to verify or ascertain the quality or strength 

of any part of the work or of any materials the contractor shall if and when so required to 

do by the Regional Project Director or the person authorized as aforesaid, open up the 

work or the materials for inspection or testing or analysis, or pull down, or pull out the 

work into any number of parts and make such openings into, under or through any part of 

the work, as may be directed and provide all things which in the opinion of the Executive 

Engineer or the person authorized as aforesaid, may find necessary to enable the 

inspection or tests or analysis of the work or any part thereof or of the materials or 

workmanship to be made and the contractor shall close up, cover, re-build, and make 

good the whole at his own cost, as and when directed by, and to the satisfaction of the 

Executive Engineer, provided always that the work, in the opinion of the Executive 

Engineer is found to be satisfactory and in accordance  with the contract, the expenses 

incurred by the contractor for such examination, inspection or test shall, upon a 

certificate in this behalf by the Regional Project Director, be borne by the Authority. 

9.10 SUSPENSION OF WORK 

9.10.1 The contractor shall not suspend any work without the prior written permission of the 

Executive Engineer in charge of the work under any circumstances. Any such suspended 

work shall be treated as incomplete and abandoned by the contractor and the Authority 

shall have the right  to get such  works  completed  through  any other  manner  at the  

risk and cost  of  the contractor. 
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9.10.2 The contractor shall, on an order issued by the Regional Project Director that for any 

reason the work shall not be commenced or shall be suspended or stopped before 

completion, the contractor shall be paid for the work actually done and materials actually 

supplied up to the date of stoppage but the Authority shall be held in no way responsible 

for any further liability. 

9.11 ALTERATION IN THE WORK TO BE AUTHORISED 
 

9.11.1  No alteration in, or additions to, or omissions from or abandonment of any part of the 

work  shall  be  deemed  to  be  duly  authorized  except  under  written  instructions  from  

the Regional Project Director and it shall be the duty of the contractor to obtain in time 

such written instructions in every case. 

9.11.2 If any work over and above that in the contract is required to be executed at the site the 

contractor shall have no right to be entrusted with the execution of the work and the 

same may be carried out through another contractor or contractors or by other means at 

the discretion of the Authority. 

9.11.3  The Regional Project Director shall have full powers to send persons upon the premises to 

execute  fittings,  other  works  etc.,  not  included  in  the  contract  for  whose  operations  

the contractor shall afford every reasonable facility during ordinary working hours, 

provided that such operations shall be carried out in such a manner as not to impede the 

progress of the work, included in the contract, but the contractor shall not be responsible 

for any damage which may happen to or be occasioned by any such fittings or other 

works, provided that he complies with the Regional Project Director‟s instructions in 

connection there with and provided that the damage is not caused by himself or his 

employees. The contractor shall, at all times, cooperate, assist, attend on, and afford 

facilities for such specialists,  as may be employed  by the Regional Project Director or 

other works, in connection with the work. The contractor shall also cause such special 

work or protect it as instructed to avoid injury during progress of the work. For failure, 

so to protect, the contractor must make good any damage caused. If any part of his 

work depends for proper execution upon or results from the work of the other contractor, 

the former shall inspect and promptly report to the Regional Project Director any defect in 

the work of the latter likely to render it unsuitable for proper execution and results. The 

failure of the contractor entrusted with the work so to inspect and report shall, for all 

purposes be deemed to constitute an affirmative approval of the work of the other 

contractors as being fit and proper for the receipt of his work, except as to defects 

which may develop in the work of the latter contracts after the execution of his work. 

9.12 P RECAUTIONS DURING PROGRESS OF WORK 

9.12.1 The contractor shall be responsible to see that the levels, profiles, bench marks, masonry 

pillars or other marks set up by the Authority for guidance in the execution of the work 

are not disturbed, removed or destroyed and if any such marks as in the opinion of the 

Regional Project Director or his assistant, found disturbed, removed or destroyed, they 

will be replaced by the Authority at the cost of the contractor. 

9.12.2 During the execution of the work, the contractor shall at his own cost provide adequate 

materials for all works relating to shoring, timbering, strutting, scaffolding etc. and 

execute the same in such a way as to ensure, in abundant measure, the stability and safety 
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of all structures, excavations and works and further ensure that no physical injury or 

harm is likely to be caused to any person or no dam age or loss is caused to any property. 

When two or more contractors are engaged on work in the same vicinity, they shall work 

together in a spirit of co –operation and accommodation. The contractor shall not take or 

cause to be taken any steps or action that may cause disruptions, discontent or 

disturbance to the works, labour and arrangement of other contractors in the 

neighboring or other project localities. In case of any difficulties amongst the contractors, 

the Regional Project Director shall conduct his work so far as it affects the others. 

9.12.3 Existing roads or water courses shall not be blocked, cut through, altered, save to the 

extent permitted by the Regional Project Director.  All  compensation  claimed  by  the 

authorities concerned for any unauthorized closure, cutting through, alteration, diversion 

or obstruction to such roads or water courses by the contractor be deducted from any sums 

which is due to or may become due to him in terms of the contract, or otherwise 

according to law. 

9.12.4  The contractor shall be responsible for taking all precautions to ensure the safety of the 

public, whether on the property belonging to the Authority or others and shall post such 

look-out men,  as  may  in  the  opinion  of  the  Regional Project Director,  be  required  

to  comply  with  the regulations pertaining to the work. 

9.12.5 The contractor shall be responsible for safety arrangement of all equipment used for 

construction and shall employ trained workmen conversant with the safety regulations. 

The contractor shall employ only tested equipment and tools for safety and shall 

periodically repair them to the satisfaction of the Regional Project Director. All test 

certificates shall be made available to the Regional Project Director at the site of the work. 

If at any time, in the opinion of the Regional Project Director or his assistant, this 

provision is not complied with the contractor shall forthwith replace equipment and 

tools. 

9.12.6 The contractor shall display notices and arrange for proper fencing at such places where 

hazardous work is being carried out. The contractor shall provide at his own expense 

on the work to the satisfaction of the Regional Project Director proper and sufficient 

firefighting equipment, first aid appliances etc. which shall at all times be available for 

use. 

9.12.7 The contractor shall at all times comply with all rules and regulations made by the 

Government, local bodies and such directions as may be issued by the Authority from 

time to time in regard to safety, first aid and health measures. The contractor shall be 

legally and financially liable for any lapse in taking precaution during execution of 

works. 

9.13. PROCEDURE TO RECTIFY DEFECTIVE WORKS 

9.13.1 If it shall appear to the Regional Project Director or his assistant, at any time during the 

progress of the work or at any time prior to the expiration of the guarantee period of the 

work, that any work has been executed with unsound, imperfect or unskilled 

workmanship or with materials of inferior description, or that any materials or articles 

provided by the contractor for the execution of the work are unsound or of a quality 

inferior to that contracted for, or otherwise not in accordance with the contract, the 
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contractor shall, on demanding in writing by the director Technical or his assistant to 

specify the work, materials or articles, complained of and within the period of time 

mentioned in the demand, pull down, take up, or take out the work so complained of or 

objected to, remove from the site or separate from other materials or sort out the 

materials or articles or part thereof shall have been included any (on account) payment to 

the contractor, the same shall be taken in to account and deducted from any subsequent 

payment due to the contractor. The contractor shall also remove from the work and site 

any equipment fixed or otherwise objected to by the Regional Project Director or his 

assistant or any other persons authorized in writing by him. 

9.13.2  The contractor shall forthwith rectify or remove and reconstruct the works so specified 

either in whole or in part, as the case may require, or as the case may be, and provide 

proper and suitable  materials  or  articles  for  material  or articles  complained  of  or 

objected  to.  If the contractor fail to remedy any defect within the period specified in 

demand mentioned in sub clause above and in the manner required, or if he shall fail to 

remove from the site any materials or articles condemned as unsound or otherwise not in 

accordance with the specifications or to substitute  suitable  articles  for  the  materials  

complained  of  or  objected  to,  the  Regional Project Director or his assistant may cause 

such work to be carried out and such material s or other articles to be replaced by such 

means as he think fit, and all expenses consequent thereon, or incidental thereto, auxiliary 

thereof, shall be met by the contractor and borne by him and shall be recoverable from him 

by the Authority or may be deducted by the Regional Project Director from any moneys 

due or that may thereafter become due to the contractor. 

9.13.3  Should the Regional Project Director consider that the work, although not executed in 

strict accordance with the specifications may be allowed to stand, payment for the same 

shall be made at such reduced rate as may be fixed but this procedure is quite optional on 

his part and shall have the concurrence of the Director technical. 

 9.13.4 In case of quality of work done is found to be poor, contractor will be liable to compensate 

for cost of rectification/replacement, and shall be blacklisted from participating in future 

tenders 

9.14 SUPPLY & TESTING O F MATERIALS 

9.14.1  The  Contractor  shall  supply  all  the  materials  including  pump  sets,  compressors, 

electrical panel boards, electrical and wiring materials, pipes and specials covered under 

the contract at his own cost. The pipes, specials, pumps etc. should be tested at the factory 

by one of the Third party inspection agencies acceptable to KRWSA and witnessed or by 

the technically qualified officers of KRWSA if the contract value exceeds Rs. 100 

lakhs and by departmental officer deputed by KRWSA if the contract value is less than 

Rs. 100 lakhs. Inspection certificates should be produced along with the materials. This 

third party inspection is mandatory for all pipes, specials and pumping and 

electromechanical equipments supplied by the contractor. Also ISI/ISO  marked  

materials  should  alone  be  accepted,  wherever  ISI/ISO  specifications  are available 

for such item. In respect of ISO marked pipes the contractor shall furnish third party 

inspection certificates from internationally recognized inspection agencies at no extra cost 

to the KRWSA. Any disputes between the contractor and the supply in fixing the 

inspection agencies shall be a matter for settlement among themselves and the KRWSA 
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shall not be a party to such disputes. The lump sum amount quoted shall be inclusive of 

the cost of all materials and inspection as specified herein. Qualified officers/Agency 

engaged by Regional Project Director according to KRWSA norms will be engaged for 

pre delivery inspection conducted in the manufacturing unit. 

 9.14.1.1 All materials shall be supplied by the contractor in a phased manner as per the phased 

supply schedule prepared by the agreement executing authority. Quantity and time of 

each supply shall be specifically mentioned in this schedule in tune with the time of 

completion. 

9.14.1.2 Schedule for phased supply of pipes and specials shall be prepared by the agreement 

executing authority based on the following criteria: 

a) Targeted progress of pipe laying works 

b) Availability of permission from other agencies (PWD, NH, NHAI, KSTP, KRFB,  

Corporation, Panchayath,  etc.) for laying pipes 

9.14.1.3 Each supply of material shall be done by the Contractor only after getting written 

instruction from the Regional Project Director concerned. 

9.14.1.4 The Regional Project Director in - charge shall direct the Contractor to place supply 

order in each phase after evaluating actual progress of laying of pipes supplied in the 

previous phase. 

9.14.1.5 Agreement executing authority shall have the authority to modify the schedule for 

phased supply of remaining materials during the progress of work, if there is variation 

from the targeted progress. 

9.14.1.6 On each supply, Contractor may submit bills for materials supplied not exceeding 80% 

of estimate rate /quoted rate of materials, whichever is less.  

9.14.2 Before using any material for the work, the contractor at his own cost, shall submit to the 

Regional Project Director for his approval such samples of materials as are proposed to 

be used. The materials   shall   strictly   conform   to   the   specifications   approved   by   

the   Authority. Notwithstanding anything contained in this clause, the contractor shall be 

held fully responsible for the quality and soundness of all the materials and machinery 

that are supplied by him for execution of the work and completion of the project and the 

Regional Project Director's approval and inspection by third party inspection agency 

before delivery shall not in any way absolve him of his responsibility in this matter. 

9.14.3 The contractor shall test or obtain the approved analysis of or weigh all materials 

required by the specification to be tested or analyzed or weighed where so required by 

the Regional Project Director and shall, if any when so required to do, test the whole or 

each part of the work or the materials in such manner at such times and such place or 

places, whether before or by the specifications or as may be directed by any of the 

persons aforesaid. 

9.14.4  The contractor shall, if and when so required by the Regional Project Director to do, 

prepare and /or submit samples of works and materials for the approval of the Regional 

Project Director such samples shall be retained by the Regional Project Director and no 

materials which are required to be so tested or analyzed or weighed or of which samples 
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have to be submitted, shall be used in the work, until tests, analysis, weights or samples 

as the case may be shall have been approved in writing by the Regional Project Director. 

9.14.5  All materials for the work must comply with the requirements or specifications laid 

down  in  the  tender  form  and  must  satisfy  the  tests  and  /  or  analysis  laid  down  

in  the specifications of the Bureau of Indian Standards/International Standards 

Organization or such other  recognized  specifications  as the  Regional Project Director 

may  direct  as being  equivalent thereto, and in either case, with such additional tests and 

I or analysis as the Regional Project Director may order or in the absence of such 

standards or specifications, with such requirements, tests and analysis as in the opinion 

of the Regional Project Director, are fair and suitable. 

9.15 TOOLS AND PLANT SUPPLIED BY AUTHORITY 

9.15.1 It shall be the duty of the contractor to provide adequate tools and equipment needed to 

do the work efficiently and expeditiously. In case any required item of equipment or 

machinery is available  with the Authority  the same may be supplied  to the 

contractor  on hire at the discretion  of the  Regional Project Director at  the  rate  fixed  

by the  Regional Project Director and  on conditions current in the Authority. The 

contractor shall bear the running expenses excluding the pay of the Authority staff 

attached but including cost of restoring the same in good condition at the time of return, 

due allowance being made for fair wear and tear. 

9.15.2 In the event of any departmental material including plant and equipment being made 

available, the contractor shall arrange for transportation and safe up-keep of the same. 

9.15.3 No extension of time will be granted for delay in the procurement of construction 

equipment and / or spare parts by the contractor. 

9.15.4  The  contractor  shall  take  responsible  care  of  all  tools  and  plant  belonging  to  the 

Authority and issue to the contractor for the purpose of the work and shall be liable for 

any damage or loss caused to the same by him, his agents or his workmen or others 

whilst the same were in his charge. The contractor shall sign valid receipts for the tools 

and plant issued to him by the Regional Project Director from time to time and on 

completion of the work, shall be bound to carry out repairs and shall be liable for any 

damage done thereto. 

9.16 SUBLETTING OF CONTRACT 

The contractor shall not at any time assign, sublet his contract or any part thereof to any person 

or allow such person to become in any way interested therein in any manner what so ever 

without the prior permission in writing of the Regional Project Director in charge of the work. 

Any contravention of this condition shall entitle the Authority to rescind the contract and shall 

also tender the contractor liable for payment to the Authority in respect of any loss or dam 

age arising out of or ensuing from such recession of the contract. Provided further that where 

the subletting  of the work  by the contractor,  in any case,  is permitted'  by the  Authority,  

the contractor shall not, at any time, be absolved of any obligation or responsibility  under 

the contract or any part thereof and shall continue to be responsible for all acts or omission and 

commissions of the sub contract, his agents, servants or workmen as fully and effectually as if 

the same  were  acts  of omissions  and commissions  of the contractor, his agents,  servants  

or workmen, as the case may be. 
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9.17 CONTRACTOR'S AGENT: 

9.17.1 The contractor shall, when he is not personally present at the site of the work invariably 

place and keep at such site a properly qualified agent, duly authorized and empowered to 

act on his behalf and to receive on his behalf the orders and instructions required or 

permitted under the contract to be given to the contractor by the Regional Project Director 

or his subordinates to supervise the work. All such orders and instructions given to, and 

all acts done by agents shall be binding on the contractor as if such orders and 

instructions were given to him or, such acts had been done by him. 

9.17.2 Before absenting himself, the contractor shall furnish the name, the designation and the 

address of the Agent. 

9.17.3 Prior to the appointment of such agent, the contractor shall submit to the Regional 

Project Director the name and other relevant details of the person intended to be 

appointed as his agent and no appointment shall be made until the Regional Project 

Director has approved the same and notified his approval in writing to the contractor and 

whenever the contractor desires to change his agent the same procedure as for the 

appointment of a new or fresh agent shall be followed. 

9.17.4 From the moment the agent so approved and appointed takes charge of the work, he 

shall be held to be fully authorized and empowered to present and act for and on behalf of 

the contractor for all or any of the purpose of the contract, and notwithstanding the 

absence of any formal authority or definite' instructions from the Contractor to the said 

agent or any defects therein, or the imposition of any restrictions or limitations on the 

power or authority of such agent by the contractor, nothing whatsoever shall in any way 

affect, qualify or limit the full authority or power of such agent, or absolve the contractor 

of his liabilities or obligations under the contract. 

9.17.5 The contractor shall forthwith remove from the site and works and not to re – employ 

without the written permission of the Regional Project Director, obtained in his 

behalf, any agent whose removal the Regional Project Director have asked for in writing, 

or any assistant whom he may consider incompetent or is sufficiently qualified or to 

have been guilty of misconduct or negligence and whose removal the Regional Project 

Director may have asked for in writing. 

9.18 SUPERVISORY STAFF OF THE CONTRACTOR 

9.18.1 The contractor shall not employ any person who was in the service of the Authority or 

the Government without definite written sanction of the Authority. The staff employed 

at the site by the contractor shall be the same as he has agreed for in the relevant format 

included in this tender document. Any change from the same shall have proper written 

acceptance of the Regional Project Director. 

9.18.2  The contractor shall at all times place and keep on the work an adequate number of 

efficient and competent staff to give necessary directions to his workmen in the execution 

of the work and to see that the workmen execute the work in a sound and proper manner 

and shall employ only such supervisors, workmen and laborers in or about the execution 

of the work, as are careful and skilled in their various trades and callings. 

 



 

52 
Tenderer                                                                                                                                                                                                             Tendering  Officer 

9.18.3  The  contractor  shall forthwith  remove  from the work any supervisor,  workmen  or 

laborer objected to by the Regional Project Director, and if and whenever so required by 

the Regional Project Director the contractor  shall submit  the correct  return showing  

the name of all staff and workmen employed by him or about the work. 

9.18.4  If, in the opinion of the Regional Project Director, the contractor is not employing on the 

work such number of staff and workmen as is reasonably necessary for the, proper 

completion of the work within the time prescribed he shall forthwith communicate his o 

pinion in writing to the contractor, and the contractor shall within seven days of the 

receipt of the said communication, employ such additional staff and labour as may be 

required by the Regional Project Director and any failure on the part of the contractor to 

comply with such instructions shall entitle the Authority to rescind the contract. 

9.18.5  The  contractor  shall  engage  not  less  than  one  Engineering   Graduate   and  one 

Engineering Diploma holder at the work site at his cost and any failure in this regard will 

be treated as breach of contract and shall entitle the Authority to penalize the 

contractor/rescind the contract. 

9.19 DAMAGES PAYABLE BY THE CONTRACTOR 

9.19.1 DAMAGE TO PROPERTY AND PERSON 

1. The  contractor  shall,  at his own expenses  and to the satisfaction  of the Executive 

Engineer, reinstate and make good or be liable for any compensation for any injury, loss 

or damage occasioned to any property or right whatsoever, including the property and 

right of the Authority, servants or employees of the Authority, being injury, loss or 

damage arising out of or in any way connected with, the execution or purported execution 

of the contract, and further the contractor shall indemnify the Authority, private person, in 

respect of any such injury including, any injury resulting in death or disability to person 

or property, including all claims which may arise under the Workmen's Compensation 

Act, or under any other law for the time being in force or otherwise. 

2. The  contractor  shall  (except  if and so far as the  specifications  otherwise  provide) 

indemnify and keep indemnified the Regional Project Director for all losses and claims for 

injuries or damages to any person or property whatsoever including surface or other 

damage to land being or crops  being  on the side  suffered  by tenants  and  occupiers  

which  may  arise  out  or in consequence of the construction and maintenance of the 

works and against all claim, demands, proceedings, damages, costs charges and expense 

whatsoever in respect thereof or in relation thereto, provided always that nothing therein 

contained shall be deemed to render the contractor liable for or in respect of or to 

indemnify the Authority against any compensation or damages for or with respect to 

a. The permanent use or occupation of the land by the work or any part thereof (save 

in respect of damage to crop as aforesaid). 

b. The right of the authority to construct the work or any part thereof on, over, under in 

or throughout the land. 

c. Interference whether temporary or perm anent with any right of light, airway or water 

or other easement or quasi-easement which is the unavoidable result of the 

construction of the work in accordance with the contract. 
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d. Injuries or damages to person or property resulting from any act or neglect done or 

committed during the currency  of contract  by the Authority  /Departmental  

officers,  servants  or other contractors (not being employed by the contractor) or in 

respect of any claim demand, proceedings, damage, cost, charges and expenses in 

respect thereof or in relation thereto. 

3. If compensation has to be paid to court attachment or judgment etc. due to damage of 

person or property, such amount will be recovered from the contractor / tenderer. 

4. The contractor shall insure all the employees employed in the work site as per rules 

against any accidents and further claim. KRWSA will not be responsible for any such 

accidents/claims of employees of the contractor. 

9.19.2 METHOD OF RECOVERY 

1. Damages payable by the contractor under the terms of the contract may be deducted by 

the Regional Project Director from part of his security deposit or from any other sums 

due, or which may become due to him from the Authority or through revenue recovery 

proceedings. 

2. In every case in which under any clause or clauses of this contract, the contractor shall 

have rendered himself liable to damages amounting to the whole of his security deposit, 

the Executive Engineer shall have powers to rescind the contract altogether and to have 

the work completed without further notice, at the contractor's risk or expense as the 

Agreement Authority/ Regional Project Director may deem best suited to the interest of 

the Authority and the contractor shall have no claim to compensation for any loss that 

may accrue from any material he may have collected or engagements he may have 

entered into, on account of the work and the Regional Project Director shall have powers 

to deduct whatever amount may be expended on the completion of the work, from any 

sums that may be due or become due from the Authority to the contractor on account 

of this or any other work or recover such sums from him and his assets, movable and 

immovable under the provision of the Revenue Recovery Act for the time being in force, 

as if they were arrears of land Revenue or otherwise as the Authority may choose. 

And in case the contract shall be rescinded under the provision afore said, the contractor 

shall not be entitled to recover or be paid any sum of any work actually performed under 

this contract unless and until the Regional Project Director shall have certified the 

performance of such work and the value thereof and he shall only be entitled to be paid 

the value so certified. 

3. In the event of the Regional Project Director 's putting in force the powers vested on him 

under the preceding clause, he may, if he so requires it, take possession of all tools, 

plant, materials and stores or any portion thereof, on the place where the works were to be 

performed or on other land of the Authority adjoining thereto, paying or allowing for 

the same in account, at the contract rates, or if not specially provided for therein at 

current market rates, otherwise the contractor  may  be  required  to  remove  such  tools,  

plant  and  materials  or stores  from  the premises, and in the event of his failing to do 

so, the Regional Project Director may remove them at the contractors expense or sell 

them by auction on account of the contractor. The Regional Project Director may devote 

all, or such portion as may be requisite, any guarantee or reserve fund or any moneys due 
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to or become due to the contractor for this or any other work to make good, bad or 

indifferent work, on the part of the contractor in such manner as he may think desirable. 

4. If it shall appear to the Regional Project Director or his subordinate in charge of the work, 

that any  work  has  been  executed  with  unsound  imperfect  or  unskilled  

workmanship,  or  with materials of an inferior description, the contractor shall on 

demand in writing forthwith rectify, relay, remove or reconstruct the same in whole or 

in part, as the case may require, at his own cost, and in the event of his refusing to do so 

within a period to be specified by the Regional Project Director or his subordinate or if he 

shall fail to remove, from the site of the work within a specified period any material or 

article which is considered by the same officers as unsound or of bad quality or not 

agreeable to the terms of the contract and to provide immediately suitable materials or 

articles in lieu of these condemned,  then the contractor shall be liable to pay 

damages at the rate of one percent on the amount of the estimate for every day not 

exceeding ten days that he fails to comply with the written demand of the Executive 

Engineer or his subordinates. And in the event of non – compliance of the written demand 

even after the lapse of ten days the contract is liable to be terminated at the risk and cost 

of the contractor without further notice. 

5. All compensations or other sums of money payable by the contractor to the Authority 

under  the terms  of this  contract  with  the  Authority  or under  any other  contract  

with  the Authority, shall without prejudice to any other mode of recovery, be 

recoverable  from the contractor by way of deduction or payment, out of the sale proceed 

of a sufficient part of the security deposit held in Government Securities or in National 

Savings Certificate or out of the interest accrued thereon or out of the said security 

deposit held in cash or out of any sums which may be due or may subsequently become 

due, to the contractor from the Authority, on any account what so ever and in the event 

of the value of his security deposit being reduced by reason of any such deductions the 

shortage shall be made up by effecting extra recovery from subsequent bills or sales. 

9.20 RELICS AND EXCAVATED MATERIALS 

9.20.1 All gold, silver and other materials of any description and all precious stones, coins, 

treasures, relics, antiquities and other similar things which shall be found in or upon 

the site shall be the property of the Government and the contractor shall duly preserve the 

same to the satisfaction of the Authority and shall, from time to time, deliver the same to 

such person or persons as the Authority may appoint to receive the same. 

9.20.2  The contractor shall not sell, or otherwise dispose of or remove, any sand, stone, clay, 

ballast, earth, rock or other substances or materials which may be obtained from any 

excavation made in or upon the site, or any building or produce standing upon the site at 

the time of obtaining the delivery or possession thereof and all such substances, 

materials, buildings and produce  shall be and shall continue  to be the property  of the 

Authority  provided  that the contractor may, with the permission of the Regional Project 

Director use the same for the work at such cost as may be determined by the Regional 

Project Director. 
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9.21 REPORTING OF ACCIDENT 

The  contractor  shall  be  responsible  for  the  safety  of  all  employees  or  workmen employed 

or engaged by him on and in connection with the work and shall forthwith report to the 

Executive Engineer or his assistant all cases of serious accidents/injuries to any of them, however 

caused and whatever occurring on the work and shall make adequate arrangements for rendering 

all possible aids to the victims of the accidents. 

9.22 WORKMEN'S COMPENSATION ACT 

In every case in which, by virtue of the provisions of Sub Section (1) of Section 12 of the 

Workmen's Compensation Act 1923, if the Authority is obliged to pay any compensation to a 

workman employed by the contractor in the execution of the work, Authority shall recover from the 

contractor the amount of the compensation so paid and, without prejudice to the rights of the 

employer under Sub Section (2) of Section 12 of the said Act, the Authority shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or from any sum 

due from the Authority to the contractor, whether under these conditions or otherwise. The 

Authority shall not be bound to contest any claim made against him under Sub Section (1) of 

Section 12 of the said Act except on the written request of the contractor and upon his giving to the 

Authority full security for all the costs for which the Authority may become liable in 

consequence of contesting such claim. 

9.23 WAGES TO LABOUR 

9.23.1  The contractor shall comply with the provisions of the Minimum Wages Act and the 

rules made there under in respect of all employees or workmen employed or engaged by 

him on road construction  or in building  operations  or in stone  breaking  or stone 

crushing  for the purpose of carrying out the contract. 

9.23.2 If, in compliance with the terms of the contract, the contractor supplies any Labour to be 

used wholly or partly under the direct orders and control of the Authority whether in 

connection with the work being executed by the contractor or otherwise for purposes of 

Authority such Labour for the purpose of this clause, be deemed to be persons employed 

by the contract. 

9.23.3  If any money shall, as a result of any claims or applications made under the said Act, be 

directed to be paid by the Authority, such moneys shall be deemed to be moneys payable 

to the Authority by the contractor , and on failure of contractor to repay the Authority 

any moneys as aforesaid within 7 days after the same shall have been demanded, the 

Authority shall be entitled to recover the same from any money due to the contractor 

under the contract or any other contract with the Authority. 

9.23.4  The Authority shall also be entitled to deduct from any money due to the contractor 

(whether under the contract or any other contract with the Authority) money paid or 

payable by the Authority by way of any compensation under the said Act or on account of 

costs or expenses in connection  with any claims thereto and the decision  of the 

Regional Project Director on any question  arising  out of the application  of this 

clause  shall  be final  and binding  upon  the contractor. 

9.23.5 In respect of all labour directly or indirectly employed, in works for the performance of 

the contract as part of this agreement, the contractor shall comply with or caused to be 

complied with all rules framed by the Authority from time to time for the protection of 
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health and sanitary arrangements for the workers employed by the Kerala Rural Water 

Supply and Sanitation Agency and its contractor. 

9.24 LABOUR RETURNS 

Monthly labour returns shall be submitted by the contractor to Regional Project Director in the 

proper forms so as to reach him not later than the first of every month. In addition to the above, 

the contractor shall also maintain daily and weekly returns of labour employed by him and these 

shall be made available for verification by the officers of Kerala Rural Water Supply and 

Sanitation Agency as and when called for. 

9.25  CONTRACT DOCUMENTS AND MATTERS TO BE TREATED AS CONFIDENTIAL 

All documents correspondences, decisions and orders concerning the contract shall be considered 

as confidential and / or restricted in nature by the contractors and he shall not divulge or allow 

access to them by any unauthorized person. 

9.26 MATERIALS TO BE SUPPLIED BY THE AUTHORITY 

It shall be the responsibility of the contractor to arrange for materials and the Authority shall not 

issue any material to the contractor. 

9.27 CONTRACTOR’S RESPONSIBILITY FOR STORES 

The materials such as Cement, MS Rods, tor steel and other materials including pipes and 

specials required for the work shall be procured by the contractor and the lump sum amount 

quoted should be inclusive of the cost of cement, steel and all other materials. The cement 

supplied for use shall be as per ISS 269/1976 and steel as per ISS 1786/1985 with latest 

amendments, if any. The materials should bear the relevant ISI/ISO certification marks. Before 

using any material for the work, the contractor, at his own cost, shall submit to the Regional 

Project Director for his approval such samples of material as are proposed to be used. The 

materials shall strictly conform to the specifications approved by the Authority.  Notwithstanding 

anything contained in this clause, the contractor shall be held fully responsible for the quality 

and soundness of all the materials and machinery that are supplied by him for the execution of the 

work and completion of the project and the Regional Project Director‟s approval shall not in any 

way absolve him of his responsibility in this matter. The standard tests as per ISS to ensure the 

quality of cement, steel and other construction materials shall be got done by the contractor at 

their cost as per the direction of the officer s of Kerala Rural Water Supply and Sanitation Agency 

to ascertain the quality. The Authority reserves the right to super check the results. If the materials 

supplied are found to be not passing the tests, the same shall be rejected by the Regional Project 

Director and the contractor shall be bound to dismantle and remove such constructions 

already made using such sub standard quality materials if found during the erection of the work 

and the contractor shall be fully responsible and liable for such losses to the Kerala Rural Water 

Supply and Sanitation Agency. 

9.28 MATERIALS AND PLANT AT WORK SITE 

All materials and plants brought by the contractor in or upon the site or on the land occupied  by 

the contractor  in connection  with  the  work  and intended  to be used for  the execution 

thereof shall not be removed from the site of work without the permission of the Regional Project 

Director. 
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9.29 GENERAL 

All other conditions shall be as in force in the Kerala Rural Water Supply and Sanitation 

Agency, if it is found relevant to explain any clause of this N.I.T. Otherwise the conditions are 

strictly independent. 

 

 

REGIONAL PROJECT DIRECTOR
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

10. GENERAL TECHNICAL SPECIFICATIONS 

10.1 GENERAL 

10.1.1 Generally, the specifications of all materials and work pertaining to this contract shall be 

governed by the relevant Indian Standards and by MDSS. In the absence of Indian 

Standards, the British Standard Specifications shall be followed. The specifications 

furnished hereunder are only to enlighten the tenderer on the requirements of Kerala Rural 

Water Supply and Sanitation Agency and are not intended to be against any other 

specifications stipulated by BIS or other standards and common practices   widely adopted 

in the country at present.  In case of a doubt regarding the specifications, the Engineer in 

charge will clear the doubts and give final decision based on the written request of the 

contractor. The decisions intimated in writing shall be binding on the contract work. 

10.1.2 The successful completion of this contract calls for site surveys, investigation, planning, 

hydraulic and structural design of the components, assessment of capacity/standard of 

mechanical, electromechanical and electrical items to be procured, preparation of 

procurement schedule, preparation of implementation schedule etc. The tenderer shall 

see that he always sticks on to conservative designs based on time tested and well 

accepted practices as per the guidelines and norms prescribed by BIS, CPHEEO or such 

other institutions. 

10.1.3. REPORTS, DESIGNS AND DRAWINGS 

1. Reports, designs and drawings etc. connected with the work shall be furnished by the 

contractor for approval, minimum in triplicate copies or as called for by the Engineer in 

charge. 

2. Contractor shall prepare and submit to the approving authority seven additional copies of 

the approved drawings immediately on receipt of approval for transmission to various field 

offices. 

3. On completion of approval of all items connected with the project, the contractor shall 

prepare three copies of bound volumes of the approved documents and furnish to the 

approving authority. The preparation and binding of this document should be in such a 

manner that during the long period of future reference and recorded life, it shall not get 

disintegrated nor legibility lost. 

10.1.4 ECO -FRIENDLY SYSTEM OFFER 

The system offered and as completed shall be environment friendly and shall not affect 

/alter the environment beyond any permissible limits stipulated by concerned institutions. 

10.1.5 MAN MADE STRUCTURES, OTHER UTILITIES - AFFECTING THE WORK 

1. When the works under this contract are executed situations may arise when the works 

are affected by other manmade structures either in service or abandoned. It is also likely 

that other utility services installed by various Government bodies are affected by the 

works under this contract. It shall be the duty of the contractor to ensure whether adequate 

sanction has been obtained from the authority concerned for the work with the help of 

Kerala Rural Water Supply and Sanitation Agency before the works of such affected 
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portions are undertaken. Any damage caused to any of the manmade structure or any of 

the utility services will have to be made good by the contractor at his cost. The contractor 

has to restore the original position if he has to demolish any structure like culverts, 

compound walls etc during the course of work at his own cost. 

2. However, restoration of PWD roads is exception to this. The KRWSA will bear the cost of 

such restoration of roads p r o v i d e d  damaging of the road was essential for the 

execution of works under this contract. 

10.2 EARTHWORK EXCAVATION 

Earthwork excavation means earthwork in all classes of soils / rocks whenever removal shall be 

not by blasting.  Earthwork excavation shall be done with adequate care so that underground 

service lines or adjacent structures are not damaged and appropriate protective measures such as 

shoring / strutting / sheet piling etc. are adopted for such items as required and approved by the 

Engineer in charge of the work. The width of trench should be as per the requirement and as per 

standard data book and a minimum cover above crown of pipe should be maintained as per 

clause 10.13. If the width of trench exceeds the minimum requirement as noted above, due to 

faulty workmanship /protection/shoring etc. the additional payment for the extra damaged road 

width payable to PWD/NH local bodies etc. shall be recovered from the contractor‟s bill. 

Excavation by blasting shall be got done only through persons holding valid license for use of 

explosive material and for blasting purpose. Further all rules prescribed by the Inspectorate of 

Explosives shall be strictly adhered to whenever blasting is resorted to. Blasted material like the 

excavated rock shall be the property of KRWSA. Disposal of the materials up to a distance of 10 

km from the site as well as cartage of excavated material during excavation and back filling up to 

a maximum distance of 5.0 km will have to be done whenever essential by the contractor at no 

extra cost. 

10.3 FILLING / BACK FILLING 

Filling / back filling shall be done only with approved materials. It shall be compacted to 

get the following results. The density of the filled materials at different depths shall not be less 

than 95% of the natural field density in case of back fill and shall not be less than 95% of 

maximum  dry  density  obtained  in  proctor  compaction  test  or  such  other  approved  tests 

whenever filling is done to get the desired formation ground level. It shall be ensured that the 

density thus obtained under compaction is uniform at all depths of the fill. The contractor is 

bound to bear the cost of any test conducted to ascertain the above condition in case of doubt. 

The filling/backfilling done along PWD roads or such properties owned by other 

department/institutions, the same shall be further governed by specifications of such owner. 

10.4 SHORING 

Shoring  shall  be  essential  in  excavation  in  all classes  of  soils  whenever  depth  of 

excavation exceeds 1.50m and labourers have to work in trenches or close to edges of trenches 

as per the direction of Engineer in Charge. In ordinary soils and loose soils, shoring shall be 

done for trenches of shallower depths also considering the chances of collapse of sides. Shoring 

shall be done as approved/directed by the Engineer in charge of work. 

10.5 FENCING 



 

60 
Tenderer                                                                                                                                                                                                             Tendering  Officer 

Fencing shall be done in the approved manner along the side of pipeline trenches on roads or 

other places for preventing accidents on both sides, if required in the opinion of the Engineer in 

charge. 

10.6 FORMATION OF ROADS 

Formation of roads shall be done as per IRC rules and regulations for the use of desired class of 

vehicles mentioned in the scope of the work. Whenever road formation comes in the scope of the 

work, it shall be understood that all cross drainage work, side drain works, radius of curvature and 

super -elevation etc. are included in the scope. 

10.7 RUBBLE MASONRY 

Rubble masonry works using approved quality blasted rubble either as random rubble masonry 

or coursed rubble masonry shall be permitted. Minimum width of the random rubble masonry 

shall not be less than 450m m in any case. Only cement mortar 1:6 or richer shall be used for 

such works. Mixing by weight at the above ratio for mortar shall be permitted only when the 

fine aggregate is in dry condition.  Exposed surfaces or rubble masonry shall be pointed using 

1:3 cement mortar to have a pleasing appearance provided it is left un –plastered with cement 

mortar. 

10.8 BRICK WORK 

Brick  masonry  using  wire  cut  bricks  / first  class  country  burned  bricks  having  a 

minimum crushing strength of 35 Kg / cm satisfying other tests specified by BIS and least 

dimensions not less than 70m m alone shall be permitted. Brick masonry works shall be of 

minimum 200 mm width, constructed in English bond with cement mortar 1: 6 or richer and 

plastered with cement mortar 1: 4 or richer in all cases. However, in each case of parapets or 

other dwarf walls of height less than 700 mm, thickness of masonry can be reduced from 

200mm provided pilasters of minimum 200 x 200 mm are constructed monolithic with such 

walls at a center to center spacing of maximum 3000mm. 

10.9 PLAIN AND REINFORCED CONCRETE 

10.9.1 DESIGN ASSUMPTIONS 

IS 3370 Code of Practice for concrete structure for storage of liquids 

Part I :  1965 (or latest edition) General requirements 

Part II :  1965(or latest edition) Reinforced concrete structures. 

Part IV :  1967(or latest edition) Design tables 

IS 2502/1963 (or latest edition) Code of practice for bending and fixing of bars for concrete 

reinforcement. All RC C/Steel structures shall be based on the relevant IS Codes. Strict adherence 

must be established to accepted codes of Practice relating to design. Minimum cover to 

reinforcement f or RCC work shall be provided as per IS 456 -2000 (or latest edition). The effect 

of seismic forces shall be taken into account in the design as per the relevant code of practice. 

10.9.2 CEMENT 

The contractor will have to procure the cement for the work. The cement used in the work of 

plant or water front structures should be sulphate resistant - Portland cement of reputed 

companies having ISI mark. The KRWSA will have the option of rejecting the cement procured 
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by the contractor and ask for replacements, in case of any doubt on quality and age of cement 

supplied at site. Random /grab sampling and test of the cement will be got done by KRWSA. 

10.9.3 REINFORCING STEEL 

Only  Corrosion  Resistant  Steel  (CRS)  is  to  be  used  for  the  steel  structures.  The 

contractor has to procure all the steel required for the work. The steel so procured should be 

from reputed companies like SAIL, TISCO etc. and the KRWSA will have the option to select 

the brand and to ask for replacement, if the material is found not having adequate quality. The 

MS/T OR rods supplied for the work shall be cleaned and scrapped to be free of scales rust etc., 

before placing in forms for RC.C work. 

10.9.4 AGG REGATES 

The coarse and fine aggregates shall comply with IS 388 -1980 or latest edition and may be used 

after sufficient tests have been carried out and approved by the Regional Project Director. All 

aggregates  shall  be  stored  on  hard  impervious  surface  to ensure  exclusion  of  all  foreign 

materials. 

10.9.5 WATER 

The water for mix shall be clean and free from harmful matter as per IS standards and taken from 

a source approved by the Regional Project Director. 

10.9.6 ADMIXTURES 

Only where a beneficial effect is produced shall any admixture to be used and that too after tests 

have been carried out to convince the Regional Project Director that no harmful effect will be 

produced by the use of such admixture and after approved by the Regional Project Director. Time 

tested admixtures shall be permitted to be used for concrete based on testimonial of performance 

to improve the quality of concrete with respect to its strength, water tightness or for other 

specified purposes as required for the work. 

10.9.7 MIXING 

The grade of concrete shall be as per IS 456:2000 or its latest revision.  All water retaining 

or water front structures and machine foundations shall be made in RCC mixes not leaner than 

M25. The mixing time shall be between 2 to 4 minutes. The contractor should produce mix 

design for all grades of concrete to be used for the work and get approval from the Regional 

Project Director before commencement of concreting. 

10.9.8 CONCRETING 

The concrete mix shall be in specified proportions satisfying the maximum aggregate size/water 

cement ratio and required cube strength and workability. Such concrete must be adequately 

vibrated to form solid mass without voids.  External vibration by the use of pneumatic hammers 

shall be deemed adequate except for thin sections. 

10.9.9 TRANSPORTATION AND PLACING 

Transportation and deposition of concrete mix shall be done rapidly and accurately with 

minimum re-handling.  The  mix  must  not  be  dropped  from  such  a height  as  may  cause 

segregation and air entrapment. When the mix is placed in position, no further water shall be 

added to provide easier workability. No concrete mix shall be used for the work if it has been 
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left for a period exceeding its initial setting time before deposited and vibrated into its final 

position in the member. Sufficient number of cubes must be made for testing as per the relevant 

BIS code specifications. It shall be tested as per the specification and a complete register of 

entries shall be maintained by the contractor. It shall be brought to the notice of the Engineer in 

charge as and when directed by the departmental officer. The cost of all such testing shall be 

borne by the contractor. 

10.9.10 CONSTRUCTION JOINTS 

Construction joints shall be avoided wherever possible, and if found necessary, should be of 

such form to encounter direct compression. A stepped joint being preferred in such a case. 

10.9.11 CURING 

Curing shall be done as per relevant provisions in the IS code to allow the concrete attain strength 

through normal hydration and to avoid excessive shrinkage or harmful effect to the member. The 

method adopted shall be effective and any special method used must be approved by the 

Executive Engineer. 

10.9.12 REMOVAL O F FORM WORK 

Removal of form work shall be done as per the provisions in the BIS and as per direction of the 

Executive Engineer and in such a manner that no damage is caused to the deflection to minimum 

deflection, when unsupported and as per the direction of the Executive Engineer. 

10.10 DOORS, WINDOWS AND VENTILATORS 

10.10.1 Wooden doors and windows and ventilators shall be made with teak wood only and the 

size of doors, frames, shutters etc shall be not less than the sizes specified in MDSS, PWD 

standard data book etc. All parts of the door shutter or frame shall contain only hard wood 

seasoned. Wooden doors and shutters shall be provided for interior doors of office 

room s/private rooms etc. 

10.10.2 Steel doors, windows and ventilators shall strictly conform to the specifications of BIS. 

Steel doors,  windows  and  ventilators  shall be permitted  only for locations  where 

aggressive conditions damaging the doors do not exist and when appearance of the same 

do not adversely  affect  the  pleasing  appearance  of the  main  view  and aesthetic  

condition  of the structure. Steel windows and ventilators shall have crossbars for 

preventing through passage of solid materials of least dimension of 120mm in open 

position provided in aesthetically pleasing manner. 

10.10.3 For areas directly facing the main views of the structure,  aluminium  doors, windows 

and ventilators shall be provided for improving the front view of the structure so far as 

there  are  no  aggressive  surroundings  damaging  the  life  or  the  pleasing  appearance.  

All aluminium Sections shall be anodized as per ISS. 

10.10.4 PVC doors of specifications conforming to those of BIS or of better quality may be used 

for water closets, bathrooms or other locations where splashing of water may affect the life 

of other type of doors. 

10.11 PLASTERING OF EXPOSED SURFACES 

All exposed concrete surfaces shall be plastered with cement mortar 1:4 or richer mixes. Exposed 

surface means exposed to air or water or any other gaseous or liquid medium. Surfaces of  
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concrete  structures  other  than  water  retaining  structures  can  be  permitted  to  be  left 

unflustered under the following conditions: 

a) The surface left unflustered is perfectly even without markings of form work or 

undulations or unevenness greater than 0.5mm. 

b) The surface texture is perfectly uniform and the appearance is pleasing. 

10.12 TESTING OF WATER RETAINING STRUCTURES 

All water retaining structures shall be filled with water and tested for water tightness 

before the commencement of plastering. For water retaining structures the requirement of the 

test shall be deemed to be satisfied if the external faces show no sign of leakage and remain 

apparently say, over a period of observation of seven days after filling up to maximum water 

level  and allowing  seven  days  period  for absorption,  if the  structure  does  not satisfy  the 

condition of the test and the daily drop of water level is decreasing, the period of test may be 

extended for a further period of seven days, and, if the specified condition of the tests are 

satisfied, the structure shall be considered to have withstood the test. 

10.13 PIPES AND PIPE LAYING 

The material and class of pipes used for the contract shall be as specified in the Scope of 

Works or tender drawings in the "Scope of Works." In case the pipes have not been specified for 

an item of work, the contractor shall put forth his proposal in accordance with CPHEEO 

guidelines and rules of BIS and get prior approval from the Engineer in charge. Pipe laid 

underground shall have a minimum earth cover of 1.00 m above its crown and in such a manner 

that the bedding angle is not less than 1 20, and the loads of pipe carrying liquid and the 

overlaying substance transmitted to the soil uniformly through the entire barrel of the pipe. For 

AC pipes, such cover above the crown shall be 1.20m at the alignment over which heavy traffic 

is expected. Whenever special fill materials are required to achieve this goal, sandy soil / river 

sand shall be provided at no extra cost by the contractor and on the approval obtained from the 

Engineer in charge. Wherever the cover for the pipe is less than 1.00 m, approved protective 

measures shall be taken and necessary works executed to see that the pipes are not damaged due 

to any external loads. In cases where the pipes are laid at ground level, adequate protective 

works ensuring the safety, serviceability and durability of pipes as approved by the Engineer in 

charge shall be undertaken as part of the contract. When pipes are over the ground; the support 

shall be designed and spaced in such a manner that the total stress induced in the pipe shell 

material at any section does not exceed the safe permissible values. In no case, the socket or 

spigot shall be allowed to transmit weight of other parts. For design purposes, minimum vertical 

and horizontal loads of 150 kg/m shall be assumed to act on the pipeline over and above the 

other known loads. Pipes rising vertically or at angles greater than 20° to the horizontal and 

which cannot carry / transmit the load through the shell of the barrel uniformly shall be only of 

flanged pipes. These pipes shall be supported appropriately both vertically and horizontally to 

ensure the positional fixity in the desired axis in such a manner that no part of shell of the barrel 

is subjected to stresses above safe permissible values. 

During lying of pipe line, the open end of pipes shall be kept closed with dummies, 

blank flanges or end plugs at closure/suspension of work to prevent entry of soil, or, other 

unwanted material inside the pipe. No pipe shall be left open for period exceeding 30 minutes 
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even in the presence of responsible personnel. Lying of pipes should be done in accordance with 

relevant IS codes with its latest amendment and revisions. 

GENERAL 

This specification covers supply, testing and delivery of DI, GI & PVC pipes of required length. The 

pipes are to be designed to withstand the effect of internal water pressure, external loads and surge 

pressure. 

The intending tenderers should produce an undertaking with the manufacturers of pipes and 

specials regarding the capability to cope up with the contract, specification /quality etc. and submit it 

along with the tender. 

Quality of materials           and   manufacture 

Quality  of materials  and manufacture  of pipes  and specials  should  confirm  to the relevant  

BIS or ISO Specification  and shall have the respective  certification  marks of the Standard 

organization 

Marking on Pipes 

Each pipe shall be legibly marked with the following details : 

i. Manufacturer‟s name or trade mark 

ii. Nominal size (as per relevant ISS) Pipe description - class and grade. 

iii. Relevant ISI/ISO Certification markings 

All dimensions and specifications shall strictly adhere to the relevant I.S codes/ISO Standards and 

as amended up to date. 

Testing of pipes 

The field test pressure to be applied shall not be less than the greatest of the following. 

1. 1.5 times the maximum sustained operating pressure 

2. 1.5 times the maximum pipeline static pressure 

3. Sum of maxim um sustained operating pressure and maximum surge pressure 

4. Sum of the maximum static pressure and surge pressure subject to a maximum for any 

pipe and fittings incorporated. 

SURGE PRESSURE: 

The maximum surge pressure should be analyzed based on the data supplemented and in no case 

the sum of maximum operating pressure and the calculated surge pressure should exceed the 

allowable field hydrostatic test pressure. Computer model analysis shall be got done for the 

pumping line right from the pump‟s delivery point up to the exit point of water by any reputed 

institutions approved by the Authority and detailed reports of the institutions shall be furnished to 

the Authority. 
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HYDRAULIC DESIGN OF PIPE LINES 

Hydraulic design of pipelines etc. where design based on Hazen William‟s formula as 

recommended by the Water Supply Manual is used, selection of the formula shall be done to get 

the higher design values. 

Design of fittings 

The following information shall be clearly marked on each fitting. 

(1)       Nominal size and weight / wall thickness 

(2)       Classification based on pressure 

(3)       Manufacture‟s name. 

10.13 SUPPLY OF MATERIALS 

10.14.1 SUPPLY OF PIPES 

All pipes as per the scope of the work supplied should be factory tested and test certificate as 

per relevant specification/latest code of practice should be produced along with the pipe supplied. 

The testing of pipes and the authentication of test certificate should be done by an approved third 

party inspection agency agreeable to KRWSA and witnessed by the technically qualified officers 

of KRWSA, if the contract value exceeds Rs.100 lakhs and by a Departmental Officer deputed 

by KRWSA if the contract value is less than Rs. 100 lakhs. In case the pipes are imported from 

abroad, samples for metallurgical and mechanical tests shall be taken from pipes selected at 

random and the final acceptance of the pipes will be based on the results of such tests conducted 

at any of the reputed laboratories. 

10.14.2 SUPPLY OF M.S PIPES: 

LINING 

MS pipes are to be lined at the contractors own arranged site located in or around the project area 

in the presence of Authority Officers. Shop lined pipes will not be accepted. Lining should 

conform to IS 1916 - 1989 or its latest edition. Minimum lining thickness, cement content, 

Characteristic compressive strength etc. should be as per the IS specifications. River sand used 

should be properly cleaned and sieved and only aggregates conforming to IS 383 (or latest 

edition) and with required uniformity coefficient shall be used. 

(a) INSIDE LINING 

Clean the surface of the pipe for removing rust and other unwanted matter by sand blasting or 

other approved methods.  Mound the pipe on the spinning machine and get the cement 

mortar of 1:2 applied and compacted uniformly by centrifugal action over the entire area. The 

line pipes shall have a smooth surface inside it and shall be free from racks and patches 

after curing. At joints the pipes should be given lining of minimum thickness as per IS 

specification with CC 1:1 using wire mesh of approved gauge. 

(b) OUT SIDE LINING WITH CEMENT MORTAR: 

The surface shall be cleaned as in (a) above. A wire mesh of 50 x 50 x 3 mm or nearest size 

approved by the Engineer in charge shall be wound over the pipe keeping a uniform gap of 

13mm from surface of pipe and fix the same by use of spacers, welding etc. in the approved 

manner. Cement mortar 1:3 shall be applied by guniting or other approved techniques to attain 
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minimum thickness as per IS specifications and cured appropriately. The surface so finished 

shall have a fairly uniform finish and shall be free from cracks and patches. 

(c) OUTSIDE LINING WITH COALTAR etc. 

Outside lining with ho t applied coal tar / as phalticenamel reinforced with fiber-glass fabric yarn 

as per IS 10221 -1982 or its latest edition or relevant American / British standards shall be 

provided based upon the observed soil receptivity in Ohms -cm. 

(d) ALL TENDERERS SHOULD QUOTE FOR INSIDE LINING WITH CEMENT 

MORTAR 

Tenderers who have quoted only for lining with cement mortar inside and out    side  lining with    hot 

applied    coal tar   (alternate offer)   will     not     be     considered. 

(e)  After inside lining, pipes should be cured in a curing pond for a minimum period of 7 days 

or as provided in the latest IS 5822. Minimum cover of pipe as per IS / Manual shall be provided. 

The detailed specification of site welding of joints should be furnished by the contractor with 

relevant IS / British / American standards. The welding electrodes used should also conform to 

relevant IS / British /American Standards. 

10.14.3 SUPPLY OF SPECIALS 

The supplied specials should be tested as per relevant specification and latest code of practice. 

The certificate of testing should be authenticated by the technically qualified officers of 

KRWSA or a third party agreeable to KRWSA. 

10.14.4 .SUPPLY OF EQUIPMENTS 

The works to be executed under this contract shall call for procurement of a number of 

mechanical items and equipments. The contract or shall procure any equipment / item only after 

the Authority has approved the manufacturer of the same. Any item / equipment procured and 

used shall, as far as possible bear certification marks of BIS, BSS or such other standard 

institutions of international repute and shall be brand -new only. Further care shall be taken that 

any part / component of such equipment, which require periodic replacement, shall be readily 

available in the market. Equipments requiring periodic replacement of nonstandard, unpopular or 

odd items shall not be procured or used for the fulfillment of this contract. Equipments requiring 

periodic maintenance shall  be identified and a preventive maintenance schedule prepared 

for such equipments and handed over to the Authority. 

10.14. 5 ELECTRICAL INSTALLATIONS: 

All electrical installations shall be done as per the IE rules and with the concurrence of the 

Electrical Inspectorate and /or Kerala State Electricity Board. All electrical works shall be done 

only through approved / licensed persons having qualification, experience and expertise to do the 

work. It shall be the contractor‟s sole responsibility to get any clearance from the Electrical 

Inspectorate. 

10.14.6 ELECTRICAL AND ELECTRO - MECHANICAL ITEMS 

All electrical and electromechanical items shall be procured from the manufactures approved 

by the Authority. Any item procured shall bear certification marks of BIS / BSS or another 

institution of international repute.  For any equipment / system requiring periodic maintenance, 
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preventive maintenance schedule shall be prepared and handed over to the Authority as part of 

fulfillment of this contract. 

10.14.7 VALVES 

a. Valves shall be as per IS Specification. Valves shall be double -flanged valves unless 

specifically permitted by the Engineer in charge. It is permitted to use valves of small 

diameter than the pipe diameter where it is used provided the valve diameter is not less 

than 67% of the pipe diameter and approved tapers are provided on both sides to ensure 

that the changes in the cross sectional area is attained gradually. Valves shall have hand 

wheel except where provisions of hand wheel shall hinder some other specifications 

requirements. Valves of diameter 400 mm and above shall be geared / butterfly valves. 

Valves shall be provided with an appropriate seating so that weight is not transmitted to 

the adjacent pipe body. Anchoring of pipes at bends or such other locations shall be done 

in such a manner that the joints of the bend with the straight pipes are not embedded in 

concrete and easy working of the joints is possible. Scour valves shall be as per the 

standard specification. 

b. Zero velocity valves / pressure relief valves / surge arrestors etc. shall be used wherever 

necessary for ensuring the safety of the pipelines. The tenderer should do the water 

hammer analysis of pumping main and provide appropriate water hammer devices. The 

system and location proposed should be specifically mentioned in technical bid. The 

provision of such installations shall be subject to the condition that (i) the hydraulic design 

of these item are approved by KRWSA (ii) the particular brand valve proposed to be used 

is a time tested one as per the testimonials furnished, (iii) the guarantee card of the system 

issued by the manufacturer is handed over to the Engineer in charge (iv) such guarantee 

issued by the manufacturer / tenderer is valid for a period of not less than 5 years of service 

and (v) the term s and conditions of the guarantee are accepted to KRWSA / Engineer in 

charge. Fabricated pipes and specials shall be permitted to be used, provided (i) they shall 

have definite advantages at the particular place proposed, (ii) they satisfy all design 

requirements for the efficient and long lasting performance of both hydraulic and other 

functions and (iii) fabrication shall be attained by the seamless continuous welding. 

10.14.8 AIR VALVES 

Suitable air valves shall be as per standard specifications conforming to relevant G& K catalogue. 

Air valves shall be invariably provided at essential locations inside a valve chamber and all Air 

valve shall be supported with same size of control valve below it. For more details in scope of 

work may be referred. 

10.14.9 BENDS & SPECIALS 

Bends may be in horizontal plane, vertical plane or in both planes and at angles varying from 11 

1/4 ° to 90°. Care must be taken to avoid 90° bends as far as possible and in case it becomes 

inevitable, permission for the same must be obtained from the Engineer in charge, before laying 

of pipeline at that section.  Bends and specials shall be procured from manufacturers whose 

products are time tested and have the approval of BIS. The name of manufacturer/or 

registered trademark and hydraulic proof test shall be marked on all such specials/fittings. As 

a special case, non-standard MS fabricated bends/specials will be permitted according to site 

conditions for non -standard bends with the approval of the Engineer in-charge of the work. 
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10.14.10 CAST IRON MANHOLE COVERS AND FRAMES 

The basic requirements of the manhole covers to be used shall be of Heavy Duty grade and 

Square shape for water supply and circular for drainage work. The manhole covers shall be that 

manufactured from appropriate grade of cast iron, which shall not be inferior to FE 150 

conforming to IS 210 (1978) or latest edition. The manufacture and workmanship shall conform 

to clause 5 of IS 1726 -1991, IS 210 -1978 & IS 4905 -1968 or their latest versions. Suitable 

locking devices including that with a Galvanized chain and lock or any such foolproof devices 

as approved by the Engineer before the supply and erection, the manhole cover/frame shall be 

provided. The minimum dimension of the manhole cover shall not be less than 60 cm and shall 

be coated with approved quality of materials as per IS 1726-1991. Each manhole cover and 

frame shall have embossed on them an identification mark i.e., the mark "KRWSA" to 

denote Kerala Rural Water Supply and Sanitation Agency together with the manufacture‟s name 

/trade mark. 

10.14.11 MECHANICAL EQUIPMENT 

The mechanical equipment to be installed in intake structures are as noted below: 

(i)       Sluice   Gates 

Sluice gates on the water front side of the intake structure at minimum 3 levels so as to draw the 

raw water from the surface of river during flood, normal and drought seasons. The sluice gates 

must have facility to operate from the deck slab of the pump house and necessary gear and wheel 

arrangements must be provided. The opening in the intake structure (the sluice gate) must be 

provided with cast iron gratings so that the solid or floating material will not enter inside the 

intake. Such grating or screens shall be easily cleanable of the debris adhering to them. 

 (ii) Float & Scale   Type  Water Level Indicator 

Water level indicator of float and scale type fabricated with corrosion resistant material approved 

by the Engineer in Charge must be provided in the Intake well. The location of the indicator and 

its design etc. must have the approval of the Engineer before its fabrication / installation.  The 

details must be furnished before the Engineer as a submittal with detailed drawings and 

specification of construction.  The float shall be of Copper, Brass or other corrosion resistant 

material approved by the Engineer, floats shall have appropriate guide for vertical movement, 

which shall facilitate easy vertical sliding. T he guides shall be corrosion resistant material and 

fixed in such a manner that the floats in case of nay repair, can be removed and kept back in 

position without disturbing the guides or easy and quick dismantling and refitting is possible. 

(iii) Over head gantry crane 

The pump house shall be equipped with gantry cranes of appropriate capacity and as per Volume 

II (scope of work). The gantry crane with pulley block shall have sufficient freedom of 

movement so that the entire pump house area can be covered by it. The design and other 

particulars of the gantry crane must be furnished to the Engineer in charge as a submittal before 

its procurement and got approved by him. 

(iv) Pumps             and      Motors 

The pumps and motors supplied and installed at intake structures and at any pumping stations of 

the project shall be of reputed make. The design of pump set shall be in such a way that energy 
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consumption during the starting and operating conditions are minimum. Pumps shall have 

optimal efficiency for the specified / desired discharge as per tender throughout the design life of 

pump set. The selection of number of pump sets shall be made in such a way that at least 50% 

stand bye is available at any time if the number of pump sets required at each station is not 

otherwise specified. In case of more than one pump working in combination, either in parallel or 

series, the different working conditions shall be separately studied and the best energy – economy 

condition shall be selected. The analysis on operation conditions, the design and the 

performance characteristics of the pump sets shall be furnished to the Engineer in Charge as a 

submittal and his prior approval of the same is essential before the actual procurement and 

installation. In case the tenderer is not the manufacturer of a particular item, he shall disclose the 

manufacturer of each and every item he proposes to procure for the project. In ever y such case, 

he shall present a list of not more than two manufacturers from whom he is planning to procure 

the items in the order of preference. For preventive maintenance of the pumps, motors and 

switch gears, consumable spares for the next two years after the completion and commissioning 

of the work shall be provided by the contractor. The contractor shall also furnish the list of 

vendors from whom such spares can be procured in future. 

(v) Motors, Gears etc. 

Motors, gears or such other equipments having constantly moving parts while in service, if 

installed out door, shall invariably be kept only in metallic boxes / other protective enclosures to 

protect the equipment from intense sun light, rain and dust. Such items should be quite 

durable and free from deterioration due to environmental conditions. 

(vi) Electrical Panel Boards & Switch gears 

It shall be the responsibility of the contractor to supply and install suitably designed electrical 

panel boards, which shall have necessary provision for taking the power supply from KSEB. All 

such panel boards shall satisfy and comply with the rules and regulations of the Electrical 

Inspectorate.  The contractor shall carry out all such electrical works through a licensed electrical 

contractor as per the requirements of I E rules. The design and details of the electrical system at 

each station together with the specifications of the proposed panel board, circuit breakers, fuse 

units etc, shall be submitted to the Engineer in charge for his approval, before actual 

commencement of work and submission to the Electrical Inspector ate. All such items shall be of 

reputed make and the manufacturer /supplier of each item shall be specified in the submittal along 

with all other relevant details. The panel boards shall be painted with anticorrosive epoxy paint of 

approved colour and each installations shall be suitably indicated with name plated on the panel 

boards. The electrical panels, motors etc. shall be suitably indicated with name plates on the 

panel boards.  The electrical panels, motors etc. shall be suitably indicated with name plates on 

the panel boards earthed as per IE rules. It shall also be the duty of the contractor to obtain 

necessary clearance and approval of the electrical inspectorate in all the electrical and electro-

mechanical equipments provided for the project as a part of this contract. Instances may occur 

when it may become necessary for providing transformers for drawing power  from  KSEB  and  

in  all  such  cases,  the  supply  and  erection  of  transformers,  yard structures, switchgears and 

panel boards shall have to be done as a part of this contract as per IE Rules and Regulations.  The 

contractor  shall fully envisages these things and shall have to execute all such works through 

licensed personnel and obtain the clearance of Electrical Inspectorate for the proper 

commissioning and functioning of the system. 
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(vii) Spares   and            Consumables 

The contractor shall supply the following while handing over the system at the end of one year 

maintenance period. 

a) Disinfecting agent for a period of one month use. 

b) Chemicals or other similar daily consumable for three month 

use.  

c) Reagents for the Laboratory for three months. 

d) Spare pipes and fittings etc.     

 For CI/DI/PVC/HDPE pipes the quantity spares to be supplied are,  

        Pipes up to 300mm diameter                    - 3% 

        Pipes of diameter 300mm and above        - 2% 

 Standard specials – The estimate sanctioning Authority can fix the minimum 

requirement of specials as per site conditions subject to a maximum of 3% of the cost 

of specials 

 For MS pipes, no provision for the purpose of the maintenance needs to be included. 

 After defect liability period, spare pipes can be taken into account under the division 

store of O & M division and all the procedures shall be followed as in the case of other 

materials of the store. 

e) Two sets of essential tools that will be required for maintenance and urgent repair 

works except lifting tools as pulley blocks. 

10.15 VALVE CHAMBERS 

Valve chambers shall be constructed as per the dimensions provided on the Scope of Work. The 

construction shall be done only as per the drawing approved by the Engineer in charge. The 

material used for construction shall be best quality wire cut bricks and both sides plastered / RR 

with inside plastering / RCC depending upon the design load conditions, availability of space 

environmental impacts etc. Underground valve chambers along motor able roads shall be of RCC. 

The design of the valve chamber including that of the cover slab indicating the location, size and 

class of the manhole cover etc. must be furnished to the Regional Project Director before the 

actual construction, and, his approval must be received before the commencement of the work at 

site. 

10.16 ANCHOR BLOCKS 

All the bends in pipelines (from 11 1/4) shall be provided with suitably designed Anchor blocks. 

The design of Anchor blocks shall be prepared as per the Water Supply Manual and relevant I.S. 

Codes and got approved by the Engineer in charge before execution. 

10.17 DISCHARGE OF EFFLUENT 

Discharging any effluent which may either be a bye product of the system or waste from the 

system, as a result of trial run or otherwise, shall be done carefully not inviting opposition / 

resistance / objection from any corner. If such discharge requires any form of treatment or any 



 

71 
Tenderer                                                                                                                                                                                                             Tendering  Officer 

type of civil or other structures for the preservation of original environment conditions, the 

tenderer shall include such works also in his of forever though such a work has not been 

envisaged in this document. 
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10.18 ARCHITECTURAL FEATURE 

Architectural features of the structures constructed shall be pleasing, attractive and matching to 

the site conditions. Selection of colour combinations, ornamental works, materials used for such 

ornamental works etc. shall be done bearing in mind the following properties as (1) fading 

phenomenon, (2) resistance to severe climatic conditions (3) strength to withstand unexpected 

forces that may act on the material / member etc. 

10.19 NON DESTRUCTIVE TEST FO R STRENGTH: 

Any constructed structure or erected equipment shall be subject to a non destructive test to ensure 

or certify about its capacity to yield the desired service if required by the Engineer in charge. 

Such tests shall be the ones specified by the ISS / BSS / CPHE EO Manuals or a more severe 

test. An equipment / component shall be deemed to have satisfactorily passed such a test only if 

the Engineer in Charge of the works is satisfied on the performance under test conditions. 

10.20 TRAINING TO AUTHORITY STAFF 

The Engineer in charge will furnish a list containing the names and designations of the various 

staff to whom the training in the operation, maintenance and attending to emergent situations are 

to be given. When the contractor  is satisfied  that sufficient  training  both in theoretical and 

practical aspects have been imparted to the staff thus deputed, shall issue a certificate in that 

respect which shall be forwarded to the Engineer in Charge. The training shall preferably be in 

the place of the project work. However, if requested, the contractor shall be permitted to give part 

of the training to the Authority staff at his place of choice after due consideration of all aspects. 

10.21     If any of the conditions above are in contradiction to any of the clauses in the  scope of 

Work, the clause/conditions of the Scope of Work shall prevail 

10.22 Contractors/Firms shall not appoint/employ directly/indirectly the retired employees of Kerala 

Rural Water Supply and Sanitation Agency within 3 years of their retirement/Voluntary retirement  

 

 

 

Regional Project Director 
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Corrections and modifications to be incorporated in Volume I of the NIT 

The Following clauses in NIT Vol – I to be read as given below. 

7.21 PERFORMANCE GUARANTEE AND ADDITIONAL PERFORMANCE GUARANTEE  

As per proceedings No. KWA/HO/WN 33/97 dated 25/01/2017, Government Order No. 

GO(P)No 19/2016/fin dated 03/02/2016 of the Finance (Industries and Public works-B) 

Department and Government Order No GO(P) No.124/2016/fin dated 29/08/2016 G.O(P) 

No.1/2019/Fin dated 10-01-2019 (Copies of GOs given separately) of the Finance 

(Industries and Public works-B). Department are implemented in KRWSA too. Again as per 

GO(P) No.7/2021/Fin dated 7-01-2021 has made certain modification in relaxing the 

requirement of performance guarantee, additional performance guarantee, EMD, bid 

security for execution of work which is extended to KWA also vide Order 

No.799/AE12/2021/KWA dated 21-01-2021. This is applicable for this tender.  

Accordingly certain corrections and modifications are to be incorporated in Volume 

I of this NIT. The security deposit mentioned in Vol. 1 of NIT is redefined as Performance 

guarantee. So wherever the term security deposit comes in Vol. 1 of NIT shall be read as 

performance guarantee. The collection, repayment and all the matters regarding Security 

Deposit in Vol. 1 of NIT will be according to Performance guarantee mentioned in the 

above Government order.  

The performance guarantee mentioned in vol. 1 of NIT is redefined as Additional 

performance guarantee. So wherever the term performance guarantee comes in Vol. 1 of 

NIT shall be read as Additional performance guarantee. The collection, repayment and all 

the matters regarding performance guarantee in Vol. 1 of NIT will be according to 

Additional performance guarantee mentioned in the above Government order.  

The retention amount collected from the bills of the contractor mentioned in Vol. 1 

of NIT is redefined as Performance security deposit. So wherever the term retention 

amount/retention comes in Vol. 1 of NIT shall be read as Performance security deposit. The 

collection, repayment and all the matters regarding retention and security deposit in Vol. 1 

of NIT will be according to Performance security deposit and performance guarantee and 

mentioned in the above Government order.  

8.11 EARNEST MONEY DEPOSIT (EMD)  

As per the above Government order the EMD is redefined and hence the clause 8.11 

of Vol. 1of NIT is modified according to item 2 of the above Government order.  

All the modifications as per the above proceedings are applicable for this tender. 

8.12 INITIAL SECURITY DEPOSIT AND RETENTION AMOUNTS (Performance 

Guarantee, Additional Performance Guarantee, Performance Security Deposit) The successful 

tenderer shall within fourteen days of receipt of the order of award of work (selection notice), shall 

deposit a sum equal to 5 (Five) percent of the contract value as security for the proper fulfilment of 
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the work. At least fifty percent (50%) of this deposit shall be in the form of treasury fixed deposit 

and the rest in the form of bank guarantee and or any other forms prescribed in the revised PWD 

manual. 8.12.1 The Performance guarantee, Additional performance guarantee and Performance 

security deposit shall be applicable to this tender as per GO(P) No.429/15/Fin dated: 

Thiruvananthapuram 28/09/2015, GO(P) No.19/2016/Fin dtd.03.02.2016, GO(P) No.124/2016/Fin 

dtd.29/08/2016, GO(P) No.168/2018/Fin dtd.02.11.2018, and GO(P) No.1/2019/Fin dtd.10.01.2019, 

(Copies of GOs given separately).  

8.14 REPAYMENT OF SECURITY DEPOSIT  

8.14.1. For pipe laying works alone, the work will be treated as “completed‟ when it is ready for 

commissioning of all allied civil works with anchor blocks and thrust blocks including fitting of all 

valves, specials etc. without any gap closing works in the pipeline alignment and after completion of 

testing of pipeline laid. Then completion certificate will be issued by the concerned Executive 

Engineer in charge of the work within one month. Release of performance guarantee, additional 

performance guarantee and performance security deposit will be as per GO(P) No.429/15/Fin dated: 

Thiruvananthapuram 28/09/2015, GO(P) No.19/2016/Fin dtd.03.02.2016, GO(P) No.124/2016/Fin 

dtd.29/08/2016, GO(P) No.168/2018/Fin dtd.02.11.2018, and GO(P) No.1/2019/Fin dtd.10.01.2019, 

(Copies of GOs given separately).  

8.15.2. GST will be applicable for this contract  

All bidders should have a valid GST registration. The rates quoted by the bidders shall include all 

taxes and duties, construction workers welfare fund contribution, etc. except the GST. The rate 

quoted shall be exclusive of GST which may be paid or become payable on the completed work 

within the scope of this tender. In other words the amount quoted shall be exclusive of GST 

prevailing as on the due date of the tender and other taxes at applicable rates shall be deducted from 

the payments to the contractor as per rules without further correspondence. The deductions from 

contractor‟s payment shall include Income Tax, and Labour welfare fund as per the rate in force. 

However this shall not mean that only this amount shall be deducted. The payments and deductions 

shall be made as per Circular No. 18/2019/Fin dated 01/03/2019 of the Finance (Industries and 

Public Works –B) Department, Government of Kerala.(Copy of the circular is attached for 

reference.). Any tax rules issued by Govt. as and when will be applicable to this tender.  

The GST implemented by Government of India with effect from 01-07-2017 is applicable for this 

tender.  

The GST implemented by Government of India with effect from 01-07-2017 is applicable for this 

tender. GST will be implemented as per the Order No. 18/2019/Fin dated 01-03-2019 og 

Government of Kerala. The lump sum amount quoted shall be exclusive of GST. The deductions 

from contractors payment shall include Income Tax, Labour Welfare Fund as per the rate in 

force. However this shall not mean that only this amount shall be deducted. Any excess in taxes 

and duties with in the original contract period shall be borne by the authority and any 

reduction in taxes and duties within the period shall be deducted from the contractor’s bill, on 

proof of remittance GST amount will be paid to the contractor as extra.  

8.17.4 On no account the final payment shall be made to the contractor before production of 

clearance certificate of taxes and proof of submission of Income Tax returns. The contractor shall 

produce document of remittance of GST before final payment. The Taxes as per prevailing rate shall 

be deducted from the Contractor‟s bill. Tenderers are however advised to collect necessary 
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clarifications from the authorities concerned for ensuring the extent of various taxes applicable to the 

work before quoting their rate.  

(B)       FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF WORK 

ന഻ർവഹണ കരഺർ  
 
Agreement No.                                                          Date:  
 
2024 ......................മഺസം .........................ത഻യ്യത഻ ഈ കരഺറ഻ലല ഒന്ഺം കക്ഷ഻യഺയ കകരള 
ഗ്രഺമ഼ണ ശുദ്ധ ജല വ഻തരണ ശുച഻തവ ഏജൻസ഻ക്ക് കവണ്ട഻ (KRWSA ) കണൂർ റ഼ജ഻യണൽ 
ലരഺജകറ  ് മഺകനജ്ലമൻറ ് യൂണ഻റ്റ ് ഡയറകട ർ ശ്ര഼.……………….. ഒന്ഺം കക്ഷ഻യഺയ ം 
............................ജ഻ല്ലയ഻ലല ....................ഗ്രഺമ ഩഞ്ചഺയത്തുകള഻ലല ഗ്രഺമ ഩഞ്ചഺയത്ത ്
ലലവൽ കമ്മ഻റ്റ഻ക്ക് കവണ്ട഻  (GPLAC) രസ഻ഡണ്ട്മഺരഺയ  ശ്ര഼ /ശ്ര഼മത഻................................... 
............................................................രണ്ടഺം കക്ഷ഻യഺയ ം തഺലഴപ്പറയ ന് ഩദ്ധത഻കള ലെ ന഻ർവ്വ 
ഹണത്ത഻ന ്കവണ്ട഻ കരഺറ കഺരനഺയ഻  ലതരലെെ ത്ത ശ്ര഼ ......................................... ............ 
............. ................ ............ .. മൂന്ഺം കക്ഷ഻യഺയ ം ഩരസപ രം അംഗ഼കര഻ച്ച ്ഒപ്പ഻ട്ട ന഻ർവ്വഹണ 
ത്ര഻കക്ഷ഻കരഺർ 
1. കരഺർ തുക 
ഗ്രഺമ 

ഩഞ്ചഺയത്ത ്
രവർത്ത഻യ ലെ 

കഩര് 
രവർത്ത഻യ ലെ വ഻വരണം കരഺർ തുക 

 
 
 
 

 
 
 
 

  

 
മ കള഻ൽ ഩരഺമർശ഻ച്ച കരഺർ തുകയ഻ൽ ന഻ലവ഻ല ള്ള സർക്കഺർ ചട്ടങ്ങൾ അനുസര഻ച്ച ള്ള ജ഻ സസ ്
െ഻ ഒഴ഻ലകയ ള്ള സലല്ഺ ന഻ൿത഻കള ം ഉൾഩ്ലഩട്ട഻ട്ട ള്ളതഺലണന് ് മൂന് ് കക്ഷ഻കള ം ഇത഻നഺൽ 
സമ്മത഻ച്ച഻ര഻ക്കുന്നു.  
 
2. കരഺർ കഺലഺവധ഻ 
 ഈ ന഻ർവഹണ കരഺറ഻ന്ലറ കഺലഺവധ഻ കരഺർ................................ ത഼യത഻ മ തൽ 
………………………..   ത഼യത഻ വലര ആയ഻ര഻ക്കും (...............ദ഻വസം). ഏലതങ്ക഻ല ം 
സഺഹചരയത്ത഻ൽ മൂന്ഺം കക്ഷ഻യ ലെതലല്ഺത്ത കഺരണത്തഺൽ കരഺർ കഺലഺവധ഻ 
ന഼െക്െണ്ടതുലണ്ടങ്ക഻ൽ മൂന്ഺം കക്ഷ഻ കരഖഺമൂലം അകഩക്ഷ രണ്ടഺം കക്ഷ഻ക്ക് നൽൿകയ ം രണ്ടഺം 
കക്ഷ഻യ ലെ ശുഩഺർശകയഺെ ඀െ഻ ഒന്ഺം കക്ഷ഻ക്ക ് സമർപ്പ഻കക്കണ്ടതും ഒന്ഺം കക്ഷ഻ കരഺർ 
കഺലഺവധ഻ ന഼ട്ട഻ നൽകകണ്ടതുലണ്ടങ്ക഻ൽ ആയത഻ന് അനുമത഻ നൽകകണ്ടതുമഺലണന്നും മൂന് ്
കക്ഷ഻കള ം ഇത഻നഺൽ സമ്മത഻ച്ച഻ര഻ക്കുന്നു. 
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3. ഩദ്ധത഻ ന഻ർവഹണത്ത഻നല്റ സഺകങ്കത഻ക കമൽകനഺട്ടം 
 ഩദ്ധത഻ ന഻ർവഹണത്ത഻ന്ലറ സഺകങ്കത഻ക കമൽകനഺട്ടം ഒന്ഺം കക്ഷ഻കയഺ അല്ലലങ്ക഻ൽ 
അദ്കദഹം ന഻യമ഻ക്കുന് സൻജ഻ന഼യറ ലെകയഺ/ സൻജ഻ന഼യർമഺരുലെകയഺ കമൽകനഺട്ടത്ത഻ൽ 
ആയ഻ര഻ക്കുലമന്നും ന഻ർവഹണ ഘട്ടത്ത഻ൽ ഒന്ഺം കക്ഷ഻കയഺ അദ്കദഹത്ത഻നല്റ 
സൻജ഻ന഼യകറഺ/ സൻജ഻ന഼യർമഺകരഺ ന഻ർദ്കദശ഻ക്കുന് രവർത്ത഻കൾ, ന഻ർദ്കദശങ്ങൾ സന്഻വ 
ഩഺല഻ക്കഺൻ രണ്ട ം മ ന്നും കക്ഷ഻കൾ ബഺധയസഥരഺലണന്നും മൂന് ് കക്ഷ഻കള ം ഇത഻നഺൽ 
സമ്മത഻ച്ച഻ര഻ക്കുന്നു. 
 
4.  ഩദ്ധത഻യ ലെ അളവ കൾ, ബ഻ലല് കൾ തയ്യഺറഺക്കൽ 
 ഩദ്ധത഻ ന഻ർവഹണത്ത഻നല്റ ഭഺഗമഺയ ള്ള ആസത ഻കള ലെ/ രവൃത്ത഻കള ലെ അളവ കൾ 
കരഖഩ്ലഩെ കത്തണ്ടതും ബ഻ല്ല കൾ തയ്യഺറഺകക്കണ്ടതും ബ഻ലല് കൾ അംഗ഼കര഻കക്കണ്ടതും 
ഒന്ഺം കക്ഷ഻ ന഻യമ഻ക്കുന് സൻജ഻ന഼യകറഺ/ സൻജ഻ന഼യർമഺകരഺ ആണ.് ഩദ്ധത഻ ന഻ർവഹണ 
ഩ കരഺഗത഻ക്കനുസര഻ച്ച് അളവ കൾ കരഖഩ്ലഩെ ത്ത഻ ബ഻ല്ല കൾ തയ്യഺറഺകക്കണ്ടത഻കലക്കഺയ഻ 
മൂന്ഺം  കക്ഷ഻ രണ്ടഺം കക്ഷ഻ മ ഖഺന്ത഻രം ഒന്ഺം കക്ഷ഻ക്ക് കത്ത ്നൽൿന്തഺലണന്നും കത്ത ്
ലഭയമഺയ഻ കഴ഻െഺൽ യഥഺസമയം ഒന്ഺം കക്ഷ഻യ ലെ സൻജ഻ന഼യർമഺർ അളവ കൾ 
കരഖഩ്ലഩെ ത്തുകയ ം ബ഻ലല് കൾ തയ്യഺറഺക്കുന്ത഻നുള്ള നെഩെ഻കൾ ഩൂർത്ത഼കര഻ക്കുകയ ം 
ലചയ്യ ന്തഺലണന് ്മൂന് ്കക്ഷ഻കള ം സമ്മത഻ച്ച഻ര഻ക്കുന്നു. 
 
5. കരഺർ തുക അനുവദ഻ക്കൽ 
 ഩദ്ധത഻ ന഻ർവഹണവ മഺയ഻ ബന്ധഩ്ലഩട്ട ്  ഒന്ഺം കക്ഷ഻ മൂന്ഺം കക്ഷ഻ക്ക ് തഺലഴ ഩറയ ന് 
വയവസഥകൾക്ക ്വ഻കധയമഺയ഻ കരഺർ തുക ലഭയമഺക്ക഻ ലകഺെ ക്കുന്തഺണ.് 
1. മൂന്ഺം കക്ഷ഻ക്ക ് കരഺർ തുക നൽൿന്ത഻ന ് ആവശയമഺയ നെഩെ഻കൾ ഒന്ഺം കക്ഷ഻കയഺ 
അദക്ദഹത്ത഻ന ്കവണ്ട഻ രത഻ന഻ധ഻കകളഺ ലചയ്യ ന്തഺലണന് ്ഒന്ഺം കക്ഷ഻ സമ്മത഻ച്ച഻ര഻ക്കുന്നു. 
ആയത഻ന ് ആവശയമഺയ കരഖകൾ ഒന്നും രണ്ട ം കക്ഷ഻കൾ ലഭയമഺക്കുന്തഺലണന്നും 
സമ്മത഻ച്ച഻ര഻ക്കുന്നു. 
2. രണ്ടഺം കക്ഷ഻ ഗുണകഭഺക്തൃ വ഻ഹ഻തം അെക്കുവഺനുലണ്ടങ്ക഻ൽ അത് ഩൂർണണ മഺയ ം 
അെക്കുന്തഺലണന് ്രണ്ടഺം കക്ഷ഻ സമ്മത഻ച്ച഻ര഻ക്കുന്നു. 
3. ന഻ർമ്മഺണ ഩ കരഺഗത഻ക്കനുസര഻ച്ച് കരഺർ തുക ഩരമഺവധ഻ മൂന്് ബ഻ല്ല കൾ ആയ഻ കകപ്പറ്റ഻ 
ലകഺള്ളഺലമന് ് മൂന്ഺം  കക്ഷ഻ ഇത഻നഺൽ സമ്മത഻ച്ച഻ര഻ക്കുന്നു.മൂന്ഺം കക്ഷ഻ക്ക ് കരഺർ തുക 
ന഻ർവഹണ രവർത്ത഻കൾ ഩൂർത്ത഼കര഻ച്ചത഻നു കശഷം ഒന്഻ച്ച് ലഭയമഺക്ക഻യഺൽ മത഻ലയങ്ക഻ൽ 
അത഻നുള്ള അനുവഺദവ ം ഉലണ്ടന് ്മൂന് ്കക്ഷ഻കള ം സമ്മത഻ച്ച഻ര഻ക്കുന്നു. 
 
6. ലെണ്ടർ  വയവസഥകൾ  
 ഩദ്ധത഻ ന഻ർവഹണത്ത഻ന ് കവണ്ട഻യ ള്ള ലെണ്ടർ വയവസഥകൾ അനുസര഻ച്ച ് ഩദ്ധത഻ 
ന഻ർവഹണം ഩൂർത്ത഼കര഻ച്ച് ലകഺള്ളഺലമന്നും ലെണ്ടർ  വയവസഥകൾ(NIT,Tender Document, 
Price Bid and related document, Govt.Orders)  ഈ ന഻ർവഹണ കരഺറ഻നല്റ ഭഺഗമഺലണന്നും 
മൂന് ് കക്ഷ഻കള ം സമ്മത഻ച്ച഻ര഻ക്കുന്നു.  ഗവൺലമന്റ ് കരഺറ കലള സംബന്ധ഻ച്ച ് അതഺതു 
സമയങ്ങള഻ല്   ഩ റഩ്ലഩെ വ഻ക്കുന് ഗവൺലമന്റ ്ഓർഡറ കള ്  ഈ കരഺറ഻നും ബഺധകമഺയ഻ര഻ക്കും.  
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7. രശന ഩര഻ഹഺരം 
 ഩദ്ധത഻ ന഻ർവഹണവ മഺയ഻ ബന്ധഩ്ലഩട്ട ്  ഉണ്ടഺൿന് സലല്ഺ തെസസ ങ്ങള ം ഩര഻ഹര഻ക്കഺൻ 
ഒന്നും രണ്ട ം മൂന്നും കക്ഷ഻കൾ ഒറ്റകക്കഺ ඀ട്ടഺകയഺ ശ്രമ഻ക്കുന്തഺണ.് ഏലതങ്ക഻ല ം വ഻ഷയം 
രമയമഺയ഻ ഩര഻ഹര഻ക്കഺൻ സഺധ഻ക്കഺലത വരുന് ഩക്ഷം KRWSA സകസ ഻കയൂട്ട഼വ ് ഡയറകട റ ലെ 
ത഼രുമഺനത്ത഻ന ്വ഻കധയമഺയ഻ രവർത്ത഻ച്ച  ലകഺള്ളഺലമന് ്മൂന് ്കക്ഷ഻കള ം സമ്മത഻ച്ച഻ര഻ക്കുന്നു. 
 
8.  കരഺർ റദ്ദഺക്കൽ  
 ലെണ്ടർ വയവസഥകള഻ൽ രത഻ഩഺദ഻ച്ച഻ട്ട ള്ള നെഩെ഻ക്രമങ്ങൾ ഩഺല഻ച്ച ലകഺണ്ട ് കരഺർ 
റദ്ദഺക്കുന്ത഻കനഺ  കരഺറ഻ൽ ന഻ന് ്ഩ഻ന്മഺറ ന്ത഻കനഺ  ഒന്നും രണ്ട ം മൂന്നും കക്ഷ഻കൾക്ക് ഒറ്റകക്കഺ 
඀ട്ടഺകയഺ ത഼രുമഺനങ്ങൾ കകലക്കഺള്ളഺവ ന്തഺണ.് ഈ  കരഺറ഻ൻലറ ഒറ഻ജ഻നൽ കകഺപ്പ഻ ഒന്ഺം 
കക്ഷ഻ സൂക്ഷ഻കക്കണ്ടതഺലണന്നും ആയത഻ൻലറ കകഺപ്പ഻ ആവശയമ ള്ള ഩക്ഷം രണ്ട ം മ ന്നും 
കക്ഷ഻കൾ സൂക്ഷ഻കക്കണ്ടതഺലണന്നും ത഼രുമഺന഻ച്ച  
തഺലഴപ്പറയ ന് സഺക്ഷ഻കൾ മ ൻഩഺലക വഺയ഻ച്ച ്അംഗ഼കര഻ച്ച ് ഒപ്പ഻ട്ടതഺണ ്ഈ കരഺർ  
 
1.  KRWSA കമഖല ഡയറകട ർ (ഒന്ഺം കക്ഷ഻) 
 
ഒപ്്പ:  
 
കഩര്: ശ്ര഼.  
 
2. GPLAC രസ഻ഡണ്ട ്(രണ്ടഺം കക്ഷ഻) 
  
ഒപ്്പ:      ഒപ്്പ 
 
കഩര്:      കഩര് 
 
3. കരഺറ കഺരൻ (മൂന്ഺം കക്ഷ഻) 
  
ഒപ്്പ: 
കഩര്:  
 1 
സഺക്ഷ഻കൾ: 
1 
 
2 
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Sl. 
No. 

Item Description Quantity Units 

1 2 4 5 

1 

Check Dam at Hill Top BG, UDAYAGIRI GP 

    

1.01 100.7.1 : Bailing out water with  5 HP engine and 
pumpset including conveyance to the site, 
errection, dismantling and taking back of engine 
and pump, cost of fuel lubricating oil and other 
stores pay of staff etc. complete. 
NEW DATA   (Prepared based on PHED SDB - 
Item No.1070 

208.8800 Kwh 

1.02 60.1.1 : RING BUND Type-I-Putting up ring bund 
as per approved shape 2.5m bottom width, 1m 
top width using empty gunny/polythene bags 
filled with earth placed in 2 rows at 0.6m apart 
and filled in between with puddle clay to form 
bund for an average height 2.00m including 
labour dismantling the bund after completion of 
the work etc. complete. 

20.0000 metre 

1.03 2.6.1 : Earth work in excavation by mechanical 
means (Hydraulic excavator)/manual means over 
areas (exceeding 30 cm in depth, 1.5 m in width 
as well as 10 sqm on plan) including disposal of 
excavated earth, lead up to 50 m and lift up to 
1.5 m, disposed earth to be levelled and neatly 
dressed.All kinds of soil 

16.0240 cum 

1.04 2.7.1 : Earth work in excavation by mechanical 
means (Hydraulic excavator )/ manual means 
over areas (exceeding 30 cm in depth, 1.5 m in 
width as well as 10 sqm on plan) including 
disposal of excavated earth, lead up to 50 m and 
lift up to 1.5 m, disposed earth to be levelled and 
neatly dressed.Ordinary rock 

2.8290 cum 

1.05 60.7.4 : DR PACKING FOR APRONS - Rough 
stone dry  packing  for apron with good quality 
blasted rubble including packing to compactness 
to lines levels, cost and conveyance of all 
materials labour charges etc. complete as per 
direction of Departmental officers at site 

8.1250 cum 
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1.06 13.33.1 : Pointing on stone work with cement 
mortar 1:3 ( 1 cement : 3 fine sand):Flush/ Ruled 
pointing 

12.0000 sqm 

1.07 60.5.2 : DOWEL BARS - Supplying and 
providing MS dowel bars of size 16 mm dia  of 
2m long  (1m in rock and 1m in concrete ) 
including drilling holes of 20mm dia to a depth of 
1m  in rock and filling the gap with cement grout( 
0.10kg/each)   etc complete. 

20.0000 each 

1.08 4.1.5 : Providing and laying in position cement 
concrete of specified grade excluding the cost of 
centering and shuttering - All work up to plinth 
level:1:3:6 (1 cement : 3 coarse sand : 6 graded 
stone aggregate 20 mm nominal size) 

4.3210 cum 

1.09 5.1.3 : Providing and laying in position specified 
grade of reinforced cement concrete, excluding 
the cost of centering, shuttering, finishing and 
reinforcement - All work up to plinth level:1:2:4 ( 
1 cement : 2 coarse sand : 4 graded stone 
aggregate 20 mm nominal size) 

12.9340 cum 

1.1 5.9.2 : Centering and shuttering including 
strutting, etc. and removal of form for:Walls (any 
thickness) including attached pilasters, 
butteresses, plinth and string courses etc. 

69.2900 sqm 

1.11 5.22.6 : Steel reinforcement for R.C.C work 
including straightening, cutting, bending, placing 
in position and binding all complete upto plinth 
levelThermo - Mechanically Treated bars of 
grade Fe-500D or more 

905.3800 kilogram 

1.12 60.63.1 : FRP SHUTTERS  -  Supplying and 
fixing FRP Channels of "C" profile and sill beam 
size 100x100x100 mm with flange of 50 to 75mm 
depth in the grooves already arranged and as 
per the direction of departmental .officers. 

2.0000 metre 

1.13 60.63.2 : FRP SHUTTERS - Supplying and fixing 
FRP shutters of suitable size to with stand the 
design and max water pressure as prescribed by 
the departmental officer and installing the FRP 
channels provided in the grooves already 
arranged and as per the direction of 
departmental .officers. 

0.3000 sqm 

2 BEJJA CHECKDAM REPAIR WORK     

2.01 BED PROTECTION WORK WITH RR MASONARY     
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2.02 7.7.1 : Coursed rubble masonry (second sort) 
with hard stone in foundation & plinth 
with:Cement mortar 1:6 (1 cement  : 6 coarse 
sand) 

7.5210 cum 

2.03 CEMENT CONCRETE ABOVE RR WORK     

2.04 4.1.2 : Providing and laying in position cement 
concrete of specified grade excluding the cost of 
centering and shuttering - All work up to plinth 
level:1:1/2:3 (cement : 11/2 coarse sand : 3 
graded stone aggregate 20 mm nominal size) 

7.5210 cum 

2.05 4.3.1 : Centering and shuttering including 
strutting, propping etc. and removal of form work 
for:Foundations, footings, bases for columns 

1.8810 sqm 

2.06 RR PACKING     

2.07 13.33.1 : Pointing on stone work with cement 
mortar 1:3 ( 1 cement : 3 fine sand):Flush/ Ruled 
pointing 

75.0000 sqm 

2.08 BRIDGE REPAIR     

2.09 10.16.2 : Steel work in built up tubular (round, 
square or rectangular hollow tubes etc.) trusses 
etc., including cutting, hoisting, fixing position 
and applying a priming coat of approved steel 
primer, including welding and bolted with special 
shaped washers etc. complete.Hot finished 
seamless type tubes 

122.5800 kg 

2.1 RCC WALL     

2.11 5.1.2 : Providing and laying in position specified 
grade of reinforced cement concrete, excluding 
the cost of centering, shuttering, finishing and 
reinforcement - All work up to plinth level:1:1:5:3 
(1 cement 1.5 coarse sand :3 graded stone 
aggregate 20 mm nominal size 

16.6250 cum 

2.12 4.1.5 : Providing and laying in position cement 
concrete of specified grade excluding the cost of 
centering and shuttering - All work up to plinth 
level:1:3:6 (1 cement : 3 coarse sand : 6 graded 
stone aggregate 20 mm nominal size) 

1.8430 cum 

2.13 LEAK CORRECTION     
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2.14 22.22 : Providing and mixing integral crystalline 
admixture for waterproofing treatment to 
RCC structures like basement raft, retaining 
walls, reservior, sewage & water 
treatment plant, tunnels / subway and bridge 
deck etc.. at the time of transporting 
of concrete into the drum of the ready-mix truck , 
using integral crystalline admixture 
@0.80% (minimum) to the weight of cement 
content per cubic meter of concrete) 
or higher as recommended by the manufacturer's 
specification in reinforced cement 
concrete at site of work. The material shall meet 
the requirements as specified in 
ACI-212-3R-2010 i.e. by reducing permeability of 
concrete by more than 90%, 
compared with control concrete as per DIN 1048 
and resistant to 16 bar hydrostatic 
pressure. The crystalline admixture shall be 
capable of self-healing of cracks up to 
a width of 0.50mm. The work shall be carried out 
all complete as per specification 
and the direction of the Engineer-in-charge. The 
product performance shall carry 
guarantee for 10 years against any leakage. 

15.0000 kg 

2.15 STEEL IN RCC     

2.16 5.9.1 : Centering and shuttering including 
strutting, etc. and removal of form 
for:Foundations, footings, bases of columns, etc 
for mass concrete 

102.7600 sqm 

2.17 5.22.1 : Steel reinforcement for R.C.C work 
including straightening, cutting, bending, placing 
in position and binding all complete upto plinth 
levelMild steel and Medium Tensile steel bars 

388.8090 kg 

2.18 5.9.2 
Centering and shuttering including strutting, etc. 
and removal of form for:Walls (any thickness) 
including 
attached pilasters, butteresses, plinth and string 
courses etc 

115.5000 sqm 

 


