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E-TENDER NOTICE  - TENDER 

 

116/MT2/KNR/MEENJA/JJM/2023  
Dated: 03.08.2023 

 
The Regional  Project Director,  Kerala Rural Water Supply and Sanitation Agency, Regional Project 

Management Unit,Kannur-2  invites  sealed  competitive  tenders (E-Tender) in  electronic  mode in  ONE 

level  system for the work  detailed  below  from  the contractors having  valid  and eligible  A  ,B   and  C 

class  registration from KPWD/KRWSA/CPWD/LSGD and Government institutions. 

 
The tender is invited in One cover system from the registered and eligible firms through e- procurement 

portal  of  Government of  Kerala  (https://www  .etenders.kerala.gov.in).  Prospective  bidders  willing  to 

participate  in  this  tender shall  necessarily  register  themselves  with  above mentioned  e-procurement 

portal at free of cost. 

The tender timeline is available in the critical date section of this tender published in 

www.etenders.kerala.gov.in.The brief details of tender are as follows. 
 

Tender No 
116/MT2/KNR/MEENJA/JJM/2023 

 
Name of Project 

JAL JEEVAN MISSION  – Providing 150 Functional Household Tap 

Connections from Existing Water Supply Scheme (Dhoomrakad) at 

Meenja GP,  Kasaragod District. 
 
Name of work 

Providing 150 Functional Household Tap Connections from Existing 

Water Supply Scheme (Dhoomrakad) at Meenja GP,  Kasaragod District. 

Probable Amount  of Contract: Rs.37,10,657/- 
 
Sale of Tender Documents 

Documents        are        available           in          the         site 

www.etenders.kerala.gov.in  for free download 

 
Tender forms received by 

Regional Project Director, KRWSA, Regional Project Management Unit, 

Kannur. 

Tender Fee: Rs.2500/- + GST  (GST  is to be remitted by the bidder) 

EMD: Rs.50,000/- 
Mode   of   payment  (Tender 

F e e & EMD) 

 
Online Payment 

 
Clarification regarding bid 

All clarifications sought up  to 04.30pm on  09.08.2023 will be answered 
through telephonic/email  (Phone: 0497-2707601, 8281112061, 
7306880415. Email:  rpmukannur@gmail.com). 

 

Corrigendum 
 

Corrigendum if any will be published in www.etenders.kerala.gov.in 

Tender submission  11-08-2023 up to 06.00 PM  

Tender opening  14-08-2023 at 11.00 AM  
Validity of Bid(Firm period) 90 days from the date of opening the tender 
Place of execution of 

agreement 

 

Regional Project Management Unit, KRWSA, Kannur 
 

Place of execution of work 
Munipadi, Bejjangala ;- Meenja Grama Panchayath,Kasaragod District. 

Period of completion of work TH R E E  M on ths from date of agreement. 

 
Interested bidders can get further details regarding  the work from the office of the KRWSA, 

REGIONAL  PROJECT MANAGEMENT UNIT, Near AKG Hospital, Talap, KANNUR. 

mailto:rpmukannur@gmail.com
http://www.etenders.kerala.gov.in.the/
http://www.etenders.kerala.gov.in/
mailto:rpmukannur@gmail.com
http://www.etenders.kerala.gov.in/
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All other relevant rules followed by KRWSA shall be applicable. 

 
Regional Project Director,  K ann u r  - KRW SA 
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KERALA RURAL WATER SUPPLY AND SANITATION 

AGENCY (KRWSA) 
 

 
 
 

FORM No. 83 
 
 
 
 
 
 
 
 
 

E-Tender No: 116/MT2/KNR/MEENJA/JJM/2023 
 

 
 
 
 
 
 
 

NOTICE INVITING TENDER  FOR WORKS   - TENDER 
 

 
 
 
 
 
 

Name of  work:-  JAL JEEVAN MISSION  – Providing 150  Functional Household Tap Connections from 

Existing Water Supply Scheme (Dhoomrakad) at Meenja GP,  Kasaragod District. 
 

 
 
 

Last date and time for electronic submission of Tender  -   Up to 06.00  PM on  11-08-2023 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY (KRWSA) 

General Tender Terms & Conditions for Kerala State e-Procurement System 

through https://www.etenders.kerala.gov.in 
 

 
This  tender  is  an  e-Tender and  is  being  published  online  for  the  work-  Providing  150   

Functional Household  Tap  Connections  from   Existing  Water  Supply  Scheme  (Dhoomrakad) at  

Meenja  GP, Kasaragod District. 

 
The tender is invited in ONE/TWO (strike off whichever is not applicable) cover system from the registered 

and eligible firms through e-procurement portal of Government of Kerala (www.etenders.kerala.gov.in). 

Prospective bidders willing to participate in this tender shall necessarily register themselves with above 

mentioned e-procurement portal. 
 

The tender timeline is available in the critical date section of this tender published in 

www.etenders.kerala.gov.in. 

 
 
 

A).           Online Bidder registration process: 
 

Bidders should have a Class II or  above Digital Signature Certificate (DSC)  to  be procured from  any 

Registration Authorities (RA) under the Certifying Agency of India. Details of RAs will be available on 

www.cca.gov.in. Once, the DSC  is obtained, bidders have to  register on  www.etenders.kerala.gov.in 

website for participating in this tender. Website registration is a one-time process without any registration 

fees. However, bidders have to procure DSC  at their own cost. 
 

Bidders  may contact e-Procurement support desk of Kerala  State IT Mission  over telephone  at 0471- 

2577088/188/388 or 0484-2336006, 2332262 or 0497-2764788, 2764188 or 0483-273294 or  through 

email: etendershelp@kerala.gov.in or  helpetender@gmail.com for assistance in this regard. 

 
 
 

B).           Online Tender Process: 
 

The tender process shall consist of the following stages: 
 

i.        Downloading of tender  document:  Tender document will  be available  for  free  download  on 

www.etenders.kerala.gov.in.  However, tender  document  fees  shall  be  payable  at  the  time  of  bid 

submission as stipulated in this tender document. 
 

ii.       Pre-bid meeting: As mentioned in the tender documents. 
 

iii.      Publishing of Corrigendum: All corrigenda shall be published on  www.etenders.kerala.gov.in and 

shall not be available elsewhere. 
 

iv.      Bid submission: Bidders have to submit their bids along with supporting documents to support their 

eligibility, as required in  this tender document on  www.etenders.kerala.gov.in.  Hard copies of all tender 

documents and other supporting documents shall be submitted to the tendering Agency within three days 

of opening of the tender. However, the online submitted documents will always supersede the manually 

submitted hard copies of documents for tender evaluation. 
 

v.       Opening of Technical Bid and Bidder short-listing: The technical bids will be opened, evaluated 

and shortlisted as per the eligibility and technical qualifications. All  documents in support of technical 

qualifications   shall   be  submitted   (online).   Failure   to   submit   the  documents  online   will   attract 

disqualification. Bids shortlisted by this process will be taken up for opening/evaluating the financial bid. 

 

vi.       Opening of Financial Bids: Bids of the qualified bidder’s shall only be considered for opening and 

evaluation of the financial bid on the date and time mentioned in critical date’s section. 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.cca.gov.in/
http://www.etenders.kerala.gov.in/
mailto:etendershelp@kerala.gov.in
mailto:helpetender@gmail.com
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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C).                Documents Comprising Bid: 

 

(i). The First Stage (Pre-Qualification or Technical Cover based on 1cover or 2 cover tender 

system): 
 

Pre-Qualification or Technical proposal shall contain the scanned copies of the following documents 

which every bidder has to upload: 
 

i)                     Document 1  : Scanned copy  of duly  filled  and signed  preliminary  agreement prepared in 

Kerala Stamp Paper worth Rs.200/- 
 

ii)                     Document 2 : Scanned copy  of documents to prove eligibility criteria 
 

iii)                    Document 3: The NIT documents of the work downloaded from the website to agree with the 

tender conditions 
 

iv)                  Document : Any other documents as per the requirement of the tender conditions 
 

v)                  …………….. (the number may vary with departments/ PSUs requirement) 
 

 
Kerala  Rural  Water Supply  and Sanitation  Agency (KRWSA)  does not  take any responsibility  for any 

technical snag or failure that has taken place during document upload. 
 

 
(ii).The Second Stage (Financial Cover or as per tender cover system): 

 

The Bidder shall complete the Price bid as per format given for download along with this tender. 
 

Note: The blank price bid should be downloaded and saved on bidder’s computer without changing file- 

name otherwise price bid will not  get uploaded. The bidder should fill in the details in the same file 

and upload the same back to the website. 
 

Fixed price: Prices quoted by the Bidder shall be fixed during the bidder's performance of the contract 

and not subject to variation on any account. A bid submitted with an adjustable/ variable price quotation 

will be treated as non  - responsive and rejected. 

 

 
D).Tender Fee and Earnest Money Deposit (EMD) 

 

The Bidder shall pay, a tender fee and Earnest Money Deposit (EMD) or Bid Security amount as per the 

tender documents. GST  towards tender fee shall be remitted by the bidder directly. The Bid security is 

required to protect the purchaser against risk of Bidder’s conduct, which would warrant the forfeiture of 

security.  Applicable taxes should be paid by the Bidder. 
 

Online Payment modes The tender fee and EMD can be paid in the following manner through 

e-Payment facility provided by the e-Procurement system: 

 
State Bank of India Multi Option Payment System (SBI MOPS Gateway): Bidders are required 

to avail Internet Banking Facility in any of below banks for making tender remittances in 

eProcurement System. 

 
A)           Internet Banking Options (Retail) 

    
1 Allahabad Bank 32 Kotak Mahindra Bank 
2 Axis Bank 33 Lakshmi Vilas Bank 
3 Andhra Bank 34 Mehsana Urban Co-op Bank 
4 Bandan Bank 35 NKGSB Co-operative Bank 
5 Bank of Bahrain and Kuwait 36 Oriental Bank of Commerce 
6 Bank of Baroda 37 Punjab and Maharashtra Cooperative 
7 Bank of India 38 Punjab National Bank 
8 Bank of Maharashtra 39 Punjab and Sind Bank 
9 Bassein Catholic Co-operative Bank 40 RBL Bank 
10 BNP Paribas 41 Saraswat Cooperative Bank 
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11 Canara Bank 42 Shamrao Vithal Cooperative Bank 
12 Catholic Syrian Bank 43 South Indian Bank 
13 Central Bank of India 44 Standard Chartered Bank 
14 City Union Bank 45 State Bank of India 
15 Corporation Bank 46 Syndicate Bank 
16 Cosmos Bank 47 Tamilnad Mercantile Bank 
17 DCB Bank 48 Tamilnadu Cooperative Bank 
18 Dena Bank 49 The Kalyan Janata Sahakari Bank 
19 Deutsche Bank 50 TJSB Bank (Erstwhile Thane Janata 
20 Dhanalaxmi Bank 51 UCO Bank 
21 Federal Bank 52 Union Bank of India 
22 HDFC Bank 53 United Bank of India 
23 ICICI Bank 54 Vijaya Bank 
24 IDBI Bank 55 YES Bank 
25 Indian Bank   
26 Indian Overseas Bank   
27 IndusInd Bank   
28 Jammu & Kashmir Bank   
29 Janata Sahakari Bank   
30 Karnataka Bank   
31 Karur Vysya Bank   
B)        Internet Banking Options (Corporate) 
1 Bank of Baroda 21 Laxmi Vilas Bank 
2 Bank of India 22 Oriental Bank of Commerce 
3 Bank of Maharashtra 23 Punjab & Maharashtra Coop Bank 
4 BNP Paribas 24 Punjab & Sind Bank 
5 Canara Bank 25 Punjab National Bank 
6 Catholic Syrian Bank 26 RBL Bank 

 

During the online bid submission process, bidder shall select SBI MOPS option and submit the page, to view 

the Terms and Conditions page. On further submitting the same, the e- Procurement system will re-direct the bidder 

to MOPS  Gateway, where  two options namely SBI and Other Banks* will be shown. Here,  Bidder may proceed as 

per below: 

a)            SBI Account Holders shall click SBI option with its Net Banking Facility., where  bidder can enter  their internet 

banking credentials and transfer the Tender Fee  and EMD amount. 

b)           Other  Bank Account Holders may click Other Banks option to view the bank  selection page. Here,  bidders 

can select from any of the 54 Banks to proceed with its Net Banking Facility, for remitting tender payments. 

*Transaction  Charges  for   Other  Banks  vide   SBI  Letter  No.   LHO/TVM/AC/2016-17/47  –  1%   of 

transaction value subject to a minimum of Rs. 50/- and maximum of Rs. 150/-. 

 
Any transaction charges levied while using any of the above modes of online payment has be borne  by the 

bidder. The  supplier/contractor's bid will be  evaluated only if  payment status against bidder is showing “Success” 

during bid opening. 

 
E).         SUBMISSION PROCESS: 

 

For submission of bids, all interested bidders have to register online as explained above in this document. 

After registration, bidders shall submit their Technical bid and Financial bid online on 

www.etenders.kerala.gov.in along with online payment of tender fee and EMD. 
 

For  page by page instructions on  bid submission process, please visit  www.etenders.kerala.gov.in 

and click “Bidders Manual Kit” link on the home page. 
 

It  is  necessary  to click on “Freeze bid” link/ icon to complete the process  of bid submission 

otherwise the bid will not get submitted online and the same shall not be available for viewing/ 

opening during bid opening process. 

Locality. 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY (KRWSA) 

NOTICE INVITING TENDER  FOR WORK 

1.                                                                   FORM NO. 83 
 

1.1. Electronic tenders are invited for and on behalf of the Beneficiary Committees of Dhoomrakad Water 

Supply  Scheme,  Meenja  Grama Panchayath  from  registered  contractors  (A,  B,  C  as per PWD 

Manual 2012) Providing 150  Functional Household Tap Connections from Existing Water Supply Scheme 

(Dhoomrakad) at Meenja GP,  Kasaragod District. 

1.2.  The items and sub-heads of works to be done are enumerated in the subjoined schedule. Unless 

otherwise specified, the tender must be for the whole or any individual work and part tenders are liable to 

rejection. A contractor may tender for more than one work  with the earnest money deposit  specified  in 

each case, but shall not tender for any part of a work only, unless specifically so required. 

 

1.3.  All works shall be done in conformity with the specifications and conditions of contract in force in the 

KRWSA. In case of schedule rate contract, tenderers must quote their own rates specifically for each item 

without reference to the departmental estimates or the current schedule of rates and for percentage rate 

contract, only a single rate as an overall percentage above or below or at the rate given in the schedule 

by a single  entry at the bottom of the schedule  under the head quoted rate, may be made. The rates 

quoted shall be inclusive ones, covering all the operations contemplated in the specifications and tender 

schedules and all incidental work  necessary for such operations such as shoring, bailing, from  work, 

scaffolding, etc. "The rates quoted shall be inclusive of GST". 

(a)  When tenders  are  delivered  based  on   contractor's  alternate  designs,  such  tenders  should  be 

accompanied by a schedule of quantities of materials to be used for each item of work  with complete 

detailed specifications and rate. In such cases the benefit of any savings in the quantities of materials 

actually used up under each item of work during execution will accrue to the department. 

(b)  The overall percentage rate accepted and specified in the agreement shall not  be varied on  any 

account whatever. 

1.4.  The tenders shall be submitted electronically to the Regional Project Director, Kerala Rural Water 

Supply  and  Sanitation  Agency  (KRWSA),  Regional  Project  Management  Unit  (RPMU),  Building 

No.TP3/253, Near AKG Hospital,  Talap,  Kannur - 670002 in the method available at the Government of 

Kerala  e-Procurement website  www.etenders.kerala.gov.in.  All  documents /  attested copies  shall  

be submitted electronically by scanning, digitally signing and uploading. The tender documents in 

original / attested copy  of  the documents shall be submitted within three days of  opening of  the 

tender. The contractors who are registered for e-tendering and having valid password can view the 

tender notice and the tender documents free of cost in the website. However on submission of tender, the 

tenderer will have to remit the cost of tender form viz. Rs.2500/- electronically. Applicable GST/Taxes 

shall be remitted by the Bidder.  The cost of tender form  once paid  successfully and credited  to  Kerala  

Rural Water Supply and Sanitation Agency (KRWSA)  account will not  be refunded even if the tender is 

cancelled at a later stage or the tenderer fails to upload his tender. Preliminary agreement in the 

prescribed form in Rs. 200/- Kerala Stamp Paper duly signed and sealed shall be uploaded without fail. 

The tender schedule shall be filled up in the prescribed format provided in the tender document. For 

uploading the tender documents, 

http://www.etenders.kerala.gov.in/


E-Tender No. 116/MT2/KNR/MEENJA/JJM/2023 

Tenderer Page 7 Regional Project Director 

 

 

 

 

the tenderer has to remit the amount towards cost of tender documents as well as the prescribed EMD of 

Rs.50,000/- through online  payment mechanism  for e-procurement system of Govt.  of Kerala.  Bidders 

are advised to visit the “Downloads” section of e-Procurement website (www.etenders.kerala.gov.in) for 

detailed instructions on making online payment using internet banking facility. 

The tenders are to be uploaded electronically on or before 11-08-2023 up to 06:00 PM. The tender will 

be opened on 14-08-2023 at 11:00 AM by the Regional Project Director KRWSA,  Kannur or such officer 

as may be authorized in this behalf in the presence of such of those tenderers or their authorized agents 

as may be present. 

The total amount of each tender will be read out and all corrections in the tender will be 

attested by  the tender opening officer with dates and initials and by  the tenderer, if  present. A list of 

corrections which remain unattested by the tenderer will be made out and pasted to each tender. Details 

of individual rates will be treated as confidential and will not be read out.  For uploading the technical and 

price  bids,  the tenderer has  to  remit  the amount towards cost of  tender documents as well  as the 

prescribed EMD through online payment gateway. 

1.5. Selected contractor will be required to produce Income tax and GST clearance certificates before final 

payment is made for the work, and before security deposits released. 

1.6.  The contractors submitting tender should produce copies of solvency certificates clearly indicating to 

what extent they are solvent from the Tahsildar of the Taluk where they reside along with their tenders. 

1.7.  Each tenderer must also send a certificate of Income-tax verification from the appropriate Income tax 
 

Agency in the form prescribed therefore. 
 

In the case of proprietary or partnership firm, it will be necessary to produce the certificate aforementioned 

for the proprietor or proprietors and for each of the partners as the case may be. 

If a certificate has already been produced by the tenderer during the calendar year in which the tender is 

made in respect of a previous tender it will be sufficient if particulars regarding the previous occasion on 

which the certificate that produced are given. 

All tenders received without a certificate as aforementioned will be summarily rejected. 
 

1.8. The tenderer shall examine closely the Madras Detailed Standard Specification / CPWD specifications 

and also  the standard preliminary specification contained  therein and sign  the Divisional Office copy  of 

the Madras Detailed  Standard Specification  and its  addenda volume  in  token of  such  study 

before submitting his tender unit rates which shall be finished work  in site. He shall also carefully study 

the drawings and additional specifications and all the documents which form  part of the agreement to  

be entered into by the accepted tenderer. The Madras Detailed Standard Specification / CPWD  

specifications and other documents connected with the contract such as specifications, plans, 

descriptive specification sheet regarding materials, etc, can be seen at any time during office hours on 

office days in the Office of the  Regional Project Director, KRWSA, Kannur. 

1.9.  The tenderers attention is directed to the requirements for materials under the clause "Materials and 

Workmanship" in the 'Preliminary Specification'. Materials conform to the Indian Standard Specification 

shall quote this rate accordingly. 

1.10.  Every tenderer  is  expected before  quoting  his  rate to  inspect  the site  of the proposed work.  He 

should also inspect  the quarries  and satisfy  himself about the quality and availability of materials. The 

http://www.etenders.kerala.gov.in/
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names of  quarries,  Kilns,  etc. where from  certain  materials  are to  be obtained  will  be given  in  

the descriptive specification sheet. The best classes of materials are to be obtained from the quarries or 

other sources defined  shall  be used on  the work.  In every case the materials  must comply with  the 

relevant standard specification. Samples of materials as called for in the standard specification or in this 

tender notice, or as required by the Regional  Project Director  in any case, shall be submitted for the 

Regional Project Director approval before the supply to site of work is begun. If the Contractor after 

examination of the source  of  materials  defined  in  the Descriptive  Specification  Sheet, is  of  

opinion  that  materials complying with the standard or other specifications of the contract cannot be 

obtained in the Descriptive Specification Sheet he shall so state clearly in his tender and state 

wherefrom he intends to obtain the materials subject to the approval of the Regional Project Director. The 

Government will not, however after acceptance of contract rate pay any extra charges for lead or for any 

other reasons, in case the contractor is found  latter on to have misjudged the materials available. 

Attention of the contractor is directed to the standard 'Preliminary Specification' regarding payment of 

seignior age tolls, etc. 

Note: -The department does not  undertake to construct or make available any approach road or other 

means of approach to the proposed work  site and the tenderer shall get acquainted with the available 

means of approaches to the proposed site and quote for the various items. The department shall not be 

liable for any claim raised later on the plea of non-availability or non-access to the site. 

1.11.  The tenderer's particular attention is drawn to the sections and clauses in the standard Preliminary 
 

Specification' dealing with. 
 

(1) Test, Inspection and rejection of defective materials and work. 
 

(2) Carriage 
 

(3) Construction plant. 
 

(4) Water and Lighting 
 

(5) Cleaning up during progress and for delivery. 
 

(6) Accidents 
 

(7) Delays 
 

(8) Particulars of payment. 
 

The contractor should closely peruse all the specification clauses, which govern the rates, which he is 

tendering. 

1.12.  In consideration of the tenderer being allowed to quote for the work he should keep the tender firm 

for a period of  90 days from  the date of opening the tender during which period or till the tenders are 

decided whichever is earlier he will not  be free to withdraw the tender. Any such withdrawal will entail 

forfeiture of the earnest money deposited for the work. Due to departmental or administrative reasons it 

is found  necessary to keep the tender open for a further period, prior consent of the tenderer shall be 

obtained in writing for every further period of one month. 

1.13.  Before commencing work  or within a week after the date when the acceptance of the tender has 

been intimated to him, the tenderer shall deposit a sum sufficient to make up the balance of 4 percent of 

the probable value of contract which together with the amount of earnest money deposited shall be treated 

as security for the proper fulfillment of the same and shall execute an agreement for the work in the P.W. 

Schedule Form.  If he fails to do this or in the case of P.W.  contracts maintain a specified rate of progress 
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(to be specified  in  each case in  the tender schedule)  the earnest money and security deposit  shall  be 

forfeited to KRWSA and fresh tenders shall be called for or the matter otherwise disposed off. If as a result 

of such measures due to the default of the tenderer to pay the requisite deposit, sign contracts or take 

possession of the work  any loss to KRWSA  results the same will be recovered from  him as arrears of 

revenue, but  should it be saving to KRWSA  the original contractor shall have no  claim whatever to the 

difference. Recoveries on  this or any other account will be made from  the sum that may be due to the 

contractor on this or any other subsisting contracts or under the Revenue Recovery Act, or otherwise the 

Government may decide. 

Note: Investment in Treasury Savings Bank will alone be treated as acceptable form of security. 
 

1.14.  The acceptance of the tender rests with the Regional Project Director, Kerala Rural Water Supply 

and Sanitation Agency (KRWSA),  RPMU,  Kannur who  does not  undertake to accept the lowest or any 

particular tender. 

1.15.  The right to carry out the work in conformity with or in manner entirely different from the term of this 

invitation that may be considered most suitable before or  subsequent to the receipt of tenders due to 

exigencies of work is reserved with the department. 

1.16.  Drawing, Schedule of quantities, specifications of work to be done and conditions of contract to be 

entered into can be seen at the office of the undersigned on any working day during office hours It shall 

be definitely  understood  that the KRWSA  does not  accept  any responsibility  for  the correctness  or 

completeness  of  the schedule  that the schedule  is  liable  to  alternation  by  omissions,  deductions  

or additions at the discretion of the competent departmental officer or as set forth in the conditions of 

contract. The tenderer will however base this tender amount in the case of lump sum tender on the basis 

of those quantities etc. 

1.17.  The contractors can view  the tender notice  and the tender documents free  of cost in  tender free 
 

view.  However on  submission  of  tender, the tenderer will  have to  remit  the cost of  tender form  viz. 
 

Rs.2500/-   (GST   is   to  be  remitted   by  the  contractor) and  the  prescribed   EMD  of  Rs.50,000/- 

 
electronically. The cost of tender form once paid successfully and credited to Kerala Rural Water Supply 

and Sanitation  Agency (KRWSA)  account will not  be refunded  even if the tender is cancelled at a later 

stage or the tenderer fails to upload his tender. 

1.18.   The earnest  money deposit  of  the unsuccessful  tenderers will  be refunded  immediately  after 

tabulating tenders, keeping only the earnest money of the first 2 lowest tenderers. 

The Earnest Money Deposit  of the remaining  unsuccessful  tenders will also  be refunded  within  a week 

from the date of acceptance of the tender. 

1.19.  Solicitors fee, if any, to be paid to the Law Officers of the KRWSA for scrutinizing or drawing up of 

agreements will be paid and the same recovered from the successful tenderer. 

1.20.  Tenderer must also state in their  tenders if they are prepared to carry out  at their tendered rates 
 

such portion or portions of the work as may finally be allotted to them by the officer deciding tenders. 

Note: - The Department reserves the right to allot such portion of the work included in the tender at the 

rates quoted by the tenderer in  the absence of specific  noting  by the tenderer to the contrary against 

clause 4 tender (Form  84) Such allotment shall not vitiate the acceptance and the tender shall indemnify 

KRWSA against any loss to KRWSA due to failure on the part of the tenderer to carry out such portion of 
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the work allotted to him at the rates quoted by him. 

 
(a) The successful tenderer will have to carry out 25 per cent more of the estimated quantity of every item 

at his agreed rates. 

1.21.  Any further information necessary can be obtained  at the office of the undersigned on  all working 

days during office hours. 

1.22.  The work should be completed in all respects within 6 months from the date of work order. 
 

1.23.  Payment on lump sum basis or by final measurement at unit prices: 
 

a) Final measurements need not  be taken unless either the contractor or the Regional Project Director 

claims extras to or deductions from the quantities of Schedule A. 

b)  In case final measurements are claimed, they shall be taken only for those items which either the 

contractor or the Regional Project Director claims final measurements and the quantities of the remaining 

items in Schedule A shall be accepted as correct. The lump sum amount mentioned in the agreement will 

then be varied  by addition  thereto or deducting  there from  as the case may be the difference  (if any), 

between the amounts mentioned in Schedule A for such items and the amounts arrived at by calculation 

at contract rates based  on  the revised  quantities  for  the same, obtained  by  the final measurement 

aforesaid. 

c) It shall be accepted as a condition of the contract that the payment of the final bill to the contractor less 

the withheld amount and his acceptance thereof shall constitute a full and absolute release of Government 

from all further claims by the contractor under the contract. 

d) Payment for additions and deductions for omissions. 
 

No authorized variation shall vitiate the contract but additions and omissions shall be measured and dealt 

with in accordance with clause 23 (b) 

e) Items of work not expressly or impliedly described in the schedule plans or specifications will be treated 

as "extras'" They will include only items of works which though highly necessary for the proper execution 

of the work and for its completion, were not provided for in the original contract. 

1. The execution of an extra item of work and payment therefore will be based on the following conditions: 

i) There shall be an order in writing to execute the extra item of work duly signed by an Engineer not below 

the rank of a Regional Engineer before its commencement. 

ii) If the contractor finds, after examining the specifications and plants that extra are involved, he should 

give notice to the Engineer to this effect and shall proceed with the execution of the extra item, only after 

receiving instructions in writing from the Engineer. 

2. Extra items may be classified as additional substituted or altered items, depending on their relation or 

otherwise to the original item or items of work. 

3. The rates for extra items shall be worked out as below: 
 

i) In the case of all extra item whether additional, altered or substituted, if accepted rates for identical items 

provided for in the contract,' such rates shall be applicable. 

ii) In the case of extra items whether altered or substituted, for which similar items exists in the contract, 

the rates shall be derived from the original item by appropriate adjustment of cost of affected components. 

The percentage excess  or  deduction  of  the contract rate for  the original  item  with  reference  to  the 

departmental estimated rate shall be applied in deriving the rates for such items. 
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iii) In the case extra items, whether altered or substituted and for which similar items do  not  exist in the 

contract and rates  exist  in  the schedule  of  rates,  the rate shall  be arrived  at on  the basis  of  the 

departmental data rate current at the time of ordering the extra item, after applying the tender deduction 

except on the cost of departmental material. Tender excess, if any, will not be applied. 

iv) In the case of additional items, the rates shall be arrived at on the basis of the departmental data rates 

current at the time of ordering the extra item or the date of commencement of the extra item whichever is 

earlier, after applying the tender deduction except on the cost of departmental material. Tender excess, if 

any, will not be applied. 

v) In the case of extra items,  whether additional  altered  or  substituted,  for which  the rates cannot be 

derived  from  similar  items  in the contract, and only partly from  the departmental  schedule  of rates, the 

rates for such part or parts of items as are not covered in the schedule of rates shall be determined by the 

Engineer on the basis of the prevailing market rates giving due consideration to the analysis of the rate 

furnished by the contractor with supporting documents, including contractor's profit. This shall be added 

on to the departmental rate (including contractor's profit) current at the time of ordering or executing the 

extra item,  whichever  is  earlier  for the other part of the item  for which  rates can be derived  from  the 

schedule of rates. 

vi) In the case of extra item whether additional, altered or substituted, for which the rates cannot be derived 

either from similar item of work in the contract or from the departmental schedule of rates, the contractor 

shall within 14 days of the receipt of the order to carry out the said extra item of work, communicate to the 

Engineer the rate which he proposes to claim for the item, supported by analysis of the rate claimed and 

the department shall within one month thereafter, determine the rate on the basis of the market rate giving 

due consideration to the rate claimed by the contractor. 

vii) In the case of percentage rate contract, the rate for extra item shall be arrived at by applying the 

percentage excess or deduction to the departmental data rate as per the original schedule on which the 

tenders were invited. 

4.  Wherever  the  term  'Departmental  data  rate'  appears,  it  shall  mean  the  rate  derived   from  the 
 

Departmental schedule of rates and shall include conveyance charges and contractor's profit. 
 

f) In cases in which the contractor has executed extra items not  contemplated in the agreement but  the 

rates of which require sanction of higher authorities the Regional Project Director may in such cases, 

sanction advance up  to  an amount not  exceeding 75  per cent of the amount for the items at the rate 

worked out and certified by the Manager Technical. The Engineer shall in all such cases promptly record 

all authorized extra items executed by  the contractor including detailed measurements and quantities 

thereof in the Measurement Book.  He shall neither enter any rate for the same in the Measurement Book 

nor  include such extra items in the body  of the bill When the bill is received in the RPMU,  the Manager 

Technical shall prepare a separate statement for those extra items showing the items executed, quantity 

of each item rate for each item worked out by him based on agreement conditions and amount for each 

item in the basis of the rate worked out by him. He shall also furnish a certificate to the effect that he has 

personally examined all the extra items and they are bona fide, the amount payable for these items will 

notbe less than Rs: .............................................................................(amount to be specified) and that there is 

no objection in paying 75  per cent of this amount as a secured advance. On 'receipt of the bill with the 
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above statement and certificate, the Regional Project Director may make payment not  exceeding the 

amount recommended by the Manager Technical as a lump sum secured for works done but  not  billed 

for. 

1.24.The contractor shall not without the previous sanction in writing of the Agency accepting the tender, 

execute any power of attorney in respect of any matter, touching this contract and any such power of 

attorney executed without such sanction shall not be recognized by or be binding upon  KRWSA  or their 

officers It shall be entirely within the discretion  of the Agency accepting the tender either to grant such 

sanction or to refuse it or to revoke a sanction once given. 

1.25.  No part of the contract shall be sublet without written permission of the Regional Project Director nor 

shall transfer be made by  power of attorney authorizing other to  receive payment on  the contractor's 

behalf. 

1.26.  The Regional Project Director or other sanctioning Agency reserves the right to reject any tender or 

all the tenders without assigning any reason thereof. 

1.27.Cement and steel shall be supplied by the contractor and if supplied departmentally, their value will 

be recovered at DSR  rates. Cement and steel  as well  as other materials  so issued  shall  remain  the 

property of KRWSA though in contractors custody and shall not be removed from the stores at work site 

expect under written authorization by a competent Agency not less than the rank of a Project Engineer. 

In case of M.S.  rods, the maximum wastage up  to but  not  necessary 5 percent may be allowed  at the 

discretion of the Regional Project Director in charge of the work and the recovery will be made at the rates 

specified above. 

1.28.  Any other materials available in Departmental stores it issued to the contractor will be recovered at 

book  value or issue rate plus 20 per cent supervision charges or market value or data rate whichever is 

higher. The fixing of market rate will be governed as per clause 1.33. 

1.29.  The contractor will be exempted from payment of seignior age for rubble and metal quarried from 

P.W.D.  quarries exclusively for P.W.D  work.  If the P.W.D.  quarries are not  situated within a convenient 

distance from the site of the work, the contractor's quoted rates shall be inclusive of seigniorage, ground 

rent, etc., that may be payable to the owners of private quarries. 

1.30.  In making payment the total amount of the bill will be rounded off correct to the nearest rupee if the 

amount is above Rs. 25 and to the nearest paise if amount is below Rs. 25. 

1.31.(a) When power rollers (which term includes  steam and diesel rollers)  are hired out  to contractors 

hire charges for the rollers (which include cost of lubricating oils, grease, small stores and establishment 

charges but exclude cost of fuel), shall be recovered at the rate of Rs ............................................per day 

of eight hours for the full period the roller is hired out to the contractor, including non-working days, except 

for authenticated periods of breakdown of the roller for the full working hours of a day, that is 8 hours from 

8 a.m. to 5 p.m.  (including one hour's interval for lunch and for Sunday and other Public holidays, if there 

is no work on these days.) 

The daily rate of hire fixed by the Regional Project Director shall be for a day of 8 hours or part thereof, 

between 8 a.m. to 5 p.m.  with one hour's interval for lunch. 

b) If there is work on Sundays and other Public holidays, the hire charges for the rollers, shall be recovered 

at the rate of 1.20  times the rate of normal working days. 
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c) When power rollers are worked on any day in excess of eight hours (that is outside the normal working 

day between 8 a.m. and 5 p.m.)  hire at the rate of 1 .20 times the hourly rate applicable for that day (based 

on the rate for 8 hours) shall be levied for every extra hour  or part thereof. 

d)  The average  out-turn expected  from  a  power roller  for  a day of  8  hours shall  be fixed  by  the 

Superintending Engineer (B & R) for the various items or road work A variation of plus or minus 12 1/2 per 

cent may be allowed to  this average. If the daily out  turn  from  the roller falls outside the permissible 

variations,  the contractor shall be charged at one and a half times the rate of normal  h ire  for the day, 

specified for the roller concerned. 

However, this clause shall not be applicable in cases where the variation is due to authenticated periods 

of breakdown of the roller or inclement weather. 

1.32.  In addition to the hire charges, necessary water, fuel, fire wood,  diesel oil, (fuel oil) or powering, as 

the case may be required for the efficient working of the power roller, shall be supplied by the contractor 

at his cost. 

1.33.  Value of quantities of the departmental materials issued for the work either allowed to deteriorate or 

unaccounted for,  amounting as it  does to  an excess supply over the sanction requirements shall be 

recovered at book  value or issue rate plus 20 per cent supervision charges or market rates whichever is 

higher with GST  and in addition specific penalty rate stipulated by the Department Market Value will be 

the retail selling price of the materials in the locality of the work or the nearest market town current on the 

day of issue, or recovery which is more. The Regional Project Director shall obtain the information and 

record within 7 days of such issue, sending a copy  to the contractor. The decision of the Regional Project 

Director regarding current market rates shall be binding on the contractor. Unused balance if any, at the 

time of completion or termination of the contract, will not be accepted by the department. The cost of such 

materials  amounting  as it does to an excess over sanctioned  requirements  shall  be recovered at book 

value + 20 per cent or current market rate whichever is higher and in addition to specific penalty rates as 

may be fixed by Regional  Project Director  in the form  of Departmental Circular Order from time to time 

shall also be recovered at the direction of Regional Project Director. 

1.34.  Tenderers should declare that they are not related to any Government servant, who is in charge of 

or having control of the work. Relationship in this will be restricted to father; mother, son, daughter brother, 

sister, direct  uncle, nephew, father-in-law, brother-in-law, mother-in-law, sister-in-law  and first cousin of 

the officer concerned. If the above condition is found  to have been contravened, when they tender the 

earnest money/security deposit of the tenderer/ tender will be forfeited and the contract entered into will 

stand cancelled. 

1.35.  The contractor will provide his own tools and plant, store sheds to store his own materials as well as 

those supplied by the department and will be entirely responsible for the proper use and safe custody of 

the latter and also for any loss, damage, theft, mishandling weathering or any cause what so ever. 

1.36.In case of schedule rate contract, if different rates are quoted for the same specification of work under 

identical working condition at the same site/in different appendices of the schedule the lowest quoted rate 

will be accepted for the items in all the appendices. 

1.37.  The contractor shall be responsible for the safety of the labour employed by him and he shall be 

liable to pay the necessary compensation in case of accidents, as per the Workmen's Compensation Act. 
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The contractor will also be liable to abide by the fair wage clause condition attached separately. 
 

1.38.  Empty  bags of cement used on the work need not be returned to the departmental stores. Value of 

empty cement bags will be recovered at rates fixed by the departmental from time to time. 

1.39.  lf the department undertakes to supply particulars materials no claim for extra payment on account 

of delay in the supply of materials will be entertained. 

1.40.  ln the case of construction of steining to wells, excessive tilts if any occurring to the extent which is 

more than the percentage allowed as per rules will have to rectified by the contractor at his own cost and 

if the contractor fails to attend to the same it will be got  attend to by other agency and the cost thereof 

recovered from the original contractor. 

1.41.  The contractor should take a license under the current explosive rules to enable him to manufacture 

and posses the quantity of gun  powder required by him for blasting, if necessary. 

1.42.  The contractor shall employ engineering personnel as detailed below for a period of one to two years 
 

according to the tenure of the contract. 
 

 
Cost of work executed No. of personnel to be Employed 
For work costing Rs.2 

Lakhs up to Rs. 5 lakhs 

One Engineering 

Diploma Holder 
Rs. 5 lakhs up to Rs. 10 lakhs One Engineering Graduate and one Engineering Diploma Holder. 
For works costing over 10 lakhs One Engineering Graduate and two Engineering Diploma Holder 

 
1.43.  Tenders which are not in conformity with this tender notice are liable to rejection. 

 

1.44.  This tender notice with the conditions stated here in will form part of the contract documents. 
 

1.45.  In the case of schedule contracts when the rates quoted for a particular item in figures and words 

disagree, the rates quoted in words will be taken of the purpose of the settlement of the contract. The 

contractor is bound to  accept these rates if  the contract is awarded to  him. Similarly in the case of 

percentage rate contract when the overall  percentage rates quoted in  figures  and words disagree,  the 

rates noted in words will be taken for the purpose of the settlement of the contract. The contractor is bound 

accept these rates if the contract is awarded to him. 

1.46.  The entries in the tender schedule issued by the department is in no  way to be corrected by the 

tenderers and if the tenderers have to note anything,  they should  note the same as a foot  note in  the 

bottom of the page. If any correction is made by the tenderer in the tender schedule, the tenders are likely 

to be rejected. 

1.47.ln the case of the percentage rate contract, the overall percentage rate quoted by the contractor shall 

not be varied on any account whatever and it shall hold good  for all items done irrespective of variations 

in quantities. 

1.48.  The quantities provided for in the schedule may vary widely and contractor should be prepared to 

do any excess over the schedule quantities at his quoted rates for the works. 

1.49.     lt shall be accepted as a condition  of contract that the landed property or bank deposit  based on 

which the solvency certificate was issued by the Revenue Department and produced during the time of 

Registration will not be alienated during the period of contract without the permission of KRWSA vide G.O. 

(P) No. 136/74/PW., dated 8th August 1974. 
 

 
Regional Project Director 
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2. SPECIAL CONDITIONS 
 

 

Name of work:–Providing 150 Functional Household Tap Connections from Existing Water Supply 

Scheme (Dhoomrakad) at Meenja GP,  Kasaragod District. 
 

2.1  All  works shall  be done in  conformity  with  the specification  and condition  in  the contract in  force 

in  KRWSA.  For  the labour  portion,  the tenderer shall  quote only  single  rate as an overall  percentage 

above or below or at the rates given in the schedule by a single entry at the bottom of the schedule under 

the head ”quoted rate of the contractor". The tenderer shall quote for the supply of items required for the 

work  as given  in  the schedule.  The rates  quoted shall  be inclusive  by  covering  all  the operation 

contemplated  in  the  specification  and  tender schedule  and all  incidental  work  necessary for  such 

operations such as shoring, bailing out, form work, scaffolding, etc. 

 

2.2. The contractor should upload the declaration in the form attached. 
 

2.2.  The rates quoted by the contractor for the various items shall be inclusive of all tools and plants 

required for the proper execution of work and all other incidental charges and separate claim for these will 

not be entertained under any circumstances. 

2.3.  The quantities shown in the schedule are only approximate and are subject to  variations and the 

contractor is bound to do additional quantities of work if found  necessary at his quoted rates. 

2.4.  All the rates quoted should be exclusive of GST also. 
 

2.5.  All  corrections and insertions in the original tender or  schedule whether in the printed matter or 

elsewhere shall be attested by the tenderer. 

2.6.  The contractor has to  quote for the specification  and unit  noted in  the schedule.  No  correction  of 

specification, unit or quantity is admissible and if they make any correction in the specification, etc., the 

same will be rejected. If they have to note anything, they shall not the same as a foot note at the bottom 

of the page. 

2.7.  The earnest money deposit receipt should be attached to the tender, properly pledged, lest the tender 

will be rejected. 

2.8.  The contractor should note his Division Register Number and amount of permanent earnest Money 

deposited by him in his tender. 

2.9.  The contractor should produce the declaration in the form attached. 
 

2.10.  "The contractor is bound to carry out items of works which are not expressly or impliedly described 

in the tender schedule, plans, specifications and agreement but which are found  necessary for the proper 

completion of the work during execution. Payment for such extra items will be made on the basis of extra 

item conditions vide clause 23 (c) of form No. GWD. 83." 

2.11.   For  L.S.  items the contractor will be paid only for the actual quantity of work  done or  materials 

supplied and labour engaged at agreed rates for such items and as per condition No.10  above for extra 

items but such payment will be limited to the lump sum quoted by the contractor. If he fails to quote definite 

L.S rates for such items the L.S. amount provided in the schedule will be operative in his case. 

2.12.  For materials issued for the work but not used and not returned to the store, GST  at the prevailing 

rates will be recovered in addition to the departmental recovery plus 20 percent storage. 

2.13.  For cement and M.S., rods issued for the work but not used a penalty of Rs. 20.00 per 50 kilograms 
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of cement and Rs. 2.50  per kilogram of M.S.,  rods will be recovered in addition to the value, 20 percent 

storage and GST. 

2.14.  lt will be the responsibility of the contractor to obtain necessary land for stacking the materials for 

arranging the work. 

2.15.  Metal  of the required  size  alone  should  be brought to the site  of the work.  Breaking  boulders  or 

rubble into metal will not be allowed either on or the side of the road. Metal should be stacked on one side 

of the road only and in such a way as not to cause any hazards to traffic. The stacks should be formed as 

per the standard profile current in the department. 

2.16.  Granite stone metal supplied should be sound, hard, tough and durable, free from  any decayed 

matter and of uniform colour and texture. Each piece should have sharp angular edges. The metal should 

not also contain any quarry dust or earth. 

2.17.  Silicious gravel shall consist of only hard nodules not  more than 40 mm.  or less than 6 mm  dia, in 

any direction scraped from the hill sides and free from admixture of earth or laterite chips. 

2.18.  Sand supplied should be clean, sharp and gritty to the touch, free from clay and other impurities and 

obtained from running watercourses. 

2.19.  Variation in supply in each 200-meter length exceeding 1 per cent from the approved indent will not 
 

ordinarily be allowed. But supplied above 1 percent over the stipulated quantity in the particular 200  meter 

length may be accepted at the discretion of the Regional  Project  Director and in that case each ,will be 

paid at 3/4  of the agreed rate. Similarly if  supplies fall short by more than 1 per cent recovery for this 

deficiency  will be made at 1/4  of the agreed rates. Excess supplies  or  deficiency  in  supplies  over 10 

percent however will be accepted only at the discretion of the Regional Project Director subject to its being 

penalized at half of the agreed rates. The maximum penalty shall however be limited to 10 per cent of the 

contract. 

2.20.  The contractor will have to make his own  arrangements to convey the materials supplied by the 

department and for stacking, of materials and site shed, etc. which are found  necessary for the proper 

execution of the work. He will also be responsible for the safe custody of the materials till they are used 

on works. 

2.21.   The contractor should take out  license for storing gun  powder and explosives required for rock 

blasting as per Explosive Act 1940. 

2.22.  Empty  cement bags will not be taken back but its cost Re. 1 per bag will be recorded towards value 

with the usual GST. 

2.23.  Recovery for M.S. rods shall be affected at agreed rates for the quantity actually used plus wastage, 

if any. The percentage of wastage will be fixed by the Regional Project Director, but at any rates it should 

not exceed 5 per cent of the actual usage. 

2.24.  If the department undertake the supply of any materials, no claim for extra payment due to delay in 

supply of those materials will be entertained. 

2.25.  If materials other than those specified in the tender are issued by the department, recovery will be 

affected at data rate plus storage plus GST  or at current market rates at the time of issue whichever is 

higher. 

2.26.  Hire charges of tar boiler and sprayer if supplied departmentally will be recovered at Rs. 5 per day 
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for the whole period they are in the custody of the contractor. 
 

2.27.  Machinery like concrete mixer, pump set etc. if available will be supplied by the department as per 

rule and hire charges recovered from the contractor at the prevailing departmental rates. The contractor 

has to take the machinery from the store and return to the same spot at his cost and responsibility. 

2.28.A  day means 8 working hours for purpose of calculation of hire charges of rollers, pump sets and 

other machinery unless otherwise specified. 

2.29.  "The contractor has to take the roller from the ......................................................................................... and 

return it to the same spot at his own cost and responsibility" 

2.30.  (a)"When power rollers (which term includes steam and diesel rollers) are hired out to contractors, 

hire charges for the rollers (which include cost of lubricating oils, grease, small stores and establishment 

charges but excludes cost of fuel), shall be recovered at the rate of Rs. 137  per day or eight hours or part 

thereof, for the full period the roller is hired out  to the contractor including not-working days except, for 

authenticate periods of breakdown of the roller for the full working hours of a day (that is 8 hours from 8 

am to 5 pm.  including one hour's interval for lunch), and for Sundays and other public holidays, if there is 

no work on these days". 

("The daily rate of hire fixed by the Superintending Engineer shall be for a day of 8 hours or part there of, 

between 8 am and 5 pm with one hours interval for lunch") 

(b) "If there is work on Sundays and other public holidays the hire charges for the roller, shall be recovered 

at the rate of 1.20  times, the rate for normal working days". 

2.31.  (a)"When power rollers are worked on any day, in excess or eight hours (that is outside the normal 

working day between 8 am and 5 pm hire at the rate of 1 .20 times the hourly rate applicable for that day, 

(based on the rate for 8 hours) shall be levied for every extra hour  or part thereof' 

(b)  "The  average  out-turns expected  from  a  power roller  for  a day of  8  hours is  as fixed  by  

the Superintending Engineer, B & R, for the various items of road work. A variation of plus or minus 12 1/2  

per cent may be allowed to  this average. If the daily out  turn  from  the roller falls outside the 

permissible variations the contractor shall be charged at 11/2  times the rate of normal hire for the day 

specified for the roller  concerned.  However, this  clause  shall  not   be  applicable  in  cases  were 

variation  is  due  to authenticated periods of breakdown of the roller or inclement weather". 

(c) In addition to the hire charges, necessary water, split firewood, diesel oil (fuel oil) or powering as the 

case may be required for the efficient working of the roller, shall be supplied by the contractor". 

2.32.  If part payment is claimed for metal supply: 75 percent of the supply will only be made in the part 

bill. The spreading and consolidation should be done within two months of supply. 

2.33.  The payment of the earth work items will be made as per level measurements or tape measurements 

as per rules prevailing in the department. 

2.34.       AII items should be carried out as per the relevant specification in the M.D.S.S. and all clause of 

preliminary specification should be complied with. 

2.35.   The moulds,  shuttering, etc., required for  the work  should be made by  the contractor and got 

approved by the departmental officers at site before use. 

2.36.  Tribes of the locality should be employed to the extent possible. The contractor should pay fair wages 

to  the labour  engaged on  the work  which  will  be fixed  by  the Government as specified  in  G.O.  18/ 
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8597/55/LD., dated 7th March 1956  and any dues to the labour will be recovered from his bill as fixed by 

the departmental officers. 

2.37.  The contractor alone is responsible for the safety of his labourers and damages, if any payable under 
 

"Workmen's Compensation Act" will be to his debit. 
 

2.38.       It shall be contractor's responsibility to protect the public and his employees against accident from 

any cause during execution of the work  and he shall indemnify the Government against any claims for 

injury  to  person or  property resulting  from  any such accident  and he shall,  were provisions  of  the 

"Workmen's Compensation Act" apply, take steps to properly insure against any claims there under. 

2.39.  The contractor shall be liable for any loss caused to the Government on account of the above work 

including any that may arise due to non  fulfillment of the contract. He should comply with the rules laid 

down  in the Central P.W.D  Contract regulations regarding fair wages. 

2.40.  The work shall be completed in all respects and also at the rate of progress within the time limit and 

stipulations in the From  No. 83 - Notice inviting tender failing which the contractor is liable to be fined as 

stipulated in special condition No. 49. 

2.41.   Defects, if  any noticed within 3  months (6  months in the cases of road works) from  the data of 

completion of the work will be got  rectified by the contractor, in default of which this will be attended by 

the department and the cost made good  from the contractor. 

2.42.  The contractor should produce latest sales tax and agricultural income-tax clearance certificate and 

also income-tax clearance certificate for receiving final payment. 

2.43.  The contractor shall be responsible for payment of sales tax as per rules in force from time to time 

and the rates quoted for various items remain unaffected by any changes that may be made from time to 

time in the rate at which such tax is levied Sales tax, agricultural income tax and income tax due to 

Government from  the contractor will be recovered from  his bill for the work  as per the advise of the 

authorities concerned. 

2.44.  AlI sums due to the Government under or by virtue of this contract shall be recoverable first from the 

security furnished by the contractor and if  the same is found  insufficient, such deficit amount shall be 

recoverable under the provisions of the Revenue Recovery Act for the time being in force as though the 

same were arrears of Land Revenue or any other manner as the Government may deem fit. 

2.45.   The contractor agrees  that before  final  payment shall  be made on  the contract, he will sign  and 

deliver to the Regional Project Director either in the measurement book  or otherwise as demanded, a valid 

release and discharge from  any and all claims and demands whatsoever for all matters arising out  or 

connected with the contract. Provided that nothing in this clause shall discharge or release the contractor 

from his liabilities under the contract it is further expressly agreed that the Regional Project Director in 

supplying the final measurement certificate need not  be bound by  the proceeding measurement and 

payments. The final measurements, if any, of the Regional Project Director shall be final, conclusive and 

binding on the contractor. 

2.46.  The tender notice and Form  No. 83 Notice Inviting Tender shall form part of the Agreement. 
 

2.47.  The date fixed by the Regional Project Director for the commencement and completion of works as 

entered in this agreement shall be strictly observed by the contractor who shall pay damages at the rates 

of (1) one per cent on the estimated value of the contract for every day not exceeding five days that work 
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remains un  commenced or unfinished after the proper date and further to ensure good  progress during 

the execution of works, the contractor shall be bound unless the contract provides otherwise in all cases 

in which the time allowed for a work exceed one month to complete. One fourth  of the whole work to be 

done when one fourth of the whole time allowed for it has elapsed, one half of the work when one half of 

time has elapsed and three fourths of work when three fourth of time has elapsed and the penalty for the 

failure in either of these cases shall likewise be that the contractor shall be subject to pay daily damages 

at the rate of (1) one per cent on the estimated value of the amount of work that should be completed by 

that time. Provided always that entire amount of damages to be paid under the provisions of this clause 

shall not  exceed in the whole amount of retention plus the security deposit. All damages payable under 

the provisions of this clause or clause 12 or of the conditions of contract shall be considered as liquidated 

damages to be applied to the use of this Government without reference to the actual loss sustained owing 

to the delay. 

2.48.  If during  execution,  the proportion  of usage of material  issued  departmentally  alone  is  varied  for 

which the price has been fixed in the tender the quoted rate of the item will be allowed effecting short or 

excess of departmental materials actually used as well as labour charges for handling the short or excess 

if any provided is in the same position. 

2.49.   The earnest  money deposit  of  the unsuccessful  tenderers will  be refunded  immediately  after 

tabulating the tenders keeping only the earnest money of the first two lowest tenderers the earnest money 

of the remaining two unsuccessful tenderers will be refunded within a week from the date of acceptance 

of tenders. 

2.50.  The contractor should engage at his own  cost a diploma  holder  (Civil Engineering)  with sufficient 

practical experience for the proper execution and supervision of work costing from Rs. 2 lakhs to 5 lakhs 

and one Engineering Graduate and one diploma holding (Civil Engineering) for works costing Rs. 5 lakhs 

up to 10 lakhs and one Engineering Graduate and two diploma holders for one or two years according to 

the tenure of contract. 

2.51.       AII other conditions and specifications of contract are the same as those current in the department. 
 

2.52.  The method of measurements will be as per Indian standard 1200-1958. 
 

2.53.  AII concrete should be machine mixed and vibrated. 
 

2.54.  The tenderer/contractor must clearly understand that the settlement of claims either by part bills or 

by final bill will be made only according to the availability of budget provision and allotment of funds made 

with the Regional Project Director in charge of the work under the respective head of account in which the 

work is sanctioned and arranged and also subject to the seniority of such bills. No claim for interest or for 

damages whatsoever shall be made for the belated settlement of claims of bills. No such claims shall be 

admitted by the Government. 

 

 
2.55.  Fair Wage Clause 

 
(a) The contractor shall pay not less than fair wages to labourers engaged by him on the work: 

 
"Fair Wages" means wage whether for time or piece work notified at the time of inviting tenders for the 

work and where such wages have not been so notified, the wage prescribed by the Central P.W.D.  for the 

District in which the work is done. 
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(b) The contractors shall notwithstanding the provisions of any contract to the country cause to pay a fair 

wage to labourers indirectly engaged on the work including any labour engaged by his subcontractor in 

connection with the said work as if the labourers, had been immediately employed by him. 

 

(c)  In  respect of  all  labour  directly  or  indirectly  employed  in  the  works for  the performance  of  the 

contractor's part of this agreement the contractor shall comply with or  cause to  be complied with (the 

central  P.W.D.  Contractor's labour)  regulations  made by Government in  regard to  payment of wages, 

wage period  deductions from  wages, recovery of wages not  paid  and deductions unauthorizedly made 

maintenance  of  wages register,  other terms of  employment,  inspection  and submission  of  periodical 

returns and all wage cards, publication of scale of wages and returns and all other matters of a like nature. 
 

(d) The Regional Project Director or Manager Technical concerned shall have the right to deduct from the 

money due to the contractor and any sum required of estimated to be required for making good  the loss 

suffered by a worker or workers by reasons of non fulfillment of the conditions of the contract for the benefit 

of the works, non  payment of wages or deductions made from his or their wages which are not justified 

by their terms of the contract or non  observance of the regulations. 

 

(e) Vis-a-vis the Central Government, the contractor shall be primarily liable for all payments to be made 

under and for the observance of the regulations aforesaid without prejudice to his right to claim from these 

sub contractors. 

 

(f) The regulation aforesaid shall be deemed to be a part of this contractor and breach thereof shall be a 

breach of this contract. 

 

 
2.56.  Clause 45 of M.D.S.S. - Accidents - Hoarding - Lighting - Observations - Watchmen 

 

(a) When excavations have been made or obstacles have been put  in public thorough fares or in 

places where there is any likelihood of accidents, the contractor shall comply with any requirement of law 

on the subject, and shall provide suitable hoardings, lighting and watchmen as necessary. 

(b) It shall be the contractor's sole responsibility to protect the public and his employees against accident 

from any cause and he shall indemnify Government against any claims for damages for in jury to person 

or  property, resulting from  any such accidents and he shall, where the provisions of the Workmen’s 

Compensation Act, apply, take steps to property insure against any claims there under. 

(c) On the occurrence of the accident which results in the death of any of the workmen employed by the 

contractor or which is so serious as to be likely to result in the death of any such workmen, the contractor 

shall within 24  hours of the happening of such accidents, intimate in writing to  the concerned Project 

Engineer of the Kerala Rural Water Supply and Sanitation Agency (KRWSA)  the fact  of such accident. 

The contractor .shall indemnify Government against all loss or damage sustained by Government resulting 

directly or indirectly from his failure to give intimation in the manner aforesaid including the penalties or 

fines  if  any pay able  by Government a consequence of Government's failure  to  give  notice  under the 

Workmen's Compensation Act or otherwise conform to the said Act in regard to such accident. 

(d)  In  the event of  an accident  in  respect of  which  compensation  may become  payable  under the 

Workmen's Compensation Act VIII of 1923  whether by the contractor or by the Government as principal it 

shall be lawful for the Regional Project Director to retain out of moneys due and payable to the contractor 
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such sum of sums of money as may, the opinion  of the said  Regional  Project Director,  be sufficient  to 

meet such liability. The opinion of the Regional Project Director shall be final in regard to all matters arising 

under this clause. 

(e) 1 % of the amount of bill amount will be recovered along with other recoveries towards the contribution 

to "Kerala Construction Works Welfare Fund  Board" 

 

 
2.57.  The Tenderer should submit a preliminary Agreement executed and signed in Kerala Stamp Paper 

worth Rs. 200/-  along with Tender documents failing which the tender will be rejected. 

2.58.  Work contract tax payable under the GST  Act will be deducted from Contractors part bill/ Final bill 

at the specified rate. 

2.59.   The Bill of Quantities shall be read in conjunction with the instructions to bidders, conditions of 

contract, specification and drawings. For the construction of works, the quantities provided in the Bill of 

Quantities are estimated, and are given to provide a common basis for bidding. The basis of payment will 

be the actual  quantities  of work ordered and carried  out,  as measured by the contractor and verified  by 

the Engineer and valued at the rates and prices tendered in the Bill of Quantities in the case of item rate 

tenders. The rates and prices  tendered in  the priced  Bill  of Quantities  shall,  except in  so far  as it  is 

otherwise provided under the Contract, include all the constructional plant, labour, supervision, materials, 

erection, maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and 

obligations set out in the contact. 

2.60.  Same rate shall be quoted for repeated items, if any, in the Bill of Quantities and if quoted 

otherwise, lowest rate will only be considered. 

 
 

 
Regional Project Director 
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FORM OF DECLARATION 

 

 
1.            I........................................................................................... do hereby declare that none of my relations 

as per the list given is section, 6 and Schedule 1 A of the Companies Act, 1956  is in charge of the above 

work or are having control over it. 

2.            I............................................................................................ do  hereby distinctly and expressly declare 

and acknowledge that I have read the Madras detailed standard specifications / CPWD specifications and 

the preliminary specifications therein. 

 
 

 
Contractor 

 

 
 

Note: - If the contractor is found  at any stage, to have suppressed any information required, his earnest 

money for the work is liable to be forfeited and the contract entered into will stand cancelled. 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

FORM OF TENDER 

Form No. 84 

 
 
 
 
 
 

OFFICE  OF THE REGIONAL  PROJECT DIRECTOR KERALA 

RURAL WATER SUPPLY AND SANITATION AGENCY 

REGIONAL  PROJECT MANAGEMENT UNIT 

BLDG. NO.TP3/253, NEAR AKG HOSPITAL, TALAP,  KANNUR - 670002 
 
 
 
 

Name of work:- JAL JEEVAN MISSION  – Providing 150  Functional Household Tap Connections from 

Existing Water Supply Scheme (Dhoomrakad) at Meenja GP,  Kasaragod District. 

 
 

 
Date of issue: 

 
 

 
Name ................................................................................................................................................ 

Address of Tenderer......................................................................................................................... 

.......................................................................................................................................................... 
 
 
 
 

 
Details of EMD ..................................................................................................... 
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3.                                                                    Form No. 84 
 

Specifications 
PART  1 – GENERAL 

 
3.1. The rates tendered by a Contractor for the work shall include the cost of – 

(a)               All  labour  and  supervision  thereof,  all  materials,  tools,  implements  and  plant  of  every 

description ladders, cordage, tackle, etc, as well as the provision of safe and substantial scaffolding 

required for the proper execution of the work in conformity with the specifications for the various items of 

work; 

(b)                 Supplying the requisite agency with necessary equipments, to set out the work as well as to 

afford facilities for such examination of the work as the departmental Officers may at any time consider 

desirable, as also to count, weigh and assist in the measurement or check measurement of the work or 

materials. 

(c)                  Providing and maintaining all temporary fences, shelters, lights watchmen and danger signals 

and such other precautions as are necessary for the protection of the work  or materials, as well as to 

protect the public and those connected with the work from accidents at the site of, or on  account of the 

work; 

(d)                 All sheds, mortar mills and mixing platform of every kind required for the proper execution of 

the work according to the specifications; 

(e)               All fees and royalties of materials; and 

(f)                  Finally clearing away of all rubbish, surplus materials, plants etc., on completion of the work 

and pressing and leveling off and restoring the sire to a tidy condition, prior to handing over the work to 

the RPMU  and leveling off and restoring the site to a tidy condition, prior to handing over the work to the 

Regional Project Director or his authorized assistant and also its maintenance until so taken over. 

3.2                  In the case of supplies of materials such as rubble, broken stones, gravel, sand, etc., which 

may have to be measured prior to being used on the work, the contractor must always stack or arrange 

them neatly on level ground or on ground cleared and leveled by him for the purpose in such manner as 

may be  ordered by  the Officer-in-charge  so  that they may be  easily  susceptible  of  inspection  and 

measurement, the cost of such clearing, leveling and stacking or arranging being included in the rates for 

work, Each stack must be straight and of uniform section throughout and of the dimensions specified by 

the Officer-in-charge. Materials not stacked or arranged in accordance with instructions issued will not be 

measured and paid for. 

The Contractor shall be bound to bear the expense of defense of any action or law proceedings that 

may be brought by person for any injury sustained owing to neglect of above precautions in connection 

with the execution of the work, and to pay any damages and cost which may be awarded in consequence. 

The Contractor shall also help himself out of any difficulties of penalties arising from interference with 

private property in the execution of the contract. 

The tenderer should state whether he has all the plant necessary for execution of the work. If in the 

opinion  of  the Regional  Project  Director,  Contractor’s  own  plant  is  neither  sufficient  for  the proper 

execution of the work,  the department may supply other available plant and recover reasonable hire for 

the same.  The Regional  Project  Director’s  decision  in  the matter shall  be final  and binding  on  the 

Contractor. 

The Contractor shall bear the running expenses inclusive of pay of the departmental staff attached to 

such plant and cost of repairs of al KRWSA  plant while in his possession on  hire as also the cost of 

restoring the same in good  condition at the time of return, due allowance being made for fair wear and 

tear. 

All materials and plant that are to be made over to be Contractor by the Department shall be handed 

over at him at the RPMU  or Store Yards at RPMU  Headquarters of the KRWSA General Stores and the 

charges for their handling, loading and unloading and conveyance to and from the respective work as also 

for stacking the materials neatly and in regular heaps on the ground or sheds to which they are brought, 

shall be deemed to be included in the rates for the work. 

Unless otherwise specifically provided for in the Contract, the Contractor shall his own cost keep all 

portions of the work free from water whether due to springs, soakage or inclement weather and in a neat 

and sanitary condition and shall also see that drainage and sewage are prevented from entering the site 

of work or accumulating therein. 
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The Contractor shall be responsible for the proper use and bear the cost of protection of materials 

made over to him by the Department for use on  the work  and bear any loss from  deterioration  or from 

faulty workmanship or any other cause. The cost of materials thus allowed to deteriorate amounting as it 

does to an excess issue over sanctioned quantities will be recovered at rates 20 percent over the actual 

cost. The orders of the Regional Project Director in the matter shall be final and binding on the Contractor. 
 

The Contractor shall be responsible to see that the level or other pegs, profiles, bench marks, masonry 

pillars or other marks setup by the Department for guidance in the execution of the work are not disturbed, 

removed or  destroyed. If any such marks are in  the opinion  of  the Regional  Project  Director  found 

disturbed, removed as destroyed, they will be replaced by the Department at the cost of the Contractor. 
 

3.11        Any materials brought to the site of work, or any work done by the Contractor but rejected by the 

Officer-in charge as being not up to the specifications shall in the case of materials supplied be then and 

there removed from  or  broken up  at the site of work,  and in the case of work  done be dismantled or 

rectified at the expense of the Contractor, as may be ordered by the Officer-in-charge. 
 

3.12        In  all  cases  whether so specified  in  the contract or  not,  the work  shall  be executed in  strict 

accordance with the Contractor’s accepted tender and these specifications and with such further drawings 

and specifications and orders as may from time to time be issued by the Regional Project Director. 
 

3.13        Whenever the Contractor is ordered by the Regional Project  Director or his authorized assistant 

or subordinate to execute any item of work which is not in the tender, it shall be the Contractor’s duty to 

get a special price arranged for the item and to see that it is written in the work spot order book  that this 

order is initialed and dated by the Contractor and the Officer ordering that particular item of work. For any 

extra item executed by the Contractor and not  as entered in the work spot order book  and initialed both 

by the Contractor and the Departmental  Officer  ordering  such extra item  that Contractor shall  have no 

claim or extra payment. 
 

3.14         Any  dispute  or  difference  that  may arise  between  the  Regional  Project  Director  and  the 

Contractor on  account of the contract, shall at the instance of either party be referred to the Regional 

Project Director,  KRWSA whose decision given in  writing shall be final conclusive and binding.  The 

Regional Project Director may at this discretion delegated in writing, to any of his subordinates any of his 

power regarding these specifications. 
 

 
 

Specification 
 

 
Part II                                                Materials 

 
Part III                                               Work 

 
 

 
(As current in the Kerala Rural Water Supply and Sanitation Agency (KRWSA)) 

Signature of Tenderer ……………………………………………………. 

Date ………………………………………… 
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KERALA RURAL  WATER  SUPPLY AND SANITATION  AGENCY  (KRWSA) 

FORM OF TENDER 

Name of work:, JAL JEEVAN MISSION  – Providing 150  Functional Household Tap Connections from 

Existing Water Supply Scheme (Dhoomrakad) at Meenja GP,  Kasaragod District. 

To 

THE REGIONAL  PROJECT DIRECTOR, REGIONAL  PROJECT MANAGEMENT UNIT, 

KRWSA, BLDG.NO.TP3/253, NEAR AKG HOSPITAL, TALAP, KANNUR – 670002. 
 

Sir, 

 
1. I/We do hereby tender to execute the works enumerated in the Schedule accompanying in accordance 

with the terms in your  tender notification dated ........................................... and specifications and conditions 

of contract in force in KRWSA. 
 

2. Copy of the specifications duly signed is also enclosed. 
 

3.  I/We  further  agree to complete the whole work  in .......................................  Weeks/months from date of 

receipt  of order to start work,  and/or the case of piece-works,  maintain  the minimum  rate of progress 

specified in the Tender Schedule. 
 

4. I/We do/  do  not  agree to accept and carry out  such portion of the work included in my/our  tender as 

may be allotted to me/us if the whole work be not given to me/us. 
 

5. In consideration of I/We being registered as a contractor in the Kerala  KRWSA.  and invited to tender 

I/We agree to keep the tender open for acceptance ...........................Days from the due date of submission 

thereof and not to make any modifications in its terms and conditions which are not acceptable to Kerala 

Rural Water Supply and Sanitation Agency (KRWSA). 
 

A sum of Rs ..................................Is hereby forwarded in cash/Treasury chalan deposit at open as aforesaid 

or make any modifications in that terms and conditions of the tender which are not acceptable to Kerala 

Rural Water Supply and Sanitation Agency (KRWSA). 
 

OR 
 

If after the tender is accepted, I/We fail to  execute the agreement as provided in clause 13  of tender 

notifications or to commence the execution of the works as provided in the conditions, I/We agree that the 

Kerala Rural Water Supply and Sanitation Agency (KRWSA)  shall, without prejudice to any other right or 

remedy be at liberty to forfeit the said earnest money absolutely and also recover from me/us the entire 

loss that may be caused  to  the Kerala Rural Water Supply and Sanitation Agency (KRWSA)  by  the 

retender or arrangement of the work  or otherwise under the provision of the Revenue Recovery Act or 

otherwise. 
 

 

Encl:- i) Tender Schedule : 
ii)  Earnest money Rs. 
iii)  Signed copy  of specification : 
iv)  Signed copy  of plan : 

 

Usual signature of Tenderer....................................................................................................................... 

Full Name ................................................................................................................................................... 

Nationality................................................................................................................................................... 

Place of residence ...................................................................................................................................... 

 

 
Date of submission ……………………………………………………………. 



 

 

 

 

TENDER SCHEDULE 

E-Tender No. 116/MT2/KNR/MEENJA/JJM/2023 

 

N.B:- (1) All rates to be inclusive. (2) Rates to be entered in words in remarks column. (3) The amount of the tender should be filled up and totaled by Sub- 

heads by the tenderer excepting for items for which definite quantities are not given in the Schedule. 
 

Approximate quantities  

 
Description of items of work 

 

 
Unit 

Tendered 

inclusive rate per 

unit 
Rs.          Ps. 

Amount 

 
 

Rs.          Ps. 

 

Remarks (Here 

enter rate in 

words) 

 

Name of 

appendix 

 

Estimate 

item No. 

 
Quantity 

1 2 3 4 5 6 7 8 

    
 
 

 
Separately Attached 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Carried over 

      

 

 
 
 
 
 
 
 

Tenderer Page 27 Regional Project Director 
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4.         ADDITIONAL TENDER CONDITIONS 
 

4.1         The  tenders shall be  submitted electronically to  the  Regional Project Director, Regional Project 

Management Unit, Kerala  Rural W ater  Supply and  Sanitation Agency (KRWSA), Near  AKG Hospital,  Talap, 

Kannur-2 in the method  available at the website www.etenders.kerala.gov.in. All documents / attested copies 

shall be submitted electronically by scanning, digitally signing and uploading. The tender documents in original 

shall be  submitted within three  days of opening of the  Tender. The  contractors who  are  registered for e- 

tendering and  having valid password can  view the  tender notice and  the  tender documents free of cost in 

tender free view. However on submission of tender, the tenderer will have to remit the tender fee electronically. 

The  tender fee once  paid successfully and  credited to Kerala Rural Water  Supply and  Sanitation Agency 

(KRWSA) account will not be refunded even  if the tender is cancelled at a later stage or the tenderer fails to 

upload his tender. Preliminary agreement in the prescribed form in Rs. 200/- Kerala Stamp Paper duly signed 

and  sealed shall be  uploaded without fail. The  tender schedule shall be  filled up in the  prescribed format 

provided in the tender document. For uploading the tender documents, the tenderer has to remit the amount 

towards tender fee as well as the  prescribed EMD through  online payment mechanism for e-procurement 

system of Govt. of Kerala. 

4.2         The rate  quoted by the  contractor should be inclusive of hire charges for the  tools and  plant, sales 

tax, excise duty etc. and all other incidental charges and no extra claims on these account, will be admitted. 

4.3         The contractor shall be bound  to carry out all extra  items not provided for in the schedule but found 

necessary during execution of the work. 

4.4         The contractor shall examine whether  there  are any gas mains, electric or phone posts, cables, water 

main, sewers, covered drains etc.,  coming in the line of the trench  and  shall not excavate in such localities 

before such mains, cables or drains or sewer are diverted or other wise arranged for. 

4.5         The contractor shall be responsible for any damage which may be caused to power  or phone posts 

or cables or to building, walls or pipes etc., nearby on account of the excavation of the trench due to insufficient 

or lack of shoring or due  to the result of bailing out or pumping or stagnation of water.  The  contractor shall 

make  his own  arrangements for supporting electric and  telephone posts, electric and  telephone cables, 

existing water mains during excavation and no extra payment will be give for this. 

4.6         The contractor shall examine and  satisfy himself that the beds of the trenches are  firm and  suitable 

for laying the pipes. Should any portion be found unsatisfactory, the contractor shall take necessary steps to 

make  the trench  firm and  suitable for laying pipes. 

4.7 The pipes, specials and valves etc., shall be handled very carefully during loading, unloading, conveying, 

lowering operations as per  the  directions of  the  Agency  officers under  their approved modes and  with 

approved instruments and should be satisfied that they are not defective. 

4.8         If any of the materials issued to the contractor in good  condition become there  after damage before/ 

or after being placed in the work, the contractor shall be liable for the damage and  shall be charged at the 

rate fixed by the Agency as per rule. 

4.9         No payment will be made for additional pumping for bailing out water that may be required due to the 

http://www.etenders.kerala.gov.in/
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fault of the contractor by way of inefficiency or delay in carrying out the works, defective works etc., 
 

4.10       The laid pipeline should be  tested in convenient section not exceeding 150m  length at a stretch/ in 

suitable length fixed by the Agency. The testing of pipeline has to be done  under  the presence of the Officer- 

in-charge and under  their directions. 

4.11       If test show any defect to the works, such portion has to be redone and  got tested to satisfaction of 

the Agency officers at the contractors cost. 

4.12       If for lack of special after commencing the work, pipes have to be laid with open  end, they have  to be 

closed by needle plugs, at no extra cost by the contractor. 

4.13       All other  conditions, and  terms of contract are  the same as those current  in the  Kerala Rural Water 
 

Supply and Sanitation Agency (KRWSA). 
 

4.14       All the relevant clauses of the specifications for earth  works, trenching, receipt, transport and custody 

of materials, conveyance to work site, laying, testing etc.,  for CI/ DI/ AC/ PVC pipes in the Madras Detailed 

Standard Specification/ CPWD/ISS shall apply to all kinds of pipes. 

4.15       Where  trenching done,   caution boards, red  flags and  danger lights, should be  provided by  the 

contractor at his cost as per standard practices, details of which are available in the Regional Project Director’s 

office. 

4.16       After refilling the trenches, the contractor is responsible for a period of two months to maintain at his 

cost the surface of the refilled trenches free of depressions, potholes or other  irregularities. 

4.17      The contractor shall be responsible for the safe custody of all the materials take charge by him subject 

however  to the direction and control of the officer – in – charge. 

4.18       From  the  “On Account” payments, deductions shall be  made by the  Agency  at the  rate  prevailing 

towards contribution to the Kerala Construction Workers Welfare Fund Board. 

4.19  The  FCC  for the  work of OH Reservoir/ GL Reservoir will be  paid only after the  tank  is get  tested by 

filling water as instructed by the Departmental Officers. 

4.20        In addition to other test as per MDSS/CPWD/  and ISS, cube  tests of concrete for RCC work shall be 

conducted as per relevant ISS with out any extra  charges. 

4.21       Whenever a  day’s concreting exceeds 15m3  concrete test cubes shall be  cast as per  standard 

specifications IS 456, IS 1199 (latest revision) etc., and got tested in approved laboratory to ensure the quality 

of the concrete work in the presence of departmental officers. The rate  quoted shall be inclusive of this item 

and no separate payments shall be admissible. 

4.22       Time of completion mentioned include the Monsoon Seasons also. 
 

4.23       The  tenderers  shall  submit  the   detailed  programs  of  work  along  with  the  tender  giving  due 

consideration for the rainy seasons. 

4.24       Tenderers should quote  the rate  as shown below: a) For labour rates – the tenderers should quote 

percentage excess / reduction over the PAC b) The approximate quantities of materials such as steel, cement, 

pipes, specials etc required for the works is noted  in Part II. The tenderers should quote  the rate for supplying 

of materials for the work in Part II. The Price schedule shall be filled and submitted electronically. 
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4.25.  The  successful tenderer shall within fifteen days of receipt of the  order  of award  of work (selection 

notice), deposit in the Treasury Savings Bank of Government of Kerala or NSC, towards security, 5% of the 

accepted contract value in favour of the Regional Project Director, (office address), Kerala Rural Water Supply 

and Sanitation Agency (KRWSA). 

4.26       The  EMD deposited by the tenderer shall be released as soon as the  security amount  as above is 

deposited. Bank guarantee or other  form of Security Deposit shall not be accepted towards security on any 

account. 

4.27  No exemption shall be allowed for initial security deposit and  retention amounts for Govt/ Quasi Govt. 

undertakings unless there is specific order from government to that effect for this particular work and approved 

by the Agency. 

4.28        The contractor should maintain the pipe lines for a period of 12 months after commissioning the work 

at the  quoted rate.  On the  grant  of completion certificate to the  contractor by the Engineer in charge of the 

work and  within  one  month  of the  commencement of the  guarantee / maintenance  period,  5% of contract 

value out of the total 8% of the security deposit shall be refunded to the contractor. The balance 3% of the 

security deposits shall be retained by the Agency as security against any inaccuracies and omission found in 

drawings, designs, calculations, diagrams, sketches, statement, bad  quality of work and  maintenance of the 

system during guaranty period or any shortage of materials which may come  to light after the completion of 

the  work and  which the  contractor shall be  liable to rectify or make  good.  An amount  of at least 5% of the 

contract value shall be  kept  apart  for trial running and  commissioning. An amount  equal to 1% of the  total 

contract value shall be set apart  for maintenance period, commencing after completion and commissioning. 

4.29       Liquidated damages @ 0.5%  of the  value of the  unfinished portion of works, per  week  or portion 

thereof subject to a maximum of 10% of the total value of Contract  will be realized from the contractor, beyond 

the agreed date  of completion of the work. If the contractor fails to complete the work even  after levying the 

maximum of the  liquidated damages, the  balance portion of  the  work  shall liable to  be  terminated and 

arranged through  other means at the risk and cost of the defaulted contractor. 

 

 
4.30 For supplying and laying contracts 

 

a.           The PVC pipes to be supplied under  the contract if any shall be manufactured as per IS 4985  – 2000 

as amended from time to time and shall bear  ISI certification mark. 

b.           The PE pipes to be supplied under  the contract if any shall be manufactured as per IS 4984  – 1995 

as amended from time to time and shall bear  ISI certification mark. 

c.            The DI pipes to be supplied under  the contract if any shall be manufactured as per IS 8329  - 2000 

as amended from time to time and shall bear  ISI certification mark. 

d.            The AC pipes to be supplied under  the contract if any shall be manufactured as per IS 1592 – 1989 

as amended from time to time and shall bear ISI certification mark. The specials such as AC couplings, rubber 

rings, CID sets, CI specials such as bends etc., shall also be supplied as per relevant IS codes. 

e.            The CI pipes to be supplied under  this contract shall be manufactured as per ISI – 1536  – 1989 as 
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amended from time to time shall bear ISI certification mark. The specials shall also be supplied as per relevant 
 

IS codes. 
 

f.              The  GI pipes to be  supplied under  this contract shall be  manufactured as per  ISI – 1239  – 2004 

(Part1)  as amended from time to time shall bear  ISI certification marks. The specials shall also be supplied 

as per relevant IS code. 

g.            All pipes as per the scope of the work supplied should be factory tested and  test certificate as per 

relevant specification/latest code  of practice should be produced along with the pipe supplied. The testing of 

pipes and  the authentication of test certificate should be done  by an approved third party inspection agency 

agreeable to KRWSA and  witnessed by the  technically qualified officers of KRWSA, if  the  contract value 

exceeds Rs.100 lakhs and  by a Departmental Officer deputed by KRWSA if the contract value is less than 

Rs.100 lakhs. The cost of testing by Department (KRWSA) officer shall be borne  by the contractor within the 

quoted rate  and  no separate claim shall be allowed. The TA/DA of the departmental officer if deputed shall 

be borne  by the KRWSA. 

h.            All the pipe shall bear  the inspection stamp of the inspection agency. 
 

i.              The  specials to be  supplied shall be  of the  same class as the  pipes and  shall bear  ISI marks, 

wherever  IS specifications are available. 

j.              The unit rate quoted for laying of pipes shall also include transportation of pipe and all other materials 

to the site. 

k.            Payment shall be made to the contractor only after satisfactory laying and testing of the whole or part 

of the work. 

l.              The contractor shall raise a claim for 75% of the value of the tested materials he has supplied at site, 

at estimate rate as secured advance, which shall be considered by the Agency as per secured advance rules 

of KRWSA. Sanctioning of such secured advances shall be at the discretion of the agreement Agency  and 

shall not be taken  as a right of the contractor. 

m.           The contractor shall guarantee satisfactory performance of pipe line for a period of 12 months after 

completion of the work. During this guarantee / maintenance period, any repairs that  shall be  necessitated 

shall be carried out by the contractor without any extra cost and within the shortest possible time, failing which 

the work shall be arranged/ attended by the KRWSA at the risk and  cost of the contractor. 

n. Necessary concrete anchor blocks,  valve  chambers etc,  shall  be  provided  by the  contractor as per  the 

approved plan. These items shall be quoted for as per quantities provided in the tender schedule. 

o. Under no circumstance, any price variation shall be allowed for the pipes and other material to be supplied 

as per this contract and the prices quoted shall remain firm. 

 

 
4.31  E.D. Exemption Excise and  customs duty exemption are  available for W.S. projects as per notification 

of Government of India. The bidder shall refer such notifications/ Circulars/ Orders of the Government of India 

issued from time to time and shall quote his rates accordingly considering the exemption available. The Kerala 

Rural Water Supply and Sanitation Agency (KRWSA) will give necessary certificate to the selected contractor 
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to claim the exemptions on specific requests made by the contractor. Any conditional bids in this regard will 

not be considered. The  quoted rates shall be deemed to be based on the exemption available and  it is the 

responsibility of the contractor to avail the exemptions, the employer’s responsibility being limited to the issue 

of necessary certificate. The certificate for exemption will be recommended by KRWSA, to the selected bidder 

to claim the exemption on specific request made by them,  to the District Collector/ District Magistrate who are 

empowered to issue certificate for exemption. 

4.32 The monetary benefit due to any reduction declared by Government of India/ State in the statutory duties 

and  levies after the  tender submission should be  passed on to Kerala Rural Water  Supply and  Sanitation 

Agency (KRWSA). For affecting this, the detailed break  up of their purchase cost showing clearly the basic 

prices, excise duty (in %). Sales Tax, transportation etc., shall invariably be noted.  In cases where  these are 

not  mentioned,  any  reduction  shall be  assessed by  Kerala Rural Water  Supply and  Sanitation Agency 

(KRWSA) with the present market  rate of the material. 

4.33.  Pipes and  other  construction materials shall be  stacked at site only in consultation with the  Regional 

Project Director concerned and  will not be  stacked more  than  5 days before commencement of work. The 

excess cut soil, boulders, rubbles, balance pipes/cables should be removed from the  site at the cost of the 

contractor immediately after back filling is completed, at any rate within 48 hours of completion of works. 

4.34  The Bar Charts, Work Plan, Work Schedule in the agreement shall be submitted for all works so as to 

monitor the  progress of the  works. The  as laid map  of pipe line works shall be  submitted by the contractor 

along with the bill and  the same shall be verified by the concerned officers before making payment. The as 

laid maps shall be kept in the RPMU separately for future reference and one copy along with the agreement. 

4.35  Works should be carried out causing minimum hindrance to traffic and  inconvenience to the public. In 

cases where   traffic  is  not  blocked,  trenching,  pipe  laying,  back  filling  and  rectification  are  to  be  done 

simultaneously 

4.36.  Additional Performance Guarantee 
 

The contractor who quotes very low rates will have  to remit performance guarantee with a view to curb the 

tendency to quote  low rates and execute the works unsatisfactorily. If the quoted rate is below 10% estimate 

rate  (the  quoted rate  being x%  below  estimate amount), the  contractor will  have  to  remit performance 

guarantee equal to (x – 10) %. This will be released after satisfactory completion of the work. 

4.37.  In case of disputes, all legal proceedings shall be instituted in the court within whose jurisdiction, the 
 

Tendering Officer’s office is located. 
 

If any of the conditions above are  in contradiction to any of the clauses in the Form 83, Special Conditions, 

Form 84, the clause/conditions of the additional tender conditions shall prevail. 

 
 

 
Regional Project Director 
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TECHNICAL SPECIFICATION AND CONDITIONS REGARDING  THIS WORK 
 

 

3.1. General 

This work is for supplying and laying PVC/GI Pipes and specials. The work comprises of 

supplying, laying, testing, commissioning and maintaining (18months) of the pipes and specials 

with necessary control valves, specials for jointing pipes and valves. The works includes changing 

the existing water supply connection from old lines to newly laying pipelines. Support structures 

along canals, anchor blocks, etc; Road crossings, culvert crossings etc; wherever necessary  is 

also a part of the work. 
 

 

3.2. SUPPLY AND TESTING OF MATERIALS 
 

 

1.  The contractor shall supply all the materials including pipes and specials covered under the 

contract at his own cost.  The pipes, specials etc. should be tested at the factory by one of 

the Third party inspection agencies acceptable to KRWSA and witnessed or by the 

technically qualified officers of KRWSA if the contract value exceeds Rs.100Lakhs and by 

departmental officer deputed by KRWSA if the contract value is less than 100lakhs. All cost 

for inspection charge to  be  borne by the contractor. Inspection certificates should be 

produced along with the materials. This third party inspection is mandatory for all pipes, 

specials and pumping and electromechanical equipments supplied by the contractor. Also 

ISI marked materials should alone be accepted,  wherever  ISI  specification  is  available 

for such item. Any disputes between the contract and the supply in fixing the inspection 

agencies shall be a matter for settlement among themselves and the KRWSA shall not be a 

party to the cost of all materials and inspection as specified herein. 

2. The pipes to be supplied under this contract shall be manufactured as per relevant I.S. as 

amended from time to time and shall bear ISI certification mark. 

3. The quality of all pipes shall be verified and confirmed by the field  officer not below the 

rank of Asst. Executive Engineer. 

3.3. The specials to be supplied shall be of the same class as the pipes and shall bear ISI marks, 

wherever I.S. specifications are available. 

3.4. The rate quoted for pipes and all materials shall also include all taxes and duties Construction 

workers  Welfare fund contribution, transportation charge of pipes  and all other materials 

to the site etc except GST. 
 

 

3.5. GST Conditions. 

All bidders for public works, goods and services should have valid GST registration. 

The lump sum amount quoted shall be exclusive of GST which may be paid or become payable 

on the completed work within the scope of this tender. In other words, the amount quoted  shall 

be exclusive of GST prevailing  as on the due date of the tender. While preparing bills, the 

amount without taxes to be worked out. After arriving the value of work done without GST, the 
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GST( as on now 18%) amount will be paid to the contractor as extra. In case of change in the GST 

rate between the date of invoice and date of supply OR last date of submission of tender and the 

date of release of payment for works done, the prevailing GST rate will be reckoned as per GST 

laws  of  Central  and  state  Government  for  payments.  Any  variation  in  the  tax  rate   of 

GST(increase or decrease) shall be adjusted at the time of  bill processing, i.e, deduction in 

the case of decrease in GST Rate or addition  in  case of increase in GST Rate shall be made at 

the time of settlement of bills. The TDS and other deductions would be on payments made or 

credited to the supplier excluding GST. Taxes at applicable rates shall be deducted from the 

payments to  the  contractor  as  per  rules  without  further  correspondence.  The deductions 

from contractor’s payment shall include Income Tax, Labour Welfare Fund as per the rate in force. 

However this shall not mean that only this amount shall be deducted. Any excess in taxes and 

duties with in the original  contract period shall be borne by the Agency and any reduction in 

taxes and duties with in the period shall be deducted from the contractor’s bill, on proof of 

remittance. 
 

 

3.6.  Deleted 
 

 

3.7.  A copy of memorandum of  understanding  (MOU)  signed  between  the supplier of the 

pipe and the tenderer should be attached with the tender. 
 

 

3.8. The contractor shall guarantee satisfactory performance of the pipeline for a period of 12 

months  after completion  of the work. During  the guarantee period any repairs  that shall 

be necessitated shall be carried out by the contractor without any extra cost and within the 

shortest possible time, failing which the work shall be arranged / attended by the KRWSA at 

the risk and cost of the Contractor. 
 

 

3.9 The contractor shall be bound to carry out works in excess of the quantities specified if 

required during actual execution on the same terms and conditions as per prevailing  rules 

in KRWSA. 

3.10. Hydraulic testing –  The usual hydraulic test shall be conducted after laying of  pipes 

in trenches, in convenient length as specified in the relevant I.S. to ascertain leak proof 

joints and also as per the direction of departmental officers 
 

 

3.11 The manufacturer’s name and the make of the pipes quoted should be mentioned. 

3.12 Valve chambers if required shall be provided. 
 

 

3.13 Normally extension for  time  of  completion will  not  be  granted,  but   in   unavoidable 

situation extension of time for completion will be granted but as per the prevailing rules & 

regulations in KRWSA. 

3.14 Storage of Materials 
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The conveyance, unloading and stacking of materials procured for the project will be the 

responsibility of the contractor. Agency takes no responsibility for providing material stock yard. 

Contractor will not be allowed to stack the materials on road side in such a way to causes 

hindrance to normal traffic. 
 

 

3.15 .Trenching 

The soil type along the proposed alignment varies from “ordinary soil to hard soil”. The 

trenching shall be done so as to provide a minimum cover of 1.00 m above the pipe crown and 

care should be taken to avoid sudden change in gradient and alignment. Vertical bends shall 

not be provided as far as possible. The minimum  width of the trench shall be 200 mm on 

either side more than the outer diameter of pipe.  Socket pits shall be taken at every joint 

before the laying of pipes to enable the body (shell) of the pipe rest directly on the leveled 

compacted bed in the trench. Wherever the trenching in clay  or slushy soil is encountered, 

sand bedding (150 mm) shall be provided for the pipe and the trenching shall have minimum 

100 mm extra depth for such portions. Any usable materials or valuables retrieved during 

excavation shall be the property of KRWSA and the same shall store separately under intimation 

to the Engineer in charge. 

Only select fill material free of stones and sharp aggregates shall be used to refill the pipe 

trench to a height of 30 cm to the top of the pipe line. All the back filling shall be watered 

and compacted using mechanical compactors in layers to avoid any further settlement of 

refilled portion. Any excess soil after refilling of the trench shall have to be removed by the 

contractor and disposed of from site within a distance of 10 km as directed by the Engineer 

in charge. 

The charges to be paid to PWD or any such Agency against restoration of road surface to be 

cut for this work shall be paid by the Agency. However, the tenderers shall take care to minimize 

the damages to tar surface while trenching for pipe laying or construction of valve 

chambers/anchor blocks etc. Contractors shall use asphalt cutters for minimizing such damages 

to tar surface. 

Fencing along the alignment wherever required to prevent accidents and shoring on the 

sides of excavation to prevent damages to nearby structures is to be carried out and the same is 

included in the work. Caution boards should be placed while trenching is progressing  and 

labour shall be engaged to control/divert the traffic if necessary. In major roads if there is a 

possibility of traffic diversions/restrictions, it may be informed well in advance to the engineer 

in charge to inform the traffic police for necessary approval. This type of work should be planned 

and done with prior approval of competent Agency with signboards and lighting etc. and 

completed strictly as per schedule. 
 

 

3.16  Laying of Pipes 

Pipes shall be laid in straight line in trenches so that the body directly rests on the soil bed. 

Handling of pipes to lay in trenches or on any support structure must be done carefully and 
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proper equipments should be used for the purpose. Any deviation from straight line shall be 

done using standard bends. In case where standard bends are not available for a particular 

shape of bend, specials fabricated with M.S. sheets of thickness not less than 8 mm may be 

used with prior approval of the Engineer in charge. 

The laying of pipe should be made as far as possible on extreme side of the road so that minimum 

cutting of bitumen road will be carried out. The excavation should be done by engaging man 

mazdoor as far as possible to make minimum damage to the road. In case machine is used 

for excavation all the precaution should be taken so that no damage will be done to other parts 

of the road or telecommunication cables already laid through the road. All road crossings shall 

be done after informing the engineer in charge of the site well in advance. The amount claimed 

by the concerned department/local body etc. for the damage occurring to structures, cables 

coming in the alignment shall be recovered from the contractor’s bill. 

(A) If there is existing pipe lines in the roads through which pipe are to be laid, extra care 

should be taken to avoid damage to this line during excavation. If any leakage or 

breakage occurring on the distribution it should be repaired within 24 hours at tenderer’s 

cost. If the repair work is not done the rectification will be carried out departmentally 

and the actual cost incurred for the repair will be recovered from the contractors claim. 

(B) As far as possible the 900 bend in all culvert crossings shall be avoided and standard 

bends of 450 or less shall be used to minimize water thrust and blockage in bends. The 

entire road/ canal/ culvert crossings along the alignment of pipe line shall necessarily be 

carried out without affecting the alignment and gradient of pipe line. 

(C) Control valves are to be fixed on line as per specification. Scour valves shall be fixed in 

the suitable tee as directed by KRWSA officers. The scour valve should be located at 

places where the dewatered quantity of water is properly disposed off into natural water 

course or local drainage without causing any flooding. 

(D) Provision may be given in the pipe line for branching the pipe line in future will be 

possible as per the direction of department officers, with required type Tee or cross, where 

there a branch road joins the road through which pipes are being laid. 

(E) The culvert and bridges in the alignment of PVC pipeline shall be crossed by using GI 

pipes of corresponding size. 
 

 

3.17. Jointing 

The method of jointing and the materials for jointing shall be got approved by the Engineer 

in charge before the actual execution at site. All the required specials for the completion of 

the work should be supplied by the contractor. 
 

 

3.18.  Anchor Blocks 

Sufficient number of anchor blocks of appropriate size shall be provided at all the bends in the 

pipeline -as per the standards & specifications of KRWSA / CPHEEO. All thrust 

/anchor blocks shall be constructed in CC 1:2:4 and the typical designs shall be got approved 
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by the Engineer in charge before the actual construction. Clamps wherever necessary are to be 

provided as approved by the Engineer in charge. The clamps shall be in MS flats of minimum 8 

mm thickness & 50 mm width and painted with epoxy paints. 
 

 

3.19 Road Crossings and Bends 

All road crossings shall have to be planned in advance and carried out with the concurrence 

of the Engineer in charge. As far as possible 900 bends should be avoided at the road 

crossings and road bends etc. Contractors shall not be permitted to take angular deviation 

at pipe joints more than 2/3rd of the maximum angle, provided as “allowable” in the relevant 

specifications/product information. 
 

 

3.20  Bridge/Culvert Crossings 

The crossings may be done using DI/GI/MS pipes as decided by the Engineer in charge.. 

Crossing of pipeline over the culverts/bridges may be done either by taking up the pipe line 

at the road level, crossing the culvert and then going down or by scooping through the bottom 

of the culvert. In case where the pipe line crosses over the culvert, then an air valve shall be 

provided at the crust to avoid air block and if the pipe line is taken underneath the culvert, then 

joints must be avoided at portions below the culvert. In the former case care shall be taken to 

avoid 90o  bends. Culvert crossings may also be done by carrying the pipeline outside the 

culvert body and supporting it on RCC pillars but without obstructing the vent way. The 

decision in this regard shall however be finalized by the Engineer in charge. Required numbers 

of D/F bends with suitable angles is to be fabricated using MS pipes. The pipes should be painted 

with anti-corrosive bituminous black paint over metal primer. 
 

 

3.21 Fabrication and Welding 

Any fabrication work for bends & specials shall be got approved by the Engineer in charge 

before actual fabrication. The schedule of such shop/site fabrication shall be intimated to 

the Engineer in charge in advance to enable him to inspect the fabrication and  welding 

work. The contractor shall submit a welding procedure to the Engineer along with the data 

regarding  certification,  experience  and  other  relevant  details  of  the  welders  and   got 

approved  by  the  Engineer,  before  the  commencement of  any  welding  work  for  steel 

structures/specials. The corrosion protection planned for the fabricated components shall 

also be reported to the Engineer in charge and got approved. The location of the welding shop 

should be within the area of work and shall be easily accessible for the inspecting officers. 
 

 

3.22 Testing of Pipe Line 

The pipe line shall be tested in reaches of average length of 250 m. Contractors will not be 

allowed to proceed with the work leaving more than 2 reaches of pipe line untested. The joints 

of all pipes/specials shall preferably be kept open until the testing is completed 

satisfactorily. The water required for testing of pipe line, the dummy pipes and test pumps 



E-Tender No. 116/MT2/KNR/MEENJA/JJM/2023 

Tenderer Page 
3838 

Regional Project Director 

 

 

 
 

etc. shall be arranged by the contractors and water Agency shall not be responsible for 

providing any such assistance. 
 

 

3.23. Shifting of house connections 

The existing house connections shall be disconnected from the old lines and shall be 

connected to the newly laying pipe line by using suitable specials. 
 

 

3.24.   Safety at Site 

Tenderers alone shall be responsible for any damage to men and materials that may occur 

at site due to lapses in safety measures. Tenderers shall provide necessary caution boards 

and fencing as per the directions/ specifications of KRWSA for the trenches during the 

progress of work. Minimum 3 Nos. caution boards shall be placed in the approaching side 

& 2 nos. at the leaving side at the required distance as per the relevant safety codes. They 

shall also provide sufficient shoring to the sides of trenches  to prevent collapse of the 

sides of the trenches  and consequent damages to men and materials  whenever the depth 

of trench exceeds 1.50 m or while excavating near other civil structures. During night 

hours, contractors shall provide sufficient lighting and watching at the site. Failure to 

adhere to these clauses shall attract fine and penalties by way of deductions from the 

payments to contractors at an amount worked out at department rates. 
 

 

3.25    The rates tendered by a Contractor for the work shall include the cost of – 

In the case of supplies of materials such as rubble, broken stones, gravel, sand, etc., 

which may have to be measured prior to being used on the work, the contractor must 

always stack or arrange them neatly on level ground or on ground cleared and leveled 

by him for the purpose in such manner as may be ordered by the Officer-in-charge so 

that they may be easily susceptible of inspection and measurement, the cost of such 

clearing, leveling and stacking or arranging being included in the rates for work, Each 

stack must be straight and of uniform section throughout and of the dimensions 

specified by the Officer-in-charge. Materials not stacked or arranged in accordance 

with instructions issued will not be measured and paid for. 

3.26.  The Contractor shall be bound to bear the expense of defense of  any action or law 

proceedings that may be brought by person for  any  injury  sustained  owing  to  neglect  of 

above precautions in connection with the  execution  of  the  work,  and  to  pay  any  damages 

and cost which may be awarded in consequence. 
 

 

3.27   The Contractor shall also help himself out of any difficulties of penalties arising from 

interference with private property in the execution of the contract. 

3.28   All other conditions existing KRWSA applicable to this tender also. 

3.29    The contract shall be responsible for any damage which any be caused to power or phone 

post or cables or to and building, walls and pipes, etc. nearby on account of excavation of the trench 



E-Tender No. 116/MT2/KNR/MEENJA/JJM/2023 

Tenderer Page 
3939 

Regional Project Director 

 

 

 
 

due to insufficient or lack of shoring or due to the result of bailing or pumping or stagnation of 

water. The contractor shall make his own arrangements for supporting electric and telephone post, 

electric and telephone cables during excavation and no extra payment will be given for this. 

3.30. The contractor shall examine and satisfy himself that the beds and of trenches are firm 

and suitable for laying the pipes. Should any portion be found unsatisfactory by him, the 

contractor shall bring it to the notice of the officer in charge in writing and on receipt of 

the letters orders take necessary steps to make the trench firm and suitable for lying pipes. 

3.31. The Agency materials if any issued to the contractor shall be taken charges of at the pipe 

dumps or stores by the contractor after satisfying himself about their sound condition 

and granting receipt to the officer In Charge of the purpose of inspecting, weighing or 

testing the pipes and materials as he shall see fit to do. 

3.32. All pipes, special, valves etc. shall be transferred and stored adjacent to their final 

possession on the work, where they are to be used such time as the officer in charge 

considers proper. This will usually be just before they are to be laid in the trenches as it is 

not. 

3.33. The pipe special valves etc. shall be handled very carefully during loading, unloading, 

covering .lowering operations as per the direction of the Agency Officers under their 

approved modes and with approved implements and should be satisfied that they are not 

defective. 

3.34 If any of the materials issued to the contractor in good condition become there after 

damaged before, when or after being placed in the work the contractor for the damage of 

the rate fixed by the Agency as per rule. 
 

 

3.35. No payment will be made for additional pumping for bailing out water that may be 

required due to the fault of the contractor by way of inefficiency or delay is carrying out 

the works defective works etc. 
 

 

3.36 The laid pipe lines should be tested in inconvenient section not exceeding 150 M length 

at a stretch/ in suitable length fixed by the Agency. The testing of pipe line has to be done 

under    the    immediate    presence    of    the    Asst.    Engineer    and    Asst. 

Exe. Engineer of the Agency in charge and under their directions. 
 

 

3.37. If test show any defect in the work, such portion has to be redone and got retested to 

satisfaction of the Agency officer at the contractor's cost. 
 

 

3.38 If for lack of specials after commencing the work, pipe have to be laid with open end, 

they, have to be closed by wooden plugs at no extra cost by the contractor. 
 

 

3.39 All other conditions and terms of contract are the same as those current in the KRWSA. 
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3.40. All relevant clauses of the specification for earth works trenching, refilling, shoring, 

receipt, transport and custody or materials conveyance to work site, laying,  testing  etc. 

for cast iron AC/PVC pipes in the CPWD/ Madras Detailed Standard Specifications/ ISS 

shall apply to all kind of pipes. 
 

 

3.41 Where trenching is done, caution board, road flags, and danger light should be provided 

by the contractor at his cost as per standard practices details of which are available in the 

Executive Engineers office. 
 

 

3.42. After refilling the trenches, the contractor is responsible for a period of two months to 

maintain at his cost, the surface of the refilling trenches free of depression, pot holes or other 

irregularities. 

3.43. The CONTRACTOR shall be responsible for the safety custody of all materials taken 

charge by him subject however to the direction and control of the officer in charge. 
 

 

3.44. 1% (One percent) bill amount including cost of departmental materials to be recovered 

toward the recovery on account of construction works "Works" Welfare Fund insisted as 

per Order No. G / 4 /1990 dated 10-6-1990 of the Chief Executive Officer C.W.W.F.B. 

(Govt. Endt. 33874/90/LAD dated 24-7-1990) Kerala Workers Welfare Board. 
 

 

3.45 FCC. for the work of OH Reservoir /GD Reservoir will be paid only after the tank is tested 

by filling water as instructed by the Dept. officers without any extra cost. 
 

 

3.46 In addition to other tests as per M.D.S.S/C.P.W.D. and I.S.S., cube testing of concrete of 
 

R.C.C. work shall be conducted as per relevant I.S.S. without any extra charges. 
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5. FORMS OF AGREEMENT 

 

(A) FORM OF PRELIMINARY AGREEMENT 

"Preliminary Agreement entered on this ……………. day of ........................... ,Two Thousand 

and Twenty Three  between Regional Project Director, Regional Project Management Unit, 

KRWSA, Kannur,  for and  on behalf of Kerala Rural Water  Supply and  Sanitation Agency 

(KRWSA) of the one part and Sri  ..............................  .............. 

......................................... ............................. ....... ........ ............. .................... ...     ... 

......................................................................................... ............. ..,................. ...     ... 
(full name and  address of the  tenderer) hereinafter called the  contractor of the other  part 

for the execution of the agreement as well as for the execution of the work 

……………………………………………………………………………………………………… 

……………………………………………………………………………………………………… 

……………………………………………………………………………………… 

WHEREAS  Kerala Rural Water  Supply and  Sanitation Agency  (KRWSA)    invited tenders 

for the work as stated above by Notification No. .............................. Dated .. in                the 

……………………AND WHEREAS ………………………….of the notice inviting tenders 

stated as follows: 

 
Within Fifteen days after the date  when the acceptance of the tender has been intimated to 

him, the tenderer shall deposit a sum sufficient to make  to the balance which together with 

the  amount  of  earnest money   deposited  shall  be  created as  security  for  the  proper 

fulfillment of the  same and  shall execute an  agreement for the  work  in the  stipulated 

manner. If he  fails to do this or in the  case of the  contract to maintain a specified rate  of 

progress (to be  specified in each case in the  tender schedule) the  earnest money  and 

security deposit shall be  forfeited to KRWSA and  fresh tenders shall be  called for or the 

matter  otherwise disposed off.  If as a  result of such measures due  to the  default of the 

tenderer to pay the  required deposit to KRWSA results in any loss to KRWSA, the same 

will be  recovered from  him  as arrears of revenue. The  original  contractor shall  have  no 

claim whatever to the sum that may be due to the contractor on this or any other subsisting 

contracts or under  the Revenue Recovery Act or otherwise the KRWSA may decide. 

 
NOW THESE PRESENT WITNESS AND it is mutually agreed as follows: 

The  terms and  conditions for the  said contract having been stipulated in the  said tender 

form to which the contractor has agreed, a copy of which forms part of this agreement, it is 

agreed that the terms and conditions stipulated therein shall bind the part to this agreement 

extend to which  they  are  abrogated or altered  by express terms and  conditions  herein 

agreed to and  in  which  accept the  express provisions  herein  all  supersede those of the 

same tender form. 

 
1. The  contractor hereby agrees and  undertakes to perform/fulfill all the  operations and 

obligations         with         the         execution         of        the         said         contract        work 

……………………………………………………………………………………………………… 

………………………………………is awarded in favour of the contractor. 

2.  If the contractor does not come  forward to execute the original agreement after the said 

work is awarded and  selection notice issued in his favour commits breach of any  of the 

conditions  of  the  contract as stipulated  in  the  NIT  as quoted above within  the  period 

stipulated therein the  KRWSA may rearrange the  work otherwise or loss so sustained by 

the KRWSA can be realized from the contractor under Revenue Recovery Act as if arrears 
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of land revenue as assessed, taking into consideration the prevailing PWD rate  and  after 

giving  due  notice  to contractor. The  acquisition  taken  by such Agency  officer  or officers 

shall be final and conclusive and shall be binding on the contractor. 

 
3. The tenderer further agrees that any amount found due to the KRWSA under  or by virtue 

of this agreement shall be recoverable from the contractor from his EMD and his properties 

movable and  immovable as arrears of Land Revenue under  the provisions of the Revenue 

Recovery Act for the time being or in any other manner as the KRWSA may deem fit in this 

regard. 

 
4. The contractor further assures it is clearly understood that the settlement of claims either 

by part bills or by final bills will be made only according to the availability budget provision 

and  allotment  of  funds  to  the  Regional  Project  Director  in  charge of  the  work  under 

respective heads of account in which the work is sanctioned and arranged and also subject 

to seniority of such bills. No claim for interest or for  damages whatsoever shall be made 

for the belated settlement of claims of bills. 

 
IN WITNESS WHERE OF Sri ............................................... (here  the name of the officers 

of the  KRWSA) for on  behalf of the  Kerala Rural Water  Supply and  Sanitation Agency 

(KRWSA) (KRWSA) and Sri ................................................the tenderer have  set their hands 

on the  day and  year  firm above written signed by Sri. ………………………………officer / 

officers of Kerala Rural Water Supply and Sanitation Agency (KRWSA). 
 
 

 

In the presence of witness 

 
1. 

 
2. 

Regional Project Director 

 

Signed and delivered by 

Sri ............. ... ................ ... ........ , ........................................the contractor 

 
1. 

 
2. 

Note:- The form should be presented in Rs. 200/- valid stamp paper of Govt. of Kerala. 
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(B) FORM OF FINAL AGREEMENT  TO BE EXECUTED  ON AWARD OF WORK 
 

AGREEMENT    No. :                                                                                                  Date : 

WORKS CONTRACT 
 

AGREEMENT    entered   into   ...................... day   of   the..................................     Two   Thousand and 

..................................................          between           …………………………………          …………… 

……………………………………. of the one part and the Regional Project Director, KRWSA, RPMU 

KANNUR,  Bldg. No.3/253,  2nd Floor, Near AKG Hospital,  Talap,  KANNUR  – 670002  for and on 

behalf   of   Kerala Rural Water Supply and Sanitation  Agency of   the   other   part   for   the   work of 

…………………………                                                                      …………………………….. 

……………………………………………..                           ……………………………………. 

…………………………………..  by the former for the use of the Kerala Rural Water Supply and 

Sanitation Agency as per accompanying, plan, specification and conditions of contract approved by the 

Director Technical, Kerala Rural Water Supply and Sanitation Agency. 

Cost of the Contract 
 

The total cost of the works (hereinafter referred to as the “total cost”) is Rs.............................. /- 

(Rupees  ……………………………………………………………………Only) excluding  GST  as 

reflected in accepted Bill of Quantities. 
 

Completion time 
 

The works should be completed within 6 months from the date of this Agreement. In exceptional 

circumstances, the time period stated in this clause may be extended in writing by mutual consent of both 

the parties. 
 

Defect Liability Period 
 

The defect liability period will be 12 months from the date of completion and commissioning of the total 

works covered under this contract. 
 

All other conditions as part of NIT document will form a part of this agreement. 

Signed and delivered by the above mentioned contractor : 

In presence of witness : 
 

1. 

2. 

 
Signed and delivered  by the Regional Project Director, RPMU KANNUR on behalf of the Kerala 

Rural Water Supply and Sanitation Agency : 

In the presence of witness : 

 

1. 

2. 
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Sl. 

No. 
Item Description Quantity Units 

    
1 FHTC   
1.01 100.1.1 : Excavating trenches of required width for pipes, cables, 

etc including excavation for sockets, and dressing of sides, 

ramming of bottoms, depth up to 1.5 m, including getting out the 

excavated soil, and then returning the soil as required, in layers 

not exceeding 20 cm in depth, including consolidating 

each deposited layer by ramming, watering, etc. and disposing 

of surplus excavated soil as directed, within a lead of 50 m : 

All kinds of soil (Ref. Item No. 2.10.1 of DSR) 

165.7500 cum 

1.02 100.1.5 : Excavating trenches of required width for pipes, cables, 

etc including excavation for sockets, and dressing of sides, 

ramming of bottoms, depth up to 1.5 m, including getting out the 

excavated soil, and then returning the soil as required, in layers 

not exceeding 20 cm in depth, including consolidating 

each deposited layer by ramming, watering, etc. and disposing 

of surplus excavated soil as directed, within a lead of 50 m :" 

Ordinary Rock.   (Ref. Item No. 2.13.1 of DSR) 

390.0000 cum 

1.03 100.9.1 : Laying UPVC pipes of class 2 to class 6 and specials, 

lowering to the trenches already made, placing in position 

aligning the pipe line to the lines and levels and jointing the pipes 

and specials with solvent cement and testing the pipe line with 

water to the required test pressure (excluding cost of pipes and 

specials). 

20 mm nominal outer dia pipes. 

1500.000 

0 
metre 

1.04 100.9.2 : Laying UPVC pipes of class 2 to class 6 and specials, 

lowering to the trenches already made, placing in position 

aligning the pipe line to the lines and levels and jointing the pipes 

and specials with solvent cement and testing the pipe line with 

water to the required test pressure (excluding cost of pipes and 

specials). 

25 mm nominal outer dia pipes. 

2250.000 

0 
metre 

1.05 100.9.3 : Laying UPVC pipes of class 2 to class 6 and specials, 

lowering to the trenches already made, placing in position 

aligning the pipe line to the lines and levels and jointing the pipes 

and specials with solvent cement and testing the pipe line with 

water to the required test pressure (excluding cost of pipes and 

specials). 

32 mm nominal outer dia pipes. 

1500.000 

0 
metre 

1.06 100.9.4 : Laying UPVC pipes of class 2 to class 6 and specials, 

lowering to the trenches already made, placing in position 

aligning the pipe line to the lines and levels and jointing the pipes 

and specials with solvent cement and testing the pipe line with 

water to the required test pressure (excluding cost of pipes and 

specials). 

40 mm nominal outer dia pipes. 

1000.000 

0 
metre 

1.07 100.9.5 : Laying UPVC pipes of class 2 to class 6 and specials, 

lowering to the trenches already made, placing in position 

aligning the pipe line to the lines and levels and jointing the pipes 

and specials with solvent cement and testing the pipe line with 

water to the required test pressure (excluding cost of pipes and 

specials) 

50 mm nominal outer dia pipes. 

1000.000 

0 
metre 

Tenderer Page 44 Regional Project Director 



E-Tender No. 116/MT2/KNR/MEENJA/JJM/2023  

 

 

 

1.08 100.9.6 : Laying UPVC pipes  of class 2 to class 6 and specials, 

lowering to the trenches already made, placing in position 

aligning the pipe line to the lines and levels and jointing the pipes 

and specials with solvent cement and testing the pipe line with 

water to the required test pressure  (excluding cost of pipes and 

specials). 

63 mm nominal outer dia pipes. 

500.0000 metre 

1.09 100.9.7 : Laying UPVC pipes  of class 2 to class 6 and specials, 

lowering to the trenches already made, placing in position 

aligning the pipe line to the lines and levels and jointing the pipes 

and specials with solvent cement and testing the pipe line with 

water to the required test pressure  (excluding cost of pipes and 

specials). 

75 mm nominal outer dia pipes. 

200.0000 metre 

1.1 100.9.8 : Laying UPVC pipes  of class 2 to class 6 and specials, 

lowering to the trenches already made, placing in position 

aligning the pipe line to the lines and levels and jointing the pipes 

and specials with solvent cement and testing the pipe line with 

water to the required test pressure  (excluding cost of pipes and 

specials). 

90 mm nominal outer dia pipes." 

700.0000 metre 

1.11 100.9.9 : Laying UPVC pipes  of class 2 to class 6 and specials, 

lowering to the trenches already made, placing in position 

aligning the pipe line to the lines and levels and jointing the pipes 

and specials with solvent cement and testing the pipe line with 

water to the required test pressure  (excluding cost of pipes and 

specials). 

110  mm nominal outer dia pipes. 

300.0000 metre 

1.12 100.60.12.3.1 : Providing 15mm PVC Tap in the water meter 

assembly for 15mm connection, using 20mm Indian Standard 

Class 6 uPVC  pipes and specials including cost of materials, 

consumables, hire charges for tools and labour charges etc. 

complete and as per the direction of departmental officers. 

150.0000 no 

1.13 100.98.229 : Supply of uPVC  Pipe, IS 4985:  2000  , 10kg/cm2, 

20mm. 
1500.000 

0 
metre 

1.14 100.98.230 : Supply of uPVC  Pipe,  IS 4985:  2000  , 10kg/cm2, 

25mm. 
2250.000 

0 
metre 

1.15 100.98.231 : Supply of uPVC  Pipe, IS 4985:  2000  , 10kg/cm2, 

32mm Dia. 
1500.000 

0 
metre 

1.16 100.98.232 : Supply of uPVC  Pipe, IS 4985:  2000  , 10kg/cm2, 

40mm Dia. 
1000.000 

0 
metre 

1.17 100.98.233 : Supply of uPVC  Pipe, IS 4985:  2000  , 10kg/cm2, 

50mm Dia. 
1000.000 

0 
metre 

1.18 100.98.234 : Supply of uPVC  Pipe, IS 4985:  2000  , 10kg/cm2, 

63mm Dia. 
500.0000 metre 

1.19 100.98.235 : Supply of uPVC  Pipe, IS 4985:  2000  , 10kg/cm2, 

75mm Dia. 
700.0000 metre 

1.2 100.98.236 : Supply of uPVC  Pipe, IS 4985:  2000  , 10kg/cm2, 

90mm Dia. 
500.0000 metre 

1.21 100.98.237 : Supply of uPVC  Pipe, IS 4985:  2000  , 10kg/cm2, 

110mm Dia. 
300.0000 metre 
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1.22 od127804/2023_2024 : Providing and fixing 15mm (1/2 inch) 

Class B multijet water meter ,FRP chamber box,and GM ball 

valve  and specials in the existing house connection and making 

the loop for fixing the water meter-tracing,locating and exposing 

the service line at the required place    including trenching ,cutting 

and removing the service line portion and making the 

connection functional  including cost of materials, hire for tools, 

cost of consumables and labour charges etc complete. 

150.0000 each 

1.23 18.17.1 : Providing and fixing gun  metal gate valve with C.I. 

wheel of approved quality (screwed end) :25 mm nominal bore 
10.0000 each 

1.24 18.17.2 : Providing and fixing gun metal gate valve with C.I. 

wheel of approved quality (screwed end) :32 mm nominal bore 
15.0000 each 

1.25 18.17.3 : Providing and fixing gun metal gate valve with C.I. 

wheel of approved quality (screwed end) :40 mm nominal bore 
10.0000 each 

1.26 18.17.4 : Providing and fixing gun metal gate valve with C.I. 

wheel of approved quality (screwed end) :50 mm nominal bore 
10.0000 each 

1.27 4.1.3  : Providing and laying in position cement concrete of 

specified grade excluding the cost of centering and shuttering - 

All work up to plinth level:1:2:4 (cement : 2 coarse sand : 4 

graded stone aggregate 20 mm nominal size) 

15.0000 cum 

1.28 4.3.3  : Centering and shuttering including strutting, propping etc. 

and removal of form work for:Columns, piers, abutments, pillars, 

posts and struts 

60.0000 sqm 

2 PUMPING MAIN   
2.01 100.1.6 : Excavating trenches of required width for pipes, cables, 

etc including excavation for sockets, and dressing of sides, 

ramming of bottoms, depth exceeding 1.5m  but not exceeding 3 

m, including getting out the excavated soil, and then returning 

the soil as required, in layers not exceeding 20 cm in depth, 

including consolidating each deposited layer by ramming, 

watering, etc. and disposing of surplus excavated soil as 

directed, within a lead of 50 m : 1.50m to 3.0m. 

Ordinary Rock.  (Ref. Item No. 2.14  of DSR) 

156.0000 cum 

2.02 100.9.7 : Laying UPVC pipes  of class 2 to class 6 and specials, 

lowering to the trenches already made, placing in position 

aligning the pipe line to the lines and levels and jointing the pipes 

and specials with solvent cement and testing the pipe line with 

water to the required test pressure  (excluding cost of pipes and 

specials). 

75 mm nominal outer dia pipes. 

800.0000 metre 

2.03 100.98.194 : Supply of PE Pipe, PE100, PN16, 90mm dia, 

conforming to IS 4984/2016. 
800.0000 metre 

2.04 100.1.1 : Excavating trenches of required width for pipes, cables, 

etc including excavation for sockets, and dressing of sides, 

ramming of bottoms, depth up to 1.5 m, including getting out the 

excavated soil, and then returning the soil as required, in layers 

not exceeding 20 cm in depth, including consolidating 

each deposited layer by ramming, watering, etc. and disposing 

of surplus excavated soil as directed, within a lead of 50 m : 

All kinds of soil (Ref. Item No. 2.10.1 of DSR) 

144.0000 cum 

3 Pressure Sand Filter 1.0000 no 
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