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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY (KRWSA)




Name of work : Conversion of 9 Openwell into Drinking WaterSource in Vathikudy,Nedumkandam,Rajakkadu under Package5 in Idukki District




E-TENDER No: KRWSA/RPMU/IDKI/SUS/TEN/OWR/05/2023-24

DUE DATE: 05.00 PM on 17-07-2024




NOTICE INVITING TENDER




REGIONAL PROJECT DIRECTOR
KERALA RURAL WATER SUPPLY AND SANITATION AGENCY (KRWSA)
REGIONAL PROJECT MANAGEMENT UNIT MATHA ARCADE, THODUPUZHA, IDUKKI KERALA STATE
TEL. NO: 04862 220445, 220507

 (
5
)
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OFFICE OF THE REGIONAL PROJECT DIRECTOR KERALA RURAL WATER SUPPLY AND SANITATION AGENCY
Regional Project Management Unit,Thodupuzha,Idukki - 685584 Tel-04862 220445, 220507, Email rpmuidukki@gmail.com

E-TENDERNOTICE

No. KRWSA/RPMU/IDKI/SUS/TEN/OWR/05/2023-24	Dated: 08.07.2024

The Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, Regional Project Management Unit,Idukkiinvitessealedcompetitive tenders (E-Tender) in electronic mode in ONElevelsystemforthe work detailed below from the contractors having valid and eligible A,B,C&Dclassregistration from KPWD/KWA/KRWSA/CPWD/LSGD and Government institutions.

ThetenderisinvitedinOne coversystemfromthe registeredandeligible firmsthroughe- procurement portalof Government ofKerala(https://www .etenders.kerala.gov.in). Prospective bidders willing to participate in this tender shall necessarily register themselves with above mentionede-procurementportal at free of cost.
The	tender	timeline	isavailableinthecriticaldate	section	of	thistenderpublishedin www.etenders.kerala.gov.in.Thebrief detailsoftenderareasfollows.
	Tender No
	KRWSA/RPMU/IDKI/SUS/TEN/OWR/05/2023-24

	

NameofProject
	Conversion of 9 Nos Open well into Protected and sustainable Drinking WaterSource in Vathikudy,Nedumkandam,Rajakkadu  under Package 5 in Idukki District





	
Nameofwork
	Conversion of 9 Nos Open well into Protected and sustainable Drinking WaterSource in Vathikudy,Nedumkandam,Rajakkadu  under Package 5 in Idukki District




	ProbableAmountofContract:
	Rs-577091(Tendered PAC)

	
SaleofTenderDocuments
	Documents	are	available	in	the	site www.etenders.kerala.gov.inforfreedownload

	
Tenderformsreceivedby
	Regional Project Director, KRWSA,Regional Project Management Unit, KRWSA, Matha Arcade, Thodupuzha, Idukki

	TenderFee:
	Rs.1200/- + GST (GST is to be remitted by the bidder)

	EMD:
	Rs.14500/-

	Mode of payment (Tender F e e &EMD)
	
OnlinePayment

	
Clarification regarding bid
	All clarifications sought up to 03.00pm on 17.07.2024 will be answered through telephonic/email (Phone: 04862 220445, 220507 rpmuidukki@gmail.com).

	
Corrigendum
	
Corrigendumifany willbepublishedinwww.etenders.kerala.gov.in

	Tender submission
	17.07.2024 up to 05.00 PM

	Tender opening
	19.07.2024 at 11.00 AM

	ValidityofBid(Firmperiod)
	90days from the date of opening the tender

	Placeofexecutionofagreement
	Regional Project Management Unit, KRWSA,Matha Arcade, Thodupuzha,Idukki

	Place of execution of work
	Vathikudy,Nedumkandam,Rajakkadu  GramaPanchayaths in Idukki District

	Periodofcompletionofwork
	ThreeMonthsfromdateofagreement.



Bid documents including the Bill of Quantities (BoQ) can be downloaded free of cost from the e- Government Procurement (e-GP) Website www.etenders.kerala.gov.in. All bid documents are to besubmittedonlineonlyandinthedesignatedcover(s)/envelope(s)onthee-GPwebsite.Tenders/bids shall be accepted only through online mode on the e-GP website and no manual submission ofthe same shall be entertained. Late tenders will not be accepted. A bid submission fee shall beremittedonlineduringthetimeofbidsubmission.
The hard copies of certificates and documents, as detailed in clause4.4 of Part-I Instructions to the Bidders, shall be submitted subsequently after online submission of bids in a separate cover byregistered post/speed post before the date and time of opening of technical bid.
Price Bid shall only be submitted through online. Details regarding remittance of Bid SubmissionFeeandBidSecurity,Bidpreparationandsubmissionarementionedinthebiddocument.
The bids shall be opened online on 19.07.2024 at 11:00 AM at the office of the Regional Project Director, KRWSA, RPMU Idukki, Matha Shopping Complex, Thodupuzha in the presence of the Bidders /theirauthorized representatives who wish to attend at the above address. If the tender opening datehappens to be on a holiday or non-working day due to any other valid reason, the tender openingprocesswillbedoneonthenextworkingdayatsametimeandplace.
[bookmark: _GoBack]Online Tenders/bids are to be accompanied with apreliminary agreement executed in Kerala stamp paper worthRs.200/-.Tenders/bids received online without the details mentioned in clause 4.4 of Part-I Instructions to the Bidders will not be considered and shall be summarily rejected.
Interested bidders can get further details regarding the work from the office of the KRWSA, REGIONAL PROJECT MANAGEMENT UNIT, MATHA ARCADE, THODUPUZHA, IDUKKI - 685584.
All other existing conditions related to bidding in force in the Kerala Public Works Department willbe applicable in this tender also unless expressly defined in the bidding document. The TenderInviting Authority/Employer shall not be responsible for any failure, malfunction or breakdown ofthe electronic system while downloading or uploading the documents by the Bidder during the e-procurement process.Details required for e-payment (Details of bank account having core bankingfacilityandemailaddressofthebidder)shallbefurnishedalongwiththetender.Tendersnotacco mpanied by these details will be rejected. All subsequent Government orders connected totendersandanyrevisionintheratesoftaxeswouldalsobeapplicabletothistender.
The	Regional	Project	Director,	KRWSA,	RPMU	Idukki,reserves	the	right toacceptorrejectanyoralltenderswithoutassigninganyreasonthereof.
AllotherrelevantrulesfollowedbyKRWSAshallbeapplicable.


Regional Project Director, KRWSA, Idukki


1. GENERAL

PartI-INSTRUCTIONSTOTHEBIDDERS

Electronic tenders are invited for and on behalf of theBG Federation Vathikudy,Nedumkandam,Rajakkadu  grama panchayat registeredcontractors(A,B,C& D as per PWD Manual 2012)for the work of Conversion of 9 Nos Open well into Protected and sustainable Drinking WaterSource in Vathikudy,Nedumkandam,Rajakkadu  under Package 5 in Idukki District


The terms 'in writing' means communicated in written form anddeliveredagainstreceipt;
a) except where the context requires otherwise, words indicatingthe singular also include the plural and words indicating theplural also include the singular; and any reference to masculinegender shall whenever required include feminine gender andviceversa.
b) “day”meanscalendarday.
c) Theterms“bid”and“tender”andtheirderivatives“Bidder/te nderer,bid/tender,bidding/tenderingetc.,”aresynonymou s.
d) Theterm“Employer”shall meanKRWSAwillcarryoutitsfunctionsandobligationsthrough officerswhohavebeendelegatedpowersforthesame.
e) The“TenderInvitingAuthority”,“AcceptingAuthority”andthe“ AgreementAuthority”meanstheofficerwhohasinvitedandrec eivedbidsfortheWorkandhasexecutedagreementforexecutio nonbehalfoftheEmployer.TheTenderInvitingAuthority,Accep tingAuthority	and
theAgreementAuthorityshallbeoneandthesamepersonunless otherwisespecified.
f) “Contract Price” means price approved by the Employer afterbidding and stated in the Letter of Acceptance and thereafter asadjustedinaccordancewiththeprovisionsoftheContract.
Thebidinvitedshallbeofitemratecontract. Themode of this tenderis e-tender.

Sourceoffunds
The expenditure on this Work will be met from the Plan/Non planallocation of State Government.

EligibleBidders
ABiddershallbearegisteredcontractorKWA/KRWSA/ KPWD/CentralPWD/OtherCentralorStateGovernmentDepart ments,StateorCentralPublicSectorUndertakingsetchave experience	in	execution	of	similar worksintherequiredcategoryasspecifiedintheNIT.

Only those bidders having a valid and active registration, on thedateofbidsubmission,shallsubmitbidsonlineonthee-GPwebsite. Ineligiblebidderorbidderswhodonotpossesvalid&activeregistration,on thedateofbidsubmission,arestrictlyadvisedtorefrainthemselvesfrompa rticipatinginthistender.
All	Bidders	are	required	to	register	in	the	e-procurement portal.TheBidderintendingtoparticipateinthebidisrequiredtoregist erin the e-tenders portal using his/her Login ID and attach his/hervalidDigitalSignatureCertificate(DSC)to		his/her	unique LoginID. He/ She has to submit the relevant information as asked forabout the firm/contractor. The bidders, who submit their bids forthistenderafterdigitallysigningusingtheirDigitalSignatureCertific ate(DSC),acceptthattheyhaveclearlyunderstoodandagreedtheterms andconditionsincludingalltheForms/Annexureofthistender.
Afirm/biddershallsubmitonlyone	bidin			the		same biddingprocess.ABidder(eitherasafirmor		as	an	individual	or	as apartner of a firm) who submits or participates in more than one bidwillcausealltheproposalsinwhichtheBidderhasparticipatedtobedis qualified.

CostofBidding
Thebiddershallbearallcostsassociatedwiththepreparation&submissio nofbidsandsitevisits,andtheEmployerwillinnocaseberesponsibleorliab le	for	those	costs,	regardless	of	the conductoroutcomeofthebiddingprocess.
The tender document(s), may be downloaded free of cost from thee-Government	Procurement	(e-GP) website(www.etenders.kerala.gov.in).Howeverabidsubmissionfee,a smentioned in the NIT, is required to be submitted along with theonlinebid.
SiteVisit
The bidder  is advised to  visit and examine the Site of Works and itssurroundingsandobtainforitselfonitsownresponsibilityallinformatio nthatmaybenecessaryforpreparing							thebid andenteringintoacontractforconstructionoftheWorks.Heshallexamine the	site		condition		and		satisfy	himself	of	the	availability ofmaterialsatnearbyplaces,difficultieswhichmayariseduringexecution before	submitting	the	bids.The		costs	of		visiting		the Siteshallbeatthebidder’sownexpense.
Thebidderandanyofhispersonneloragentswillbegrantedpermissionbyt heEmployerto	enter	upon		its	premises		and landsforthepurposeofsuchvisit,butonly	upon		the	express conditionthatthebidder,hispersonneloragentswillreleaseandindemnif y

theEmployeranditspersonnelandagentsfromandagainstallliabilityinre spectthereof,andwillberesponsiblefordeathorpersonal injury, loss of or	damage	to	property,	and	any	other loss,damage,costs,andexpensesincurredasaresultoftheinspection.

Gettinginformationfromwebportal
Allprospectivebiddersare expected to see all informationregarding submission of bid for the Work published in the e tenderwebsiteduringtheperiodfromthe date of publication of NIT fortheWorkanduptothelastdate and time for submission of bid.Nonobservanceofinformation published in the website shall notbeentertainedasareasonforanyclaimor	dispute	regarding atenderatanystage.
All bids shall be submitted online on the e-GP website only in therelevant envelope(s)/ cover(s), as per the type of tender. No manualsubmissionofbidsshallbeentertainedforthetenderspublishedth roughe-GPsystemunderanycircumstances.
The e-GP system shall not allow submission of bids online after thestipulateddate&time.Thebidder  is  advised  to  submit   the bidswell before the stipulated date & time to avoid any kind of networkissues,trafficcongestion,etc.In this regard, the department shallnotberesponsibleforanykindofsuchissuesfacedbybidder.

2. BiddingDocuments

ContentofBiddingDocuments Thebiddingdocumentsshallconsistsofthefollowingunlessotherwise specified
a) NoticeInvitingTender(NIT)
b) InstructionstoBidders
c) GeneralandspecialConditionsofContract
d) TechnicalSpecifications
e) FormofBid,AppendixtoBid,Preliminaryagreementformat
f) BillofQuantities
g) Drawings TheBidderisrequiredtologintothee-
procurementportalanddownloadthelisteddocumentsfromthewebsitea
s	mentioned
inNIT.Heshallsaveitinhissystemandundertakethenecessarypreparator yworkoff- lineanduploadthecompletedbidathisconveniencebeforetheclosingdate andtimeofsubmission.
Thebidderisexpectedtoexaminecarefullyallinstructions,Conditions ofContract,ContractData,Forms,Terms,TechnicalSpecifications,Billo fQuantities,AnnexureandDrawingsinthe

BidDocument.FailuretocomplywiththerequirementsofBidDocumentsh allbeattheBidder’sownrisk.
ClarificationofBiddingDocuments Aprospectivebidderrequiringanyclarificationofthebiddingdocumentssh allcontact	the	office	of	the	Tender	Inviting Authorityonanyworkingdaybetween10amand5pm.
In case the clarification sought necessitates modification of the biddocuments,beingunavoidable,theTenderInviting	Authority mayeffecttherequiredmodificationandpublishtheminthewebsitethrough corrigendumin pursuance to clause 2.3 of this biddocument.

Amendmenttobiddingdocuments Beforethedeadlineforsubmissionofbids,theTenderInvitingAuthority maymodifythebiddingdocumentbyissuingaddenda.
Anyaddendumthusissuedshall	bea	part	of	the biddingdocumentswhichwillbepublishedinthe e-tender website. TheTender Inviting Authority will not be responsible for the prospectivebiddersnotviewingthewebsiteintime.
Iftheaddendumthus published does involves major changes inthescopeofwork,theTenderInvitingAuthoritymayathisowndiscretion,e xtendthedeadlineforsubmissionofbidsforasuitableperiod to enable prospective bidders to take reasonable time for bidpreparationtakingintoaccounttheaddendumpublished.

3. PreparationofBids

LanguageoftheBid AlldocumentsrelatingtothebidshallbeintheEnglishlanguage. DocumentsComprisingtheBid
Theonlinebidsubmittedbythebiddershallcomprisethefollowing
a) Detailsrequiredfore-payment	(Details	of	bank accounthavingcorebankingfacilityande- mailaddressofthecontractor)intheprescribedformat.
b) Online payment of bid submission fee as detailed in the e- tenderwebsite.
c) BidSecuritypaymentdetails.
d) CopyofRegistrationCertificatedulyattested.
e) Dulysignedpreliminaryagreement.
f) PricedBillofQuantities.

The relevantCPWD/MoRTH specifications and BIS/IS codes andthe relevant sections of the National Building Code, PWD Manual,KRWSA/KWA/PWDQualityControlManualshall		be considered	as	part	of	this	bid documentsthoughindividualcopiesarenotattachedalongwiththebiddo cuments.

Biddersshallnotmakeanyaddition,deletionorcorrectioninanyofthebiddoc uments.Iftamperingofdocumentsisnoticedduringtenderevaluation,thebi dwillberejectedandthebidderwillbeblacklisted.

BidPrices
The Bidder shall bid for the whole work as described in the Bill ofQuantities.
For item rate tenders, the bidder shall fill in rates in figures andshould not leave any cell blank. The line item total in words and thetotal amount shall be calculated by the system and shall be visible totheBidder.
The rates quoted by the Bidder shall include cost of all materialsandconveyance,labourcharges,hirechargesofplantandmachi nery, overheads and all incidental charges for execution of thecontract. The rate quoted shall also include all statutory taxes except GST as onthe date of submission of the tender and such taxes shall be paid bythecontractor.
ThequotedratesshallalsoincludeexpensestowardsallQualityControltests (firsttier)	prescribedin	the	Quality ControlManualtobedoneatGovernmentapprovedinstitutions.
Purchasetax,turnovertaxoranyothertaxapplicableexceptservicetaxshallb epayablebytheContractorinrespect of this contract and Government will not entertain any claimwhatsoever in respect of the same. However, in respect				of						service tax,whereverlegallyapplicablethesameshallbepaidbythecontractorto the concerned	department	on	demand	and	it	will	be	reimbursed tohimbytheEmployeronproductionofreceipts/vouchersandaftersatisfyi ngthatithasbeenactuallyandgenuinely paidbythecontractor.
All taxes, royalty, octroi and other levies payable by the contractorunderthecontract,orforanyother cause as of the date 28 dayspriortothedeadlineforsubmissionofbidsshallbeincludedintherates,p ricesandtotalofbidprice.Thebidpricesshallalsocaterforanychangeintaxpa tternduringthetenureofwork.
No material will beissued by thedepartment for executing  this  work The rates and prices quoted by the bidder shall remain firm during the entire period of contract.
CurrenciesofBidandPayment
The	currency	of	bid	and	payment	shall	be	quoted	by	the bidderentirelyinIndianRupees.AllpaymentsshallbemadeinIndianRup eesonly.

BidValidity
Bids shall remain valid for the period of 90(ninety) days  from thedate of opening of the bid as specified in the NIT. A bid valid for ashorter period shallberejectedbytheEmployer as non responsive.
Inexceptionalcircumstances,priortoexpiryoftheoriginalbidvalidityperio d,theTenderingAuthoritymayrequestthebidderstoextendtheperiodofvali dityforaspecifiedadditionalperiod.Therequestandtheresponsestheretos

hallbemadeinwriting orbyemail.Abiddermayrefusetherequestwithout forfeiting	its
bidsecurity.Abidderagreeingtotherequestwillnotberequiredorpermitted to     modifyits     bid,     but     will     be	required to extend the validityofitsbidsecurity     fortheperiodof     theextension     and	in compliancewithClause3.6inallrespects.

BidSecurity
The Bidder shall furnish, as part of his Bid, a Bid Security (EMD)for anamountasdetailedintheNoticeInvitingTender(NIT).Foretenders,Bi ddersshallremittheBidSecurityusingtheonline paymentoptions of e- Procurement	system	only.	Bidders	are	advised	to visitthe“Downloads”sectionofe- Procurementwebsitewww.etenders.kerala.gov.in for State Bank of Travancore or by usingNEFT facility. Bidders opting for NEFT facility of online payment areadvised to exercise this option at least 48 hours before the last dateof bid submission to ensure that payment towards Bid Security iscreditedandaconfirmationisreflectedinthee- Procurementsystem.The online NEFT remittance form provided by e- Procurement systemformakingaNEFTtransactionisnotapaymentconfirmation.KRW SA/NIC/SBT/KSITM   shall   not   be   responsible	for	any   kind	of delayinpaymentstatusconfirmation.
Any Bid not accompanied by an acceptable Bid Security shall berejectedbytheEmployerasnon-responsive.
TheBidSecurityof	theunsuccessful	Bidder	shall becomerefundableaspromptlyaspossibleafteropeningofPriceBidandfinal izationofthetender.
TheBidSecurityofthesuccessfulBidderwillbedischargedwhentheBidderh asfurnishedtherequiredPerformanceGuaranteeandsignedtheAgreement.
TheBidSecuritymaybeforfeited:
a) iftheBidderwithdrawstheBidafterBidopeningduringtheperiodofB idvalidityincludingextendedperiodofvalidity;or
b) ifanymodificationiseffectedtothetenderdocumentsor
c) inthecase	of	a	successful	Bidder,	if	the	Bidder	fails withinthespecifiedtimelimitto:
i. signtheAgreement;or
ii. FurnishtherequiredPerformanceGuaranteeor
iii. If the bidder fails to convince the Employer aboutthereasonabilityofhis bid prices in the case ofanunbalancedbid.
d) Insuchcasesthe work shall be rearranged at the risk andcostoftheselectedbidder.

The Bid Security deposited with the Employer will not carryanyinterest.

Bidsubmissionfee Foretenders,themodeofremittanceofBidsubmissionfee(Tender	Fee)

shall be the same as detailed for remitting Bid Security.For e tenders, Bidders shall remit the Tender fee using the onlinepayment options of	e-Procurement	system		only.			Bidders	are advisedtovisitthe“Downloads”sectionofe- Procurementwebsitewww.etenders.kerala.gov.in for State Bank of Travancore or by usingNEFT facility. Bidders opting for NEFT facility of online payment areadvised to exercise this option at least 48 hours before the last dateof bid submission to ensure that payment towards Bid SubmissionFee is credited and a confirmation is reflected in the e-Procurementsystem. The online NEFT remittance form			provided				by					e- ProcurementsystemformakingaNEFTtransactionisnotapaymentconfir mation.		KRWSA/NIC/SBT/KSITM	shall		not		be		responsible		for anykindofdelayinpaymentstatusconfirmation.
Any bid not accompanied by the Tender Fee as notified shall berejectedbytheEmployerasnonresponsive.
TenderFeeremittedwillnotberefunded.

Alterationsandadditions
The bid shall contain no alterations or additions, except those tocomplywithinstructionsissuedbyEmployer,orasnecessarytocorrect errors made by the bidder, in which case such correctionsshallbeinitialledbythepersonorpersonssigningthebid.
The bidder shall not attach any conditions of his own to the Bid.The Bid price must be based on the tender documents. The bidder isnot required to present alternative construction options and he shallusewithoutexceptiontheBillsofQuantitiesasprovided,withthe
amendmentsasnotifiedintendernotices,ifany,forthecalculationof his tender price. Any bidder who fails to comply with this clausewillbedisqualified.

4. SubmissionofBids
AlldocumentsoftheBidasrequiredshallbetypedorwritten inindelible ink and shall be signed by the bidder or person duly authorisedtosignonbehalfoftheBidder.
In the event of the tender being submitted by a partnership firm, it mustbesignedbytheleadpartnerholdingavalidpower- ofattorneyauthorizinghimtodoso,suchpowerofattorneytobeproducedwit hthetender,anditmustdisclosethatthefirmisdulyregisteredundertheIndia nPartnershipAct,1952.
The Bidder shall submit their bid online only through the  e-GP  web siteof Kerala(www.etenders.kerela.gov.in) as per the procedure laid down fore-submission as detailed in the web site. For e tenders, the bidders shalldownload the tender documents including the Bill of  Quantity (BoQ)
filefromtheetenderingportalhttp://www.etenders.kerala.gov.in.TheBidd ershallfillupthedocumentsandsubmitthesameonlineusingtheir Digital Signature Certificate. On successful submission of bids, asystem

generated	receipt	can	be	downloaded	by	the	bidder	for futurereference.Copiesofallcertificatesanddocumentsshallbeuploadedwh ilesubmittingthetenderonline.Thefollowingscannedcopiesofdocumentsa retobesubmittedonlineasrequiredbythee-tendersportal.
CopyofremittancetowardsbidsubmissionfeeandBidSecurity.
SelfattestedCopyofthebidder’svalidregistrationcertificateinKWA/KeralaP WD,CPWDorotherapprovedagenciesasperclause1.3.1.
Dulyfilledandsignedcopyofbidsubmissionletterasperitemno-1Part- VIofthisbiddocument.
Dulyfilledandsignedcopyofpreliminaryagreementas	peritemno-2Part- VIofthisbiddocument.
DulyfilledandsignedcopyofIntegritypactcertificateasperitemno-3Part- VIofthisbiddocument.
DulyfilledandsignedcopyofAffidavitasperitemno-4Part- VIofthisbiddocument.
Dulyfilledandsignedcopyofrequisitionfore-paymentformasperitemno- 6Part-VIofthisbiddocument.
Anyotherrelevantinformationwithtestimonials.
Thebiddershalldigitallysignallstatements,documents,certificatesuplo adedbyhim,owningsoleandcompleteresponsibilityfortheircorrectnes s/authenticityaspertheprovisionsoftheITACT2000.
Inadditiontotheabove,thebiddershalluploadacompletesetofbiddocumen twithNITandsectionsfrom1toVIIusinghisdigitalsignatureasatokenofacce ptanceofallbidconditionsandthe
absenceofcompletesetof bid document in the submitted bid shallbetreatedasnon-responsiveandwillberejectedbytheEmployer.
Pricebid
4.3.11.1. This shall contain only the duly filled BoQ-file in MS- Excelformat and shall be uploaded using the digital signature of thebidderinthee-tendersportal.
Afterthesubmissionofbidonlineinthee-tendersportal,the hardcopiesofthefollowingaretobesubmittedtotheTenderInvitingAuthorit  y.
Copyofremittancetowardsbidsubmissionfeeand BidSecurity. Copyofconfirmationofbid submissionin the e-tendersportal.
SelfattestedCopyofthebidder’svalidregistrationcertificateinKWA/Kerala PWD, CPWD or other approved agencies as per clause1.3.1.
Duly	filled	and	signed	copy	of	bid	submission	letter	as peritemno-1Part-VIofthisbiddocumentinoriginal.
Duly filled and signed copy of preliminary agreement as peritemno- 2Part-VIofthisbiddocumentinoriginal.
Duly filled and signed copy of Integrity pact certificate as peritemno-3Part- VIofthisbiddocumentinoriginal.
Duly filled and signed copy of Affidavit as per item no-4 Part- VIofthisbiddocumentinoriginal.
Dulyfilledandsignedcopyofrequisitionfore- paymentformasperitemno-6Part-VIofthisbiddocumentinoriginal.

Thiswholesetof	certificates	and	documents  shall	be	send		to theTenderInvitingAuthority’sofficeaddress(asgiveninthe			NIT) byregisteredpost/SpeedpostofIndiaPostinsuchawaythatitshallbedeliveredt otheTenderInvitingAuthoritybeforethedeadlineofopeningofbid.TheTenderI nvitingAuthorityreservestherighttorejectanybid,for which the above details are not received before the date of opening ofbid.
ThePricebidshall	onlybe	submitted	through	online.	The TenderInvitingAuthorityshallopenthepricebidinthepresenceofbiddersorthei rauthorisedrepresentativespreferablyonthelastdayof bidsubmissionaftertheprescribedtimeforbidsubmission.
TheTenderInvitingAuthorityshallnotberesponsibleforanyfailure,malfunctio n	or	breakdown	of	the	electronic	system	while	downloading oruploadingthedocumentsbythe Bidder duringthe e-procurementprocess.
DeadlineforSubmissionoftheBids BidshallbereceivedonlyONLINEonorbeforethedateandtimeasnotifiedinN IT.
The Tender Inviting Authority, in exceptional circumstances and atitsowndiscretion,mayextendthelastdateforsubmissionofbids,in which case all rights  and obligations of the	Employer	and	the bidders previously subject to the original date will then be subject to the new date of submission.
TheBidderwillnotbeabletosubmithisbidafterexpiryofthedateandtime ofsubmissionofbid(servertime).

Modification,ResubmissionandWithdrawalofBids Resubmissionormodificationofbidbythebiddersforanynumberoftimesbe forethedateandtimeofsubmissionisallowed.Resubmissionofbidshallrequ ire uploadingof all documentsincludingpricebidafresh.
Ifthebidderfailstosubmithis	modified	bids	within	the	pre- definedtimeofreceipt,thesystemshallconsideronlythelastbidsubmitted.
TheBiddercanwithdrawhis/herbidbeforethedateandtimeofreceiptofthe bid.Thesystem	shall	not	allow	any	withdrawal afterthedateandtimeofsubmission.
5. BidOpeningandEvaluation BidOpening
Bidsshallbeopenedonthespecifieddate&time,bythetenderinviting authority	or	his	authorised	representative	in	the	presence ofbiddersortheirdesignatedrepresentativeswhochoosetoattend.
Openingofbidsshallbecarriedoutinthesameorderasit isoccurring in invitation of bids or as in order of receipt of bids in theportal.Thebidders&guestuserscanviewthesummaryofopeningofbidsf romanysystem.Biddersare	not	required	to	be presentduringthebidopeningattheopeninglocationiftheysodesire.
Intheeventofthespecifieddateofbid openingbeingdeclaredaholidayfortheEmployer,the	bids	will	be opened at the same timeonthenextworkingday.
Confidentiality
Informationrelatingto	the	examination,	clarification,

evaluation,andcomparisonofBidsandrecommendationsfortheawardofac ontractshallnotbedisclosedtoBiddersoranyotherpersonsnotofficiallycon cernedwithsuchprocessuntiltheawardhasbeenannouncedinfavourofthes uccessfulbidder.
AnyeffortbyaBiddertoinfluencetheEmployerduringprocessingofbids,eva luation,bidcomparison or award decisions shall betreated   as   Corrupt &	Fraudulent	Practices,	mentioned	under Clause9ofITBandmayresultintherejectionoftheBidders'bid.
ClarificationofBids
Toassistinthe	examination,	evaluation,		and	comparison			of bids,theTenderInvitingAuthoritymayaskthebidderforrequiredclarificati onontheinformationsubmittedwith	the				bid.		The requestforclarificationandtheresponseshallbeinwritingorbye- mail,butnochangeinthepriceor	substance		of		the			Bid	shall		be sought,offered,orpermitted.
Subject to clause 5.3.1, no Bidder shall contact the Tender InvitingAuthorityonanymatter relating to the submitted bid from the timeof the bid opening to the time the contract is awarded. If the BidderwishestobringadditionalinformationtothenoticeoftheTenderInvit ingAuthority,heshalldosoinwriting.
ExaminationofBids,andDeterminationofResponsiveness Duringthebidopening,	the	Tender	Inviting	Authority willdetermineforeachBid
a. whetheritmeetstherequiredregistration	class	as	specified intheNIT;
b. is accompanied by the required bid security, bid submission feeandtherequireddocumentsandcertificates.
Asubstantiallyresponsivebidisonewhich		conforms	to		all theterms,conditions,andrequirements	of	the		bidding documents,withoutmaterialdeviationorreservation.Amaterialdeviationo rreservationisone
a. whichaffectsinanysubstantialwaythescope,quality,orperformanceoft heWorks;
b. whichlimitsinanysubstantialway,inconsistentwiththebiddingdocu ments,theEmployer'srightsortheBidder'sobligationsundertheCon tract;or
c. whoserectificationwouldaffectunfairlythecompetitivepositionofothe rBidderspresentingsubstantiallyresponsiveBids.
IfaBidisnotsubstantiallyresponsive,itmayberejectedbytheTenderInvitin gAuthority,andmaynotsubsequentlybemaderesponsivebycorrectionor withdrawalof the nonconformingmaterialdeviationorreservation.
Non submission of legible or required documents or evidences mayrenderthebidnon-responsive.
Biddercanwitnesstheprincipalactivitiesandviewthedocuments/sum mary	reports	for	that	particular	work	by	logging ontotheportalwithhisDSCfromanywhere.
Singletendershallnotbeopenedinthefirsttendercall.

6. AwardofContract
Subject to Clause 5, the Agreement Authority will award the Contract totheBidderwhosebidhasbeendeterminedtobesubstantiallyresponsivean dwhohasofferedthelowestevaluatedbidprice.
In the eventuality of failure on the part of the lowest successful bidder toproduce the originaldocuments, or submit the performance security, orenter into agreement with the Agreement Authority within the specifiedtimelimit,subjectedtoclause3.6.6ofthissection,theBiddershallbe
debarredinfuturefromparticipatinginallGovernmentBids	for
threeyearsandwillberecommendedforblacklistingby	the competentauthority.Insuchcases,theworkshallbere-tendered.
If the grand total quoted amount by a bidder is less than 75%(seventy- five percent) of the total estimated cost put to tender, then such bids willbe processed based on the directions contained in Government orderGO(P)No-124/2016/Findated29-8- 2016oranysubsequentmodifications thereof. If two or morebidders quote thesame lowestamount, the Tender Inviting Authority shall finalize the tender through atransparent draw of lots.The Tender Inviting		Authority				along		with hissubordinateofficersandthecontractorswhohavequotedthelowestande qual	amounts	in		their	bids	(or	contractor’s	authorised representatives)shallbepresentduringthedrawoflots.
Therates for thevarious items quoted by the Bidder shallbe rounded totwo decimal places. The decimal places in excess of two will be discardedduringevaluation.

Employer'sRighttoAcceptanyBidandtoRejectanyorallBids

NotwithstandingClause6.1to6.4,theTenderInvitingAuthorityreservesthe righttoacceptorreject any Bid and to cancel theBidding process and reject all Bids at any time prior to the award ofContract,withoutthereby incurring any liability to the affectedBidder or Bidders or any obligation to	inform	the	affected	Bidder orBiddersofthegroundsfortheTenderInvitingAuthority'saction.
NotificationofAwardandSigningofAgreement
TheBidder,whoseBid has been accepted, shall be notified ofawardbytheAgreementAuthoritypriortoexpirationof the Bidvalidity period by facsimile or e-mail confirmed by letter sent throughpost.Thisletter(hereinafterandintheConditionsofContractcalledt he"LetterofAcceptance")willstatethesumthattheEmployerwillpaytheBid derinconsiderationoftheexecution,completionandremedyingdefects,ifan yofthe Worksby the Contractor asprescribedbytheContract.
Thenotificationofawardwillconstitutetheformation	of theContract,subjectonlyto the furnishing of a Performance Guaranteeinaccordancewiththeprovisionsof Clause 7, within 14(fourteen)daysofissueofletterofacceptance.
IfthesuccessfulbidderfailstofurnishtherequiredPerformanceGuaranteea sdetailedinclause7ofthis	section	and	enter

intocontract,withintheabovestipulatedtime,furthertendaystimewillbeall owedattherequestofthe		bidder,		for		which		the successfulbidderhastoremitafineequalto1%oftheContractPriceasperhis quote	amount	subject	to	a	minimum	of		Rs.1000	and maximumofRs.25,000.ThisfineshallberemittedinaStateTreasuryintheres pectiveheadofaccountandtheoriginaltreasurychallanshallbe
submittedattheofficeoftheAgreementAuthoritybeforeexecutingagreeme nt.
UponthefurnishingbythesuccessfulBidderofthePerformanceGuarantee,t heAgreementAuthoritywillpromptlynotifytheotherBiddersthattheirBids havebeenunsuccessfulandrefundtheBidSecurity.
Solicitor’sfee,ifany,tobepaidtotheLawOfficersofGovernmentforscrutinisi ngordrawingupofagreements-willbe	paid	and thesamerecoveredfromthesuccessfulbidder.

7. PerformanceGuaranteeandPerformanceSecurityDeposit

ThebidderwhosetenderisacceptedshallberequiredtofurnishthefollowingPerforman ceGuarantee	tobe	submitted	before executingagreementandPerformanceSecurityDeposittoberecoveredfromrunningbil ls.
PerformanceGuaranteetobesubmittedattheawardofcontractshouldbe 3% of Contract			amount			and		should			be				submitted		within 14(fourteen)daysofreceiptofLOA(LetterofAcceptance)bythesuccessfulBi dderinthefollowingformAtleastFiftypercent(50%)of				Performance Guarantee	shall		be		intheformofTreasuryFixedDepositinthe name of AgreementAuthority for a period not less than 28 (twenty-eight) days after thecompletionofdefectliabilityperiodand BalancePerformanceGuaranteeintheformofbankguarantee.Bank Guarantee		is	to		be		submitted	in		the		format		prescribed	by theEmployerinthebiddocument.BankGuaranteeshallbeunconditional and it shall be from any Nationalized Bank/ScheduledBank to be submitted		before		executing		agreement	and		shall		be	validtill 28(twenty-eight) days after the completion of defect liability of theWork,	in		approved	format.	The			Bank	Guarantee       on instalmentbasiswithlesserperiodofvalidityshallnotbeaccepted.
AfterthesubmissionofPerformance Guarantee and its acceptance theBidSecuritywillberefundedtothesuccessfulbidder.
PerformanceSecurityDepositshallbedeductedat	2.5%		from runningbills.TotalofperformanceGuaranteeis		5%ofcontract amount(agreedPAC) while total of Performance Security Deposit is 2.5% of the value ofworkdone.
Foritemratecontracts,	for	each	item	in the	BoQ, if	the	rate quoted bythebidderfallsbelow10%oftheestimaterateforthatitem,thentheadditional performanceguaranteeistoberequired			to				be				deposited forthatitem.(Iftheratequotedbythebidderforanitemofworkis"x%"below estimate	cost	where		x		lies		above		10%,the		additional performanceguaranteeforthatitemofworkisequalto		(x-10)%				of	the

estimateamountforthatitemofwork).Thetotalofadditionalperformanceguara nteeforthewholeworkisthetotalofindividualadditional
performanceguaranteeforeachitemofworkcalculatedasabove.Additionalperf ormanceGuaranteewillberequiredtobedepositedeitherintheformofTreasury Fixed	Deposit	in		the			name		of AgreementAuthorityforaperiodnotlessthan28(twenty- eight)daysafterthecompletionofworksor	in		the	form	of	unconditional bank	guaranteefromanyNationalisedBank/ScheduledBankvalidtill 28(twenty-eight)days after the completion of the Work, in an approved format.										The
BankGuaranteeoninstalmentbasiswithlesserperiodvalidityshallnotbeaccept ed.Thiswillbereleasedonlyaftersatisfactorycompletionof theworkwithoutanyinterest.
TheaboveGuaranteeamountsshallbepayabletotheEmployerwithoutanycondi tionwhatsoever.
ThePerformanceGuaranteeshallcoveradditionallythefollowingguaranteestot heEmployer:
The successful bidder guarantees the successful and satisfactorycompletion of the infrastructure and other related works under thecontract,asperthespecificationsanddocuments.
The successful bidder further guarantees that the infrastructureandequipments provided and installed by him shall be free from alldefects in material and workmanship and shall, upon written noticefrom the Agreement Authority or the Engineer, fully remedy	free
ofexpensestotheEmployer,suchdefectsasdevelopedunderthenormalu seofthesaidinfrastructurewithintheperiodofdefectliabilityspecifiedun derclause46oftheConditionsofContract.
The Performance Guarantee is intended to secure the performance of theentireContract.However,itisnotconstruedaslimitingthedamagesstipulate dintheotherclausesinthebiddingdocuments.
The Agreement Authority shall be at liberty to deduct/appropriate fromtheContractPerformanceGuarantee/PerformanceSecurity Depositsuch sums as are due and payable by the contractor to the Employer asmaybedeterminedintermsofthecontract,andtheamountappropriatedfr omthePerformanceGuarantee/PerformanceSecurityDepositshallhavetob erestoredbyContractorsubsequently.
ThePerformanceBankGuaranteesubmittedintheformofBankGuaranteewillb ereturnedto the Contractor without any interest after28 days after the satisfactory		completion		of		defect	liability		period.		Half ofPerformanceGuaranteeintheformoftreasuryfixeddepositcan		bereleased upon	submission		of		an	indemnity		bond	of	equal	amount				by theContractorindemnifyingtheEmployeranyloss		on		account		of			this afterthevirtualcompletionoftheWork.ThebalancehalfofPerformanceGuarant ee	in		the	form	of	treasury	fixed	deposit	will		be		released	after thesatisfactorycompletionofDefectsLiabilityPeriod.
PerformanceSecurityDepositshallbearnointerestandcanbereleasedagain

stbankguaranteeonitsaccumulationofaminimumamount of Rs. 5 lakhs subject to the condition that the amount of BGexcept the last one shall not       be       less       than       Rs.       5       lakhs.	This	amount willbereleasedafterpassingthefinalbillasinthecaseofrefundofdeposit.
Failure of the successful Bidder to comply with the requirements ofsub- clause7.2shallconstitutesufficientgroundsforcancellationoftheawardandforf eitureoftheBidSecurity.

8. FirsttierQualityControlTests
Primary responsibility of maintaining quality of all items of work as perspecificationsandstandardsprescribedintheQualityControlManualves tswiththeContractor.TheContractorshallcarry out allFirst tier Quality Control tests prescribed by the Quality ControlManual at his own expense and submit it along with the bills submittedfor payment.

9. CorruptorFraudulentPractices
Itisrequiredthatthebiddersobservethehighest standard of ethicsduringthe procurement	and	execution	of	such	contracts.	In pursuanceofthispolicy,itisdefined,forthepurposesofthisprovision,thetermss etforthbelowasfollows:
“Corruptpractice”meanstheoffering,giving,receivingorsolicitingof anything of value to influence the action of a public official in theprocurementprocessorincontractexecution;and
“Fraudulentpractice”means	a	misrepresentation	of	facts	in ordertoinfluenceaprocurementprocessortheexecutionofacontracttothe detriment	of	the	Employer	and	includes	collusive		practice amongBidders(priortoorafterbidsubmission)designedtoestablishbidpri cesatartificialnon‐competitivelevelsandtodeprive theGovernmentofthebenefitsoffreeandopencompetition.
“collusive practice” is an arrangement between two or more partiesdesignedtoachieveanimproperpurpose,includingtoinfluenceimpr operlytheactionsofanotherparty;
“Coercivepractice”isimpairing or harming, or threatening toimpairorharm,directlyor indirectly, any party or the property ofthepartytoinfluenceimproperlytheactionsofaparty.
TheEmployerwillrejectabid,and/orawardifitdeterminesthat theBidderrecommendedforawardhasengagedinanyofthecorruptorpracticesi ncompetingforthecontractinquestionandwilldeclarethefirmineligible,eitheri ndefinitelyorforastatedperiodoftime,tobeawardedacontract,ifitat any time determines	that	the		firm hasengagedincorruptorfraudulentpracticesincompeting	for,		or inexecutingthecontract.
10. Formsanddeclarations
Various forms and formats for declarations to be submitted by theBidder for Bid submission are included in the Part-VI- FORMS. Biddersare requested to fill in the required forms and declarations and submitthesamewiththeirbidsbothonlineandinhardcopy.

PartII-GENERALCONDITIONSOFCONTRACT
1. Definitions
EmployermeansKRWSAon	whose	behalf	the	Work istakenupforexecution.Employerwillcarryoutits functionsandobligationsthroughofficerswhohavebeendelegatedpowers.
AcceptingAuthority/AgreementAuthoritymeanstheofficerwhohasinvited and	received	bids	for	the	Work	and	has	executed	agreement forexecutiononbehalfoftheEmployer.
Technical	Sanction	Authority	means	the	competent	Departmental OfficerwhohasissuedthetechnicalsanctionfortheWork.
Engineer means all Engineers in charge of the Work from Chief EngineertoAssistantEngineer.
FieldEngineermeansEngineersat	GPST	level whoaredirectlyinchargeofexecutionoftheWork.
Engineer-in-ChargemeanstheManager
Technical,K R W S A ,whoisresponsiblefortheexecutionoftheWork. Engineer’sRepresentativemeansOverseerorothersubordinate staffpostedtoassisttheEngineer,superviseexecutionandtomaintaindocument s.
ContractistheagreementbetweentheAgreementAuthorityandtheselectedBid dertoexecute,completeandmaintaintheWork.
Contractormeanspersonorpersonsorfirmswhohaveenteredintocontractfort heexecutionoftheworksubjecttotheeligibilityconditionsoftheNIT.
Contract	Price	is	the	price	stated	in	the	Letter	of	Acceptance andthereafterasadjustedinaccordancewiththeprovisionofthecontract.
Contract	Data	defines	the	documents	and	other	information whichcomprisethecontract.
BidorTendermeanstheContractor’spricedoffertotheEmployerfor	the execution and completion of the Work and the remedying of anydefectsthereininaccordancewiththeprovisionsofContract.
Billof Quantitiesmeans the priced and completed Bill ofQuantitiesformingpartofthebid.
Specificationmeanstheinstructions,provisions,conditionsanddetailedrequire mentscontainedin the tender documents which formpartofthecontract andany	modification	or	addition	made or approvedbytheAcceptingAuthority.
Drawingsmeans	alldrawings,	calculations	and technicalinformationrelatedtotheWorkprovidedbytheEngineerfromtimetoti metotheContractorundertheContract.

Letter	of	Acceptance	or	selection	notice	means	intimation	issued bytheAcceptingAuthorityasformalacceptanceofBidbytheEmployer.
DateofcommencementmeansthedateofhandingoverthesitetotheContractor. Timeofcompletionmeanstheperiodallowedforcompleting allworksrelatedtotheWorkincluding	carrying	out	and	passing therequiredquality	control	tests		prescribed		by		the		Quality ManualpublishedbytheDepartment.
Date of completion shall be the date of issue of virtual completioncertificate.ThevirtualcompletioncertificateshallbeissuedbytheEn gineer-inchargewithin15daysofthefinalmeasurementandshallspecify the work has been completed satisfactorily by the contractor andtakenoverbytheDepartment.In case of defects liability period theworksshallbefinallytakenoveraftercompletion of defects liabilityperiod. Qualitycontroltestsmeans all relevant tests prescribed by thePWDQualityControlManualapplicableto the Work which are to bemadeandpassedbeforeeachpartbillispresentedforpayment.
A Defect is any part of the work not completed in accordance withthecontract.
Defects Liability Period is the period named in the contract dataandcalculatedfromthedateofcompletion.
Plantisanyintegralpartoftheworkswhichistohaveamechanical,electrical,e lectronicorbiologicalfunction.
Equipmentmeanscontractor’smachineryandvehiclesbroughttemporarilytosi teforexecutionoftheWork.
SitemeanstheplacesprovidedbytheEmployerwheretheWorkistobeexecuted.I tmayalsoincludeanyotherplaceorplacesasformingpartofthesite,mentionedin theContract.
Materialsmeansallsupplies,includingconsumablesusedbythecontractorforin corporationintheworks WorksarewhattheContractrequiresthecontractortoconstruct,installandruno vertotheEmployerasdefinedinContractData.
Daysarecalendardays,monthscalendarmonths. "Codes"shallmeanthefollowing,includingthelatestamendments,and/orre placements,ifany:
a. BureauofIndianStandards/IndianRoadsCongressrelevanttothe worksunder	theContractandtheirspecifications. IfIndianStandardsarenotavailableBritishStandardsorAASHTOS tandardsaretobefollowed.

b. OtherInternationallyapprovedStandardsand/orrulesandregulatio nstouchingthesubjectmatteroftheContract.
c. Any other laws, rules, regulations and Acts applicable in Indiawithrespecttolabour,safety,compensation,insuranceetc.
Wordsimportingsingularonlyshallalsoincludethepluralandvice- versawherethecontextsorequires.
Wordsimporting"Person"shallincludefirms,companies,corporations,and associationsorbodiesofindividuals,whetherincorporatedornot.
Terms and expressions, not defined herein, shall have the samemeaning as are assigned to them in the Indian Contract Act, and failingthatintheGeneralClausesAct.
“GovernmentApprovals”shallmeanallpermits,licenses,authorisations,con sents,clearances,decrees,waivers,privileges,approvals from and filing with	government	instrumentalities necessaryforthedevelopment,constructionandoperationoftheWork.
Measurement	Books:		The		“measurement	books”	shall		be definedasthebookswithseriallynumberedandmaintainedduringthecurre ncyoftheWorktorecordallmeasurementsqualifyingforpayment.Themeas urementbookshallbeintheformgiveninAppendix2100E1ofPWDManualan distheoriginalrecordofactual	measurements.Except for quantities of work paid on level basis, all measurements shallbe recorded in the measurement book. For measurements taken on levelbasis, the levels shall be entered in properly numbered field books as inAppendix- 2100E2	of		PWD	Manual.All	measurement	books	and FieldBooksshallbecertifiedbytheEngineer-in- Chargebeforeenteringmeasurements.

2. Scope,extent,intentetc Scope:ThegeneralcharacterandthescopeoftheWorkshallbeasillustrateda nddefinedintheDrawings,Specifications,	Schedule ofRatesandotherContractDocuments.
Extent: The Contractor shall carry out and complete the Work under theContract in every respect, and his work shall include the supply of alllabour,equipment,materials,plantandmachinery,tools,transportation, form work, scaffolding and everything else necessary forthe proper execution and completion of the Work in accordance with theContract Documents	and		to		the	satisfaction	of		the		Engineer-in charge.TheContractorshallbefullyresponsibleandliableforeverythingand allmattersinconnectionwithorarisingoutoforbeingaresultorconsequence of	his	carrying	out	or	omitting	to	carry	out	any	part	of theWork.WhereanypartsoftheWorkmaybeexecutedbySub- Contractors,suchresponsibilityandliabilityoftheContractor shallcoverandextendtotheworkofallsuchSub-Contractors.

Intent:TheContractDocuments	are	complementary		and	what		is calledforbyanyoneshallbebindingasifcalledforbyall.Whereveritismentioned in	the	Contract	Documents		that	the	Contractor		shall performcertainworkorprovidecertainfacilities,itisunderstoodthattheContra ctorshalldosoathisowncost.Materialsorwork				described inwordswhichsoappliedhaveawell-knowntechnicalor				trade meaningshallbeheldtorefertosuchrecognisedstandardsasareapplicable.
3. SITE   Contractortosatisfyhimselfaboutsiteconditions:TheContractorensures
that	beforesubmitting	bids	for	the		Work		theContractor hasvisitedtheSiteandsatisfiedhimselfabouttheSiteconditionsforconstruct ionandforlogisticsandsmoothflowofworkmenandmaterials		as		well		as permission   from   Authorities	for		this	purpose.	TheContractor	has examined the Site and taken note of character of the soiland of the excavations, the correct dimensions of the Work, and facilitiesfor obtaining	any	special	articles			called	for		in	the	Contract Documents.TheContractorhasalsomadeitsownassessmentandobtainedal linformation on the Site constraints and on all matters that will affect theexecution, continuation and progress, and completion of the Works. Anyextraclaimsorextensionoftimemadeinconsequenceofanymisundersta nding,incorrectinformationonanyofthesepointsoronthegroundsofinsuffic ientdescriptionorinformationshallnotbeentertainedorallowedatanystage
.
It will be the responsibility of the contractor to obtain necessary land forstackingthematerialsandestablishingplantsand equipmentsforcarryingoutthework,ifthespecifiedsiteofworkisoflessextents. Landrequiredfortheworkmaynotbeavailableinfull.Furtherlandwillbehanded overasandwhenitisreceivedfromtheLandAcquisitionAuthority.Thecontracto rshallnotbeeligibleforanyextraorenhanceclaims or for compensation due to the		non-availability		of						entire					land. Heshallalsonotbeeligibleforanyclaimsorcompensativeforthenon- completionoftheworkwithintheagreedtime			and				for			continuing theworkintheagreedextendedperiodofcompletiondueto the abovereasons. Inthecaseofanydelayinshifting	the			utility					services			like Telephoneposts,Electricposts,Electricoverhead			line		and	underground cables,waterlinesetc.bytheutilityDepartment,theEmployershallnotinanyway beliabletopaydamagesonaccountofthisdelay,insteadaproportionate extension	of	time	for	completion	of		work			will		be	granted indeservingcasesonapplicationbytheContractor.
Access to site by the contractor: The access to the Site will be shownimmediatelyonawardoftheContracttotheContractorandtheSitesha llbesharedwithotherContractorsandSub- Contractorsasapplicable.TheContractorshalluponbeinggivensuchaccessc ommence the Work and diligently proceed with the execution of theWork in accordance with the Contract Documents. Access to the Site bytheContractorshallbemerelyalicenceforcarryingoutthe

construction of the Work under the Contract, and the Contractor shallnotbyhisbeingallowedsuchentryontheSite,acquireanyright,lienor interest either in the Work carried out by him under the Contract oranything appurtenant or attached thereto or to any part of the Site, andhis claim will only be in the nature of money found due and payable tohim in accordance with the certificates issued by the Engineer-in- chargeunder the provisions contained herein. The Work shall be free from allliens, charges or claims of whatsoever nature from any party other thanthe Engineer. The Engineer shall have a lien over all work performed bythe Contractor, Sub-Contractors and Vendors and also for the materialsandequipmentbroughtonSitebythem.
The Department does not undertake to construct or make available anyapproachroadorothermeans	of	approach	to	the	proposed	work siteandthecontractorshallgetacquaintedwiththeavailablemeansofapproache stotheproposedsiteandquoteforthevariousitems.TheDepartment	shall not be liable foranyclaim raised later on the plea ofnon-availabilityornon- accesstothesite Treasures,AntiquitiesfoundarepropertyofEmployer:Allfossils,antiquitiesand otherobjectsofinterestorvalue,whichmaybefoundontheSiteatthecommence mentorduringtheprogressoftheWork,shallbethepropertyoftheEmployer.The Contractorshallcarefullytakeoutandpreserveallsuchfossils, antiquities and objects and shallimmediatelydeliverthesame in their discovered state into thepossessionoftheEmployer.

4. Natureofcontract
TheContractshallbeanitemrateContractwhereintheitemratesarefor		the finished work as per the Contract Documents. The estimated costis tentative based on the estimated quantities and is liable to changeduring execution as per the actual quantities executed and approved bythe Engineer-in		charge.	The	Contractor	understands		and			agrees	that theamountpayableisassessedonare-measurablebasis in accordancewith the	BOQ	rates.	The		Contract	Price	shall	include	payment			for thesupplyofalllabour(includingpaymenttohisSub- Contractors),equipment,materials,plantandmachinery,tools,transportati on,formwork,scaffolding,worksunderthiscontractand										all applicabletaxes including the Work Contract Tax (WCT), duties, octroi, levies,	royalties,		fees,			insurance	premiums,		contributionstowards employees benefits including Employee State InsuranceandProvident Funds,		arrangement		of		power		and		water		and		all	services andactivitiesconstitutingtheScopeofWorkdefinedintheGeneralCondition sofContract.TheContractPriceshallalsoincludeexpensesfortheContractor' ssiteestablishment,infrastructure,overheads&profits,firsttierqualitycont roltests,expensesforallrectificationsincludingthatnecessitatedasaresultof badqualityandall otherchargesrequiredbytheContracttobebornebytheContractorand

necessaryfortheproperexecution		and			completion		of	the		Work undertheContract,inconformity	with	the	Contract		Documents		and accordingtothe	best	engineering		and		construction	practices	and		to thesatisfactionoftheEngineer-in- charge.Servicetax,whereverlegallyapplicable,shallbe paidby the contractor to	the	concerned departmentondemandanditwillbereimbursedtohimby the Employer onproductionofreceipts/vouchersandaftersatisfyingthatithas beenactuallyandgenuinelypaidbythecontractor.
No adjustment of the prices shall be allowed during the period of thecontract for works which have a period of completion up to 18(eighteen)monthsforanyreasonswhatsoeverandthepricesquotedbythe Contractor shall be deemed to be fixed for the entire contract period. Forworkswhichhaveaoriginalperiodofcompletionupto18(eighteen)mont hs,	and	if	the	time	of	completion	is	extended	beyond 18(eighteen)monthsinaccordancewithclause19ofGCC,thereshallnotbean yescalationintheprice.
Forworkswhichhaveatimeofcompletionmorethan18(eighteen))months,pric eadjustment	will	be	permitted	subjected	to	the provisionsinclause40ofGCC.
5. Notices,Fees,Byelaws,Regulations,etc
The	Contractor	shall	comply	with	all		applicable	laws		and GovernmentActsincludingtheByelawsorregulationsofCentraland/orLoca lAuthoritiesrelatingtotheWorkinsofaraslabour,construction,fabrication and		installation		activities		are		concerned,	and		he	shall obtainfromtheCentraland/orLocalAuthoritiesallpermissions andapprovals required for the plying of trucks, construction machinery etc.,and also for construction of temporary offices, labour camps, batchingplant,hotmixplant,basecamp,storesandothertemporarystructur esinconnectionwiththeWork,andtheContractorshallgiveallnoticesand pay all fees and charges that are and that can be demanded by lawthere under.		In	the	Contract	Price		forthe	Work,		the	Contractor shallallowforsuchcomplianceandwork,andforthegivingofallsuchnotices,a ndshallincludethepaymentofallsuchfeesandcharges.
Thecontractorisboundtofollowrelevant	Kerala	State Governmentorders,circulars,KeralaPWDManualsetcprevailingat the time ofcontract connected to the execution of the work under the contract eventhoughspecificreferencetothesearenotprovidedelsewhereinthecontract conditions.
6. Licensesandpermits TheContractorshalldirectlyobtainalllicencesandpermitsforthematerialsunde rGovernmentcontrol,and those required to be obtainedby the Contractor for	the	execution	of	the	Work.	The	Contract	Price shallincludealltransportationchargesandtheotherexpensesthatmaybeincurr edinthisconnection.
7. Contractdocuments ThefollowingdocumentsshallconstitutetheContractdocuments:
a. ArticlesofAgreement,

b. NoticeInvitingTender
c. LetterofAcceptanceofTender indicating deviations, if any, fromtheconditionsofContractincorporatedintheTenderdocumentissue dtothebidderand/ortheBidsubmittedbythebidder,
d. ConditionsofContract,includinggeneraltermsandconditions,instruct ions	to	bidders,	additional	terms	and	conditions, technicaltermsandconditions,erectiontermsandconditions,specialc onditions,ifanyetc.formingpartoftheAgreement,
e. Specifications,whereitispartofTenderDocuments,
f. Scopeofworks/Billsofquantities/scheduleofworks/quantitiesand
g. ContractDrawingsandfinalisedworkprogramme. AfteracceptanceofTendertheContractorshallbedeemed	to	havecarefully examined	all	Contract	Documents	to	his	satisfaction.	If	he shallhaveanydoubtastothemeaningofanyportionof the ContractDocuments,
he	shall	before	signing	the	Contract,	set	forth
theparticularsthereof,andsubmitthemtothe	Agreement	Authority inwritinginorderthatsuchdoubtmayberemoved.					The AgreementAuthoritywillprovidesuchclarificationsasmaybenecessaryinwriti ngtotheContractor.	Any	informationotherwise	obtained	from theEmployerortheEngineershallnotinanywayrelievetheContractorofhisresp onsibilitytofulfilhisobligationsundertheContract.
TheContractorshallenterintoaContractAgreementwiththeAgreement Authority within 14 (fourteen) working days from the date of'Acceptance of	Tender'	or	within	such	extended	time	as	may	be grantedbytheAgreementAuthority.ThedateofdespatchofLetterofAccepta ncebyregisteredpostshallbethedateofAcceptanceofTender.Theperforma nce Guarantee for the proper fulfilment of the Contract shall befurnished by the contractor in the prescribed form within fourteen (14)days of 'Acceptance of Tender'. The performance Guarantee shall be asper terms prescribed in the clause 7 of “Instructions to Bidders” of thisTender.
Theagreement,unlessotherwiseagreedto,shallbesignedwithin14(fourtee n) working days from the date of Acceptance of Tender, at theoffice of the Agreement Authority on a date and time to be mutuallyagreed. The Contractor shall provide required details for signing of thecontract like, performance	guarantee	in	copies	as		required, appropriatepowerofattorneyandotherrequisitematerials.Incaseitisagree dmutually that the contract is to be signed beyond the stipulated time asspecifiedinclause6.6.3ofsectionInstructionstoBidders,theBidSecurity or EMD submitted with the tender will have to be extendedaccordingly. After the signing of the agreement with the Agreement Authority and theContractor,twocertifiedcopies		ofthe		agreement		are		to	be made.OriginalshallbekeptwiththeAgreementauthorityandtheContractor

shall be provided with one certified copy and the other certified copyshallbekeptwiththeEngineer-inCharge.Noneof	these documentsshallbeusedforanypurposeotherthanthisContractandtheContr actorshallensurethatallpersonsemployedforthisContractstrictlyadhereto this.
ThelawsapplicabletothisContractshallbethelawsinforceinIndia.

8. Assignmentandsublettingofcontract
The Contractor shall not assign this Contract. The Contractor shall notsub-let the Contract or any part thereofother than for supply ofrawmaterials, for minor works or any special type of works for which makesare identified in the Contract or as approved by the Engineer-in charge .Suppliers of the equipment not identified in the Contract or any changein the identified supplier shall be subject to approval by the Engineer.The experience list of such equipment vendors under consideration bythe Contractor for this Contract shall be furnished  to the	Engineer
forapprovalpriortoprocurementofallsuchitems/equipments.Suchassign ment/sub-lettingshallnotrelievetheContractorfromanyobligation,	duty or	responsibility	under	the	Contract.	Any	assignment asabovewithoutpriorwrittenapprovalofEngineer-inChargeshallbevoid.
9. Patent rights androyalties
Royaltiesandfeesforpatentcoveringmaterials,															articles, apparatus,devices,equipmentorprocessesusedintheworksshall be deemed tohave been included in the Contract Price. The Contractor shall satisfy alldemands that may be made at any time for such royalties or fees and healoneshallbeliableforanydamagesorclaimsforpatentinfringementsand shall	keep	the	Employer	indemnified		in		that		regard.	The Contractorshall,athisowncostandexpense,defend all suits or proceedings thatmay be instituted for alleged infringement of any patent involved in theworks, and, in caseof an award of damages, the Contractor	shall pay forsuchaward.Intheeventofanysuit				or				other					proceedings institutedagainsttheEmployer,thesame	shall		be			defended		at	the	cost andexpenseoftheContractor		who	shall	also			satisfy/comply		any decree,orderorawardmadeagainsttheEmployer.			But		it				shall			be understoodthat no such machine, plant, work, material or thing for any purpose oranymannerotherthanthatforwhichtheyhavebeenfurnishedandinstalledby the		Contractor		and			specified						under       these specifications.FinalpaymenttotheContractorbytheEmployerwillnotbemade whileany such suit or claim remains unsettled. In the event any apparatus orequipment,oranymatterthereoffurnishedbytheContractor,isinsuchsuitorp roceedingsheldtoconstitute     infringement,      and      its             use isenjoined,theContractorshall,athis    option    and         at         his        own expense,eitherprocurefortheEmployer,therighttocontinue     use             of saidapparatus,equipmentorpartthereof,replaceitwithnon- infringingapparatusorequipmentormodifyit,soitbecomesnon-infringing.

10. Variationinquantity TheEmployer/Engineer-
inchargereservestherighttovarythequantitiesofitemsorgroupsofitemstobeor deredasspecifiedintheBillofquantities,asmaybenecessary,duringthe execution	of	theContract.TheContractorisboundtoexecutesuch		varied quantities ofwork at his quoted price up to an extent of 25% in excess of the agreedquantityorquantities.Incaseofvariationover25%	in		excess	of theagreedquantity,the	department	reserves	the		right		to	arrange suchworksthroughaseparatecontract.Negotiation		shall		be			made withoriginalcontractortorevisetheratefortheadditionalquantityinexcessof25
%oftheagreedquantityandinnocasethe		revised	rate		shall bemorethanthemarketrateatthetimeof initiating  the  proposal  forrevision of	rate	as	recommended	by	the		Engineer-in		charge.			No increaseshallbepermittedwithintheoriginalcontractperiodand		the		rate inexcessofmarketrateshallnotbegivenunderanycircumstances.Uponrate revision shall be considered only in exceptional cases which shall beapprovedbytheEmployerfortheenhancedratesbasedontherecommendatio noftheEngineer.
TheContractorisboundtocarryoutsinkingofwellsincreaseupto 10 meter (ten meter) extra depth beyond the estimated design depthand rate for which shall be paid as per schedule of rate and extra itemconditionsincasesuchitemsareincludedinthecontract.Incaseofpilefou ndation,precastorcastinsite,thesameconditionsasaboveshallapply.
11. Deductionsfromcontractprice Allcosts,damagesorexpenses,whichtheEmployer	may havepaid,forwhichundertheContracttheContractorisliable,willbeclaimed bytheEmployer.TheEngineer- inchargeshalldeducttheamount,fromanymoneysdueorbecomingduebyhi mtotheContractor under the Contract or may be recovered by actions of law orotherwise,iftheContractorfailstosatisfytheEmployerofsuchclaims.
12. Insurance
TheContractorshallprovide,inthe	joint	names	of	the EmployerandtheContractor,insurancecoversintwoparts,i.e.(a)fromthestartd ate to the completion date, and (b) for the Defect Liability period, in theamountsanddeductiblesstatedintheContractDataforthe followingeventswhichareduetotheContractor'srisks:
a. lossofordamagetotheWorks,PlantsandMaterials;
b. lossofordamagetoEquipment;
c. lossofordamageofproperty(excepttheWorks,Plant,Materialsand Equipment)inconnectionwiththeContract;
d. Workmancompensationpolicytocoverpersonalinjuryordeath. PoliciesandCertificatesforinsuranceshallbedeliveredbytheContractortot heEngineer’sapprovalbeforetheStartDate.Allsuchinsurance shall provide for	compensation	to	be	payable	in	the	types andproportionsofcurrenciesrequiredtorectifythelossordamageincurred.

IftheContractordoesnotprovideanyofthepoliciesandcertificates required, the		Engineer-in		charge			may		effect		the insurancewhichtheContractorshouldhaveprovidedandrecoveranysuchpr emiums	which	the	Employer	has	paid	from		the	payments otherwiseduetotheContractoror,ifnopaymentisdue,thepaymentofthepre miumsshallbeadebtdue.
Alterations	to	the	terms	of	insurance	shall	not	be	made	without theapprovaloftheEmployer.
Bothpartiesshallcomplywithanyconditionsoftheinsurancepolicies. Premium	for	all   insurance   policies   shall   be   paid	and	borne by theContractor and shall not be reimbursable. The Contractor shall providetotheEngineer-in- Chargeallpoliciesofinsuranceinoriginal.Thesepoliciesshallbefullyexecute dandshallstatethatthepoliciescannotbe cancelled until completion of the Contract or completion of defectsliability period and any extensions thereof.	The		Contractor	shall	obtainsimilarpoliciesfromallSub- Contractorsandtherebyassumeresponsibility for any claims or losses to the Employer and Engineer-in-charge resulting from failure of any ofthe Sub-Contractors to obtainadequate insurance protection in connection with their work and shallindemnify and keep indemnified the Employer and							Engineer-in-
chargeincludingtheiremployees,officers,servants,agentsandanyotherper sonmovinginthepremises,accordingly.
Unlimited		liability:		In		addition	to	the	liability	imposed	by	law upontheContractorforinjury(includingdeath)topersonsordamagetoprop erty	by	reason		of	the	negligence	of		the	Contractor		or			his agents,whichliabilityisnotimpairedorotherwiseaffectedhereby,theContra ctor	hereby	assumes		liability		for	and		agrees	to	save			the EmployerandEngineer-in- Chargeincludingtheiremployees,officers,servants,agentsandanyotherper sonmovinginthepremisesharmlessandindemnifies	them		from			every expense, liability or payment by reason ofany injury (including death) to persons or damage to property sufferedthrough any act or omission of the					Contractor,                              his                              employees, agents,servants,workmen,suppliersoranyofhisSub- Contractors,oranypersondirectlyorindirectlyemployedbyanyofthemorfr omtheconditions of the Site or any part of the Site which is in the control ofthe Contractor or his employees or any of his Sub-Contractors, or anyone directly or indirectly employed by either of them or arising in anywayfromtheWork.
All	insurance		claims,		payable	by	the	insurers,	shall	be	paid	to theEmployer	which	shall	be		released	to	the	Contractor	in instalmentsasmay be certified by the Engineer-in-charge for the purpose of rebuildingorreplacementorrepairoftheworksand/orgoodsdestroyedord amagedforwhichpaymentwasreceivedfromtheinsurers.

13. Liabilityforaccidentsanddamages

Underthe	Contract,	the	Contractor	shall	be	responsible	for anylossordamagetotheworksunderthiscontractuntiltheworksarecompleted andtakenoverinaccordancewiththeContract.
14. TimeofCompletion
Time is the essence of the contract. The time allowed for carryingout the Work	as	entered		in	the	tender	shall	be	strictly	observed	by theContractor and shall be deemed to be of the essence of the Contract andshallbereckonedfromthedateofhandingoverthesitetotheContractor.T heWorkshallproceedwithduediligenceuntilFinalCompletion.TheContract orshallprepareaConstructionProgrammewith time schedule keeping in view the completion period stipulated forspecific portions of the Work and also the overall completion time andsubmit the same for the approval of the Tendering authority after thereceipt of letter of acceptance		or			selection		notice.		The			approved workprogrammeshallbemadeaspartoftheContractagreement.TheContrac torshallcomplywiththistimeschedule.IntheeventoftheContractor	failing to		comply		with		the		overall		and		individual milestonescontainedinthetimeschedules,heshallbeliabletopayliquidated damagesasprovidedforinthisContract.
Completion Period: The Date of commencement will be the date ofsite handover or the 10th day after agreement whichever is earlier. TheMilestonedatesshallbethosespecifiedintheContractDataorasmutually discussed and agreed. In case the Contractor fails to meet theabove stipulated completion period, Contractor shall be liable to pay tothe Employer,	liquidated	damages	as	specified	in	Clause	15	of GeneralConditions of Contract. In addition to his own work in the overall timeperiod,theContractorshallprovidefortheworksofotherSub- contractorsandVendors,includingthoseemployeddirectlybytheEmployer
/Engineer-in-Charge. Thecontractorhastotakeoverchargeofthesitebysigningtheacknowledgement form	and	commence	the	work	within	10	days	from thedateofexecutionofagreement.
Ifthesiteisnottakenoverbythecontractorbysigningtheacknowledgementform
,Engineerwillforwardthefilledupformbyregistered/speed post,  recording the	date	of	taking	over	as	the	tenth dayfromthedateofexecutionofagreementunlessotherwisedecided.
Thecontractorhastoresubmittheacknowledgementformdulysignedwithinthr eedaysofreceiptandcommencetheworks.
Itshallbedeemedthatthecontractorhastakenoverchargeofthesiteonthetenthd ayfromthedateofagreementirrespectiveofwhetherhehasreceivedtheacknowl edgementbypostorhasresubmitteditwithhissignature.Theworkwillbetermin atedathisriskandcostifthecontractordoesnotresubmittheacknowledgementf ormandcommencetheworkasrequiredunder14.3.
Recovery towards risk and cost will be made from the performanceguarantee,ifthecontractordoesnotturnuptotakechargeofthesite

withinthetimeprescribedunder14.3,heshallbedemotedtoalowercategoryasp ertherulesforregistrationofcontractors.
The works shall be carried out in accordance with the programmesubmittedbythecontractorandagreedtobytheAgreementAuth orityat the time of executing agreement and updated subsequently with theapprovaloftheAgreementAuthority.
15. Liquidateddamages(LD)
If the Contractor fails to maintain the required progress in terms oftheagreedtimeandprogresschartortocompletetheworkandclearthe site on or before the date of completion of Contract or extended dateof completion,	he	shall	without		prejudice		to		any	other		right		or remedyavailable under the law to the Employer on account of such breach, payas compensation, Liquidated damages @ 1(one) percent of the contractpriceperweekofdelayorpartthereof.Theaggregateofsuchcompen sation / compensations shall not exceed 10 (ten) percent of thecontract value.	This		will		also		apply	to	items	or	group		of	items	for whichseparateperiodofcompletionhasbeenspecified.Theamountofcompe nsation may be adjusted or set off against any sum payable to thecontractorunderthisoranyothercontractwiththeEmployer.
TheAgreementAuthority,ifsatisfied,thatthe work can becompleted by the Contractor	within		a		reasonable	time	after				the specifiedtimeofcompletion,mayallowfurtherextensionoftimeatitsdiscretiona s	per	clause-19.	In	the		event	of	extension		granted		being	with LiquidatedDamages,theEmployerwillbeentitledwithoutprejudice	to		any otherrightorremedyavailableinthatbehalf,torecoverfromtheContractorasagr eeddamagesequivalentto@1(one)percentofthecontractpriceperweekofdela yorpartthereof.
Ifthecontractorachievesbalancemilestones,eventhoughhehasfailedtoachieve initialmilestones,andtheworkhasbeencompletedinthe specified/original time	of	completion,	the	Employer	mayrelease thealreadyleviedliquidateddamagesathissolediscretion.
The	Agreement	Authority,	if	not	satisfied	that	the	works	can becompleted by the Contractor and in the event of failure on the part of theContractor to complete work within further extension of time allowed asaforesaid,shallbeentitled,withoutprejudicetoanyotherright,orremedya vailableinthatbehalf,toterminatethecontract.
TheAgreementAuthority,ifnotsatisfiedwiththeprogressofthecontractandinth eevent	of	failure	of	the	Contractor	to	recoup thedelaysinthemutuallyagreedtimeframe,shallbeentitledtoterminatethecont ract.
Intheeventofsuchterminationofthecontractas described  inclauses 15.4 and
15.5	or	both,	the	Employer,	shall	be		entitled	to recoverLiquidatedDamagesuptotenpercent(10%)ofthecontractvalueandforf eitthePerformanceGuaranteeandSecurityDepositmadebytheContractorbesi desgettingthework		completed	by		other	means	at theriskandcostoftheContractor.

The Employer may waive the payment of compensation in the caseof contracts where milestones are fixed, depending upon merit of thecase,onrequestreceivedfromtheContractoriftheentireworkiscomplete dwithinthedateasspecifiedintheContractorasvalidlyextendedwithoutstip ulatinganypenalty.
16. Deleted

17. Contractor'sdefault
IftheContractorshallneglecttoexecute							the					works		with thediligenceandexpeditionorshallrefuseorneglecttocomplywithanyreasona ble	orders		given	to			him,			in	writing	by	the	Engineer				in connectionwiththeworksorshallcontravenetheprovisionsoftheContract,theA greementAuthoritymaygivenotice			in				writing			to			the		Contractor tomakegoodthefailure,		neglect				or		contravention			complained			of. ShouldtheContractorfailtocomplywiththenoticewithinthirty(30)daysfromth edateofservicethereof,then		and						in			such				case		the AgreementAuthorityshallbeatlibertytoemployotherworkmenandforthwithe xecutesuchpartoftheworksastheContractormayhaveneglectedtodo or if the Agreement	Authority			shall		think			fit,     it     shall      be     lawful     for him,withoutprejudicetoanyotherrighthemayhaveundertheContract,totake the  works     wholly     or    in  part     thereof  and  in  that  event     the AgreementAuthorityshallhave  free  use  of  all  Contractor's  equipment that mayhavebeenatthetimeonthesiteinconnectionwiththeworkswithoutbeingre sponsibletotheContractorforfairwearandtearthereofandtotheexclusionofan yrightoftheContractoroverthesame,andtheAgreementAuthorityshallbeentitl edtoretainandapplyany balancewhichmayotherwisebedueontheContractbyhimtotheContractor,orsu chpartthereofasmaybenecessary,thepaymentofthecostofexecutingthesaidpa rtoftheworksor         of               completing       the       works                as thecasemaybeplusafineof20percentofthevalueofworksocarriedout.Ifthecost ofcompletingtheworksor       executing       a               part       thereof asaforesaidplusafineof20percentofthe          value       of      work      so       carried outshallexceedthebalanceduetotheContractor,theContractorshallpaysuchex cess.     Such     payment  of     excess      amount  shall     be     independent oftheliquidateddamagesfordelay,whichtheContractorshallhavetopayiftheco mpletionofworksisdelayed.Inaddition,suchactionbytheAgreement Authority as         aforesaid          shall          not          relieve    the          Contractor    of hisliabilitytopayliquidateddamagesfordelayincompletionofworksasdefinedi nclause       15.Thetermination  of           the      Contract             under     this clauseshallnotentitletheContractortoreducethevalue        of                  the performancebankguaranteenorthetimethereof.Theperformanceguarantees hall

be valid for the full value and for the full period of the Contract includingDefectsLiabilityPeriod.
If the Contractor fails to complete the work and the agreement iscancelled,theamountduetohimonaccountofworkexecutedbyhim,ifpaya ble,shallbepaidtohimonlyafterduerecoveriesaspertheprovisions	of	the Contract	and	that	too	after	alternative	arrangements tocompletetheworkhasbeenmade.

18. DelaysbyEmployerorhisauthorisedagent
In case the Contractor's performance is delayed due to any act ofomission on the part of the Employer or his authorized agents, then theContractor shall be given due extension of time for the completion of theworks,totheextentsuchomissiononthepartoftheEmployerhascaused delay	in	theContractor's	performance	of	his work.Regardingreasonableness or otherwise of the extension of time, the decision of theEngineer shall be final. The reasons for such delays shall be recorded inthe hindrance register as per clause 19.2 and shall be certified by theFieldEngineersinchargeofthework.
Anydelayinfinalisationofmutual	agreement	in	regard		to	any oftheContractor’sclaimagainstanyactofomissiononthepartoftheEmployeror hisauthorisedagents	should		not		result	in		any workstoppage/furtherdelayonthepartoftheContractor.

19. Extensionoftimeofcompletion Onhappeningofanyeventscausingdelayasstatedhereinafter,the Contractor shall intimate immediately in writing to the Engineer-in- charge:
a. duetoanyreasonsdefinedasForceMajeure.
b. non- availabilityofstoreswhicharetheresponsibilityoftheEmployertos upply.
c. non-availability	or   breakdown	of	tools	and	plant	to	be madeavailablebytheEmployer.
d. Inclementweatherconditions
e. delay on the part ofthe Contractors or tradesmen engagedby the Employer not forming part of the Contract, holding upfurtherprogressofthework.
f. non-availabilityofdesignordetailed	drawings orspecificationstime,whicharetobemadeavailablebytheEmploye rduringprogressofthework.
g. anyothercauseswhich,atthesolediscretionoftheEmployerisbe yondthecontroloftheContractor.
A"HindranceRegister"shallbemaintainedbytheDepartmentalOfficer(notbelo wtherankof AE) at site to record the  varioushindrances,as  mentioned under	item	19.1	above,	encountered

duringthecourseofexecution.Theentriesmadeinhindranceregisteraretobe

approved by the Engineer in charge. Contractor is permitted to sign theregisterandrecordhisremarks.
The	Contractor	may	request	the	Agreement	Authority	in writingforextensionoftimewithin14(fourteen)daysofhappeningofsuchev entcausing  delay  stating  also,  if  practicable,  the  period  for	which extensionis desired. The Agreement Authority may, considering the eligibility ofthe request, give a fair and reasonable extension of time for completionof the work. Such extension shall be communicated to the Contractor	inwritingbytheAgreementAuthoritythroughtheEngineer-in- chargewithin one month of the date of receipt of such request. The Contractorshall however use his best efforts to prevent or make good the delay byputting his endeavours constantly as may be reasonably required		of		himtothesatisfactionoftheEngineer-in- charge.Relatedentriesinthehindrance register shall also to be submitted along with the request forextension.

WhentheperiodfixedforthecompletionoftheContractisabouttoexpire,theque stionofextensionoftheContractmaybeconsideredattheinstanceoftheContract or orthe Employer or the both. Theextensionwillhavetobeby bothparty's agreement, expressed orimplied.
In case the Contractor does not apply for grant of extension of timewithin 07 (Seven) days of hindrance occurring in execution of the workandtheEmployerwantstocontinuewiththeworkbeyondthestipulated dateofcompletionforreasonoftheworkhavingbeenhindered,theEngineer- inchargeathissolediscretioncangrantprovisional extension of time even in the absence of application from theContractor. Such extension of time granted	by	the	Engineer-in-charge isvalidprovidedtheContractoracceptsthesameeitherexpresslyorimplied by his actions before and subsequent to the date of completion.Such extension of time shall be without prejudice to Employer's right tolevycompensationundertherelevantclauseofContract.

20. Termination,suspension,cancellation&foreclosureofcontract TheAgreementAuthorityshall,inadditiontootherremedialstepstobetakenasp rovidedin	the	conditions	of	Contract,	be	entitled tocanceltheContractinfullorinpart,iftheContractor
a. makesdefaultinproceedingwiththeworkswithduediligenceand continues to do so even after a notice in writing from theEngineer- in	charge,	then	on	the	expiry	of	the	period	as	specified inthenotice,or
b. commits default/breach in complying with any of the terms andconditions of the Contract and does not remedy it or fails to takeeffective steps for the remedy to the satisfaction of the Engineer-incharge, then on the expiry of the period as may be specified by theEngineer-in-chargeinanoticeinwriting,or

c. fails to complete the work or items of work with individual dates ofcompletion,onorbeforethedate/datesofcompletion	or asextendedbytheAgreementAuthority,thenontheexpiryoftheperiod as may be specified by the Engineer-in-charge in a notice inwriting,or
d. shall offer or give or agree to give any person in the service of theEmployerortoanyotherpersononhisbehalfanygiftorconsiderationo fanykindasaninducementorrewardforact/actsoffavourinrelationtothe obtainingorexecutionof this or anyotherContractfortheEmployer,or
e. shalltrytoobtainaContractfromtheEmployerbywayofringTenderingor other non-bonafidemethodof competitive Tendering,or
f. transfers,sublets,assignstheentireworkoranyportionthereofwithoutth epriorapprovalin	writing	from	the AgreementAuthority.TheAgreement Authoritymay by giving a writtennotice,cancelsuchtransfersorsubletsorassignment.
The	Agreement	Authority	shall	in	such	an	event	give	fifteen (15)daysnoticeinwritingtotheContractorinforminghisdecisiontodoso.
The		Contractor		upon			receipt	of		such	notice	shall	discontinue theworkonthedateandtotheextentspecifiedinthenotice,makeallreasonabl e	efforts	to	obtain		cancellation		of	all	orders	and			Contracts totheextenttheyarerelatedtotheworkterminatedandtermssatisfactoryto the		Employer,		stop	all	further	sub-Contracting	or		purchasing activityrelated to the work terminated, and assist the Employer in maintenance,protection, and disposition of the works acquired  under the Contract bytheEmployer.
TheContractshallstandterminatedunderthefollowingcircumstancesunlessth eEmployerissatisfiedthatthe legalrepresentativesoftheindividualContractororoftheproprietorofthepropr ietaryconcernandin	the			case		of		partnership	the survivingpartners,arecapableof	carrying	out	and	completing	the Contract	andtheEmployershallinanywaynotbeliabletopayment		of anycompensationtotheestateof		deceased			Contractor	and/or		to thesurvivingpartnersoftheContractor'sfirmonaccountoftheterminationofthe Contract.:
a. IftheContractorbeinganindividualinthecaseof		proprietaryconcern or in	the	case	of	a		partnership		firm	any			of		its	partners isdeclaredinsolventundertheprovisionsof insolvency act for thetime being	in		force,	or		makes	any	conveyance		or	assignment	of hiseffectsorcompositionorarrangement		for		the			benefit	of hiscreditorsamountingtoproceedingsforliquidationorcompositionund eranyinsolvencyact.

b. In the case of the Contractor being a employer, its affairs are underliquidation either by a resolution passed by the employer or by anorderofcourt,notbeingavoluntaryliquidationproceedingsforthep urposeofamalgamationorre- organisation,orareceiverormanagerisappointedbythecourtontheap plicationbythedebentureholdersoftheEmployer,ifany.
c. If	the	Contractor	shall	suffer	an	execution	being	levied	on his/theirgoods,estatesandallowittobecontinuedforaperiodof21(twent y-one)days.
d. OnthedeathoftheContractor being a proprietary concern or ofanyofthepartnersinthecaseofapartnershipconcernandtheEmployeris notsatisfiedthatthelegal		representative			of thedeceasedproprietorortheothersurvivingpartnersofthepartnershipc oncern	are	capable	of		carrying	out	and completingtheContract.Thedecisionof the Agreement Authority in thisrespectshallbefinalandbinding which is to be intimated inwritingtothelegalrepresentativeortothepartnershipconcern.
e. If the Contractor is an individual or a proprietary concern and theindividualortheproprietordiesandifthe				Contractor					is apartnershipconcernandoneofthepartnersdies,thenunlesstheEmploye r	is	satisfied			that	the		legal	representatives		of	the individualContractororoftheproprietorof	the	proprietary		concern and		inthecaseofpartnershipthesurvivingpartners,	are			capable ofcarrying		out	and		completing	the	Contract	the	Agreement AuthorityshallbeentitledtocanceltheContractastoitsincompletepartwit hout  being  in  any			way liable to payment of any compensation totheestateofdeceasedContractorand/ortothesurvivingpartnersoftheC ontractor'sfirmonaccountofthe					cancellation							of theContract.ThedecisionoftheAgreementAuthoritythatthelegalreprese ntatives		of		the		deceased	Contractor  or    surviving  partners oftheContractor'sfirmcannotcarryoutandcomplete                 the Contractshallbefinalandbindingontheparties.Intheeventofsuchcancell ation  the  Employer       shall      not     hold   the   estate      of     the deceasedContractorand/orthesurvivingpartnersoftheestate         of thedeceasedContractorand/orthesurvivingpartners                of theContractor'sfirm liable to damages for not completing theContract.
On cancellation or on termination of the Contract, the Engineer-in- chargeshallhavepowers
a. to	take	possession	of	the	site	and	any	materials, constructionalplant,implements,stores,etc.thereon.

b. to carry out the incomplete work by any means at the risk of thedefaultedContractor.
c. to determine the amount to be recovered from the Contractor forcompletingtheremainingworkorintheeventtheremainingworkisnot tobecompletedtheloss/damagesuffered,ifany,bytheEmployeraftergivi ngcreditforthevalueoftheworkexecutedbytheContractoruptothetimeo ftermination/cancellationlessonaccountpaymentsmadetilldate andvalue	of
Contractor'smaterials,plant,equipment,etc.,takenpossessionofafterter mination/cancellation.
d. torecovertheamountdeterminedasabove, if  any,  from  anymoneys due to theContractor or any account or under anyotherContract and in the event of any shortfall, the Contractor shall becalledupontopaythesame	on	demand.	The needfordeterminationoftheamountofrecoveryofanyextracost/expend iture or of any loss/damage suffered by the EmployershallnothoweverariseinthecaseofterminationoftheContractf ordeath/demiseoftheContractorasstatedinclause.20.4(d).
e. Theinventoryofuptodateworkandbalancestoresatsite,plant/machi neries,equipmentsandanyotherpropertyofcontractor	utilised	for the	work	shall	be	taken		on		charge		by theDepartmentaftercombinedsurveywiththeContractororhisautho risedrepresentative.IfContractororhisauthorisedrepresentativeisn otappearingforcombinedsurveyafteroneweekofgivingnotice,invent oryshallbepreparedbytheDepartment	in	his	absence	and	the Contractor is bound to acceptthesame.
f. Duringthecurrencyofexecutionofwork,contractorshall notremovehisresourceswithoutpriorpermissionof Engineer-incharge.
g. Additionally,theEmployerwillreservetherighttodebarsuchdefaultingC ontractorfromparticipatinginfutureTendersforaminimumperiodofon eyear.
Suspension of work - The Employer shall have power to suspendthe progress of the work or any part thereof and the Engineer-in- chargemaydirecttheContractorinwritingtosuspendthework,for suchperiodandinsuchmannerasmaybespecifiedtherein,onaccountofany default on the part of the Contractor, or for proper execution of thework for reasons other than any default on the part of the Contractor, orongroundofsafetyoftheworkorpartthereof.Intheeventofsuspensionforr easonotherthananydefaultonthepartoftheContractor,extensionoftimesha llbeallowedbytheAgreement

Authority equal to the period of such suspension plus an additional timeperiod of 25% of the suspension period or 30 days whichever is less. Anynecessary and demonstrable costs incurred by the Contractor as aresultofsuchsuspensionoftheworkswillbepaidbytheEmployer,provided such	costs	are		substantiated	to	the		satisfaction	of theEngineer.TheEmployershallnotberesponsibleforanyliabilitiesifsuspensio nordelayisduetosomedefaultonthepartoftheContractororhissub-Contractor. The		work		shall,	throughout		the	stipulated periodofcontract,becarriedoutwithallduediligenceonthepartofthecontractor
.	In	the	event	of	termination	or	suspension	of	the	contract, onaccountofdefaulton		thepart		of		the	contractor,	as narratedhereinbefore,thePerformanceSecurityDepositandotherdues	of thiswork or any other work done under this Employer shall be forfeited andbroughtundertheabsolutedisposaloftheEmployerprovided,thattheamou ntsoforfeitedshallnotexceed10%ofthecontractvalue.
ForeclosureofContractinfullorinpart-Ifatanytimeafteracceptance of the Bid, the Employer decides to abandon or reduce thescope of the work for any reason whatsoever the Employer, through itsEngineer-in- charge,shallgivenoticeinwritingtothateffecttotheContractor.Intheeventof abandonment/reductioninthe scope ofwork,
a. TheContractorshall,ifrequiredbytheEngineer-in-charge,furnish	to him books of accounts, papers, relevant documents asmay be necessary to enable the Engineer-in-charge to assess theamount payable	in	terms	of	the	contract,	the		Contractor		shall nothaveanyclaimforcompensationwhatsoevereitherforabandonm ent	or		for		reduction		in		the	scope	of	work,	other thanthoseasspecifiedabove.
b. Iftheprogressoftheworkorofanyportionoftheworkisunsatisfactory, the	Engineer-in-Charge,			after			giving			the contractor15(fifteen)days’noticeinwriting,withoutcancellingorter minatingthecontract,shallbeentitledtoemployanotheragencyforexe cutingthejobortocarryouttheworkdepartmentallyor	contractually through					tendering					process, eitherwhollyorpartly,debitingthecontractorwithcostinvolvedineng aging another agency or with the cost of labour and the pricesofmaterials,asthecasemaybe.Thecertificatetobeissuedbythe Engineer-in-Charge for the cost of the work so done shall befinal and conclusive	and the extra cost,		if any, shall be borne bythe contractor.	However,	when	this	clause	is	invoked,		penalty willnotbeapplicable.
21. Nowaiverofrights
NeithertheinspectionbytheEmployer	or	the	Engineer orEngineer’sRepresentativesoranyoftheirofficials,employeesoragentsnoran yorderbytheEmployerortheEngineerforpaymentofmoneyor

anypaymentfororacceptanceof,thewholeoranypartoftheworksbytheEmploy erortheEngineer,noranyextensionoftime,	nor	anypossessiontakenby		the Engineer,	inspection			by			Chief TechnicalExaminerorhisauthorisedrepresentatives		and	mandatory waitingperiodforinspectionbyCTEwingetcshalloperateasawaiverofanyprovi sionoftheContract,orofanypowerherein			reserved				to theEmployer,oranyrighttodamageshereinprovided,norshallanywaiverofany breachintheContractbeheldtobeawaiverofanyotherorsubsequentbreach.
22. CertificatenottoaffectrightofEmployerandliabilityofcontractor Nointerimpaymentcertificateof		the		Engineer,		nor	any		sum paidonaccount,bytheEmployer,noranyextensionoftimeforexecutionofthewo rksgrantedbytheEngineershallaffectorprejudicetherightsoftheEmployeragai nsttheContractororrelievetheContractorofhisobligations			for			the		due performance	of	the	Contract,			or			be					interpreted asapprovaloftheworksdoneoroftheequipmentfurnished											and nocertificateshallcreateliabilityfortheEmployertopayforalterations,amendm ents,variationsoradditionalworksnot			ordered,				in				writing, bytheEngineerordischargetheliabilityoftheContractorforthepaymentofdama geswhetherdue,ascertained,orcertifiedornot,or													any sumagainstthepaymentofwhich	he	is			bound	to			indemnify			the Employer,norshallany such certificate nor the acceptance by him of any sumpaidonaccountorotherwiseaffectofprejudicethe						rights						of theContractoragainsttheEmployer.

23. Graftsandcommissionsetc.
Any graft, commission, gift or advantage given, promised or offeredby or on	behalf	of	the	Contractor	or	his	partner,	agent,	officers, director,employee or servant or any one of his or their behalf in relation to theobtainingortotheexecutionofthisoranyotherContractwiththeEmploye r, shall, in addition to any criminal liability which it may incur,subject the Contractor to the cancellation of this and all other Contractsand also to payment of any loss or damage to the Employer resultingfrom any cancellation. The Employer/Engineer-in charge shall then beentitled to deduct	the		amount	so	payable		from		any	moneys otherwiseduetotheContractorundertheContract.
24. Languageandmeasures
All		documents		pertaining	to	the		Contract		including specifications,schedules,notices,correspondence,operatingandmaintena nceinstructions, drawings or any other writing shall be written in Englishlanguage.Themetricsystemofmeasurementshallbeusedexclusivel yin	the	Contract.	Measurements,		quantities,	prices	or	rates	and amountsshallhavetwodigitprecision.
25. Releaseofinformation
TheContractorshallnotcommunicateor	use	in advertising,publicity,salesreleasesorinanyothermediumphotographsorothe rreproductionoftheworksunderthisContract,ordescriptionsofthe

site, dimensions, quantity, quality or other information, concerning theworksunlesspriorwrittenpermissionhasbeenobtainedfromtheEmploy er.
26. Completionofcontract Unlessotherwiseterminatedundertheprovisionsofanyotherrelevantclause, this Contract shall be  deemed  to  have  been  completedat the expiration of the Defects Liability Period as provided for under theclause46.
27. Enforcementofterms Thefailureofeitherpartytoenforceatanytimeoftheprovisionsof this Contract or	any		rights		in	respect	thereto		or		to	exercise	any optionhereinprovided,shallinnowaybeconstruedtobeawaiverofsuchprovisio ns,rightsoroptionsorinanywaytoaffectthevalidityoftheContract. The exercise by either party of any of its rights herein shall notpreclude or prejudice either	party	from		exercising	the	same		or	any otherrightitmayhavehereunder.
28. Engineer'sdecision
InrespectofallmatterswhicharelefttothedecisionoftheEngineer including the granting or with holding of the certificates, theEngineer shall, if required to do so by the Contractor, give in writing adecisionthereon.
Ifintheopinion of the Contractor, a decision made by theEngineerisnotinaccordancewith the meaning and intent of theContract,theContractormayfile with the Engineer within 15(fifteen)daysafterreceiptofthedecision,awrittenobjectionto	the decision.Failure to file an objection within the allotted time will be considered asacceptanceof  the  Engineer’s  decision  and   the   decision shall becomefinalandbinding.
TheEngineer'sdecisionandthefillingofthewrittenobjectiontheretoshallbe aconditionprecedenttotherighttoanylegalproceedings. It is the intent of the	agreement	that	there	shall	be	no delayintheexecutionoftheworksandthedecisionoftheEngineerasrendered shallbepromptlyobserved.
29. Co-operationwithotherContractors,Consultants&Engineers TheContractorshallco-operatewiththeEmployer'sotherContractors Consultants	and	consulting	Engineers,	if	employed	in thesite,andfreelyexchangewiththemsuchtechnicalinformationasisnecess aryforthesatisfactoryexecutionofworks.

30. Variationsoradditions
Noalterations,		amendments,		omissions,		suspensions			or variationsoftheworks(hereinafterreferredtoas“Variation”)undertheContract as	detailedin	the	Contract	documents,	shall	be	made	by	the Contractorexceptasdirectedin writing by the Engineer, but the Engineer shallhavefullpowersubjecttotheprovisionhereinaftercontainedfromtimetoti meduringtheexecutionoftheContract,bynotice			in			writing, toinstructtheContractortomakesuch variationwithoutprejudicetothe

Contract. The Contractor shall carry out such variation and be bound bythe	same	conditions	as	far	as	applicable	as	though	the	said variationoccurredintheContractdocuments.Ifanysuggestedvariationwoul d,intheopinionoftheContractor,ifcarriedout,preventhim fromfulfillinganyofhisobligationsorguaranteesunderthe		Contract, heshallnotifytheEngineerthereofinwritingandtheEngineer	shalldecide forthwith, whether or not the same shall be carried out and if theEngineerconfirmhisinstructions,Contractor'sobligationsandguarante esshallbemodifiedtosuchanextentasmaybemutuallyagreed. Any agreed difference in cost occasioned by any such variationshall be added to ordeducted from the Contract price as the case maybe.
Intheeventofthe	Engineer	requiring	any	variation, suchreasonableandpropernoticeshallbe	giventothe		Contractor		to enablehim to work his arrangements accordingly, and in cases where goods ormaterialsarealreadypreparedoranydesign,drawingsofpatternmadeorwor kdonerequirestobealtered,areasonableandagreed				sum inrespectthereofshallbepaidtotheContractor.
In	any		case	in	which	the	Contractor	has	received	instructions fromtheEngineerastotherequirementofcarryingoutthealteredoraddition al substituted work which either then or later on, will in theopinion of the Contractor, involve a claim for additional payments, theContractor shall immediately and in no case later than ten (10) days,after receipt of the		instructions	aforesaid	and		before	carrying	out theinstructions,advisetheEngineertothateffect.ButtheEngineershallnot become liable for the payment of any charges in respect of any suchvariations, unless the specifications of the same shall be confirmed inwritingbytheEngineer.
If any variation in the works, results in reduction of Contract price,the parties shall, agree, in writing, so to the extent of any change in theprice,beforetheContractorproceedswiththechange.
In	all	the	above		cases,		in	the		event		of	a		disagreement	as	to thereasonablenessofthesaidsum,thedecisionoftheEngineer shallprevail. Notwithstanding anythingstated above in this clause, theEngineer  shall have		the			full			power		to				instruct		the	Contractor,	in writing,duringtheexecutionoftheContract,tovarythequantitiesoftheitemsorg roupsof			items.	The		Contractor		shall	carry		out	such	variations andbebound		by		the		same		conditions,       as      though      the   said variationsoccurredinthe Contract documents. However,  the  Contract price          shallbeadjustedattheratesand  the     prices     provided  for     the originalquantitiesintheContract.
31. Replacementofdefectivepartsandmaterials
If during the progress of the works the Engineer shall decide andinform in writing to the Contractor, thatany part of work or materialsusedthereinisunsoundorimperfectorhasfurnishedanyworkisinf eriorthanthequalityspecified,theContractoronreceivingdetailsof

such defects or deficiencies shall at his own expense within seven (7)daysofhisreceivingthenotice,orotherwise,withinsuchtimeasmayberea sonablynecessaryformakingitgood,proceedtoalter,re-construct	or remove such work and furnish fresh materials up to thestandardsofthespecifications.
IncasetheContractorfailstodoso,theEngineermayongivingthe Contractor seven (7) days' notice in writing of his intentions to do so,proceed to remove the portion of the worksor materials so complainedof and, at the cost of the Contractor, perform all such work or furnish allsuch equipment provided that nothing in this clause shall be deemed todeprivetheEmployeroforaffectanyrightsundertheContractwhichtheEm ployermayotherwisehaveinrespectofsuchdefectsanddeficiencies.
TheContractor'sfulland	extreme		liability		under		this	clause shallbesatisfiedbythe					paymentstotheEmployeroftheextra cost,ofsuchreplacementprocured, including erection, as provided for in theContract,suchextracostbeingtheascertaineddifference between theprice paid by the Employer for such replacements and the Contract priceportion for such defective work and repayments of any sum paid by theEmployer to the Contractor in respect of such defective work. Should theEmployer not so replace	the	defective	work	or		materials,		the Contractor'sextremeliabilityunderthisclauseshallbelimited	to	repayment of allsumspaidbytheEmployerundertheContractforsuchdefectiveworksorwork susingthedefectivematerials.
32. Defenceofsuits
If any action in court is brought against the Employer or Engineeror an officer or agent of the Employer for the failure or neglect on thepart of the	Contractor	to	perform	any	acts,	matters,	covenants	or thingsundertheContract,orfordamageorinjurycausedbytheallegedomissi onornegligenceonthepartoftheContractor,hisagents,representativesorhis sub- Contractors,workmen,suppliersoremployees,theContractorshallinallsuc hcasesindemnifyandkeeptheEmployer,andtheEngineerand/orhisreprese ntative,harmlessfromalllosses,damages,expensesordecreesarisingoutofs uchaction.
33. Limitationsofliabilities
ThefinalpaymentbytheEmployerin pursuance  of  the  Contractshall mean the release of the Contractor from all his liabilities under theContract. Such final payment shall be made only at the end of the Defectliabilityperiodasdetailedinclause46andtill	such	time	as theContractual liabilities and responsibilities of the Contractor, shallprevail.AllotherpaymentsmadeundertheContractshallbetreatedasonacc ountpayments.
34. Taxes,Permits&Licenses TheContractorshallbeliableandpayalltaxes,duties,levies,royaltiesetclawf ullyassessedagainsttheContractorinpursuanceoftheContract.Inadditiont heContractorshallberesponsibleforpaymentofallIndianduties,leviesandta xeslawfullyassessedagainst

theContractorforhispersonalincomeandproperty.Thisclauseshallbereadi nconjunctionwithclause3.3.6ofsection Instruction toBidders.
35. Payments
ThepaymenttotheContractorfortheperformanceoftheworksundertheContra ctwillbemadebytheEmployeraspertheguidelinesandconditionsspecifiedhere in.Allpaymentmadeduring	the
Contractshallbeonaccountpaymentsonly.Thefinalpaymentwillbemadeonco mpletion of all the works and on fulfilment by the Contractor of all hisliabilitiesunderthiscontract	andalso	after	issue	of CompletionCertificatebytheAgreementAuthority.
AllpaymentsundertheContractshallbeinIndianRupeesonly.
All such interim payments shall be regarded as payment by way ofadvancesagainstfinalpaymentonlyandshallnotprecludetherequiringofb ad,unsoundandimperfectorunskilledworkto berejected,removed,takenawayandreconstructedorre- erected.Anycertificate given by the Engineer-in-Charge relating to the work done ormaterials delivered forming part of such payment, may be modified orcorrected by any subsequent such certificate(s) or by the final certificateand shall not by itself be conclusive evidence that any work	or
materialstowhichitrelatesis/areinaccordancewiththecontractandspecific ations.Anysuchinterimpayment,oranypartthereofshallnotin any respect conclude, determine or affect in any way powers of theEngineer-in- Chargeunderthecontractoranyofsuchpaymentsbetreatedasfinalsettleme ntandadjustmentofaccountsorinanywayvaryoraffectthecontract.
Pendingconsiderationofextensionofdateofcompletion,interimpaymentsshall continueto		be	made		as		herein			provided withoutprejudicetotherightofthedepartmenttotakeactionunderthetermsoft hiscontractfor	delayinthecompletion	of	work,	if	the	extension ofdateofcompletionisnotgrantedbythecompetentauthority.
The bill for a work shall be submitted only with the first tier qualitycontrol certificates and Test Result sheets  for  all  items  in  the Bill asrequired by the relevant provisions of the PWD Quality Control Manual.Project Commissionershallobtaincertificates and Test Result Sheets of the second tier quality control testsfrom the Quality Control wing and attach the same to the bill along withthe Test Results of first tier Q.C. Disbursing officers shall effect paymentonly after ensuring the QC test results furnished for the items covered inthe bill confirm to standards prescribed which are detailed in the QualityControlManual.
TheContractorwillbe	required	to	produce	income-tax	and salestaxclearancecertificatesbeforethefinalpaymentandreleaseofPerforman ceSecurityDeposits.

36. MethodofmeasurementandBillPreparation: AllWorksshallbemeasuredformakingpaymentstotheContractor.	To evaluate	Work	under	this		Contract	and	instructed		as perworkorder/changeordersissuedbytheEngineer-in- Charge,thestandard method of measurement in accordance with the Standards				laiddownbyCPWDSpecificationsVol- IandIIorBureauofIndianStandards (IS: 1200) shall be followed. However if definite methods ofmeasurements are stipulated in the Schedule of Rates or Specifications,then the same shall supersede BIS methods and shall be followed. In theevent of any dispute with regard to the method of measurement of anywork, the decision of the Engineer-in-Charge shall be final and bindingand no extra claims shall be entertained or allowed at any stage in thisregard.
The bills shall be prepared by the Departmental officers as per theprocedure laid down in revised PWD Manual and amendments thereof ifany.
37. Coveringup:
TheContractorshallgiveatleast24hoursclearnoticeinwritingtotheEnginee r-in-ChargebeforecoveringupanyoftheWorkinfoundations or any other such	areas	in	order	that	inspection	of	the Workmaybecarriedoutformaintainingproperqualitycontrol.Intheeventof theContractorfailingtoprovidesuchnoticeheshall,at his ownexpense, uncover such Work as required to allow the inspection to betaken and thereafter shall reinstate the Work to the satisfaction of theEngineer-in- Charge. Each stage of all hidden works shall be approved bytheEngineer- inchargebeforeexecutingthenextstage.
38. Rectificationofimproperworknoticed:
If it shall appear to the Engineer-in-Charge during the progress ofthe Work that any work has been executed with unsound, imperfect orunskilful workmanship or with materials of any inferior description orthatanymaterialsorarticlesprovidedbytheContractorfortheexecutionof theWorkareunsoundorofaqualityinferiortothatcontractedfororotherwise notinaccordancewith theContract,theContractorshall,ondemandinwritingfromtheEngineer-in- Chargespecifyingthework,materialsorarticlescomplainedof,notwithstand ingthat the same may have been passed and certified, forthwith rectify orremove and reconstruct the work so specified in whole, or in part as thecase may require or as the case may be, remove the materials or articlesso specified and provide other proper and suitable materials or articlesat his own proper charge and cost and in the event of his failing to do sowithin a period so specified by the Engineer-in-Charge in his demandaforesaid, the Engineer-in-Charge may rectify or remove and re- executethe work or remove and replace with others, the materials or articlescomplained of as the case may be at the risk and expense in all respectsoftheContractor,anddeducttheexpensesfromthePerformance

SecurityDepositanysumsthatmaybedueatanytimethereaftertotheContractororfrom hisperformanceguarantee.

39. Changeorders(ApprovalforVariations)
EmployerreservestherighttoaltertheScopeofWork(SeeClause 10and30)andconsequentlytheContractPriceshallbesuitablyadjusted	for such	changes	by	applying	the	approved	rates.	All changeordersshallbeissuedbytheEngineer-in- Chargeandtheonusshallbeon the Contractor to obtain such prior written consent of the Engineer-in-Charge.
There shall be an order in writing to execute the extra item of workdulysignedbytheAgreementAuthoritybeforeitscommencement.
If	the	contractor	finds,	after	examining	the	specifications	and plansthatextrasareinvolved,heshouldgivenoticetotheEngineer-inchargeto this effect and shall proceed with the execution of the extra item onlyafterreceivinginstructionsinwritingfromEngineer- inchargeandAgreementAuthority.
Extraitemsmaybeclassifiedasnew,additional,substitutedoraltered items, depending, on their relation or otherwise to the originalitemoritemsofwork.
Theratesforextraitemsshallbeworkedoutasbelow
Inthecase of extra items whether additional, altered orsubstituted,forwhichsimilaritemsexistsinthecontract, the  ratesshall be derived from the original item by appropriate adjustment ofcostofaffectedcomponents.Thepercentage excess or deduction ofthecontractrateoftheoriginalitemwithreference to thedepartmental estimated rate shall be applied in deriving the rates forsuchitems.The Engineer’s	interpretation	as	to	what	is	a similarclassofworkshallbefinalandbindingontheContractor.
Inthecase		of	extra		items	whether	additional,			altered orsubstitutedandforwhichsimilaritemsdonot	exist	in		the contractandratesexistsintheprevailingdepartmental	data		rate,	the ratesshallbearrivedatonthebasisofthedepartmentaldataratecurrentaton thetimeoforderingtheextraitem,afterapplyingthetenderdeduction except	oncost		of	departmental	material.Tender			excess, ifany,willnotbeapplied.
Inthecase		of		extra		items		whether		additional,		altered orsubstituted,forwhichtheratescannotbederivedfromsimilaritemsinthec ontract,andonlypartlyfromthe				departmental					schedule ofratestheratesforsuchpartorpartsofitemswhicharenotcoveredinthesch eduleofrates shall be determined by the Engineer-incharge on the basis	of	the	prevailing	market			rates(if	available		in theLMRpublishedbytheDepartment			the	same		shall		be			taken) givingdueconsiderationtotheanalysisoftherate					furnished					by thecontractorwithsupportingdocuments,includingcontractor'sprofit,ove rheadsandotherallowed	charges	if  any.		This			shall		be			added ontothedepartmentalrate(includingcontractor'sprofit,overheads

andallowedotherallowedchargesifany)currentatthetime oforderingorexecutingtheextra	item,	whichever	is	earlier	for theotherparttheitemforwhichratescanbederivedfromthescheduleofrates
,afterapplyingthetenderdeductionexceptoncostofdepartmentalmateriala ndmarketrateitems.Tender excess, if any,willnotbeapplied.
Inthecaseofextraitem   whether   altered   or   substituted,	for withthe rates	cannot   be		derived	either	from-		similar	item	of work in thecontractorfromthedepartmentalscheduleofrates,							the contractorshallwithin14days ofthereceipt ofthe ordertocarry outthe saidextraitemofworkcommunicatetotheEngineer-inchargetheratewhich he	proposes	to		claim	for	the	item,	supported	by		analysis		of therateclaimedandthedepartmentshallwithinonemonththereafterdeter minetherateonthebasisofthemarketrate(ifavailableintheLMRpublishedb ytheDepartmentthesameshallbetaken)givingconsiderationtothe		rate claimed		by			the				contractor,			after applyingthetenderdeductionexceptoncostofdepartmentalmaterialandm arketrateitems.Tenderexcess,ifany,willnotbeapplied.
Inalltheabovecases,theapprovedrates	for	extra, additional,alteredorsubstituteditems shall not exceed the rate which isarrivedonthebasisoftheprevailinglocalmarketratesoftheDepartment(p ublishedasperGovernmentguidelines)atthetimeoforderingorexecutingth eextraitemwhicheverisearlier.
Wherevertheterm"Departmentaldatarate"appears,itshallmeantheratederive dfromtheprevailing Departmental schedule  of  rateanddataand  shall include conveyance charges and contractor'sprofit.
Wherever,	the	term	“tender	excess	or	tender	deduction”	appears, itshallmeantheoverallpercentagevariationofestimatedPAC andagreedPACoftheoriginalcontract.
Incasesinwhichthecontractorhasexecutedextraitemsnotcontemplatedint heagreementbuttheratesofwhichrequiresanctioning	of			higher authorities	the	Division	Officer		may		in			such case,sanctionadvanceuptoanamountnotexceeding75percentoftheamoun tfortheitemsattherateworkedoutandcertifiedby theEngineerincharge.TheAssistantEngineershallinallsuchcasespromptly record	all		authorised	extra		items	executed		by			the contractorincludingdetailedmeasurementsandquantitiesthereofintheMe asurement Book. He shall neither enter any rate for the same in theMeasurement Book nor include such extra items in the body of the bill.When the bill is received in the Sub Division, the sub Division Officershall prepare a separate statement for those extra items showing theitems executed, quantity of each items rate for each item worked out byhim based on agreement, conditions and amount for each item on thebasis of the rate worked out by him, He shall also furnish a certificate tothe effect that he has personally examined all the extra items and theyarebonafidetheamountpayablefortheseitemswillnotbelessthenRs

………………(amounttobespecified)andthatthere	is	no	objection inpaying75percentof  this  amount  as  a  secured  advance   On   receipt ofthe bill with the above statement and certificate the Division Officer maymakepaymentnotexceedingtheamountrecommendedby		the subDivisionOfficerasalump sum secured for extra items of works donebutnotbilledfor.
40. Deleted
41. Deductionsforuncorrectedwork:
If the Engineer-in-Charge deems it inexpedient to get corrected orrectified any work of the Contractor which is defective or damaged or ofsubstandard quality or is generally not in accordance with the ContractDocuments, then an equitable and appropriate deduction shall be	madethereoffromtheContractPrice,andtheEngineer-in- Charge’sdecisioninthisrespectshallbefinalandbindingontheContractor.
Furthermore if, by reason of any accident, or failure, or other eventoccurring to, in or in connection with the Work, or any part thereof,either during the execution of the Work or during the Defects LiabilityPeriod, any remedial or other work or repair shall, in  the opinion of theEngineer-in-Charge, be urgently necessary for the safety of the	Work,
oranypartthereof,andtheContractorisunableorunwillingtoimmediately and			at		once	do	such			work	or	repair,	the	Engineer-in- Chargemayemployandpayotherpersonsoragenciestocarryoutsuchworko r repair as the Engineer-in-Charge may consider necessary. If the workorrepairsodonebyotherpersonsoragenciesworkwhich,intheopinion of	the		Engineer-in-Charge,		the		Contractor		was		liable	to	do		at hisownexpenseundertheContract,thenallexpensesincurredbytheEmploy er		/		Engineer-in-Charge	in	connection	with			such		work	or repairshallberecoveredfromtheContractorandshallbedeductedbythe
Employer / Engineer-in-Charge from any money that may be payable orthatmaybecomepayabletotheContractororfromtheContractor’sperfor manceGuarantee/SecurityDeposit.
The defective or uncorrected work of the Contractor at any stage(during or after completion of work) may adversely affect or damage thework of other Vendors. Contractor shall at his own cost immediatelyrectify, correct or replace both his defective work as well as the work ofthe other Vendors so damaged, within the time period stipulated by theEngineer-in-Charge, so as not to effect the progress and quality of otherVendor’swork.IncasetheContractorfailstodothenecessarycorrection stothesatisfactionofEngineer-in-Chargeorundulydelaysthe correctionwork, then the Engineer-in-Charge shall be at liberty toget the correction	work	done	and	if	the	correction	work	is	not possible,thenanyextraworknecessarytocoverthedefectordamage,doneth roughsame/anyotherVendoratContractor’scost.
ActualcostsincludinganyincidentalsthereofincurredbytheEngineer-in- Charge	on	such	corrections	/	extra	works	shall	be recoveredfromthepaymentsoranyamountsduetotheContractor.

42. Virtualcompletionofworks:
The	Contractor	shall		complete	the   Works		by   the	intended	date ofcompletion.	In		case		Extension		of	Time		has		been		granted,			the extendeddateofcompletionshallbeconsidered.TheWorksshallbeconsider edasVirtuallyCompleteonlyuponsatisfactorycorrectionofalldefectsnotifie d by the Engineer, and only after the Work has been completed inevery respect in conformity with the Contract Documents and after allthe systems	and	services		have		been		tested	and	commissioned,		and aftertheSitehasbeenclearedandtheWorkcleanedinaccordancewithClause 78andwhentheAgreementAuthorityonareportbytheEngineer-in-Charge have		certified		in		writing			that			the			Work				is VirtuallyComplete.ThevirtualcompletioncertificateshallbeissuedbytheEn gineer-in		charge     within     15    days  of    final  measurement.     The DefectsLiability Period shall commence from the date of Virtual Completion inthevirtualcompletioncertificateissuedbytheAgreementAuthority.
Should, before Virtual Completion, the Employer / Engineer-in-Charge decide to occupy any portion of the Work or use any part of anyequipment,thesameshallnotconstituteanacceptanceofanypartoftheW orkorofanyequipment,unlesssostatedinwritingbytheEngineer-in-Charge. PriortotheissueoftheVirtualCompletionCertificate,theContractor	shall submit	and	hand-over	to	the	Engineer-in-Charge thekeystoalllocks,alloperationandmaintenancemanualsforsystemsandse rvices,materialreconciliationstatements,warrantees,asbuiltdrawings,any sparescalledforintheContract,andeverythingelsenecessary for the proper use and maintenance of the Work completewithallsystemsandservices.
ItisclarifiedthatallmaterialswhetherEmployersupplied	or notshallbeprocuredbythecontractorathisowncostforcarryingoutcorrection work.Nochargesshallbepaidonthisaccount.
43. Programmechart/milestones:
TheContractorshouldstrictlyadhereto		the		agreed	milestones, ifanyforthework.Ifthemilestones	are		not			achieved		by	the Contractor,theContractorshallpaytheEmployerliquidateddamagesasperclau se   15ofGCC.However,releaseofinterimLiquidatedDamagescanbeconsidered incasetheverynextMilestoneisachievedontime.Extension of time for any milestone	if	allowed		has			to			be			obtained inwritingfromtheAgreementauthoritywellinadvanceofcompletiondates.
44. Penalty /fine fornon-compliance ofsafetycodes&labour laws:
IftheEngineer-in-ChargenotifiestheContractorofnon-compliance		with safety codes as in Clause no. 67 and 68 and the labourlaws etc. Contractor	shall	immediately	if	so	directed	or	in	any	event notmorethan10(ten)hoursafterreceiptofsuchnotice,makeallreasonableef forttocorrectsuchnon- complianceandtoensurethatthereisnoreoccurrenceofsuchnon- compliance.
If the Contractor fails to do so, the Engineer-in-Charge shall levyfine of Rs.500(Rupees	five	hundred	only)	per	head	per	day	of	the

totalnumberoflabourersemployedonthatparticulardayatsitefornotcompl yingwithsafetycodes&labourlawsetc.
45. Guarantees:
TheContractorunderstandsandagreesthattheEngineer-in-Charge	is expressly relying and will continue to rely on the skill andjudgment of the Contractor in executing the Work and remedying anydefectsintheWork.TheContractrepresentsandwarrantsthat:-
a. TheContractorshallperformtheWorkinatimely		manner, instrictaccordancewiththeContractDocuments,and consistentwithgenerallyacceptedprofessional,constructionandcons truction-supervision	practices	and	standards	provided	by anexperiencedandcompetentprofessionalcontractorandconstructio nsupervisorrenderedunderthesameorsimilarcircumstances.
b. TheContractorisandwillberesponsibletotheEngineer-in-Charge for the	acts	and	omissions	of	his	Sub-Contractors	and theirrespectiveemployees,agentsandinviteesandallthepersonsperf orminganyoftheWorkonbehalfoftheContractor.
c. BesidestheguaranteesrequiredandspecifiedelsewhereintheContrac t	Documents,	the	Contractor	shall	in	general	guarantee allworkexecutedbytheContractorandhisSub- ContractorsforDefectsLiabilityPeriodfromthedateofissueoftheVirtu alCompletionCertificate.ThosepartsoftheWorkorequipmentorinstal lations, for which extended guarantee periods are stipulated elsewhere  in  the  Contract  Documents,  shall  be  guaranteed	for such periods that are so stipulated. The duration of the Defects Liability Period, unless specified otherwise, shall be the extent of length of such guarantee periods.
The	Contractor	represents,	warrants	and	guarantees	to Engineer,interaliasthat:
a. The execution of the Work shall be approved and capable of use,operation,performanceandmaintenanceforaccomplishingthep urposeforwhichithasbeenbuiltandacquired.
b. TheWorkshallcomplywiththeSpecifications,Drawings,andother Contract	Documents	and	that	quality	standards	as	per theQualityControlManualshallbemaintained.
c. The Work shall, for Defect Liability Period from the date of issue ofthe Virtual Completion Certificate, be free from all defects and theWorkshallbeofstructuralsoundness,durability,easeofmaintenan ce,weathertightnessetc.
d. Thematerials,workmanship,fabricationand  construction  shallbe of the specified and agreed quality and all materials shall benew.
e. The Work performed for the Engineer-in-Charge shall be free fromallliens,charges,claimsofwhatsoevernaturefromanypartyothe

rthantheEngineer-in-Charge.
Where, during such guarantee periods as mentioned above, anymaterial or	equipment	or	workmanship	or	generally	any			item	of workfailstocomplyorperforminconformitywiththerequirementsstipulate d in the Contract Documents or in accordance with the criteriaand provisions	of   the   guarantee,	the   Contractor	shall   be	responsible forandshallbearandpayallcostsandexpensesforreplacingand/orrectifying and		making		good		such		materials,			equipment, workmanship,anditemsofworkand,inaddition,theContractorshallbealsor esponsibleforandshallbearandpayallcostsandexpensesinconnectionwith anydamagesand/orlossessufferedasaconsequenceofsuchfailure.
All	guarantees	required	under	the	Contract	shall	be	in	the formatapproved	by   the   Engineer-in-Charge   and	submitted		to the Engineer-in- ChargebytheContractorwhenrequestingcertificationofthefinalbill.
46. Defectsliability:
TheDefectLiabilityPeriodshallbe12 months.Maintenancebycontractorduringdefectsliabilityperiod: Alldefectiveitemsofworkanddefectsnoticedandbroughttotheattentionof the Contractor	by	the	Engineer	in	writing	during	the	Defects LiabilityPeriodshallbepromptlyandexpeditiouslyattendedtoandreplacedand
/or rectified and made good by the Contractor at his own cost, to thecompletesatisfactionoftheEngineer-in-Charge.
Replacement	and/or	rectification	and	making		good		by contractorsofalldefectivematerials,equipmentand/orworkmanshipdurin gdefectsliability period: The Contractor shall replace and/or rectify and makegood, at his own cost, and to the satisfaction of the Engineer-in- Charge,alldefectiveitemsofworkanddefectsarising,intheopinionoftheEngi neer-in- Charge,frommaterials,equipment,and/orworkmanshipnotperformingor beingnotinaccordancewiththeDrawingsorSpecificationsortheinstruction softheEngineer-in-ChargeorotherContract		Documents	or		the	best engineering and construction practices,and which may appear or come to		notice			within			Defects				Liability PeriodafterVirtualCompletionoftheWork.Anyitem,materialormatterrepai red	or   replaced	shall   receive   a   new   Defects	Liability Period of likeduration beginning upon the date the repaired or replaced item, materialormatterisreturnedforusetotheEngineer-in- Charge,providedthattheaggregateguaranteeperiodshallnotexceed24mon ths.TheContractorshallbealsoliableforallcostsassociatedwithdamagesan d/or losses which are a consequence of such defective items of workanddefects,andsuchcostsshallberecoupedbyEngineer-in-Charge
/Agreement Authority from the Contractor and shall be recovered fromthePerformanceSecurityDepositheldand/orfromthe Contractor'sfinal bill (if the final bill has not been certified and paid for at the time),or the same would otherwise be recovered from the Contractor. Shouldthe Performance Security Deposit held (and the amount	in	respect	of

thefinalbillifithasnotbeencertifiedandpaidforatthetime)beinsufficientto meetsuchcosts,damages,lossesandexpenses,asdeterminedbytheEngineer
-in-Charge,thentheContractorshallbelegally bound to pay the balance amount due under the claim to theEngineer-in-Charge within one month of receiving notification to thateffect from the Engineer-in-Charge. In the event			of			failure			on			the			part oftheContractortopaythebalanceamountduewithinonemonthasstatedab ove,theEngineer-in-Chargeshallbeentitledtoinvoketheperformance bond and the Contractor shall raise no objection in thisregard. In respect of those   parts   of   the   Work   for   which	longer guaranteeperiods are stipulated elsewhere in the Contract Documents, the DefectsLiability Period	for	such	parts	of	the	Works		shall	be	until	the	end	of therespectiveguaranteeperiodthatis stipulatedforeachsuchpart.Nopaymentshallbemadetothecontractoronthi saccount.
Allthematerialwhether Employer supplied or not shall besuppliedbytheContractorathisowncostforundertakinganycorrection/recti fication/replacement of defective/damaged oruncorrectedworks.
47. Finalcompletionofthework:
The Work shall be considered as finally complete at the end of theDefects Liability Period subject to the Contractor having replaced and/orrectifiedandmadegoodallthedefectiveitemsofworkanddefectsand
hand	over	the	Work	in	accordance	with	clause		above,		to	the satisfactionoftheEngineer-in- Charge,andprovidedthattheContractorhasperformedallhisobligationsan dfulfilledallhisliabilitiesundertheContract,		and	when	the	Agreement Authority has certified in writingthat the Work are finally  complete. Such			Final			Completion				in					respect ofthosepartsoftheWork,forwhichextendedguaranteeperiodsarestipulate delsewhereintheContract				Documents,shallbe					achieved attheendofsuchstipulatedguaranteeperiods.

48. Takingoveroftheworks
The	Contractor	shall	be	responsible	to	maintain		all	his	works tillcompletion of the Defects Liability Period and to handover the work totheAssistantEngineer.Inthisregardstheworkswouldbejointlyinspected by a team comprising of representatives of Contractor and theEngineer- in- Charge,fornotinganydiscrepancy,defect,shortcomings.Withinthetimeperi odspecifiedbytheEngineer-in-ChargetheContractor shall rectify, correct or replace the defective works so notedduring the joint inspection, at his own			cost	to			the			satisfaction			of	theEngineer-in- Charge.OnacceptanceoftheContractor’swork,thecontractor shall prepare the		inventory		of				his		works,		and			hand		over theWork&theinventorytotheAssistantEngineer.
Duringcarryingouttherectification,correctionorreplacementworksasmen tionedabovetheContractorshalltakeallnecessaryprecautionstosafeguardt heexistingfinishingandworksofotherVendors against any damage. In

case	the	works	of	other	Vendors aredamagedbytheContractorwhileundertakingtherectification/replacem ent work, the Contractor shall rectify / replace the works sodamagedathisowncosttothesatisfactionoftheEngineer-in-Charge.
Onfailureofthecontractortorectify,correctorreplacethedefectiveworksor onunduedelayonpartofthecontractorforthesame,theEngineer-in- Chargeshallbeatlibertytoundertakethecorrectionworksbyitselforthrough anyVendorattheContractor’scost.Allsuchcostsincludinganyincidentalsthe reofincurredbytheEngineer-in-Charge	shall	be	recovered	from	the Contractor’s paymentsorfromanyamountsduetotheContractor.
Subjecttoclause42ofthissection,upontheissueofvirtualcompletioncertificate, theEngineermay	take	over	the	completed workforintendeduse.Suchtakingover of the works prior to completion oftheDefectsLiabilityPeriodbytheEngineershallnotdischargethecontractorof hisresponsibilitiesforthebalanceDefectsLiabilityPeriodandtheDefectsLiabilit yPeriodshallremaininforcetillcompletionofDefectsLiabilityPeriod.
On removal of all the defects and handing over to the AssistantEngineer upon successful completion of the Defects Liability Period bythe Contractor,	the	Engineer-in-Charge	shall	issue	the	Final CompletionCertificatetothecontractorandtheDefectsLiabilityPeriod shalldeemedtobecomplete.
49. Forcemajeure
Force Majeure is herein defined as any cause which is beyond thecontrol of the Contractor or the Employer as the case may be which theycould not	foresee	or	with	a	reasonable	amount	of	diligence	could nothaveforeseenandwhichsubstantiallyaffecttheperformanceoftheContr act,suchas:
a. Natural	phenomena,	including	but	not	limited	to	floods, draughts,earthquakesandepidemics:
b. Acts of any government, including but not limited to war, declaredorundeclared,priorities,quarantines,embargoes,
Providedeitherpartyshallwithinfifteen(15)daysfromtheoccurrenceofsuchac ausenotifytheotherinwritingofsuchcauses.
a. Thecontractor will advise, in the event of his having resort to thisclause by a registered letter duly certified by the local chamber ofcommerceorstatutoryauthorities,thebeginningandendoftheclauseof delay,withinfifteendaysoftheoccurrenceandcessationofsuchforcemaje urecondition.
b. FordelaysarisingoutofForceMajeure,	the	contractor	will notclaimextensionincompletiondatefor  a  period  exceeding theperiod of delay attributable to causes of Force Majeure and neitherEmployer nor the Contractor shall be liable to pay extra costs (likeincreaseinrates,remobilizationadvance,idle		charges		for labourandmachineryetc.)provideditismutuallyestablished	that theForceMajeureconditionsdidactuallyexist.

c. IfanyoftheForceMajeureconditionsexistsin	theplace ofoperationofthebidderevenatthetimeofsubmissionofthebidhe will categorically specify them in the bid and state whether theyhavebeentakenintoconsiderationintheirbids.
TheContractorortheEmployershallnotbeliablefordelaysinperforminghisobli gationsresultingfromanyforceMajeurecauseasreferred to and/or defined above. The date of completion will, subject tohereinafterprovided,be extended	by	a	reasonable	time		even thoughsuchcausemayoccurafterContractor's	performance	of		his obligationshasbeendelayedforothercauses.
50. Intellectualpropertyrights: Allcommunications,whetherwrittenororal,includingbutnotlimitedtothisC ontract,itsAnnexure,Drawings,datasheets,Specifications, bills of material, sketches,				calculations,		designs				and allothermaterialsshallbetreatedasconfidentialandshallbetheexclusive property of the Employer unless otherwise agreed in writingand must be	given	to	the	Employer	upon	request,	but	in	any	event allsuchmaterialsshallbedeliveredtotheEngineer-in- Chargeupontermination/expiryofthisContract.
TheContractoragreesthatitanditsemployees,agents,Sub-Contractors and consultants shall not (without the prior written consentof the Employer) during the term of this Contract or thereafter, disclose,make commercial or	other	use	of,	give	or		sell			to	any		person,		firm orcorporation,anyinformationreceiveddirectlyorindirectlyfromtheEngin eer-in-Charge or acquired or developed in the course of the Workor this Contract, including by way of example only, ideas, inventions,methods, designs,	formulae,			systems,			improvements,		prices, discounts,businessaffairs,tradesecrets,products,productspecifications,m anufacturing		processes,		data		and	know-how	and	technical informationofanykindwhatsoeverunlesssuchinformationhasbeenpublicl ydisclosed by authorised officials of the Employer. The Contractor agreesthatpriortoassigninganyemployeeoragentorhiringanySub- Contractor or consultant to work on this Work, such employee, agent,Sub-Contractor or consultant shall be required to execute a documentcontaining in substance and form, a confidentiality provision similar tothisprovision.
The Contractor shall not, without the Engineer-in-Charge’s priorconsent:
a. TakeanyphotographsorvideosoftheWork(oranypartthereof)foruseoth erwisethaninconnectionwithcarryingout andcompletionoftheWork;
b. Write	for	publication,	or	cause,	information	or	comment	or picturesabouttheWork;
c. Supply to any third person such as actual and prospective clients,contractors, publishers, other interested parties and the like, thedesignsandanyarticlesorinformationrelatingtotheWork;and
d. Giveinterviewstothe press  including  television,  radio  print  andthe

like regarding the Work or the Contractor’s involvement in theWork.
Notwithstanding	the	foregoing,	this	provision	shall	not	limit theobligationoftheContractortotakephotographsand/orvideosonaregula rbasisforthe purposeofprovidingtheprogressreportsandothercommunicationstotheE ngineer/Employer.
TheContractor,Sub- Contractorsandtheirrespectiveemployees,representatives,agents,servants, workmen		and					suppliers				shall not,duringorafterthetermination/expiryofthisContract,discloseanyinformati onpertainingtothisContractor the Work to any personwithout the prior written	consent		of		the		Engineer-in-Charge		except whencalledupontodosobyavalid	and	lawful	direction	or	order	of astatutory or Government authority or an order of a court of law or whereanyofthepartiesrequireproductionofthisdocumentandrelatedinforma tionforestablishingtheirrespectivelegalrights.
51. Governinglaw:
ThegoverningLawoftheContractshallbeIndianlaw.
52. Standardsofconduct:
TheContractor,inperformingitsobligationsunder	this	Contract,shall establish	and	maintain	appropriate		business standards,proceduresandcontrol,includingthosenecessarytoavoidanyrealor apparentimproprietyoradverseimpactontheinterestsoftheEmployer
/Engineer-in-Charge.TheEmployer/Engineer-in- ChargewillinnoeventreimbursetheContractorforanycostsincurredforpur posesinconsistentwithsuchpolicies.
CompliancewithLaws,RulesandRegulations:Contractorrepresents, warrants,	certificates	and	covenants	that	in	connection withperformanceunderthiscontractthat:
a. It shall, and the Work to be provided hereunder shall, comply withallapplicableLocal,National,andCentralLaws,rulesandregulatio ns,includingbutnotlimitedtothosegoverningbuilding/road constructions,		environmental,		safety	of		persons andproperty,EmployeeStateInsurance,workmencompensation,Pro vident	Fund	and	applicable	industrial/labour	laws,	and landdevelopmentlaws,rulesandregulations.
b. 	Noservicesprovidedhereunderwillbeproducedusingforced,indenture dorconvictlabourorusingthelabourofpersonsinviolationoftheminimu mworking age law in the country wheretheWorkarerendered;
c. Itshallcomplywithalllaws		regarding			improper		or illegalpayments,giftsorgratuities;andContractoragreesnottopay,prom isetopayor	authorize	the		payment	of		any	money oranythingofvalue,directlyorindirectly,toanypersonorentityforthepur poseofillegallyorimproperlyinducingadecision orobtainingorretainingbusiness			or	any			advantage		in

connectionwiththisContract;
d. It has not paid or provided and shall not pay, any gratuity for thebenefitofanyagent,representativeoremployeeoftheEmployerother thaninaccordancewiththeEmployer’s applicable policies;and
e. It has not, and shall not, engage in any sharing or exchange ofprices, costs or other competitive information or take any othercollusiveconductwithanythirdpartysupplierorbidderinconne ctionwiththepreparationorsubmissionofanybidorproposaltotheEn gineer-in-ChargeorthenegotiationofthisContract.
f. It	will	also	comply	with	all	rules	and	regulations	of	the Employerwhich may be in effect at the Facility site regarding employment,passes,badges,smoking,fireprevention,safetyandcond uctorproperty.OnbehalfoftheEngineer-in- Charge,ContractorshallrequestandmonitorthatsuchisobservedbyanyCon tractor,subcontractors,vendorsandeachoftheiremployees.
SalientFeaturesofSomeMajorLabourLaws(Applicabletotheestablishment sengagedinconstructionwork) WorkmenCompensationAct1923:TheActprovidesforcompensation		in case	of	injury	by	accident	arising	out	of	and duringthecourseofemployment.
Payment of Gratuity Act 1972: Gratuity is payable to an employeeundertheActonsatisfactionofcertainconditionsonseparation ifan employee has completed 5 years’ service or more or on death therate of 15 days wages for every completed year of service. The Act isapplicabletoallestablishmentsemploying10ormoreemployees.
EmployeesP.F.andMiscellaneousProvisionAct1952:TheActProvides for	monthly	contributions	by	the	employer	plus	workers @10%or8.33%.ThebenefitspayableundertheActare:
i. Pensionorfamilypensiononretirementordeath,asthecasemaybe.
ii. Depositlinkedinsuranceonthedeathinharnessoftheworker.
iii. PaymentofP.F.accumulationonretirement/deathetc. MaternityBenefitAct1951:TheActprovidesforleaveand someotherbenefitstowomenemployeesincaseofconfinementormiscarria geetc.
ContractLabour(Regulation&Abolition)Act1970:TheActprovidesforcerta inwelfaremeasurestobeprovidedbytheContractortocontractlabourandin casetheContractorfailstoprovide, the same are required to be provided, by the Employer byLaw. The Contractor is required to take license from the designatedOfficer. The Act is applicable to the establishments of the ContractorfortheEmployeriftheyemploy20ormorecontractlabour.
Minimum Wages Act 1948: The Employer is supposed to pay notless than	the	Minimum	Wages	fixed	by	appropriate	Government asperprovisionsoftheActiftheemploymentisascheduledemployment. ConstructionofBuildings,			Roads,		Bridges, Runwaysetcarescheduledemployments.
Payment of  Wages  Act  1936:  It  lays  down  as  to  by  what  date

thewages are to bepaid, when it will be paid and what deductions canbemadefromthewagesoftheworkers.
EqualRemunerationAct1979:TheActprovides		for		payment ofequalwagesforworkofequalnature	to	Male		and		Female workersandfornotmakingdiscriminationagainstFemaleemployeesinthematt ersoftransfers,trainingandpromotionsetc.
PaymentofBonus:	Minimumbonusshallbepaidas pertheStateGovernmentrulesprevailingduringthetimeofwork.
IndustrialDisputesAct1947:TheAct	lays	down themachineryandprocedureforresolutionofIndustrialdisputes,in
what situations a strike or lock-out becomes illegal and what are therequirementsforlayingofforretrenchingtheemployeesorclosingdownt heestablishment.
IndustrialEmployment(StandingOrders)Act1946:Itisapplicable to all establishments				employing					100		or					more workmen(employmentsizereducedbysomeoftheStatesandCentralGo vernmentto50).TheActprovidesforlayingdownrulesgoverningthe conditions	of		employment		by			the		Employer			on		matters providedintheActandgetthesamecertifiedbythedesignatedAuthority. Trade	Unions	Act	1926:	The	Act	lays		down		the	procedure forregistrationoftradeunionsofworkmenandemployers.TheTradeUnions registered		under		the		Act		have			been	given			certain immunitiesfromcivilandcriminalliabilities.
ChildLabour(Prohibition&Regulation)Act1986:TheActprohibitsemployment ofchildrenbelow14yearsofageincertainoccupationsandprocesses andprovides	for	regulation ofemploymentofchildreninallotheroccupationsandprocesses.Employmentof ChildLabourisprohibited inBuildingandConstructionIndustry.
Inter-State	Migrant		workmen’s	(Regulation	of		Employment &ConditionsofService)Act1979:TheActisapplicabletoanestablishment which employs 5 or more interstate migrant workmenthrough an intermediary (who has recruited workmen in one statefor employment in the establishment situated in another state). TheInter-State migrant workmen,		in	an	establishment	to		which	this Actbecomesapplicable,arerequiredtobeprovidedcertainfacilitiessuchash ousing,medicalaid,travellingexpensesfromhomeuptotheestablishmentan dback,etc.
The		Building	and	Other	Construction		workers		(Regulation ofEmployment and Conditions of Service) Act 1996 and the Cess Act of1996:Alltheestablishmentswhocarryonanybuildingorotherconstru ctionworkandemploys10ormoreworkersarecoveredunder this Act. All	such		establishments		are	required	to		pay	cess attheratenotexceeding1%ofthecost ofconstructionasmaybemodified by the Government. The Employer of the establishment isrequired to provide	safety		measures	at	the		Building		or constructionworkandotherwelfaremeasures,suchasCanteens,First- Aidfacilities, Ambulance, Housing accommodations for workers near theworkplaceetc.TheEmployertowhomtheActapplieshastoobtaina

registration	certificate	from	the	Registering	Officer	appointed bytheGovernment.
FactoriesAct1948:TheActlaysdowntheprocedureforapprovalatplansbefo resettingupafactory,healthandsafetyprovisions,	welfare	provisions, working	hours,	annual		earned leaveandrenderinginformationregardingaccidentsordangerousoccurren cestodesignatedauthorities.Itisapplicabletopremises
employing10personsormorewithaidofpoweror20ormorepersonswit houttheaid ofpowerengagedin manufacturingprocess.

53. WarrantyastodocumentssubmittedtoEmployeraudit:
The	Contractor		represents	that		all		documents,		including invoice,vouchers, financials to settlements, billings and other reports submittedortobesubmittedbytheContractortotheEngineer-in- Chargeinsupportofanapplicationpaymentaretrue,correct,completeandac curateinallrespects.UponrequestoftheEngineer-in- Charge,theContractoragreestocooperatefullywiththeEngineer-in- ChargeandthefieldEngineersintheconductofaTechnicalAuditfortheWork byanindependentagencyentrustedbytheAgreementAuthority.TheContra ctoracceptsthatthecontract/workshallbesubjecttothetechnical audit by an independent technical auditor appointed by theAgreement Authority to audit the quality and quantities of the worksdone by the contractor, and		agrees	to	render		all		necessary	assistance tosuchagencies/professionals,whosereports/assessments			shall befinalandbinding.Contractorshallfulfiltherequirementsaspertheauditor s assessments at his own cost within the time stipulated by theEngineer- in-Charge.
54. ChangesinContractor’sconstitution:
Where	the	contractor	is	a	Partnership,	prior	approval	in writingshallbeobtainedfromtheEngineer-in-Chargebeforeanychange ismadeintheConstitutionofthepartnership.
Where	the	Contractor	is		an	individual	or	a		Hindu		Undivided Familybusiness,suchwrittenapprovalfromtheAgreementauthority shalllikewisebeobtainedbeforeContractorentersintoanypartnershipagreem entinwhichthepartnership		would		have	the		right	to	carry outtheworkpreviouslytobeundertakenbytheContractor.
IfsuchwrittenpriorapprovalisnotobtainedbytheContractor,appropriate action	shall	be	taken	by	the	Agreement	authority	as	per thecontracttermsandconditions.
55. Groundsforwithholdingpayments:
TheEngineer-in-Chargemaywithholdthewholeorpartofanycompensation due to the Contractor to the extent necessary to protectthe Employer from any loss on account of any breach of Contractor’sobligationsundertheContract.Whenthecauseforwithholdingi srectified, such amounts then due and owing shall be paid or credited totheContractor.
CONTRACTOR’SSITEORGANIZATIONANDRESOURCES

56. Contractor’srepresentativeandsupervisorystaff TheContractorshallathiscostprovideandensurecontinuedeffectivesuperv isionoftheWorkwiththehelpoftheContractor’sRepresentative,assistedbyt eamofqualified,experiencedandcompetentengineers,supervisorsandade quatestaff,tothesatisfaction
oftheEngineer-in- ChargefortheentiredurationoftheWork.TheContractorshallsubmithispro posedsiteorganizationchartfortheapprovaloftheEngineer-in-
Charge.TheContractor’sRepresentativeshallbeontheSiteatalltimesasthe WorkandtheWorkprogressesandshallberesponsibleforcarryingouttheW orktothetruemeaningoftheDrawings,Specifications,ConditionsofContract
,Schedule ofRates, the other Contract Documents, and instructions and directions ofthe Field Engineers. The instructions and directions given in writing tothe Contractor’s Representative or to any of his assistants at the								Site									bytheEngineer-in- ChargeshallbedeemedtohavebeengiventotheContractorofficially.Attentio niscalledtotheimportanceoftheContractor requesting written instruction from the Engineer-in-Chargebefore undertaking any Work where the Engineer-in-Charge's and/orEmployer's direction or instructions are required.				Any							such									Work doneinadvanceofsuchinstructionswillbeliabletoberemovedattheContract or'sexpenseandwillnotbepaidforunlessspecificallyapproved		in	writing by		the		Engineer-in-Charge,		as	the		case	may			be. AllkeystaffemployedattheSitebytheContractorshallbeconsideredessentia l	to		the		performance			of	the			Work		and				the	Work		Co- ordinationServices,andallkeystaffshallbesubjecttotheapprovaloftheEngi neer-in-Charge.HoweversuchapprovalshallnotrelievetheContractor						of any of his Contractual obligations. No staff including theresident engineer	and	other			technical		supervisory			staff			shall				be removedortransferredfromtheWorkwithoutthepriorwrittenpermissiono ftheEngineer-in-Charge.TheEngineer-in- Chargeshall,however,havetheauthority to order the removal from Site of any    undesirable    personnel.    Ifkey  staff  becomes  unavailable for assignment to the Work or the WorkCo-ordination Services for reasons beyond the Contractor’s control, theContractor shall immediately notify the                                                 Engineer-in-Charge                                                  to evaluatetheimpactontheWork.Priortosubstitutionoradditionofanykeysta ff,theContractorshallobtaintheEngineer-in-
Charge’swrittenconsentastotheacceptabilityofreplacementsoradditionst osuchpersonnel. The Contractor shall at all times be fully responsible for theacts, omissions, defaults and neglect of all of his representatives, agents,servants,workmenandsuppliersandthoseofhisSub-Contractors.

57. Man-powerandplantandmachinery TheContractorshallathisowncostprovideandinstallallequipment,material s,plant/machines.ProvisionofPassengerLift,BatchingPlant,ConcretePum ps,Cranes,andMaterialHoistseachofadequate capacity, will be required in case of bulk concreting and fastconstruction. Other equipments like

concrete				mixers	(weigh			batchers incaseofdesignmixes),ladders,andscaffoldingetc,necessaryfortheexecutio noftheWorkinconformitywiththeContractDocumentsandto			the satisfaction	of	the	Engineer-in-Charge		will	also	be	provided		by thecontractorathisowncostinadequatequantity.Allmachines,tools,trucks, formworkmaterial,man-powerandeverythingelsenecessaryfor
the proper and satisfactory execution and completion of the Work inaccordancewiththeContractDocumentsshallbeprovidedbytheContracto    r	at	his	own		cost.	The	pre-qualification	approval	of	the		list ofequipmentshowevershallnotrelievetheContractorofanyofhisresponsibi lities,obligationsandliabilitiesundertheContract.TheContractor				shall augment his manpower, plant and machinery withoutextracosttothe EmployerwheneverrequiredorsodirectedbytheEngineer-in-Charge				in order to conform to the approved constructionprogramme for the achievement of milestones and Virtual Completion.The batching plant , hot			mix	plant		WMM	plantand		Concrete			batch mixplantshallbecomputerised(Microprocessorbased)withprintingfacilityso as to keep the printed out-put for each batch of concrete mix and foreachcomponent(stoneaggregates,sand,cement,flyash,water,plasticiser &		any		other	concrete		admixture)	for	each		batch		of		design mixconcreteforrecordpurpose.Theplantsshallalsobeequippedwithantipo llutiondeviceandmechanisms.
58. Contractor store, site offices and other facilities ItisagreedthattheContractorhasinspectedthesite and hasmade his own assessment		towards	the		availability	of		space	at	site		for hisstores,yards,offices,placementofbatchingplant,steel&shutteringyards, cranes,materialhoistsandotherfacilities.Amutuallydetermined			area within		the			constraints		of		the	Site			will		be		allowed			to theContractorfreeofcostforthepurposeofstoringhistools,plant,materials,S iteoffice,cementgodown,canteen,plant&machineryetc.In case contractor is		not		able		to		accommodate		his		facilities		within thesite,orintheopinionoftheEngineer-in-Chargecontractor’sfacilitiesare to	be	removed	or		relocated	in	the interest of the progress of work(contractors and / or any other agencies / vendors) the contractor shallmake his own arrangements elsewhere outside the site at his own costfor the same. Water tank for the purpose of construction, Site offices,toilets,workshopsandstorageshedsetc.shallbebuiltbytheContracto r     at  the  Contractor’s      cost.  Water      tank/s      constructed  for thepurposeofconstructionshouldbeofsuchdimensionsastoprovidestorag e for at least two days consumption. Site offices shall be of suchdimensionstoaccommodatetheContractor’sownoffice.Aseparatesani taryfacilityshallbeprovidedand maintainedfor,Engineersandworkers.Thesameshallbeclearedorremoved afterconstructionperiod.The Contractor shall remove all the temporary construction constructedby him at the Site for the purpose of completing the                                      Work                                      after                  the Workiscompleted.Costsofallsuchfacilitiesincludingconstruction&remova lshallbebornebytheContractor.Constructionoflabourhutments will not

be allowed inside the Site.The Contractor shall at hisown cost make all arrangements for space, lodging, transportation etc.forthelabour.
59. Security
TheContractorshallathiscostprovideatalltimesadequatenumberofwatch mentoguardtheSite,materialsandequipment,tothe
satisfaction of the Engineer-in-Charge. The Contractor shall at all timesbefullyresponsibleforthesecurityofallmaterialsandequipmentonthe Site, whether owned by the Employer, Contractor’s own or those ofanySub- Contractor.Employer/Engineershallnotberesponsibleforanylossduetoth eft,fire,accidentoranyotherreasons,whatsoever.
60. Telephone/Communication/Otherservices
The	contractor	shall	make	his	own	arrangement	for	the telephonesandcommunicationatsitewithinformationtotheEngineer-in- Charge.
61. SanitaryConvenience:
The Contractor shall at his expense provide and erect with priorpermission and details to the Engineer-in-Charge all necessary sanitaryconveniences including septic tank and soak pits at the Site for the	staffandallworkmenofhisown,hisSub- Contractors,theEngineerandEngineer’sRepresentatives.Thesanitaryconv eniencesshallbestrategically located around the Site to provide ready access		to	all siteoperativesandemployees.TheContractorshallmaintainsuchconvenien ceinaclean,hygienic,orderlyconditionandshallclean,disinfectanddeodoriz ethegroundaftertheirremoval,andmeetallstatutoryrequirements.
62. Scaffolding,staging,guardrails,barricades:

TheContractorshallathiscostprovidesteelscaffolding,	staging,		guardrails, barricades and safety barriers around all excavations, openings and atall edges,	temporary	stairs		and	other			temporary		measures			required duringconstruction.Thesupportsforthescaffolding,stagingguardrails,barrica desandsafetybarriersandtemporarystairsshallbestrong,adequate				for	the particular		situations,			tied		together		with			horizontal piecesandbracedproperly.Thetemporaryaccesstothevariouspartsofthebuildi ng under construction shall be rigid and strong enough to avoid anychance of mishaps. The entire scaffolding arrangement together with thestaging, guard rails, barricades and safety barriers, and temporary stairsshall be to the approval of the Engineer-in-Charge which approval howevershall not relieve		the	Contractor	of	any	of		his	responsibilities,	obligations andliabilitiesforsafetyandfortimelycompletionoftheWork.Theuseofwoodens caffoldingontheSiteisstrictlyforbidden.
63. TemporaryRoads:

TheContractorshallathiscostconstructandmaintaintemporaryroads/access ways	to	suit	Site	requirements	at	locations	mutually agreedwiththeEngineer.Suchroads/accesswayswillalsobeusedbyotherContr actors/vendors/OfficialsworkingattheSite.

64. SafetyEquipment&Personnel: TheContractorshallprovidesufficienthelmets,safetyboots/shoes,netsand protectiveclothingforusebytheWorkManagementTeam,Engineer,Enginee r’sRepresentative,contractor’sownstaffandstaffofhissub- contractors.TheContractorshallmake
availableatalltimeswhenworkisbeingundertaken,avehiclesuitablefortheeme rgencyevacuationofpersonnelfromthesitetoa hospitalstaffedandequippedtoreceiveinjuredpersonnel.

65. TemporaryLighting:
TheContractorshallmakehisownarrangementinrespectoftheprovisionofadeq uatelightingat all places where adequate visibility isnot there or at night works and also provide general lighting of site as awholeinapropersafeandsatisfactorymanner.
66. ProtectionofEnvironment: TheContractorunderstandsthattheSiteisfreefrompollutantsatthetimeofacces stotheSiteandcommencementoftheWork.TheContractorshallcomplywithalla pplicableenvironmentallawsandregulationsandshallensurethattheSiteisand remainsfree frompollutantsattheendoftheWork.TheContractorshallensureinter-alia,that neither the soil nor the ground water is polluted or contaminated byfuelsorlubricantsemitted	by	machinery		operated	on	the		Site	or byother dangerous or poisonous substances which are or are deemed to behazardousto	the	environment.	Notwithstanding		theabove, theContractorshallcomplywithallthedirectionsanddecisionsof theEngineerinthisregard.
67. FirstAidFacilities:
TheContractorshallprovideadequatefirstaidfacilitiesatsite.
68. Labourregulations:
TheContractorshallbewhollyandsolelyresponsibleforfullcompliancewith theprovisionsunderalllabourlawsand/orregulations such as Payment of Wages	Act		1948,	Employees		Liability	Act1938,	Workmen's Compensation			Act-1923,		Employees			State			InsuranceAct-1948, Employees Provident Fund Act-1952, Industrial Disputes Act-1947, the Maternity	Benefit			Act-1961,				the		Contract			Labour (RegulationandAbolition)Act-1970andtheFactoriesAct- 1948oranymodificationsthereoforanyotherlawrelatingtheretoandrulest hereunderintroduced from time to time. The Contractor shall assume liability						andshallindemnifytheEmployerandEngineer-in- Chargefromeveryexpense,	liability	or	payment		by	reason	of	the application of any labourlaw, act, rules or regulations existing or to be introduced at a future dateduring the term of the Contract. Insurance cover towards the above shallbe effected by the Contractor as called for in Clause 12. In general, inrespect of all labour directly or indirectly employed in the Work for theperformance of Contractor's part of the Contract,									the												Contractor shallcomplywithalltherulesframedbytheGovernmentauthoritiesconcern

ed from time to time for protection of the health and welfare ofthe workers. The Contractor shall at his own cost obtain a valid licencefor himself and the Employer under the Contract Labour (R & A) Act1970 and the Contract labour (Regulation and Abolition) Central Rules1971andunderanyotherapplicablerulesbeforethecommencementof

theWorkandcontinuetohave	a	valid	licences	until	the	completion oftheWork.
Payment of wages: The Contractor shall pay to labour employed byhim either directly or through Sub-Contractors wages not less than fairwages as defined in the relevant Central / Local Labour Regulations oras per the provisions of the Contract Labour (Regulation and Abolition)Act 1970 and the Contract Labour Regulation and Abolition of CentralRules 1971,	wherever	applicable.	He	shall	also	abide	by	the minimumwagesandotherregulationsapplicabletothelabourengagedinthe Work, as laid down by the concerned Central / local authorities (State,District or other local Authorities). In case the contractor fails to pay farewages as required by the authorities then the Employer/ Engineer-in-Charge shall be entitled to do so and receives such amounts includingassociatedcostincurredbythemindoingsofromthecontractor.
ModelRules:TheContractorshallathisownexpensecomplywithor cause to be complied with, Model Rules for labour welfare framed byGovernment or other	local	bodies		from	time	to	time		for	the	protection ofhealthandformakingsanitaryarrangements,Malariacontrol,etc.forworkers employed	directly	or	indirectly	on		the	Work		and		in	the workershutmentarea.IncasetheContractorfailstomakearrangementsasafore said,theEmployershallbeentitledtodosoandrecoverthecostthereoffromtheCo ntractor.
SafetyCodes:Inrespectof				all						labour,			directly				or indirectlyemployedontheWorkfortheperformanceandexecutionoftheContra ctor'sWorkundertheContract,theContractorshallathisownexpensearrangefo rallthesafetyprovisionsaslistedin(i)SafetycodesofCentralPublicWorksDepart mentandBureauofIndianStandards, (ii)TheElectricityAct,(iii)TheMinesAct,andRegulations,(iv)Regulations of employment & conditions of service Act 1996, Rules andOrders made there under and such other acts as applicable. Precautionsas stated in the safety clauses are of minimum necessity and shall notpreclude the Contractor		taking			additional			safety	precautions	as	may bewarrantedfortheparticulartypeofworkorsituations.Alsomereobservan ce of these precautions shall not absolve the Contractor of hisliability in case	of		loss		or		damage	to			property		or	injury		to		any personincludingbutnotlimitedtotheContractor'slabour,theEmployer'sCo nsultants,Employer’sRepresentativesandEngineer-in- Charge'srepresentatives or any member of the public or resulting in the death ofany of these. Protective gear such as safety helmets, boots, belts, gloves,spectacles,nets,fireextinguishersetc.shallbeprovidedbytheContrac torathisowncosttoallhismanpowerattheSite. TheContractor shall impose such requirements on all Sub-Contractors andVendors also. It shall be the responsibility of the Contractor to ensurethat such protective gear is worn		at		all			times			by				all		personnel		working attheSiteduringthetermoftheWork.TheEmployer,Engineer,andEngineer’ s	Representative	shall	each			have		the     right     to  stop     any personnotwearingsuchprotectivegearfromworkingontheSite.

IncasetheContractorfailstomakearrangementsandprovidenecessary facilities	as	aforesaid,	the	Engineer-in-Charge	shall	be entitled(butnotobliged)todosoandrecoverthecoststhereoffromtheContra ctor.ThedecisionoftheEngineer-in- ChargeinthisregardshallbefinalandbindingontheContractor.
69. Safety/SiteConditions: TheContractorshalltakefullresponsibilityfortheadequacy,stability	and safety of all Site operations and ensure that the methods ofcarrying out the	Work		and		the		Workby	the		Contractor		including hisworkmen,employees,Sub- ContractorsandVendorsmeetallthenecessarysafetystandardsandrequire ments.InordertofulfilthisobligationtheContractorshallappointapermane nt,fulltimeandsuitably qualified safety officer for the Site, who shall be responsible forincorporation, implementation and enforcement of all safety measuresandrequirementsformaintainingsafeworkingconditions,safetyo fmanpower and equipment, general safety and security of Site as per thevarious	safety	codes	and	stipulations	mentioned	in		contract documents.The Contractor shall provide Id-Cards (Identity Cards) to each of hisworker with designated number &colour only of the card as directed bytheEngineer-in-Charge.
The Contractor has full responsibility for maintaining the Site ingood and	clean		condition	and		removing	all		trash	and		debris	on		a dailybasistothesatisfactionoftheEngineer.TheContractorisresponsiblefor providingadequatesanitaryfacilitiesandmaintainingthemin		aclean and healthy condition. If the Contractor fails to comply with theabove the Engineer-in-Charge will have the authority to get the samecleaned by an external	agency	and	debit	the	expenses	incurred		on thesametotheContractor’saccount;but withoutbeingunderanylegalobligationtodoso.
If, by reason of any accident, or failure, or other event occurring to,in, or in connection with the Work, or any part thereof, either during theexecutionoftheWork,orduringtheDefectsLiabilityPeriod,anyremedial or other work is, in the opinion of Employers Representative orthe Engineer-in-Charge	urgently	necessary	for		the	implementation	of thesafetyprogramme of the Work by the Contractor and the Contractor isunableorunwillingatoncetodosuchwork,theEngineer-in-Chargeshall be entitled to employ and pay other persons to carry out such workas the Engineer-in-Charge may consider necessary. If the work or repairso done by the Engineer-in-Charge is work which, in the opinion of theEngineer-in-Charge,theContractorisliabletodoatitsowncost,thenall costs consequent thereon or incidental thereto shall be recoverablefrom the Contractor and may be deducted by the Engineer-in-Chargefrom any of	the	Performance	Security	Deposit		and		any	moneys	due	or tobecomeduetotheContractorandtheEngineer-in-Chargeshallnotifythe Contractor	accordingly,	provided	that	the	Engineer-in-Charge shall,assoonaftertheoccurrenceofanysuchemergencyasmaybereasonably practicable,notifytheContractorthereof.TheContractor

shallensurethatalloperationsbytheContractor,hisworkmen,employees, Sub-Contractors to complete the Work and the remedying ofany defects therein shall, so far as compliance with the requirements ofthis Agreement	permit,	be	carried	on	so	as	not	to	interfere unnecessarilyorimproperlywith:
a) Theconvenienceofthepublic,or
b) The access to, use and occupation of public or private roads,railwaysandfootpathstoorofpropertieswhetherinthepo ssession of Employer/Engineer-in-Charge or of any otherperson.
c) TheEmployers/Engineer-in-
Charge’soperationandutilizationofthefacilityattheSite;and
d) TheWorkofVendors/othercontractors.
If any hazardous or obnoxious materials (as defined by Indian law)are specified	for	use	or	are	being	used	by		Sub-Contractors		or Vendors,theContractorshalltakenecessaryclearancesfromconcerneddepa rtmentsandkeeprecordofsuchmaterialandforthwithgivewrittennoticetot heEngineer-in-ChargeandshallensurethattheSub-Contractors	and Vendors,		as		applicable,		use,		store	and	dispose		of suchhazardousorobnoxiousmaterialsstrictlyinaccordancewithallapplica blelaws.
Additional		Safety		Regulations:	The		Contractor	shall continuouslymaintainadequateprotectionfortheWorkagainstfireandothe rhazardsandshallprotecttheEmployers/Engineer’spropertyfromdamage or	loss	during		the		performance		of		this		Contract.		The ContractoralsoshalladequatelyprotectpropertyadjacenttotheWork.TheC ontractorshalltakeallnecessaryprecautionsforthesafetyofitsemployees, Subcontractors and the Vendors performing the Work andlater phases of the Work and shall comply with all applicable safety lawsand regulations to prevent accidents or injury to persons on, about, oradjacenttotheSite.TheContractorshallberesponsibleforco-ordinating a safe working programme with the Field Engineers. Such aprogramme shall		include,	and	the	Contractor		shall		be	responsible formaintaining,thefollowingsafeworkingconditionsandpractices:
a) Allcombustiblematerial,foodmatter,	garbage,	scrap, andotherdebrisgeneratedduringtheperformanceoftheWorkshall becollectedandremovedfromtheSiteondailybasis.Arrangementsf orscrapdisposalshould be discussed withFieldEngineers.
b) An adequate number and type of fire extinguishers and sandbuckets shall be provided at the Site for fire control and shallbekept/maintainedinsatisfactoryandeffectiveworkingco ndition,atalltimes.
c) TheContractoranditsemployees,labourersandsubcontractors shallstrictlyobeyall"NoSmoking"restrictions.

d) TheContractorshallnotoperateoruseormanipulateutilities already established at the Site without the Engineer-in- Charge’spriorwrittenapproval.
Safety		with	regard	to	site		and	housekeeping:-	The	contractor shalldeputeadedicatedteamofadequatenumberofworkerundertherespon sibilityoftheSafetyIn-chargeforcarryingoutthesafetyandhousekeeping work	at	site	on		daily	basis.		Following	shall	be		ensured bytheContractorandhissafety&housekeepingteam:
a) The use of intoxicants or unlawful drugs at the Site, in anydegree,shallbestrictlyprohibited.TheContractorshallrigor ouslyenforcethisregulation.
b) When	overhead	work	is	in	progress	in	or	around	an occupiedarea,signstodenotesuchworkprominentlydisplaying"O verheadWork"shallbeusedandabarricadeshallprotectthearea.Sa fetynetsandappropriatecatchmentsprovisionsshallbeprovidedat suitablelevelssoasnottoallowanymaterialtofallontheground.
c) Dusty work, such as concrete breaking or demolition, in ornear occupied areas, shall proceed only after wetting downtheareaandtakingstepsnecessarytopreventdustfrompe netratingoccupiedareasandcreatinganuisance.
d) Care shall be taken not to block any door, passageway, andsafety exit, fire fighting equipment, or safety equipment withmaterialsorequipment.
e) Materialsmustbepiled,stacked,orstoredinaneatandorderly manner. All stacking in the site, whether inside oroutside a building, shall be parallel to or at right angles tothe building line	or	fence.	The	stacking	of	materials	shall beorganisedondailybasis.
f) When	noisy	operations	of	a	prolonged	nature	are necessaryinornearanoccupiedarea,arrangementsmustbe madewith the Engineer-in-Charge for scheduling to minimize anynuisanceintheoccupiedarea.
g) All critical and dangerous locations / areas at site shall bemarked with caution signs, indications and directions in theformofwelldesignedanduniformsignage,thedesignofsignag eshallbeapprovedbytheEngineer-in-Charge.
IftheFieldEngineernotifiestheContractorof					non- compliancewithalloranyoftheforegoingregulations,theContractorshallim mediately, if so directed, or in any event not more than eighteen (18)hours after receipt of such notice, make all reasonable efforts to correctsuch non-compliance. If the Contractor fails to do so, the Engineer-in-Charge may suspend all or any part of the Work. When the Contractorhas undertaken satisfactory corrective action, Engineer-in- Charge shallliftthesuspensionoftheWork.TheContractorshallnotclaimanyextensi on	of	time	to	complete	the	Work	or	additional	fees	due	to anysuchworksuspension.

Notwithstandinganythinghereinbeforecontained,theContractorshallbeliable toensureandimplementallsafetymeasures,whetherornotstatutorilyprescribe d,tosafeguard,preserveandprotect	the		life,healthandwelfareofevery workman employed/deployed/engageddirectly or indirectly by the Contractor on the Site and in relation to orconnectedwiththeWorkand all Vendors employed in later phases ofthe Work in addition to installing, providing every prescribed safety andprotectiveequipment,clothingetc.,and the	mere			absence			of anyreferencetoorspecificationofaparticularstatuteorruleorregulationinthisC ontractshallnotabsolvethe	Contractor			of	an	obligation tocomplywithevery such law, rule or regulation. The obligationsstipulatedshallnotinanymannerbedeemedtolimitorrestrictanyob ligation or duty that any law, rule or regulation may otherwise imposeupontheContractor.TheContractorshallbeliableforallconsequences/li abilitiesarisingoutofhisviolatinganyoftheaforesaidprovisions,includingfines, penalties,compensations,damages,prosecutions,proceedings,medicalexpend itureandcosts,rehabilitationcostsandallotherexpensesconnectedtherewith.
70. ChildLabour:
The Contractor shall not employ any labour less than 18(eighteen)years of age on the job. If female labour is engaged, the Contractor shallmake necessary provisions at his own expense for safeguarding and careof their children and keeping them clear of the Site. No children shall bepermittedattheSite.
71. Contributiontowardsworkers/employeebenefits,fundsetc TheContractorshallincludeintheContractPriceallexpensesnecessarytome ethisobligationsformakingcontributionstowardemployeebenefitsfunds(S uchasprovidentfund,EmployeesStateInsurancebenefits,ESI,oldagepensio nand/oranyotherbenefits/compensationlegallypayable)incompliancewit hallthestatutory regulations and requirements. All records in this connectionshallbeproperlymaintainedbytheContractorandproducedfors crutiny   by   the   concerned	authorities	and	the Engineer-in-Charge andtheEmployerwhenevercalledfor. EmployeesStateInsuranceScheme(ESI):TheContractorshallbeliabletopayhis contributionandEmployeescontributiontotheStateInsuranceSchemeinrespe ctofalllabouremployedbyhimorfortheexecutionofthecontractinaccordancew iththeprovisionof“TheEmployeesStateInsuranceAct,1948”asamendedfromti metotime. EmployeesProvidentFund(EPF):TheContractorshallobtainprescribedrec ommendationsfromtheRegionalProvidentFundsCommissioner under the Employees“		Provident			Fund		and MiscellaneousProvisionsAct,1952andshallcauseprovidentfundcontributi onfromalleligibleemployeesandContractor’scontributiontobedepositedr egularlywiththeprescribedauthorityandintokenofwhichshallsubmit every	month	necessary		receipts/	documentary	evidence		as mayberequiredbytheEngineer-in-Charge.Thecontractorshallalsoprovide

itsProvidentFundregistrationnumber/certificatetoEngineer-in-Charge. In case the contractor fails to comply with above provisions asrequired by	the	authorities	then	the	Engineer-in-Charge		shall	be entitledtodosoandrecoversuchamountsincludingtheassociatedcostsincur red by them in doing so, from the contractor. The Contractor mustfully satisfy himself as to these points and allow coverage for the same inthe rates		while	giving	his		tender.	Nothing	extra	shall	be		paid	on theseaccounts.
72. Settingoutandsitesurveys
The Contractor shall establish, maintain and assume responsibilityfor all bench			marks				and			grid	lines,	and		all		other		levels,	lines, dimensionsandgradesthatarenecessaryfortheexecutionoftheWork,inconf ormity			with		the		Contract		Documents.		The	Contractor		shall establishhisrelationtothepermanentbenchmarksandboundarylinesestabl ished at the Site. The Contractor shall verify and co-relate all thesurvey data	available			at	the	Site		before	commencing		the	Work			and shallimmediately report in writing any errors or inconsistencies to the FieldEngineer. Commencement of Work by the Contractor shall be regardedas his acceptance of the correctness of all survey and setting out dataavailable at the Site and no claims shall be entertained or allowed inrespectofanyerrorsordiscrepanciesfoundatalaterdate.Ifatanytime error		in		this	regard		appears		during		his	progress of the Work, theContractor shall at his own expense rectify such error to the satisfactionof the Engineer The approval by the Engineer of the setting out                                                                                                                                 by
theContractorshallnotrelievetheContractorfromanyofhisresponsibilities, obligations,andliabilitiesundertheContract.
The	Contractor	shall	be	entirely	and	exclusively	responsible		for thehorizontal,	vertical		and	other		alignment	for	all	levels	and dimensionsand for the correctness of every part of the Work, and he shall rectifyeffectivelyanyerrorsorimperfectionstherein.Allsuchrectificationss hallbecarriedoutbytheContractorathisowncostandtotheinstructionsands atisfactionoftheEngineer-in-Charge
The Contractor shall employ qualified surveyors to carry out all thesurveysandsettingoutworks.
73. Drawings,specifications,interpretationsetc
The drawings included/available with the tender are to be used forgeneralguidanceonly.Thesedrawingsarebroadlyindicativeoftheworkt o	be	carried	out.	These	drawings	are	not	the	”Construction Drawings“and details indicated there in are for guidance only and are liable			to				bemodifiedbytheEngineer-in- Chargeduringcourseofactualconstruction. No claim what so ever shall be admissible				on						account ofchangesthatmaybeintroducedlaterbytheEngineer-in-Charge.
In general, the Drawings shall indicate the dimensions, positionsand type of construction, the Specifications shall stipulate  the qualityand the

methods	and	performance	criteria,	and	the	Schedule	of Ratesshallindicatetheratesforeachitemofworkforevaluatingchangeorder s.However,theaboveContractDocumentsbeingcomplementary,

what is called for by any one shall be binding as if called for by all.Wherever	there	is	a		discrepancy	between		drawings	and specifications,the	drawings	shall	be	followed.	In	interpreting		the specifications, thefollowingorderofdecreasingimportanceshallbefollowed:

i. BillofQuantities
ii. TechnicalSpecifications
iii. Drawing
iv. Specifications
v. IndianStandardSpecificationofBIS

Mattersnotcontainedinthespecificationsandincaseofanyambiguities				in written		specifications			of		the	contract,	the	works		shall beexecutedasperrelevantBureauofIndianStandardscodes,CentralPublic Works	Department		specifications,			MoRTH		specifications		and IRCspecifications in the above order of preference. If such codes have notbeen framed, the decision of the Engineer-in-charge shall be final. Anywork		indicated		on		the	Drawings			and		not			mentioned	in			the Specificationsorviceversa,shallbedeemedasthoughfullysetforthineach.W orknot specifically detailed, called for, marked or specified shall be the sameas similar parts that are detailed, marked or specified. From time to timeduringtheprogressoftheWork,theContractorwillbeissuedwithrevisio nsofDrawingsandwritteninstructionsbytheEngineer-in-Charge						in connection		with	and			necessary		for	the			proper	execution andcompletionoftheWork.AllsuchrevisionsofDrawingsandwritteninstruc tions shall be part of the Contract Documents and the Contractorshall be bound to carry out the work that is shown and detailed on allsuch Drawings		and	shall be bound to follow and comply with all suchinstructions.
Itshallbetheresponsibilityofthe	Contractor	to	ascertain andensurethatalltheWorkiscarriedoutinaccordancewiththelatestrevisionsof theDrawingsissuedtohim.ShouldtheContractorfailtodothis,alltherectificatio nsandremedialworkthatmayberequiredtoconformtothelatestrevisionsofthe Drawingsshall be at theContractor'sexpense.
WhereveritismentionedintheConditionsofContract,Specifications, and other Contract Documents that the Contractor shallperform  certain work or provide certain facilities, it is understood thatthe Contractor shall do so at his own cost, unless otherwise provided intheDocuments.
No deviations shall be made by the Contractor, in the execution oftheWorkfromtheDrawings,Specifications,andotherContractDocuments
.	Only	the	Engineer-in-Charge	shall	issue	interpretations andclarifications.
TheContractorshallimmediatelyinwritingbringanyerrorsorinconsistencies in	the	Drawings	and	Specifications	to	the	attention oftheFieldEngineerforinterpretationorcorrectionbeforeproceedingwith

the affected portion of the Work, and no claims or losses alleged to havebeencausedbysuchdiscrepanciesshallbeentertainedorallowedatany stage. Local conditions, which may affect the Work, shall likewise bebrought to the Field Engineer’s attention at once. If at any time it isdiscovered that work, which has been done or is being done is not inaccordancewiththeapprovedDrawingsandSpecifications,theContractor shall correct the work immediately. Correction of such workshall be at the expense of the Contractor and shall not form a basis forany claims for payment or extension of time. The Contractor shall carryout all the rectification	work	only	after	obtaining	approval	for	the samefromtheEngineer-in-Charge.
No	scaling	of		any		Drawing		shall		be	done	to		obtain			the dimensions.Figured dimensions on the Drawings shall be used for carrying					out						theWork.Drawingswithlarge- scaledetailsshalltakeprecedenceoversmallscale	Drawings.		Where		any Drawings			and			details				have		not				been providedbutarenecessaryfortheexecutionoftheWork,itshallbetherespons ibility	of	the	Contractor		to	seek	these	drawings	and	details inwritingfromtheEngineer-in-Chargeatleastfourweekspriortothelatest date by which the Contractor needs these drawings and details tosuit the programmed execution of the Work. No extension of time shallbe allowed for any delays caused due to the Contractor's failure to seeksuchdetails.
Drawings,ScheduleofRates,Specifications,andotherContractDocuments, and all copies thereof furnished by the Engineer-in-Chargeshall become the	Employer's	property.	They	shall	not	be	used	on anyotherworkandshallbereturnedtotheEmployerathisrequestorattheco mpletionoftheContract.
74. Overtimework
If it is necessary for the Contractor or any Sub-Contractor to workon other than working days or outside the normal working hours inordertokeepuptothetimescheduleandmeettheConstructionProgramme
,theContractorshallobtainthepriorapprovaloftheEngineer-in- Chargeinwriting,whichapprovalshallnotbeunreasonably	withheld.	The additional cost of wages and any other costsincurred as a result of overtime	or	any	shift	work		(except supervisionexpensesincurredbytheEmployer)shallbebornebytheContrac tor.
Where  work   is   being   carried   out   in   or   around   an   operating   plant
/officeoroccupiedbuilding/premisesandisliabletocause		disturbanceor interruption in working of the Plant / Office or inconvenience to theoccupantsofthepremises,theContractorshallworkonlyat specifiedplacesandtimesasmutuallyarrangedbetweentheContractorand theFieldEngineersoasnottocauseanydisturbance.Dueto					this theContractormayberequiredtoworkduringoff-hours,Sundays		andholidays. The	Contractor	shall	not	be	entitled	for	any	extra	payment fordoingworkinthemannerdescribedabove.
75. Materials,workmanship,storage,inspectionsetc

ContractorSuppliedmaterial
a) Allthematerialsincludingreinforcementsteel,cement,bitumen, aggregate etc shall be procured by the contractor.Quoted rate to	include	labour,	basic	cost	of	material,	cost ofaccessories,taxes,paymenttosuppliers,transportation,handl ing,storage,safety,wastage,accountingandreconciliation		and to		provide		Form		-C		&		38		and		any otherdocuments/formalitiesforpurchaseofmaterials,costofel ectricity,	water,		WCT,	and		Contractor’s		overheads andprofitsetc.
b) In case the Contractor fails / refuses to procure and provideany material, the Engineer-in-Charge in the  interest of theworkmayresorttoprocureandprovidesuchmaterialsattheri skandcostoftheContractor.Undersuchcircumstances an extra procurement charge @ 15% of therespective item rates shall be	imposed	on	the	Contractor andrecoveredfromhisbills/anyoutstandingpayments.
c) Thematerialsshallbe	fully	accounted		for	by		the Contractorasrequiredhereinafter.Inaccountingforthematerialsw ithallowancestocoverallwastagesandlosses			that		may havebeenincurredintheprocessofhandling,storing,cutting,fabric ation,fixingandinstalling.Thecontractorshallsubmitstatementofa ccountandreconciliationofmateriallyinginContractor’s storesalong with each Running Account	Billand consolidated statement of reconciliation along with FinalBill.
d) The Contractor shall, at all times when requested, satisfy theEngineer-in-Chargebytheproductionofrecordsorbooksor
submissions of returns that the materials are being used forthe	purpose	for	which	they	are	procured		and		the Contractorshallatalltimeskeeptherecordsupdatedtoenablethe Engineer-in-Charge to apply such checks as he may desire toimpose.TheContractorshall,atalltimes,permittheEngineer- in-Chargetoinspecthisgodown.TheContractorshall			not, without prior written permission of the Engineer-in-Charge, utilise		or	dispose	of		the		materials	for	any purposeotherthanintendedintheContract.
Materialsandworkmanship:
a) TheContractor shall be responsible for the establishment ofafulland comprehensive quality control system for theWork.Thesystemshallinclude,butnotbelimited to, themeans of controlling the testing and receipt of materials, theinspectionoftheWork,thefiling	and		ordering		of drawingsandcorrespondenceandthe		duties	and responsibilities ofstaffmembers.
b) All materials and equipment to be incorporated in the Workshall be new unless there is specific provision in the

contractforreusingoldgoodqualitymaterial.Thematerials,equi pment, and workmanship shall be of the best quality ofthe specified type, in conformity with Contract  Documentsand the	best	engineering	and	construction		practices,	and tothecompletesatisfactionoftheEngineer-in- Charge.Thisrequirement shall be strictly enforced at all times and stagesof the Work and no request for change whatsoever shall beentertained on the grounds of anything to the contrary beingtheprevailingpractice.TheContractorshallimmediatelyr emovefromtheWorkanymaterials,equipmentand/orworkma nshipwhich,intheopinionoftheEngineer-in-Charge,			are defective		or	unsuitable		or	not	in	conformity withtheContractDocumentsandbestengineeringandconstruct ion		practices,		and		the		Contractor		shall	replace suchrejectedmaterials,equipmentand/orworkmanshipwithp roper,specified,requiredandapprovedmaterials,equipment and/or workmanship, all at his own cost within aperiod of seven (7) days from the date of issuance of suchnotice.
c) TheContractorshall,wheneverrequiredtodosobytheEngineer- in- Charge,immediatelysubmitsatisfactoryevidenceandnecessary testresultsastothe	kind
andqualityofthematerialsandequipment.
Specialmakesorbrands:
a) Wherespecialmakesorbrandsarecalledfor,theyarementioned asastandard.Othersofequivalentqualitymaybeusedprovidedt hatEngineer-in- Chargeconsidersthesubstitutedmaterialsasbeingequivalentto thebrand
specified, and prior approval for the use of such substitutedmaterials is obtained in writing from the Engineer-in-Charge.
b) Unless		substitutions		are	approved			by	the	Engineer-in- Chargein	writing	in		advance,	no		deviations		from	the SpecificationsandotherContractDocumentsshallbepermitted, theContractorshallindicateandsubmitwrittenevidenceofthose materials or equipment called for in the Specificationsand other		ContractDocuments	that	are			not		obtainable forincorporationintheWorkwithinthetimelimitoftheContract. Failure to indicate this in writing will be deemedsufficient cause	for		denial		of		any		request		for	an			extension oftimeand/oradditionalcostbecauseofsuchcircumstances.
c) AlternativeequivalentbrandsifsuggestedbytheContractorduring constructionmaybeconsideredifapproved	brand isnotavailableinmarket,providedthesuggestedbrandfullymeets the requirements and is acceptable to the Engineer-in-Charge.
Contractorshallberesponsibleforproviding,athisowncost,proper	and

adequate security for all the materials and equipment storedat the Site so	as		to		prevent		any		theft,	pilferage		etc.,	and			the Contractorshallberesponsible		andliableforall		themattersinconnection withsuchsecurityorthelackthereof.Where,afterpermissionhasbeensought andobtainedfromtheEngineer-in-Charge,anymaterialorequipment				is kept		on		any		portion	of		the		structure,			this			shall		be	done insuchamannerastopreventanyoverloadingwhatsoeverofthestructure, to the complete satisfaction of the Engineer-in-Charge. Thecost associated with any damage to any portion of the structure in thisrespect shall be to the account of the Contractor and shall be borne byhim. Should delays be caused on account of removal and replacement ofany materials or equipment or on account of any lack of security, theContractor shall not be entitled to any extension of time or increase inthe Contract Price. Wherever			applicable			the		storage	of	materials		shall beinaccordancewiththerelevantIndianStandardSpecifications.Reinforce ment			bars		shall	be			stored       diameter-wise      over       raised sleepersandprotectedfromraininsuitablemannerasapprovedbytheEngin eer-in- Charge.Similarly,structuralsteelsectionsshallalsobestoredintheyardinapr operorderlymanner.
Certificates:TheContractorshallfurnish,athisowncost,testcertificates,cali brationcertificatesforthevariousmaterialsandequipment as called for by the Engineer-in-Charge. Such test certificatesshould be for the particular consignment/lot/piece	as	decided	by	theEngineer-in- Charge.Thedetailsinrespectofthetestandcalibrationcertificatesshallbeasd ecidedbytheEngineer-in-Chargefor therelevantitems.
76. ConstructionprogrammeandSiteorderbook ConstructionProgramme:
Thecontractorshouldfurnishanoverall constructionprogrammefortheapprovaloftheEngineer- inchargebeforethe	start	of theworks.Theconstructionprogrammeshallclearlyshowall thesequentialactivitiesofworkrequiredtobecarriedoutfromthecommenc ementoftheWorkuptotheVirtualCompletion.
Theconstructionprogrammeshallbebasedonthemutuallyagreedmilest ones.
Every	month,	or			sooner		if			required	by		the	Engineer-in-Charge, theapprovedprogrammechartsshallbereviewedinrelationtotheactual progress	of	the	Work,	and			shall	be		updated		as	necessary.		If atanytimeitappearstotheEngineer-in-Chargethattheactualprogress of the Work			does					not			conform				to			the		approved programme,theContractorshallproduce,atitsexpenseandwithoutreimbur sementtherefore,arevisedprogrammeshowingthemodificationstotheapp rovedprogrammeandtheadditionalinputofresources by the Contractor necessary						to					ensure						completion		of theWorkwithinthetimestipulatedforcompletion.
The submission to and approval by the Engineer-in-Charge of suchprogrammesorthefurnishingofsuchparticularsshallnotrelievethe

Contractorofanyofhisresponsibilities,obligationsandliabilitiesundert heContract.
Site Order Book/Work spot Order Book –shall be maintained at theSite as per the provisions contained in the Revised Kerala PWD Manual- 2012.
SiteRegister:
76.3.1. The Contractor shall maintain a site register that records the nameandtimeofarrivalanddeparture,atSite,ofanyvisitors.

77. Protectionsofworks:
The Contractor shall take full responsibility for the proper care andprotection of the Work from commencement of work until completionand handing over of the Work to the Assistant Engineer at no additionalcost. The Contractor shall protect and preserve the Work in every wayfromany damage, fire or accident, including by providingtemporaryroofs, boxing or other construction as required by the	Engineer.
ThisprotectionshallbeprovidedforallpropertyontheSiteaswellasadjacentt otheSite.TheContractorshalladequatelyprotect,tothesatisfaction	of	the Engineer-in-Charge, all the items of finishing work toprevent any chipping,	cracking,	breaking	of			edges		or	any		damage			of anykindwhatsoeverandtopreventsuchworkfromgettingmarkedorstained or	dirty.	Should	the		Contractor		fail	to	protect		the		Work		or anypartthereofandshouldanydamagebecausedtothesame,theContractor shall be responsible for all replacement and rectification, asdirected by the		Engineer,	and		all	costs		and		expenses	in		connection withsuchreplacementandrectificationshallbetotheaccountoftheContract orandshallbebornebyhim.
TheContractorshallinconnectionwiththeWorkprovideandmaintainathiso wncostalllights,securityguards,fencingandanything else necessary for the protection of the Work and for the safetyof the public and everyone associated	with	the	Work,	all	to	the approvalandsatisfactionoftheEngineer-in-Charge.
AlloperationsnecessaryfortheexecutionoftheWork					shall becarriedoutsoasnottointerferewiththeconvenienceofthepublic,orwith		the traffic,	or		the	access	to,	use	and	occupation	of			public			or privateroadsandfootpathsorofpropertieswhetherinthepossessionoftheEmpl oyerorof		any	other		person.		The			Contractor		shall	save harmlessandindemnifytheEmployer&Engineerinrespectofallclaims,proceed ings,damages,costs,charges,				and				expenses			whatsoever arisingoutoforinrelationtoanysuchmatters.
78. Cleaningofworksandclearingofsite:
The	Contractor	shall	maintain	the	Site,	adjoining		areas	within 20metersallaroundsiteandallWorkthereoninneat,cleanandtidy- conditionsatalltimes.TheContractorshallremoveallrubbishanddebrisfro mtheSiteandadjoiningareasondailybasisandasdirectedby			the		Field Engineer.	Suitable	steel	skips		shall	be	provided		at strategiclocationsaroundtheSitetoreceivewasteandpackagingmaterials.

Just prior to the Virtual Completion of the Work, or whenever sodirected by the Engineer, the Contractor shall carry out all the worknecessary to ensure that the Site & 20 meter area all around site is clearand the Work are clean in every respect, the surplus materials, debris,sheds and all other temporary structures are removed from the Site, allplant and machinery of the Contractor are removed from site, the areasunder floors are cleared of rubbish, the gutters and drains are  cleared,the doors and sashes are eased, the locks and fastenings are oiled, allelectrical, plumbing and other services are tested and commissioned, thekeysareclearlylabelledandhandedtotheAssistantEngineer,sothatat
the time of Virtual Completion the whole Site and the Work are left fitforimmediateoccupationanduse,totheapprovalandsatisfactionoftheEn gineer-in-Charge.
ShouldtheContractorfailtocomplywiththecleaningrequirements, whether progressively or before completion, or fail to clearthe Site and 20 meter area all around site as directed and required, thentheEngineer-in- Charge,aftergivingduenoticeinwritingtotheContractor,	shall	have	the right to employ other persons or agencies tocarry out the cleaning and/or clearing work and all costs incurred onsuch work shall be recovered	from	the	Contractor	and		shall		be deductedbytheEmployer/Engineer-in- Chargefromanymoneythatmaybepayableorthatmaybecomepayabletothe Contractor.
79. Settlementofdisputes
Arbitrationshallnotbeameansofsettlement of any dispute orclaim out of this contract. All disputes and differences arising out of thecontractmay be resolved	through	discussions	between	the EmployerandtheContractorwithinthepurviewofthecontractagreement.Ifsuc h
discussionsarenotfruitful,thedisputesshallbesettled only by theCivil Court in whose jurisdiction the work covered by the contract issituated, or in whose jurisdiction the contract was entered into in casetheworkextendedtothejurisdictionofmorethanonecourt.

PartIII-SPECIALCONDITIONSOFCONTRACT

1. General
TheSpecialConditionsofContract	are	an	extension	of	and	are tobereadinconjunctionwiththeGeneralConditionsofContract.
Shouldtherebeanycontradictoryrequirementsinthe	two, the	requirement aspertheSpecialConditionsofContractshallprevail.
2. Referencedrawings
TheContractorshall	maintain	on	site	one	set	of	all Drawingsissuedtohimforreference.
3. Completiondrawings(AsBuilt)&Measurementbooks
On	completion		of		the	Work,	the	Contractor	shall	submit		three (3)complete sets of drawings and marked up prints of "AS BUILT" drawingsverified		and	approved		by		the		Engineer-in-Charge.	These drawings shallinclude and show all the changes / deviations made from the workingdrawings during the  course of  construction  and  also  the other				details							ascalledforbytheEngineer-in- Charge.DuringtheexecutionoftheWorksa	set	of	drawings	prepared initially shall be retained in the ContractorsSite Offices for the exclusive purpose of recording changes made to theWork as the construction proceeds.	The					drawings				shall			be		prepared oncomputerthroughCADSoftwareandprovidedtotheEngineer-in- Chargeashardandsoftcopy.
4. Testingofinstallations:
All water retaining structures and the basement shall be tested asspecified for the waterproof qualities, in the presence of the Engineer- in- Chargeorhisauthorisedrepresentative.TheContractorshallalsoperformall suchtestsasmaybenecessaryandrequiredbytheEngineer-in- Chargetoensurequalityoftheexecutedworks.TheContractorshallprovideal llabour,equipment,andmaterialsetc.,requiredfortheperformanceofthetes ts.
5. QualityassuranceandQualityControl
The Contractor shall establish an effective quality control systemattheSiteandimplementthesamethroughan		independent teamconsistingof qualified and experienced Engineers and technicalpersonneltoenforcequalitycontrol on all items of the Work at allstages.Generallythefollowingaretobenoted	regarding	the qualitycontroloftheworksinthiscontract.
Quality control of various items in this Work shall be governed bythe provisions of Quality Control (QC)Manual approved videGO(Rt) No- 1339/2015/PWD dated 10-9-2015 and Kerala PWD QualityControl laboratory Manual approved vide GO(Rt) No-1346/2015/PWDdated11- 9-2015andsubsequentmodificationsifany.
TheintendingbiddersareexpectedtofamiliarizewiththecontentsofQCmanualb eforeparticipatinginthebid.

Technical audit as envisaged in clause 2406 of the revised PWDManual- 2012	shall	be	carried	out	for		this		Work.	The	contractor shallextendfullcooperationtotheagencyentrustedwiththetechnicalaudit. Thecontractorshallextendfullcooperationtothedepartmentalofficersofqualit ycontrolwingfortakingsamples,				curing				and keepingtheminsafecustodywhenever		required.	The	contractorshall issueproperacknowledgementforsamplessokeptinhissafecustody.
Thecontractoristomobilisetechnicalpersonnel	who	are wellversedwithqualitycontrol tests and other guidelines stipulated in theQCmanual.
ForWorksorworkscostingmorethanRs.200lakhs,theselectedContractorshall establishsitelaboratorieswithrequiredfacilitiesasspecifiedinPWDLaboratory Manual.
Thecontractorisresponsibleforensuringqualityofeachitem ofworkinthiscontract.
BeingtheagencyentrustedwithexecutionoftheContract, theprimaryresponsibilityforensuringqualityofeachitemofworkinthisContrac tisvestedwiththeContractor.Engineer	or		his	Representativeshallissue guidelines	as	and	when		required	for	ensuring QualityControl,whichtheContractorhastofollow.
The	Engineer	and	his	Representative	shall	have	the	right	to directContractortoremovematerialssuppliedwhichdonotconform tostandardsspecified.
ForworkscostingmorethanRs.200lakhs,thecontractorshallconductfirsttierq ualitycontroltestsforallitemsofworkatthelaboratoryaspertheprocedurestipu latedintheQualityControlManualathisownexpense.
The	Contractor	is	bound	to	carry	out	rectification	works	at	his owncost,ifresultsobtainedduring quality control tests either in the first- tierorsecond- tierdonotcomplywiththestandards.Heshallalsocarryoutrectificationworks,if anypointedout during technical audit doneaftercompletionofwork.
The	decision	of	the	Engineer-in-charge	regarding	compliance oftestresultsandrectificationworkstobedoneshallbefinalandbindingontheco ntractor.
Payment for works which are to be re-done or rectified will be madeonlyaftertheEngineer-in charge, after inspection, certifies in writingthattherectifications  have  been  done  satisfactorily   and   the results ofthetestsconductedaftertherectification comply with the specifiedvalues.
Thirdpartytestingshallbedoneinanindependentapprovedlaboratory,iftherei sdisputeduetodifferenceinthetestresultsoffirst-tierandsecond- tiertestingorifanymanipulatedresultsaresuspected.Incase,certainspecifictest scannotbecarriedoutwiththefacilitiesavailableintheContractor'ssitelaborato ryor theDepartmentlaboratories,thirdpartytestingshallberesortedto.

Engineerinchargeshalldecidewhetherthirdpartytestingisrequired			to settle a dispute. His decision will be final and binding on theContractor. Third	party	tests,	if	approved		by	the	Engineer-in	charge	shall bearranged by the Contractor in an approved laboratory as directed by theEngineer-in- charge.Itisdesirablethatthetestshallbedoneinthepresenceoftherepresent ativesoftheEngineer-inchargeandtheContractor to eliminate any further disputes.		The		expenses		shall			be metbytheContractor.Theresultobtainedinthetestshallbefinalandbindingo nboththeContractorandtheEmployer.
Wherever specified, the contractor shall also obtain manufacture’stestcertificatefromthemanufacturer/dealerandsubmitthes amebefore executing the items listed in such certificates.  Contractor shall beresponsible for the genuineness of the Manufacturer's Test Certificateobtainedandsubmittedbyhim.HeshallrecordastatementintheM anufacturer’sCertificatethat“ThisCertificateforsupplyof................
(NameofmaterialwithitemnoinBoQ)hasbeenobtainedbymefrom..
..............................(Name andaddressofManufacturer/Dealer)on......
(dateofreceiptofcertificate)fortheactualmaterialssuppliedatsite. Theratequotedbythe biddershall include all expenses forcarrying out the first	tier	quality	control	tests.	Expenses	for		third partytestsasdetailedinclause7.4ofthe		introduction	to		QC	Manual, ifrequired,shallalsobebornebytheContractor.

6. Drilling,cuttingetc.
All cutting and drilling of walls or other elements of the building orstructure	for		the	proper	entry/installation	of	inserts,	boxes, equipment,etc. shall be carried out using electrically operated tools only. Manualdrilling,cutting,chiselling,etc.shallbepermittedwiththewrittenapp roval of Agreement authority. No structural member shall be cut orchasedwithoutthewrittenpermissionoftheEngineer-in-Charge.Cutting and	drilling	of	structural		members	shall		be		carried	out usingvibrationfreediamondwiresawinganddiamonddrillingonlywithprio rpermission from the Engineer-in-Charge. The costs for procurement andusing such equipment are deemed to be included in the Contract and noextracostswillbepaid.
Horizontalcuttingofwallsorothersupportingstructuralelementsforlayingpipe conduits,watersupplylinesetc.,shallbeavoidedasfaraspossible.Conduitsshall belaidthroughlintelsorslabsorsimilarelementswithoutaffectingthestructural safety.Theconduitsshallbeconnectedtotherequiredlocationsthoughverticalc utsinthewallsorthesupportingelements.
7. Approvalbystatutorybodies: TheEmployershallobtainBuildingPermitand
OccupationCertificateaftercompletionofworkfromtheconcernedLocalselfGo vernmentInstitution,	if	applicable	under	this	Contract. TheContractorshallberesponsibleforprovidingrequirednoticesto

authorities and to obtain and retain with him at his own cost all otherapprovalsfromthestatutorybodiespertainingtoworksunderthistend er	and	temporary	structures	to	be	constructed	at	site	or equipmentstobeerected,labour,EmployeeInsurance,ProvidentFunds,Tax Departments.etcandanyotherapprovalrequiredtofacilitateperformance
of	Contractor’s		work	under	the		Contract		till completion.Refusalbystatutoryauthoritiestoissueanycertificateoranyoth erapprovals due to the Contractor’s failure to observe the relevant rulesand regulations in connection with the construction in accordance withthe	sanctioned	plans	and/or	specifications	shall	render	the Contractorliablefordamagesandinaddition,renderhimliabletoobtainsuch certificatesathiscost.
8. Nameboardandpublicity
The contractor is not entitled to do any publicity on account of theWork.Contractorshallnotputanyhoarding,publishanyadvertisement, put	any	banner	or	circulate		any	pamphlet		or	adopt anyotherpublicitymethodsexceptwithpriorwrittenapprovaloftheEnginee r-in-Charge.		A	name		board	may	be	made	and	displayed	by theContractorathisowncostattheSiteatsomeapprovedplace.Thedrawing of the Name Board shall be got approved from the Engineer-in- Charge.Thecontentsoftheboardshallbeasfollows:-
i. NameoftheWork.
ii. Nameof theEmployer.
iii. NameofAgreementAuthoritywithaddress
iv. Engineer-in-ChargeandFieldEngineerswithcontactdetails.
v. ContractingAgencywithcontactdetails.
vi. Contract	Price,	Date	of	Start	and	Expected	date ofCompletion
9. WaterandElectricity
Contractorshallmakehisownarrangementforelectricityandwaterforconst ructionpurposes.Thewaterusedforconstructionpurpose shall be potable and	tested	once	in	every	6	(six)	months. ThesourceofwatershallbeapprovedbytheEngineer-in-charge.
The contractor shall arrange the water good for construction andpersonaluseathisowncostandshallberesponsibleforallfurtherconnect ions,pumps,pipes,storagefacilitiesandallotherthingsnecessarytodistribut eanduseservicesfromthisdistributionpoint.
TheelectricityrequiredforConstructionWorkshallbearrangedbythe Contractor		from	the	authorities		and/	or		generators	provided	at siteathisowncost.Contractorshallberesponsiblefor all distributionpoints as	may	be	required		for	the	Work.	The		Contractor	shall	also makearrangement for alternative standby services at his own cost in the formof additional Generators of adequate capacity (day and night) so thatthereisnodelayinprogressofWorkasperconstructionschedulesubmitt ed		by		him		and			approved		by		the		Engineer-in-Charge. Contractorshallensureadequatecapacityofgeneratorstosupportsuchloads haringwithothervendors.

TheContractorshallprepareschematicdistributiondiagramsofdistributionofe lectricityandwaterforconstruction purposesincorporatingallsafetiesandgetthemapprovedbythe	Engineer-in- Charge,thedistributionatsiteshallbeinaccordancetotheapprovedschematic.T hecontractorshallensureincorporationandstrictimplementationofallsafetyp arameters,equipments,instrumentsanddirectionsgivenbytheEngineerfromti metotimeinthisregard.
Thecontractorshallinstallthetemporarydistributionlinesforwater and electricity ensuring that work of other agencies / vendors isnot interrupted or hampered. In case during the course of constructionthese lines foul or interrupt or hamper the work of other agencies /vendors, the contractor shall remove and relocate the service lines andrelocatethesameathisowncostwithinthetimestipulatedbytheEngineer
-in-Charge.
All	statutory	Fees,	&	miscellaneous	expenses	and	costs	for electricpowerandWaterconnectionforconstructionpurposesshallbeborn ebytheContractor.

10. Deleted
11. Protection/preservationoftrees:
Contractorshalltakeallmeasures			necessaryto									ensure theprotectionandpreservationofexistingtreeswithin			/				outside theboundaryofthesite.Contractorshallberesponsibleofanydamage/casualtyt othetreeshappeningasaresultofhisworkingatsiteandforany			action,			claim, penalty	or	expenses	imposed		by		the		forest		/				any otherdepartment.Noclaim/paymentshall	be	payable	to		the	contractor onthisaccount.
12. Sub-Contracting
No subcontracting shall be done without prior written approval ofAgreement Authority. Maximum value of works to be sub-contracted islimitedto25%ofContractvalue.Thevalueofasub-contractandProvisional Sums items as and when awarded, should be intimated bythe Contractor to the Engineer-in charge and it should also be certifiedthat the cumulative	value		of			the	sub-contracts		awarded		so		far			is withintheaforesaidlimitof25%.AcopyofthecontractbetweentheContracto rand Sub-Contractor shall be given to the Engineer within15 days ofsigningandinanycase7daysbeforetheSubContractor						starts theWorkandthereaftertheContractorshallnotcarryanymodificationwitho ut the consent in writing of the Engineer. The terms and conditionsof sub-contracts and the payments that have to be made to the sub- contractorsshallbethesoleresponsibilityoftheContractor.Paymentstobem adetosuchsub-contractorswillbedeemedtohave			beenincluded		in		the Contract	price.			However,			for			major	sub-contracts (eachcostingoverRs50lakhs),itwillbeobligatoryonthepartoftheContracto r	to	obtain		consent		of	the			Engineer.		The		Engineer	will		give hisconsentafterassessingandsatisfyinghimselfofthecapability,experience and	equipment	resources		of	the	sub-contractor.     In   case

theEmployerintendstowithholdhisconsent,heshouldinformtheContracto rwithin15daystoenablehimtomakealternativearrangementstofulfilhispr ogramme.
The Contractor shall provide sufficient superintendence, whetheron the site or elsewhere, to ensure that the work to be carried out by asub- contractorcomplieswiththerequirementsoftheContract.
The proposed sub-contract terms and conditions shall impose onthesub- contractorsuchtermsoftheContractasareapplicableandappropriate to the part of the Works to be sub-contracted, to enable theContractortocomplywithhisobligationsundertheContract.
Notwithstandingany	consent	to	sub-contract	given	by theEngineer,ifinhisopinionitisconsiderednecessary,the		Engineer-in- chargeshallhavefullauthoritytoorderthe removal of any sub- contractorfromtheSiteoroff-Siteplaceofmanufactureorstorage.

13. SpecialisedWorkstobecarriedoutbylicensedpersons/firms: Technicallycompetentpersonsorfirmsholdingvalidlicensesobtained from competent	local	authority/	proven	experience	record shallonlycarryoutanyspecialworksandserviceinstallationsincludedinthe scope of the Work. The list of such special works are available in theGovernmentorderNo-GO(Ms)No-65/2015//PWDdated24-7-2015.

14. Contractor'stemporaryworksdesign
The	Contractor	shall,	prior	to	commencing	the	construction	of anytemporaryWorkslikeearthprotectionworksfordeepexcavations,tempora ryplatforms/formworksforheavyconcretingetc,submitacertificatetotheEngi neersignedbyhimcertifyingthatthetemporaryWorkshavebeenproperlyandsa felydesignedandcheckedtocarrythe
intendedloadwithoutfailureandthattheContractor	has	checked theeffectoftheTemporaryWorksonthePermanentWorksandhasfoundthistob esatisfactory.TheEmployerandtheEngineershallnotberesponsibleforanyfailu reofsuchtemporary	structures			and theContractorisboundtotakecareofallexpensesrelatedtosuchfailures,itsrectif icationandsubsequent remedial measures if any  at no extracost.
15. DeductiontowardsthecostofBitumenifsuppliedbytheEmployer Thecostofbitumenwillberecoveredat			the		rate	specified		incontract data which	is	excluding	cost	of	empty	drum			and		empty		drum ofbitumenusedonthework	should		be	returned		in	good	condition. Ifemptydrumisnotreturnedingoodcondition,the			value				of			empty tardrumwillberecoveredatthe	rates			specified		in			contract		data	as perrules.AlsotherateforrecoveryofexcessBitumen usedifanyshallbedoubletheissuerateormarketratewhicheverismore.
16. ContractorsTechnicalPersonnelatsite Thecontractorshallemployengineeringpersonnelinadditiontoothersupporti ngstaffasdetailedbelowfortenureofthe	contract forworkssupervisiondependinguponthecostofwork.
a) adiplomaholder(CivilEngineering)withsufficientpracticalexperi ence	for	the	proper	execution	and	supervision	of

workscostingfromRs.5lakhsto75lakhs
b) one	Engineering	Graduate(Civil	Engineering)	and onediplomaholder(CivilEngineering)forworkscosting Rs.75lakhsupto150lakhsand
c) ForworksfromRs.150lakhstoRs.250lakhs-
i. WorksManager- 1no(CivilEngineeringGraduatewithminimum3yrsexperien ce)
ii. SiteEngineers-2	nos(one	Civil	Engineering graduateandonecivildiplomaholderwithminimum1yearex perience)
d) ForworksfromRs.250lakhstoRs.500lakhs-
i. WorksManager- 1no(CivilEngineeringGraduatewithminimum5yrsexperien ce)
ii. SiteEngineers-3nos(one	Civil	Engineering graduateandtwocivildiplomaholderwithminimum2yearex perience)
IftheContractorfailstoemploytherequiredengineeringpersonnelatsiteaspert he	above,		the		Engineer-in	charge	shall		impose	a		penaltyfor non- engaging	the	required	personnel		at	site	at		the	appropriate dailywagesratespublishedbytheGovernment(FinanceDepartment- Enhancementofremunerationofdailywagepersonnelandpersonsoncontracta ppointment)prevailingatthetimeofsuchnonengagementonaperdaybasis.This amountshallbedeductedfromanymoneysduetothecontractorbywayofthiscon tract.
17. ContractorsEquipmentsatsite
Thecontractorshallown/hire/deploytherequiredtoolsandplantsasspecifiedi ntheContractdata for the satisfactory execution of thework.
18. SpecialConditionsforKVATaspertheKeralaFinanceAct2008
In case of Civil works awarded by Government of Kerala deductiontowards KVAT	at	the	prevailing		rates(as	provided		in	the		Contract Data)willbedoneonthegrossamountofbillpayable		for		the			bidders everytime.TheVAT  amountwillberetained  by		the		Engineer-in			charge whenthebillfortheworkispassedforpaymentandtheamountsoretainedshallb ecreditedtothesalesTax	Department.		Necessary			certificates inthisregardshallbeissuedtotheContractorinduecourse.

19. SpecialconditiontowardscontributionofKeralaConstructionWorkersWelfareFun dBoard.
DeductiontowardstheKeralaConstructionWorkersWelfareFundBoard contribution	will	be		made		at		the		prevailing	rate(as		provided	in theContractData)	from		any		bill		amount		which		includes	cost ofdepartmentalmaterialsand hire charges of departmental tools andplants . This	amount		shall	be	remitted		to			K.C.W.W.F.		by		the	Engineer- inchargewithin15daysof				thepayment	to			the			Bidder. Necessarycertificatesinthis regardshall be issued to the Contractor in duecourse.

20. Deleted

TECHNICALSPECIFICATIONANDCONDITIONSREGARDINGTHISWORK

1. General
1.1. Thespecificationsand	mode	of	measurements	forBuilding worksshallbeinaccordancewithCentral			Public		Works Department(CPWD) Specifications 2009 Volumes I and II and Kerala PWD ManualandthatforRoadandBridgeworksshallbeinaccordancewithMoRTH
/IRCspecificationswithuptodatecorrectionslipsunlessotherwise specified in the nomenclature ofindividual itemorintheindividual item specification in the Bill of Quantities. The entire workshall be carried out as per the above specifications in force with up todatecorrectionslipsissueduptothedateofopeningoftender.
1.2. For		the		item	not	covered	under		CPWD Specificationsmentionedabove,theworkshallbeexecutedasperlatestreleva ntstandards/codespublishedbyB.I.S.(formerlyISI)inclusiveofallamendme nts	issued	thereto	or	revision	thereof,	if	any,	up	to	the	date ofopeningoftenders.
1.3. IncaseofB.I.S.(formerlyI.S.I)codes/specificationsarenotavailable,the decisionoftheEngineerbased	on
standardsprescribedbyASTM,BS,DIN,AASHTOandsimilarorganisationsor acceptable sound  engineering practice and local usage	shall be finaland binding on the contractor. However,in the event of any discrepancyin thedescription ofanyitemasgiven in thebillofquantitiesorspecifications appended	with	the	tender	and	the		specifications relatingtotherelevantitemasperCPWD/MoRTHorotherspecificationsment ionedabove,orindrawingstheformershallprevail.
1.4. The work shall be carried out in accordance with the design anddrawings furnished by the Department. The drawings shall have to beproperly co-related before executing the work. In case of any discrepancynoticed between the drawings, final decision, in writing of the Engineershall be obtained by the contractor. For items, where so required,	bythe	relevant	clause	in	PWD	Quality	Control	Manual, samplesshallbeprepared beforestartingtheparticular items of work for prior approvaloftheEngineerandnothingextrashallbepayableonthisaccount.
1.5. Allmaterials	to		be		used		on	works			shall	bearI.S. certificationmarkunlessspecificallypermittedotherwiseinwriting.IncaseI. S.marked	materials		are	not	available		(not	produced),	the materialsusedshall	conform			to		relevant			I.S.		Code			or CPWD/MoRTHspecifications,asapplicableinthiscontract.

1.6. Insuch cases the Engineer shall satisfy himself about the  qualityof such materials and give his  approval in writing. Only articlesclassified as “Premium/First	Quality"		by	the		manufacturers		shall beusedunlessotherwisespecified.FirsttierQualityControltestsforallmaterialsa ndworkshallbedoneaspertheprocedureandfrequencydetailedinPWDQualityC ontrolManual.		Properproof								of procurementofmaterialsfromauthenticmanufacturersshallbeprovidedbythec ontractortothesatisfactionofEngineer.Manufacturer’stest certificateshallalsobeproducedbyContractor	as		required	in		the relevantprovisionsofthePWDQualityControlManual.The contractorshallcarryout Mix Design for all RCC works done by the labs approved by theGovernment. Reinforcement steeland Cement shall be as per theFinanceDepartmentcircularNo-8/2016/Findated4-2-2016.
1.7. In respect of the work of other-agencies deployed in the same sitethroughaseparatecontractbytheEmployerfordoingworklikeelectrificat ion,			air-conditioning,external	services,				otherbuildingwork, horticulturework,etc.and	any		other			agencies simultaneouslyexecutingotherworks,thecontractorshall affordnecessarycoordination and facilities for the same.		The contractor shall		leavesuch necessary holes, openings, etc.for laying / burying in the workpipes, cables, conduits,clamps, boxesand hooks for fan clamps, etc. asmayberequiredfor				theelectric,sanitaryair- conditioning,firefighting,PAsystem,telephone	system,	C.C.T.V. system, etc. andnothingextraovertheagreementratesshallbepaidforthesame.
1.8. Unless otherwise specified in the bill of quantities, the rates forallitemsofworkshallbeconsidered as inclusive of pumping out orbailing out water if required for which no extra payment will be made.Thiswillincludewater encountered from any source such as rains,floods,orduetoanyothercausewhatsoever.
1.9. Any cementslurry added over base surface (or) forcontinuation of concreting for bond is added   its   cost   is deemed   tohave in built in  the item		unless	otherwise/explicitly		stated andnothingextrashallbepayableorextracement	considered withconsumptiononthisaccount.
1.10. Therateforallitemsinwhichtheuseofcementisinvolvedisinclusiveofchar gesforcuring.
1.11. Thecontractorshallclearthesitethoroughlyofall scaffoldingmaterials and rubbish etc. left out of his work anddressthesitearound the building to	the satisfaction of the Engineer before theworkisconsideredascomplete.

1.12. Ratesforplasteringwork,ifany(excludingwashedgritfinishonexternalw allsurfaces)shallincludeformakinggrooves,	bands, chickenwiremeshoverjointsetc.whereverrequiredandnothingextrashallbepai dforthesame.
1.13. Theratesquotedforallbrick/concreteworkshallbedeemedtoincludema kingopeningsandmakinggoodthesewiththesamespecificationsasshown indrawings	and/or	as	directed.	No extrapaymentshallbemadetothecontractoronthisaccount.
1.14. Ratesforallconcrete/plasterworkshallincludeformakingdripcoursemo ulding,groovesetc.whereverrequiredand no extra shall bepaidforthesame.
1.15. Ratesforflooringworkshallincludeforlayingtheflooring instrips/aspersampleorasshownindrawingswhereverrequiredandnothingex trashallbepaidforthesame.
1.16. Thedrawing(s)attachedwiththetenderdocumentsareforthepurposeoft enderonly,givingthetenderer a general idea of the natureandtheextent of works		to	be	executed.   The	rates		quoted by thetenderershall bedeemedtobeforthe	execution		of	works	taking intoaccountthe"DesignAspect"oftheitemsandinaccordancewiththe"Construct ionDrawings"to be supplied to the Contractor duringexecutionoftheworks.
1.17. The quoted rate shall be for finished items and shall be complete inallrespects		including	the	cost	of		all	materials,	labour,	tools &plants,machinery etc., all taxes, duties, levies, octroi, royalty charges, statutorylevies etc. applicable from time to timeand any other item required butnotmentionedhereinvolvedintheoperationsdescribedabove.TheEmplo yer	shall	not	be	supplying	any	material,	labour,	plant		etc. unlessexplicitlymentionedso.
1.18. Therecouldbesomerestrictionsontheworkinghours,movementofvehicl esfortransportationofmaterials	and	location	of labourcamp.Thecontractorshallbeboundto follow all such restrictions and adjusttheprogrammeforexecutionofworkaccordingly.
1.19. The contractor shall also ensure that all work sites within the siteare properly cordoned off by means of barricades and screens up to aheight of 3.0 m above ground level at his own cost. The contractor shalluse pre-coated GI sheets which are in good condition mounted on steelprops.
1.20. Stackingofmaterialsandexcavatedearthincludingitsdisposalshallbe doneasperthedirectionsoftheEngineer-in-Charge.Double

handlingofmaterialsorexcavatedearthifrequiredshallhavetobedonebythecon tractorathisowncost.
1.21. The Contractor will have to take prior approval of the Engineer- incharge for the Make of materials before procurement of the same. It mayalsobenotedthatifanyofthemakesdoesnotcomplywithStandards,itwillnot beallowedforuse.Noclaimwhatsoevershallbeentertainedonthisaccount.
1.22. The contractor shall clear the site of all rubbish, remove all grassand low vegetation and remove all bush wood, trees, stumps of trees, andother vegetation only after consultation with the Field Engineer as towhichbushesandtreesshallbesaved.
1.23. Thecontractorshallcarryoutthesurveyofthesiteandshallestablish sufficient number of grids and level marks to the satisfaction ofthe Engineer-in-charge,	who	shall	decide	on	the	basis	of	this information,thegenerallevelsoftheconstructionworks.
1.24. Priortocommencementofconstruction,thecontractorshallinconsulta tionwiththeEngineer-in-charge,establish	severalsitedatumbench- marks,theirnumberdependingontheextentofthesite.Thebench- marksshallbesitedandconstructedsoastobeundisturbedthroughouttheper iodofconstruction.
1.25. TheEngineer-inchargemighthavegotthesoil investigation doneand if so, copy of the report will be handed over to the contractor for theirscrutinyuponspecificrequestbytheContractor.TheContractorshallhowev erinspectthesiteandstudy		the	findings			from		the		trial	pits orboresinordertoassesstheproblemsinvolvedinandmethodsto		beadopted for	excavation	and	earthwork.	The	contractor		shall				ascertain forhimselfallinformationconcerningthesub- soilconditions,groundwatertablelevelsandintensityofrainfall,floodingofthesit eandalldataconcerningexcavationandearthwork.TheEmployershallnot beresponsibleforanylaterclaimsofthecontractorforanyextra workrequiredtobedoneonaccount	of		this		and	shall		not			pay	any extraamountinthisregard.
1.26. TheContractorshallsetouttheworksusingTotalStationandduringthe progressofthebuildingshallamendathisowncost		anyerrors arising from inaccurate		setting	out.		During		the		execution	of theworkcontractormustcrosscheckhisworkwiththedrawings.Thecontract or	shall	be	responsible		for	all	the	errors	in	this	connection andshallhavetorectifyalldefectsand/orerrorsathisowncost,failingwhich the Engineer-in charge serves the right to get the same rectified attheriskandcostofthecontractor.

1.27. Cleaning up and handing over:- Upon completion of the work alltheareasshouldbecleaned.Allfloors,doors,		windows,		surface, etc.shallbecleaneddowninamannerwhichwillrendertheworkacceptableto theEngineer-in-charge.Allrubbishduetoanyreason,shallberemoved	daily from the site and an area of up to ten metres on the outerboundaries of the	premises	will	be	cleaned	by	the	contractor	as	a		part ofthecontract.UponcompletionoftheWork,thecontractorshallhandovertot heAssistantEngineerthefollowing:
a) Writtenguaranteeandcertificates
b) Maintenancemanuals,ifany,and
c) Keys.
1.28. Samples	:-The	contractor	shall		submit	to	the	Engineer-in chargesamples of all materials for approval and no work shall commence beforesuchsamplesaredulyapproved.Samplesofmaterialsfor concreteworks, masonry units, building insulation, finished hardware, door andwindows, flooring materials etc. and every other work requiring samplesas detailed in the PWD Quality Control Manual or as required by theEngineer-in charge shall be supplied to them and these samples will beretainedasstandardsofmaterialsandworkmanship.Thecostofprocuring the	samples	shall	be	borne		by	the	contractor.	Throughout thisspecification, types of material may be specified by manufacturer’s namein order to establish standard of quality, price and performance and notforthepurposeoflimitingcompetition.Unlessspecificallystatedotherwis e,theBiddermayassumethepriceof'approvedequivalent'except	that	the burden is upon the contractor to prove such equality, inwriting.
1.29. Tests :- All materials and methods of tests shall conform to thelatestrules,regulationand/orspecificationsaspertheprovisionslaidouti nthePWDQualityControlManualandPWDQualityControlLaboratory Manual. The Engineer-in charge will have the option to haveany of the materials	tested	and	if	the	test	results	show	that	the materialsdonotconformtothespecifications,suchmaterialsshallberejected. The   expenses   to   carry   out   testsas   per		frequency and procedure detailedin the PWD Quality Control Manual and PWD Quality Control LaboratoryManualwillbedeemedtobeincludedintheRatesquoted.
1.30. ModeofMeasurements:- AllmeasurementswillbetakeninaccordancewithKeralaPWDmanual.
1.31. TheratestenderedbyaBidderfortheworkshallincludethecostof:

a) Alllabourandsupervisionthereof,allmaterials,tools,implements andplantofeverydescription,ladders,cordagetackle,etc.aswellastheprovision ofsafeandsubstantialscaffoldingrequiredfortheproperexecutionoftheworkin conformitywiththevariousitemsofwork;
b) Supplyingtherequisiteagencywithnecessaryequipments,tosetoutthework aswellastoaffordfacilitiesforsuchexaminationoftheworkas	the Departmental Officers may at any time consider desirable, as alsoto count, weigh and assist in the measurement or check measurement oftheworkormaterials;
c) Providingandmaintainingalltemporaryfences,shelters,lights,watchmena nddangersignalsandsuchotherprecautionsasarenecessaryfortheprotecti onoftheworkormaterials,aswellastoprotect	the	public	and	those connected	with	the	work		from		accidents atthesiteof,oronaccountofthework;
d) All sheds, mortar mills and mixing platform of every kind required fortheproperexecutionoftheworkaccordingtothespecifications;
e) Allfeesandroyaltiesofmaterialsand
f) Finallyclearingawayofallrubbish,surplusmaterials,plantetc.oncompletion of the work and dressing and levellingof and restoring thesite to a tidy condition, prior to handing over the work to the AssistantEngineerandalsoitsmaintenanceuntilsotakenover.
1.32. In the case of supplies of materials such as rubble, broken stones,gravel, sand etc. which may have to be measured prior to being used onthe work, the Bidder must always stack or arrange them neatly on levelground or on ground cleared and levelled by him for the purpose in suchmanner as may be ordered by the Engineer so that they may be easilysusceptible for inspection and measurement, the cost of such clearing,levelling and stacking or arranging being included in the rates for work.Eachstackmustbestraightandofuniformsectionthroughoutandofthe dimensions specified by the Field Engineer. Materials not stacked orarranged	in	accordance	with	instructions	issued	will	not	be measuredandpaidfor.
1.33. The Bidder should state whether he has all the plant necessary forexecution of the work. If the opinion of the Engineer-in charge, Bidder’sownplantisneithersufficientnorsuitablefortheproperexecutionoft hework, the department may supply other available plant and recover hirechargesforthesame.ThedecisionoftheEngineer-inchargein themattershallbefinalandbindingontheContractor.
1.34. TheContractorshallbeartherunningexpensesinclusiveofpayofthedepar

tmentalstaffattachedtosuchplantandcostofrepairsofall

Governmentplantwhileinhispossessiononhireasalsothecost ofrestoring the same in good condition at the time of return, due allowancebeingmadeforfairwearandtear.
1.35. AllmaterialsandplantthataretobemadeovertotheBidderbytheDepartm entshallbehandedovertohimat   the   Section   OfficeStore/yard		and				the charges	for		their		handling,				loading					and unloadingandconveyancetoandfromfortherespectiveworkasalsoforstackingt hematerialsneatlyandin	regular	heaps	on	the	ground	or	sheds towhichtheyarebroughtshallbedeemed		to		be		included	in	the		rates forthework.
1.36. UnlessotherwisespecificallyprovideforintheContract,theContractorsha llathisowncostkeepallportionsoftheworkfreefromwaterwhetherduetospring s,		or	inclement	weather	and	neat andsanitaryconditionandshallalsoseethatdrainageandsewage arepreventedfromenteringthesiteofworkoraccumulatingtherein.
1.37. TheBiddershallberesponsiblefor the proper use and bear thecostofprotectionof materialsmadeover to him by the Department foruseontheworkandbearanylossformdeteriorationoffromfaultyworkmanshi poranyothercause.Thecostofmaterialsthusallowedtodeteriorateamountingas itdoestoandexcessissueoversanctionedquantities, will be recovered at rates 20 percent over the actual cost. TheordersoftheEngineer-inchargein the matter shall be final binding ontheContractor.
1.38. TheContractorshallberesponsibleto see that the level or theotherpegs,profiles, bench,marksmasonry pillars or other marks set upbytheDepartmentforguidanceintheexecutionoftheworkarenotdisturbed,re movedordestroyedIfthesameisdisturbed,	it	will bereplacedbytheEngineeratthecostoftheContractor.
1.39. Any materials brought to the site of work, or any work done by theContractor but rejected by the Engineer-in-charge as being not up to thespecifications shall in the case of materials supplied be then and thereremoved from or broken up at the site of work, and in the case of workdone,thedismantledorrectifiedattheexpenseoftheContractor,asmayb eorderedbytheEngineer-in-charge.
1.40. In all cases whether so specified in the contract or not , the workshall be executed in strict accordance with the Contractor’s accepted bidandthesespecificationsandwithsuchfurtherdrawingsandspecifications andordersasmayfromtimetotimebeissuedbytheEngineer-incharge.

1.41. Safety at Site
Tenderers alone shall be responsible for any damage to men and materials that may occur at site due to lapses in safety measures. Tenderers shall provide necessary caution boards and fencing as per the directions/ specifications of KRWSA for the trenches during the progress of work. Minimum 3 Nos. caution boards shall be placed in the approaching side& 2 nos. at the leaving side at the required distance as per the relevant safety codes. They shall also provide sufficient shoring to the sides of trenches to prevent collapse of the sides of the trenches and consequent damages to men and materials whenever the depth of trench exceeds 1.50 m or while excavating near other civil structures. During night hours, contractors shall provide sufficient lighting and watching at the site. Failure to adhere to these clauses shall attract fine and penalties by way of deductions from the payments to contractors at an amount worked out at department rates.

1.42. The rates tendered by a Contractor for the work shall include the cost of – In the case of supplies of materials such as rubble, broken stones, gravel, sand, etc., which may have to be measured prior to being used on the work, the contractor must always stack or arrange them neatly on level ground or on ground cleared and leveled by him for the purpose in such manner as may be ordered by the Officer-in-charge so that they may be easily susceptible of inspection and measurement, the cost of such clearing, leveling and stacking or arranging being included in the rates for work, Each stack must be straight and
of uniform section throughout and of the dimensions specified by the Officer-in- charge. Materials not stacked or arranged in accordance with instructions issued will not be measured and paid for.
1.43. The Contractor shall be bound to bear the expense of defense of any action or law proceedings that may be brought by person for any injury sustained owing  to  neglect  of above precautions  in  connection  with  the execution  of the work, and to pay any damages and cost which may be awarded in consequence.

1.44The Contractor shall also help himself out of any difficulties of penalties arising from interference with private property in the execution of the contract.
1.45. All other conditions existing KRWSA applicable to this tender also.
1.46. The contract shall be responsible for any damage which any be caused to power or phone post or cables or to and building, walls and pipes, etc. nearby on account of excavation of the trench due to insufficient or lack of shoring  or due to the result of bailing or pumping or stagnation of water. The contractor shall make his own arrangements for supporting electric and telephone post, electric and telephone cables during excavation and no extra payment will be given for

this.
1.47. . The Agency materials if any issued to the contractor shall be taken charges of at the pipe dumps or stores by the contractor after  satisfying  himself  about their sound condition and granting receipt to the officer In Charge of  the purpose of inspecting, weighing or testing the pipes and materials as he shall see fit to do.
1.48. If any of the materials issued to the contractor in good condition become there after damaged before, when or after being placed in the work the contractor for the damage of the rate fixed by the Agency as per rule.

1.49. No payment will be made for additional pumping for bailing out water that may be required due to the fault of the contractor by way of inefficiency or delay is carrying out the works defective works etc.

1.50. If test show any defect in the work, such portion has to be redone and got retested to satisfaction of the Agency officer at the contractor's cost.


1.51. All other conditions and terms of contract are the same as those current in the KRWSA.


1.52. The CONTRACTOR shall be responsible for the safety custody of all materials taken charge by him subject however to the direction and control of the officer in charge.

1.53. FCC. for the work of OH Reservoir /GD Reservoir will be paid only after the tank is tested by filling water as instructed by the Dept. officers without any extra cost.

1.54. In addition to other tests as per M.D.S.S/C.P.W.D. and I.S.S., cube testing of concrete ofR.C.C. work shall be conducted as per relevant I.S.S. without any extra charges.

3.	ADDITIONAL TENDER CONDITIONS
4.1 The tenders shall be submitted electronically to the Regional Project Director, Regional Project Management Unit, Kerala Rural Water Supply and Sanitation Agency (KRWSA), Matha Arcade, Thodupuzha, Idukki -685584in the method available at the website www.etenders.kerala.gov.in. All documents / attested copies shall be submitted electronically by scanning, digitally signing and uploading. The tender documents in original shall be submitted within three days of opening of the Tender. The contractors who are registered for e- tendering and having valid password can view the tender notice and the tender documents free of cost in tender free view. However on submission of tender, the tenderer will have to remit the tender fee electronically. The tender fee once paid successfully and credited to Kerala Rural Water Supply and Sanitation Agency (KRWSA) account will not be refunded even if the tender is cancelled at a later stage or the tenderer fails to upload his tender. Preliminary agreement in the prescribed form in Rs. 200/- Kerala Stamp Paper duly signed and sealed shall be uploaded without fail. The tender schedule shall be filled up in the prescribed format provided in the tender document. For uploading the tender documents, the tenderer has to remit the amount towards tender fee as well as the prescribed EMD through online payment mechanism for e-procurement system of Govt. of Kerala.
4.2 The rate quoted by the contractor should be inclusive of hire charges for the tools and plant, sales tax, excise duty etc. and all other incidental charges and no extra claims on these account, will be admitted.
4.3 The contractor shall be bound to carry out all extra items not provided for in the schedule but found necessary during execution of the work.
4.4 The contractor shall examine whether there are any gas mains, electric or phone posts, cables, water main, sewers, covered drains etc., coming in the line of the trench and shall not excavate in such localities before such mains, cables or drains or sewer are diverted or other wise arranged for.
4.5 The contractor shall be responsible for any damage which may be caused to power or phone posts or cables or to building, walls or pipes etc., nearby on account of the excavation of the trench due to insufficient or lack of shoring or due to the result of bailing out or pumping or stagnation of water. The contractor shall make his own arrangements for supporting electric and telephone posts, electric and telephone cables, existing water mains during excavation and no extra payment will be give for this.
4.6 The contractor shall examine and satisfy himself that the beds of the trenches are firm and suitable for laying the pipes. Should any portion be found unsatisfactory, the contractor shall take necessary steps to make the trench firm and suitable for laying pipes.
4.7 The pipes, specials and valves etc., shall be handled very carefully during loading, unloading, conveying, lowering operations as per the directions of the Agency officers under their approved modes and with approved instruments and should be satisfied that they are not defective.
4.8 If any of the materials issued to the contractor in good condition become there after damage before/ or after being placed in the work, the contractor shall be liable for the damage and shall be charged at the rate fixed by the Agency as per rule.
4.9 No payment will be made for additional pumping for bailing out water that may be required due to the fault of the contractor by way of inefficiency or delay in carrying out the works, defective works etc.,
4.10 The laid pipeline should be tested in convenient section not exceeding 150m length at a stretch/ in suitable length fixed by the Agency. The testing of pipeline has to be done under the presence of the Officer-in-charge and

under their directions.
4.11 If test show any defect to the works, such portion has to be redone and got tested to satisfaction of the Agency officers at the contractors cost.
4.12 If for lack of special after commencing the work, pipes have to be laid with open end, they have to be closed by needle plugs, at no extra cost by the contractor.
4.13 All other conditions, and terms of contract are the same as those current in the Kerala Rural Water Supply and Sanitation Agency (KRWSA).
4.14 All the relevant clauses of the specifications for earth works, trenching, receipt, transport and custody of materials, conveyance to work site, laying, testing etc., for CI/ DI/ AC/ PVC pipes in the Madras Detailed Standard Specification/ CPWD/ISS shall apply to all kinds of pipes.
4.15 Where trenching done, caution boards, red flags and danger lights, should be provided by the contractor at his cost as per standard practices, details of which are available in the Regional Project Director’s office.
4.16 After refilling the trenches, the contractor is responsible for a period of two months to maintain at his cost the surface of the refilled trenches free of depressions, potholes or other irregularities.
4.17 The contractor shall be responsible for the safe custody of all the materials take charge by him subject however to the direction and control of the officer – in – charge.
4.18 From the “On Account” payments, deductions shall be made by the Agency at the rate prevailing towards contribution to the Kerala Construction Workers Welfare Fund Board.
4.19 The FCC for the work of OH Reservoir/ GL Reservoir will be paid only after the tank is get tested by filling water as instructed by the Departmental Officers.
4.20 In addition to other test as per MDSS/CPWD/ and ISS, cube tests of concrete for RCC work shall be conducted as per relevant ISS with out any extra charges.
4.21 Whenever a day’s concreting exceeds 15m3 concrete test cubes shall be cast as per standard specifications IS 456, IS 1199 (latest revision) etc., and got tested in approved laboratory to ensure the quality of the concrete work in the presence of departmental officers. The rate quoted shall be inclusive of this item and no separate payments shall be admissible.
4.22 Time of completion mentioned include the Monsoon Seasons also.
4.23 The tenderers shall submit the detailed programs of work along with the tender giving due consideration for the rainy seasons.
4.24 Tenderers should quote the rate as shown below: a) For labour rates – the tenderers should quote percentage excess / reduction over the PAC b) The approximate quantities of materials such as steel, cement, pipes, specials etc required for the works is noted in Part II. The tenderers should quote the rate for supplying of materials for the work in Part II. The Price schedule shall be filled and submitted electronically.
4.25.	Performance Guarantee at the award of contract should be 3% of Contract amount and should be submitted within 14(fourteen) days of receipt of LOA (Letter of Acceptance) by the successful Bidder. At least Fifty percent(50%) of Performance Guarantee shall be in the form of Treasury Fixed Deposit in favour of the Regional Project Director, Kerala Rural Water Supply and Sanitation Agency (KRWSA) for a period not less than 28 (twenty- eight) days after the completion of defect liability period and Balance Performance Guarantee in the form of bank guarantee. Bank Guarantee is to be submitted in the format prescribed by the Employer in the bid document. Bank

Guarantee shall be unconditional and it shall be from any Nationalised Bank/Scheduled Bank to be submitted.
4.26 The EMD deposited by the tenderer shall be released as soon as the security amount as above is deposited. Bank guarantee or other form of Security Deposit shall not be accepted towards security on any account.
4.27 No exemption shall be allowed for initial security deposit and retention amounts for Govt/ Quasi Govt. undertakings unless there is specific order from government to that effect for this particular work and approved by the Agency.
4.28 The contractor should maintain the pipe lines for a period of 12 months after commissioning the work at the quoted rate. On the grant of completion certificate to the contractor by the Engineer in charge of the work and within one month of the commencement of the guarantee / maintenance period, 5% of contract value out of the total 8% of the security deposit shall be refunded to the contractor. The balance 3% of the security deposits shall be retained by the Agency as security against any inaccuracies and omission found in drawings, designs, calculations, diagrams, sketches, statement, bad quality of work and maintenance of the system during guaranty period or any shortage of materials which may come to light after the completion of the work and which the contractor shall be liable to rectify or make good.An amount of at least 5% of the contract value shall be kept apart for trial running and commissioning.An amount equal to 1% of the total contract value shall be set apart for maintenance period, commencing after completion and commissioning.
4.29 Liquidated damages @ 0.5% of the value of the unfinished portion of works, per week or portion thereof subject to a maximum of 10% of the total value of Contract will be realized from the contractor, beyond the agreed date of completion of the work. If the contractor fails to complete the work even after levying the maximum of the liquidated damages, the balance portion of the work shall liable to be terminated and arranged through other means at the risk and cost of the defaulted contractor.

4.30 For supplying and laying contracts
a. The PVC pipes to be supplied under the contract if any shall be manufactured as per IS 4985 – 2000 as amended from time to time and shall bear ISI certification mark.
b. The PE pipes to be supplied under the contract if any shall be manufactured as per IS 4984 – 1995 as amended from time to time and shall bear ISI certification mark.
c. The DI pipes to be supplied under the contract if any shall be manufactured as per IS 8329 - 2000 as amended from time to time and shall bear ISI certification mark.
d. The AC pipes to be supplied under the contract if any shall be manufactured as per IS 1592 – 1989 as amended from time to time and shall bear ISI certification mark. The specials such as AC couplings, rubber rings, CID sets, CI specials such as bends etc., shall also be supplied as per relevant IS codes.
e. The CI pipes to be supplied under this contract shall be manufactured as per ISI – 1536 – 1989 as amended from time to time shall bear ISI certification mark. The specials shall also be supplied as per relevant IS codes.
f. The GI pipes to be supplied under this contract shall be manufactured as per ISI – 1239 – 2004 (Part1) as amended from time to time shall bear ISI certification marks. The specials shall also be supplied as per relevant IS code.
g. All pipes as per the scope of the work supplied should be factory tested and test certificate as per relevant specification/latest code of practice should be produced along with the pipe supplied. The testing of pipes and the

authentication of test certificate should be done by an approved third party inspection agency agreeable to KRWSA and witnessed by the technically qualified officers of KRWSA, if the contract value exceeds Rs.100 lakhs and by a Departmental Officer deputed by KRWSA if the contract value is less than Rs.100 lakhs. The cost of testing by Department (KRWSA) officer shall be borne by the contractor within the quoted rate and no separate claim shall be allowed. The TA/DA of the departmental officer if deputed shall be borne by the KRWSA.
h. Allthe pipe shall bear the inspection stamp of the inspection agency.
i. The specials to be supplied shall be of the same class as the pipes and shall bear ISI marks, wherever IS specifications are available.
j. The unit rate quoted for laying of pipes shall also include transportation of pipe and all other materials to the site.
k. Payment shall be made to the contractor only after satisfactory laying and testing of the whole or part of the work.
l. The contractor shall raise a claim for 75% of the value of the tested materials he has supplied at site, at estimate rate as secured advance, which shall be considered by the Agency as per secured advance rules of KRWSA. Sanctioning of such secured advances shall be at the discretion of the agreement Agency and shall not be taken as a right of the contractor.
m. The contractor shall guarantee satisfactory performance of pipe line for a period of 12 months after completion of the work. During this guarantee / maintenance period, any repairs that shall be necessitated shall be carried out by the contractor without any extra cost and within the shortest possible time, failing which the work shall be arranged/ attended by the KRWSA at the risk and cost of the contractor.
n. Necessary concrete anchor blocks, valve chambers etc, shall be provided by the contractor as per the approved plan. These items shall be quoted for as per quantities provided in the tender schedule.
o. Under no circumstance, any price variation shall be allowed for the pipes and other material to be supplied as per this contract and the prices quoted shall remain firm.

4.31 Deleted
4.33. Pipes and other construction materials shall be stacked at site only in consultation with the Regional Project Director concerned and will not be stacked more than 5 days before commencement of work. The excess cut soil, boulders, rubbles, balance pipes/cables should be removed from the site at the cost of the contractor immediately after back filling is completed, at any rate within 48 hours of completion of works.
4.34 The Bar Charts, Work Plan, Work Schedule in the agreement shall be submitted for all works so as to monitor the progress of the works. The as laid map of pipe line works shall be submitted by the contractor along with the bill and the same shall be verified by the concerned officers before making payment. The as laid maps shall be kept in the RPMU separately for future reference and one copy along with the agreement.
4.35 Works should be carried out causing minimum hindrance to traffic and inconvenience to the public. In cases where traffic is not blocked, trenching, pipe laying, back filling and rectification are to be done simultaneously
4.36. Additional Performance Guarantee
The contractor who quotes very low rates will have to remit performance guarantee with a view to curb the tendency to quote low rates and execute the works unsatisfactorily. If the quoted rate is below 10% estimate rate (the quoted

rate being x% below estimate amount), the contractor will have to remit performance guarantee equal to (x – 10) %. This will be released after satisfactory completion of the work.
4.37. In case of disputes, all legal proceedings shall be instituted in the court within whose jurisdiction, the Tendering Officer’s office is located.
If any of the conditions above are in contradiction to any of the clauses in the Form 83, Special Conditions, Form 84, the clause/conditions of the additional tender conditions shall prevail.


Regional Project Director

PartVI-FORMSandDECLARATIONS

1. FORMOFTENDER

Name of Work: Conversion of 9 Nos Open well into Protected and sustainable Drinking WaterSource in Vathikudy,Nedumkandam,Rajakkadu  under Package 5 in Idukki District
 .
To
THE REGIONAL PROJECT DIRECTOR, REGIONAL PROJECT MANAGEMENT UNIT, KRWSA, MATHA ARCADE, THODUPUZHA, IDUKKI – 685584
.Sir,
1. I/WedoherebytendertoexecutetheworksenumeratedintheScheduleaccompan yinginaccordancewiththetermsinyourtenderNotification
 	date…	andspecificationsandconditionsofcontr
actinthebiddingdocument.
2. Copy ofthe electronicallysignedspecifications signedisalso enclosed.
3. I/We	further	agree	to	complete	the	whole	work	in………………
………………… weeks/months from date of receipt of order to start work,and/orinthecaseofpiece- works,maintaintheminimumrateorprogressspecifiedintheTenderSchedule
.
4. I/We do/do not agree to accept and carry out such portion of the workincluded in my/our tender as may be allotted to me /us if the whole workbenotgiventome/us.
5. In consideration I/We being registered as a Bidder in the Kerala PWD andinvitedtotender,I/Weagreetokeepthetenderopenforacceptance	d
aysfromthedateofsubmissionthereofandnot tomakeanymodificationsinitstermsand	conditions	which	are notacceptabletoGovernment.
6. I/WeagreethatArbitrationshallnotbeameansofsettlementof anydisputesorclaimsarisingoutofthecontractrelatingtothework.

AsumofRs……………………………isherebyremitted	online		on		the		e-GP websiteasEarnestMoney.IfI/Wefailtokeepthetenderopenasaforesaidormake any	modifications	in	that	terms	and	conditions	of	the	tender	which arenotacceptabletoGovernment.

OR
Ifaftertenderisaccepted,I/Wefailtoexecutetheagreementas	provided		inclauseof tender	notifications	or	to	commence	the	execution	of	the	work asprovidedintheconditions.I/Weagreethatthegovernmentshall,withoutprejudiceto anyotherrightorremedybeatlibertytoforfeitthesaidearnest

moneyabsolutelyandalsorecoverfromme/usthe entire loss that may becausedtotheGovernmentbytheretenderorrearrangementoftheworkorotherwiseu ndertheprovisionoftheRevenueRecoveryActorotherwise.
Acc:

i. TenderSchedule(submittedwithFinancialBid):
ii. EarnestMoneyRs……………..
iii. Signedcopyoffulltender/biddocuments:
iv. Signedcopyofdrawings:Na tionality:

Signature FullNameofBidder:Placeo fResidence:

2. PRELIMINARYAGREEMENTFORMAT
PRELIMINARYAGREEMENT

(TobeexecutedonstampperRs.200/-)

PreliminaryAgreemententeredintoonthis…	dayof
……………………………………………… Two thousand and	between
…………………………………………………<Tender Inviting Authority> for and on behalf oftheGovernorofKerala(hereinaftercalledfortheGovernment)oftheonepartandSri…………………
………………………………………………………………………………
………………………………………………………………………………………………………
…………………………………….. (here enter full name and address of the Bidder) hereinaftercalled the Bidder of the other part for the execution of the agreement as well as for the executionofthework…………………………………………………………………………………
……
………………………………………………………………………………………………………
…………………………………………….

WHEREAS	the	Government	invited	tenders	for	the	work	of
………………………...……………………………………………………………
..………………………………………......……………………………………………….(hereente r name of the   work)   by Notification No	Dated
……………inthe…………………………………………………………

I/We undersigned hereby offer to construct the proposed work in strict accordance with thecontract/bid document for the consideration to be calculated in terms of the priced schedule ofquantities.
I/We undertake to complete the whole of the works as per the attached schedule from the date ofissue of intimation by you that our tender has been accepted and upon being permitted to entersite. I/We further undertake that on failure, subject to the conditions of the contract relating toextension of time, I/We shall pay agreed `Liquidated Damages' for the period during which theworkshall remain incomplete.
I/WeherebydepositwithyouasEarnestmoneyRs.	/-(Rupees
 	)[carryingnoin terest] by means of online payment in the e-GP web site of Kerala in favour of <tenderinviting authority>and I/We agree that this sum shall be forfeited in the event of the Employeraccepting my/our tender and I/We fail to take up the contract when called upon to do so as perclause3.6.6 and 7 ofITBofthebid document.
I/We further agree for the deduction of 2.5 % from the `Interim Payment/RA Bill' and up to amaximum of 2.5 % of the contract value towards the „Performance Security Deposit', which willbereturned as pertherelevant clauses in theagreement.

I/We will furnish the Performance Guarantee Bond as per the approved format, if our bid isaccepted. Bid Security deposited shall be treated as security for the proper fulfilment of the sameand shall execute an agreement for the work in the prescribed form. If I/We fails to do this ormaintain a specified rate of progress (as specified in the Milestone details of contract data in thebid document), the performanceguarantee(bothtreasury fixed deposit and irrevocable bankGuarantee)andPerformanceSecurityDepositifany deductedfromtheRABillsshallbeforfeited toGovernment and fresh tenders shallbe calledfor or the matter otherwise disposedoff. If as a result of such measures due to the default of the Bidder to pay the requisite deposit,sign contract or take possession of the work any loss to Government due to the same will berecovered from me/us as arrears of revenue, but should it be a saving to Government. I/We shallhave no claim whatever to the difference. Recoveries on this or any other account will be madefrom the sum that may be due to us on this or any or other subsisting contracts or under theRevenueRecoveryact orotherwisetheGovernmentmaydecide.
I/We further agrees that, in the case of becoming the lowest bidder in this tender and in the eventof failure on part of me/us to produce any of the original documents, or submit the performanceguarantee, or enter into agreement with the first part within the specified time limit, the first partmay take appropriate action as provided in the bid document. Recoveries on this or any otheraccount will be made from the sum that may be due to us on this or any or other subsistingcontractsorundertheRevenueRecoveryactorotherwisetheGovernmentmaydecide.
NOWTHEREFORINTHEPRESENCEOFWITNESSitismutuallyagreedasfollows.

1) Thetermsandconditionsforthesaidcontracthavingbeenstipulatedinthesaidtenderdocume ntandformstowhichtheI/Wehaveagreedandacopyofwhichishere to be appended which forms the part of this agreement, it is agreed that the termsand conditions stipulated therein shall bind the parties to this agreement except to theextend to which they are abrogated or altered by express terms and conditions hereinagreed to and in which respect the express provisions herein shall supersede those ofsaidtenderform.
2) The I/We hereby agreed and undertake to perform and fulfill all the operations andobligationsconnectedwiththeexecutionofthesaidcontractwork
........................................................................................................................................
(hereinafterthenameofthework)ifawardedinfavouroftheme/us.)
3) If the Bidder does not come forward and to execute the original agreement after thesaid work is awarded and selection notice issued in his favour or commits breach ofany of the conditions of the contract as stipulated in clauseof the notice invitingtendersasquotedabove,withintheperiodstipulatedthentheGovernmentmayrearra nge the work other wise or get it done departmentally at the risk and the cost ofthe Bidder and the loss so sustained by the Government can be realized from theBidder under the Revenue recovery Act as if arrears of land revenue as assessedquantified and		fixed		by		an		adjudicating		authority	consisting	of		the	Secretary Publicworks,ChiefEngineer(Admn)oranyotherofficerorofficersauthorizedbyGovernm ent in this behalf, taking into consideration the prevailing P.W.D rates andafter giving due	notice	to	the	Bidder.	The	decision	taken	by	such	authority	officer

orofficersshallbefinal andconclusiveand shallbe bindingontheBidder.
4) The Bidder further agrees that any amount found due to the Government under or byvirtue of this agreement shall be recoverable from the Bidder from his EMD and hisproperties movable and immovable as arrears of Land Revenue under the provision ofthe Revenue Recovery Act for the time being in force or in any other manner as theGovernmentmaydeem fit in this regard.
5) The Bidder further assures that it is clearly understood that the settlement of claimseither by part bills or by final bills will be made only according to the availability ofbudget provision and allotment of funds made with the Divisional officer in charge ofthe work under the respective heads of account in which the work is sanctioned andarranged and also subject to the seniority of such bills. No claims for interest or fordamageswhatsoevershallbemadefortherelatedsettlementofclaimsofbills.
INWITNESSTHEREOFSRI…………………………………………………

.………………………… (here enter the name of the officers of the Department

)foronbehalf oftheGovernorofKeralaState and ………………………………

……………………………………………………………………………………..

………………………………………………………………………………………

…theBidderhavesettheirhandonthedayandyearfirstabovewritten

Signed	by	Sri………………………………………(officer	/	Officers	of	Public	WorksDepartment) Inthepresenceofwitnesses:
1.

2.

Signedanddeliveredby	(Bidder)inthepresenceof

1.

2.



3. FormatforIntegrityPact
(Certificate to be furnished by the bidder with the tender document downloaded from e-GP Web- site)

CERTIFICATE
I/We………………………………… undertake that the tender submitted by us is downloadedfrom e-GP Website (www.etenders.kereala.gov.in) and is same in content and form (verbatim),and any deviation, of detected, at any stage, would entitle the Employer to reject our bidding/offer without assigning any reason or recourse to any penal action and would be legally bindingon us.


Signature	(oftenderer)

Seal……………………………

4. FormatforAffidavit






I/We,

Non-JudicialStampPaper AFFIDAVIT
…………………………………………………………..,bidder/Partner/LegalAttorney/

AccreditedRepresentativeofM/s	solemnlydeclarethat:

1. I/WearesubmittingTenderfortheWork……………………………………………
againstTenderNoticeNo………….dated………..

2. NoneofthePartnersofourfirmisrelativeofemployeeof…………………………
(NameoftheEmployer)whoisinvolvedwiththearrangementand executionofthiswork.

3. Allinformationfurnishedbyusinrespectoffulfilmentofeligibilitycriteriaandqualificationinfo rmationofthis Tenderiscomplete,correctandtrue.
4. All documents/credentials submitted along with this Tender are genuine, authentic, trueandvalid.
5. I/we undertake to deploy all plant and machinery, tools and tackles, man and materialsetc.as required forexecution ofthework.
6. I/We hereby declare that I/We have perused in detail and examined closely the CentralPublicWorksDepartmentSpecifications,RevisedKeralaPWDManual- 2012,KeralaPWDQuality Manual and Laboratory Manual, before I/We submit the tender/ bid and I/We agree to beboundbyandcomplywith all suchspecifications and requirements.
7. If any information and document submitted is found to be false/incorrect at any time,departmentmay cancelmy/ourTenderandactionasdeemedfitmay betakenagainstus,including termination of contract, forfeiture of all dues including Earnest Money, revoking ofBankGuaranteesandbanning/delistingofourfirmand allpartnersofthe firmetc.


SignatureoftheTenderer,


SealofNotary	Dated…………………


5. FormofPerformanceGuaranteeby Bank
1) Thisdeedof  Guaranteemade  onthe	day	of	……………….	(month&	year) betweenBankof…	(hereinaftercalledthe“Bank”)represented
by	(name of authorised signatory ) of the one part, and the <tender inviting authority>(hereinaftercalled“theEmployer”)representedby (name)oftheotherpart.
2) Whereas Employer has awarded the contract for …………… (Name of work as perNoticeInvitingTender)(hereinaftercalledthecontract)to	(Nameof
theContractor)hereinaftercalledthe“Contractor”.

3) AND WHEREAS the Contractor is bound by the said Contract to submit to the EmployeraPerformanceGuaranteeforatotalamountof`	(Amountinfiguresandwords).
4) Now we the Undersigned ……………………………………. (Name of the Bank andBranch) being fully authorized to sign and to incur obligations for and on behalf of and in thename of………………………….. (Full name of Bank), hereby declare that the said Bank willguaranteetheEmployerthefullamountof`	(Amountinfiguresand
Words)asstatedabove.

5) After the Contractor has signed the aforementioned Contract with the Employer, theBank is engaged to pay the Employer, any amount up to and inclusive of the aforementioned fullamount upon written order from the Employer to indemnify the Employer for any liability ofdamage resulting from any defects or shortcomings of the Contractor or the debts he may haveincurred to any parties involved in the Works under the Contract mentioned above, whether thesedefects or shortcomings or debts are actual or estimated or expected. The Bank will deliver themoney required by the Employer immediately on demand without delay and demur and withoutreference to the Contractor and without the necessity of a previous notice or of judicial oradministrative procedures and without it being necessary to prove to the Bank the liability ordamages resulting from any defects or shortcomings or debts of the Contractor. The Bank shallpay to the Employer any money so demanded notwithstanding any dispute/disputes raised by theContractor in any suit or proceedings pending before any Court, Tribunal or Arbitrator/s relatingtheretoand theliabilityunderthis guaranteeshallbeabsoluteandunequivocal.
6) This Guarantee is valid till ………………….. (valid till 28(twenty-eight) days from thecompletionofdefects liabilityperiodas perclauseofbiddingdocument).
7) AtanytimeduringtheperiodinwhichthisGuaranteeisstillvalid,iftheEmployeragrees to grant a time extension to the Contractor or if the Contractor fails to complete the Workswithin the time of completion as stated in the Contract, or fails to discharge himself of theliability or damages or debts as stated under Para 5, above, it is understood that the Bank willextendthisGuaranteeunderthesameconditionsfortherequiredtimeondemandbytheEmployer and at thecost oftheContractor.

8) TheGuaranteehereinbeforecontainedshallnotbeaffectedbyanychangeintheConstitutionofth eBank oroftheContractor.
9) The neglect or forbearance of the Employer in enforcement of payment of any moneys,the payment whereof is intended to be hereby secured or the giving of time by the Employer forthepayment hereofshallinno wayrelievethebank oftheirliabilityunderthis deed.
10) Theexpressions“theEmployer”,“theBank”and“theContractor”hereinbeforeusedshallinclud etheirrespectivesuccessorsandassigns.
11) Notwithstandinganythingcontainedherein:

a) Ourliabilityunderthis BankGuaranteeshallnotexceed `……………(Rupees………)

b) ThisBankGuaranteeshallbevalidupto…………….

INWITNESSWHEREOFI/Weofthebankhavesignedandsealedthisguaranteeonthe
…………. dayof	(Month&year)beingherewithdulyauthorized.

Forandon behalfofthe	Bank.


Signature of Authorized Bank

officialName:………………………

……..

Designation:……………………………..

Stamp/SealoftheBank: ……………………………..

Signed,sealedanddeliveredforandonbehalfoftheBankbytheabovenamed……………….
inthepresenceof:

Witness1.	Witness2.

Signature………………………Signature……………………….

Name……………………………Name…………………………..

Address………………………..Address…………………………



6. RequisitionFormfore-Payment
Requisitionfore-Payment [TobeattachedwithtenderformasperG.O(P) No.06/2012/PWDdated10/01/2012]
CertifiedthatIamhavingaSavings/CurrentAccountin<NameofBank>at<NameofBranch>
withIFSCCode		 TheAccountNumberis:  		
Iwish toreceiveallpayments in thisaccountthroughNEFT andRTGSsystems, asthecase maybe,forall payments relatingto this work.


Name of BidderPlace: 	
Date: 	



7. Deleted
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