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NOTICE INVITING TENDER FOR WORKS 
 

 

 

 

 
Name of work.:-   PROVIDING FHTC TO JALANIDHI SCHEMES IN MANKARA GRAMA 

PANCHAYTH IN PALAKKAD DISTRICT  

 

Last date and time for electronic submission of Tender  -   Up to 3.00 PM on 7.01.2021 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY (KRWSA) 
 

General Tender Terms & Conditions for Kerala State e-Procurement System 
 

through https://www.etenders.kerala.gov.in 
 

 

This tender is an e-Tender and is being published online for the work PROVIDING FHTC TO 
JALANIDHI SCHEMES IN MANKARA GRAMA PANCHAYTH IN PALAKKAD DISTRICT 
 
 The tender is invited in ONE  (strike off whichever is not applicable) cover system from the registered 
and eligible firms through e-procurement portal of Government of Kerala (www.etenders.kerala.gov.in). 
Prospective bidders willing to participate in this tender shall necessarily register themselves with above 
mentioned e-procurement portal. 

 
The tender timeline is available in the critical date section of this tender published in 
www.etenders.kerala.gov.in. 

 

 

A). Online Bidder registration process: 
 

Bidders should have a Class II or above Digital Signature Certificate (DSC) to be procured from 
any Registration Authorities (RA) under the Certifying Agency of India. Details of RAs will be available on 
www.cca.gov.in. Once, the DSC is obtained, bidders have to register on www.etenders.kerala.gov.in 
website for participating in this tender. Website registration is a one-time process without any registration 
fees. However, bidders have to procure DSC at their own cost. 

 
Bidders may contact e-Procurement support desk of Kerala State IT Mission over telephone at 0471-
2577088/188/388 or 0484-2336006, 2332262 or 0497-2764788, 2764188 or 0483-273294 or  through 
email: etendershelp@kerala.gov.in or helpetender@gmail.com for assistance in this regard. 

 

 

B). Online Tender Process: 
 

The tender process shall consist of the following stages: 
 
i. Downloading of tender document: Tender document will be available for free download on 

www.etenders.kerala.gov.in. However, tender document fees shall be payable at the time of bid 
submission as stipulated in this tender document. 

 
ii. Pre-bid meeting: As mentioned in the tender documents. 
 
iii. Publishing of Corrigendum: All corrigenda shall be published on www.etenders.kerala.gov.in and 

shall not be available elsewhere. 
 
iv. Bid submission: Bidders have to submit their bids along with supporting documents to support 

their eligibility, as required in this tender document on www.etenders.kerala.gov.in. Hard copies of 
all tender documents and other supporting documents shall be submitted to the tendering authority 
within three days of opening of the tender. However, the online submitted documents will always 
supersede the manually submitted hard copies of documents for tender evaluation. 

 
v. Opening of Technical Bid and Bidder short-listing: The technical bids will be opened, evaluated 

and shortlisted as per the eligibility and technical qualifications. All documents in support of 
technical qualifications shall be submitted (online). Failure to submit the documents online will 
attract disqualification. Bids shortlisted by this process will be taken up for opening the financial bid. 

 
vi. Opening of Financial Bids: Bids of the qualified bidder’s shall only be considered for opening and 

evaluation of the financial bid on the date and time mentioned in critical date’s section. 
 

 
C). Documents Comprising Bid: 

 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.cca.gov.in/
http://www.etenders.kerala.gov.in/
file:///C:/Users/User/25-Barton%20hill/etendershelp@kerala.gov.in
file:///C:/Users/User/25-Barton%20hill/helpetender@gmail.com
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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(i). The First Stage (Pre-Qualification or Technical Cover based on 1cover or2 cover tender 
system): 
 

Pre-Qualification or Technical proposal shall contain the scanned copies of the following documents 
which every bidder has to upload: 

 
i) Document 1 : Scanned copy of duly filled and signed preliminary agreement prepared in 
Kerala Stamp Paper worth Rs.200/- 

 
ii) Document 2 : Scanned copy of documents to prove eligibility criteria 

 
iii) Document 3: The NIT documents of the work downloaded from the website to agree with the 
tender conditions 

 
iv) Document : Any other documents as per the requirement of the tender conditions 

 
v) …………….. (the number may vary with departments/  PSUs requirement) 

 

 

Kerala Rural Water Supply and Sanitation Agency (KRWSA) doesn’t take any responsibility for any 
technical snag or failure that has taken place during document upload. 

 
(ii). The Second Stage (Financial Cover or as per tender cover system): 
 

The Bidder shall complete the Price bid as per format given for download along with this tender. 
 

Note: The blank price bid should be downloaded and saved on bidder’s computer without changing 
file-name otherwise price bid will not get uploaded. The bidder should fill in the details in the same file 
and upload the same back to the website. 

 
Fixed price: Prices quoted by the Bidder shall be fixed during the bidder's performance of the 
contract and not subject to variation on any account. A bid submitted with an adjustable/ variable 
price quotation will be treated as non - responsive and rejected. 

 

 

D). Tender Fee and Earnest Money Deposit (EMD) 
 

The Bidder shall pay, a tender fee and Earnest Money Deposit (EMD) or Bid Security amount as per 
the tender documents. The Bid security is required to protect the purchaser against risk of Bidder’s 
conduct, which would warrant the forfeiture of security. 

 
Online Payment modes The tender fee and EMD can be paid in the following manner through 
e-Payment facility provided by the e-Procurement system:  
 
State Bank of India Multi Option Payment System (SBI MOPS Gateway): Bidders are required 
to avail Internet Banking Facility in any of below banks for making tender remittances in 
eProcurement System.  
 

A) Internet Banking Options (Retail) 

    

1 Allahabad Bank 32 Kotak Mahindra Bank 

2 Axis Bank 33 Lakshmi Vilas Bank 

3 Andhra Bank 34 Mehsana Urban Co-op Bank 

4 Bandan Bank 35 NKGSB Co-operative Bank 

5 Bank of Bahrain and Kuwait 36 Oriental Bank of Commerce 

6 Bank of Baroda 37 Punjab and Maharashtra Cooperative 

7 Bank of India 38 Punjab National Bank 

8 Bank of Maharashtra 39 Punjab and Sind Bank 

9 Bassein Catholic Co-operative Bank 40 RBL Bank 

10 BNP Paribas 41 Saraswat Cooperative Bank 

11 Canara Bank 42 Shamrao Vithal Cooperative Bank 

12 Catholic Syrian Bank 43 South Indian Bank 

13 Central Bank of India 44 Standard Chartered Bank 

14 City Union Bank 45 State Bank of India 
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15 Corporation Bank 46 Syndicate Bank 

16 Cosmos Bank 47 Tamilnad Mercantile Bank 

17 DCB Bank 48 Tamilnadu Cooperative Bank 

18 Dena Bank 49 The Kalyan Janata Sahakari Bank 

19 Deutsche Bank 50 TJSB Bank (Erstwhile Thane Janata 

20 Dhanalaxmi Bank 51 UCO Bank 

21 Federal Bank 52 Union Bank of India 

22 HDFC Bank 53 United Bank of India 

23 ICICI Bank 54 Vijaya Bank 

24 IDBI Bank 55 YES Bank 

25 Indian Bank   

26 Indian Overseas Bank   

27 IndusInd Bank   

28 Jammu & Kashmir Bank   

29 Janata Sahakari Bank   

30 Karnataka Bank   

31 Karur Vysya Bank   

B) Internet Banking Options (Corporate) 

1 Bank of Baroda 21 Laxmi Vilas Bank 

2 Bank of India 22 Oriental Bank of Commerce 

3 Bank of Maharashtra 23 Punjab & Maharashtra Coop Bank 

4 BNP Paribas 24 Punjab & Sind Bank 

5 Canara Bank 25 Punjab National Bank 

6 Catholic Syrian Bank 26 RBL Bank 

 
 During the online bid submission process, bidder shall select SBI MOPS option and submit the page, to view 

the Terms and Conditions page. On further submitting the same, the e- Procurement system will re-direct the 

bidder to MOPS Gateway, where two options namely SBI and Other Banks* will be shown. Here, Bidder may 

proceed as per below:  

a) SBI Account Holders shall click SBI option with its Net Banking Facility., where bidder can enter their 

internet banking credentials and transfer the Tender Fee and EMD amount. 

b) Other Bank Account Holders may click Other Banks option to view the bank selection page. Here, 

bidders can select from any of the 54 Banks to proceed with its Net Banking Facility, for remitting tender 

payments. 

 *Transaction Charges for Other Banks vide SBI Letter No. LHO/TVM/AC/2016-17/47 – 1% of transaction 

value subject to a minimum of Rs. 50/- and maximum of Rs. 150/-. 

 

 Any transaction charges levied while using any of the above modes of online payment has be borne by the 

bidder. The supplier/contractor's bid will be evaluated only if payment status against bidder is showing “Success” 

during bid opening.  

 

E). SUBMISSION PROCESS: 
 
For submission of bids, all interested bidders have to register online as explained above in this document. 
After registration, bidders shall submit their Technical bid and Financial bid online on 
www.etenders.kerala.gov.in along with online payment of tender fee and EMD. 
 

For page by page instructions on bid submission process, please visit 
www.etenders.kerala.gov.in and click “Bidders Manual Kit” link on the home page. 
 

It is necessary to click on “Freeze bid” link/ icon to complete the process of bid 
submission otherwise the bid will not get submitted online and the same shall not be available for 
viewing/ opening during bid opening process. 

Locality.  

date of tender.   At 5.0 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY (KRWSA) 

NOTICE INVITING TENDER FOR WORK 
1. FORM NO. 83 

 
1.1. Electronic tenders are invited for and on behalf of the Managing Director, KRWSA, from registered        

contractors of Kerala Rural Water Supply and Sanitation Agency (KRWSA) (A, B, & C  as per PWD 

Manual 2012) for the work of  PROVIDING FHTC TO JALANIDHI SCHEMES IN MANKARA 

GRAMA PANCHAYTH IN PALAKKAD DISTRICT 

 

1.2. The items and sub-heads of works to be done are enumerated in the subjoined schedule. Unless 

otherwise specified, the tender must be for the whole or any individual work and part tenders are 

liable to rejection. A contractor may tender for more than one work with the earnest money deposit 

specified in each case, but shall not tender for any part of a work only, unless specifically so 

required. 

1.3. All works shall be done in conformity with the specifications and conditions of contract in force in the 

KRWSA. In case of schedule rate contract, tenderers must quote their own rates specifically for each 

item without reference to the departmental estimates or the current schedule of rates and for 

percentage rate contract, only a single rate as an overall percentage above or below or at the rate 

given in the schedule by a single entry at the bottom of the schedule under the head quoted rate, may 

be made. The rates quoted shall be inclusive ones, covering all the operations contemplated in the 

specifications and tender schedules and all incidental work necessary for such operations such as 

shoring, bailing, from work, scaffolding, etc. "The rates quoted shall be inclusive of GST". 

(a) When tenders are delivered based on contractor's alternate designs, such tenders should be 

accompanied by a schedule of quantities of materials to be used for each item of work with complete 

detailed specifications and rate. In such cases the benefit of any savings in the quantities of materials 

actually used up under each item of work during execution will accrue to the department. 

  (b) The overall percentage rate accepted and specified in the agreement shall not be varied on any 

account whatever. 

1.4. The tenders shall be submitted electronically to the Regional Project Director, Kerala Rural Water 

Supply and Sanitation Agency (KRWSA), Regional Project Management Unit Malappuram, 

MMC,X/108-112, 2ND floor UMK tower jubilee road Malappuram, Kerala State.,Ph No: +91 

4832738566, rpmumalappuram1@gmail.com. in the method available at the Government of Kerala e-

Procurement website www.etenders.kerala.gov.in. All documents / attested copies shall be submitted 

electronically by scanning, digitally signing and uploading. The tender documents in original / attested 

copy of the documents shall be submitted within three days of opening of the tender. The contractors 

who are registered for e-tendering and having valid password can view the tender notice and the 

tender documents free of cost in the website. However on submission of tender, the tenderer will 

have to remit the cost of tender form viz. Rs.2500/- electronically. The cost of tender form once paid 

successfully and credited to Kerala Rural Water Supply and Sanitation Agency (KRWSA) account will 
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not be refunded even if the tender is cancelled at a later stage or the tenderer fails to upload his 

tender. Preliminary agreement in the prescribed form in Rs. 200/- Kerala Stamp Paper duly signed 

and sealed shall be uploaded without fail. The tender schedule shall be filled up in the prescribed 

format provided in the tender document. For uploading the tender documents, the tenderer has to 

remit the amount towards cost of tender documents as well as the prescribed EMD of Rs.50,000/-  

through online payment mechanism  for e-procurement system of Govt. of Kerala. Bidders are 

advised to visit the “Downloads” section of e-Procurement website (www.etenders.kerala.gov.in) for 

detailed instructions on making online payment using internet banking facility. 

The tenders are to be uploaded electronically on or before 7.01.2021 up to 3:00 PM. The 

tender will be opened on 8.01.2021  at 4:00 PM by the Regional Project Director, Kerala Rural Water 

Supply and Sanitation Agency (KRWSA), Regional Project Management Unit Malappuram, 

MMC,X/108-112, 2ND floor UMK tower jubilee road Malappuram, Kerala State.,Ph No: +91 

4832738566, rpmumalappuram1@gmail.com. or such officer as may be authorized in this behalf in 

the presence of such of those tenderers or their authorized agents as may be present.  

          The total amount of each tender will be read out and all corrections in the tender will be 

attested by the tender opening officer with dates and initials and by the tenderer, if present. A list of 

corrections which remain unattested by the tenderer will be made out and pasted to each tender. 

Details of individual rates will be treated as confidential and will not be read out. For uploading the 

technical and price bids, the tenderer has to remit the amount towards cost of tender documents as 

well as the prescribed EMD through online payment gateway. 

1.5. Selected contractor will be required to produce Income tax and GST clearance certificates before 

final payment is made for the work, and before security deposits released. 

1.6. The contractors submitting tender should produce copies of solvency certificates clearly indicating to 

what extent they are solvent from the Tahsildar of the Taluk where they reside along with their 

tenders. 

1.7. Each tenderer must also send a certificate of Income-tax verification from the appropriate Income tax 

authority in the form prescribed therefore. 

In the case of proprietary or partnership firm, it will be necessary to produce the certificate 

aforementioned for the proprietor or proprietors and for each of the partners as the case may be. 

If a certificate has already been produced by the tenderer during the calendar year in which the 

tender is made in respect of a previous tender it will be sufficient if particulars regarding the previous 

occasion on which the certificate that produced are given. 

All tenders received without a certificate as aforementioned will be summarily rejected. 

1.8. The tenderer shall examine closely the Madras Detailed Standard Specification / CPWD 

specifications and also the standard preliminary specification contained therein and sign the 

Divisional Office copy of the Madras Detailed Standard Specification and its addenda volume in token 

of such study before submitting his tender unit rates which shall be finished work in site. He shall also 

carefully study the drawings and additional specifications and all the documents which form part of 

the agreement to be entered into by the accepted tenderer. The Madras Detailed Standard 

Specification / CPWD specifications and other documents connected with the contract such as 
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specifications, plans, descriptive specification sheet regarding materials, etc,  can   be seen at any 

time during    office hours    on office days    in the    Office of the  Regional Project Director Kerala 

Rural Water Supply and Sanitation Agency (KRWSA), Regional Project Management Unit 

Malappuram, MMC,X/108-112, 2ND floor UMK tower jubilee road Malappuram, Kerala State.,Ph 

No: +91 4832738566, rpmumalappuram1@gmail.com. 

1.9. The tenderers attention is directed to the requirements for materials under the clause "Materials and 

Workmanship" in the 'Preliminary Specification'. Materials conform to the Indian Standard 

Specification shall quote his rate accordingly. 

1.10. Every tenderer is expected before quoting his rate to inspect the site of the proposed work. He 

should also inspect the quarries and satisfy himself about the quality and availability of materials. The 

names of quarries, Kilns, etc. where from certain materials are to be obtained will be given in the 

descriptive specification sheet. The best classes of materials are to be obtained from the quarries or 

other sources defined shall be used on the work. In every case the materials must comply with the 

relevant standard specification. Samples of materials as called for in the standard specification or in 

this tender notice, or as required by the Regional Project Director in any case, shall be submitted for 

the Regional Project Director approval before the supply to site of work is begun. If the Contractor 

after examination of the source of materials defined in the Descriptive Specification Sheet, is of 

opinion that materials complying with the standard or other specifications of the contract cannot be 

obtained in the Descriptive Specification Sheet he shall so state clearly in his tender and state 

wherefrom he intends to obtain the materials subject to the approval of the Regional Project Director. 

The Government will not, however after acceptance of contract rate pay any extra charges for lead or 

for any other reasons, in case the contractor is found latter on to have misjudged the materials 

available. Attention of the contractor is directed to the standard 'Preliminary Specification' regarding 

payment of seignior age tolls, etc. 

Note: -The department does not undertake to construct or make available any approach road or other 

means of approach to the proposed work site and the tenderer shall get acquainted with the available 

means of approaches to the proposed site and quote for the various items. The department shall not 

be liable for any claim raised later on the plea of non-availability or non-access to the site. 

1.11. The tenderer's particular attention is drawn to the sections and clauses in the standard Preliminary 

Specification' dealing with. 

(1) Test, Inspection and rejection of defective materials and work.  

(2) Carriage 

(3) Construction plant. 

(4) Water and Lighting 

(5) Cleaning up during progress and for delivery. 

(6) Accidents 

(7) Delays 

(8) Particulars of payment. 

The contractor should closely peruse all the specification clauses, which govern the rates, which he is 

tendering. 

mailto:rpmumalappuram@gmail.com
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1.12. In consideration of the tenderer being allowed to quote for the work he should keep the tender firm 

for a period of 60 days from the date of opening the tender during which period or till the tenders are 

decided whichever is earlier he will not be free to withdraw the tender. Any such withdrawal will entail 

forfeiture of the earnest money deposited for the work. Due to departmental or administrative reasons 

it is found necessary to keep the tender open for a further period, prior consent of the tenderer shall 

be obtained in writing for every further period of one month. 

1.13. Before commencing work or within a week after the date when the acceptance of the tender has 

been intimated to him, the tenderer shall deposit a sum sufficient to make up the balance of 4 percent 

of the probable value of contract which together with the amount of earnest money deposited shall be 

treated as security for the proper fulfillment of the same and shall execute an agreement for the work 

in the P.W. Schedule Form. If he fails to do this or in the case of P.W. contracts maintain a specified 

rate of progress (to be specified in each case in the tender schedule) the earnest money and security 

deposit shall be forfeited to KRWSA and fresh tenders shall be called for or the matter otherwise 

disposed off. If as a result of such measures due to the default of the tenderer to pay the requisite 

deposit, sign contracts or take possession of the work any loss to KRWSA results the same will be 

recovered from him as arrears of revenue, but should it be saving to KRWSA the original contractor 

shall have no claim whatever to the difference. Recoveries on this or any other account will be made 

from the sum that may be due to the contractor on this or any other subsisting contracts or under the 

Revenue Recovery Act, or otherwise the Government may decide. 

Note: Investment in Treasury Savings Bank will alone be treated as acceptable form of 

security. 

1.14. The acceptance of the tender rests with the Regional Project Director, Kerala Rural Water Supply 

and Sanitation Agency (KRWSA), Regional Project Management Unit Malappuram, MMC,X/108-112, 

2ND floor UMK tower jubilee road Malappuram, Kerala State.,Ph No: +91 4832738566, 

rpmumalappuram1@gmail.com.who does not undertake to accept the lowest or any particular tender. 

1.15. The right to carry out the work in conformity with or in manner entirely different from the term of this 

invitation that may be considered most suitable before or subsequent to the receipt of tenders due to 

exigencies of work is reserved with the department. 

1.16.Drawing, Schedule of quantities, specifications of work to be done and conditions of contract to be 

entered into can be seen at the office of the undersigned on any working day during office hours It 

shall be definitely understood that the KRWSA does not accept any responsibility for the correctness 

or completeness of the schedule that the schedule is liable to alternation by omissions, deductions or 

additions at the discretion of the competent departmental officer or as set forth in the conditions of 

contract. The tenderer will however base this tender amount in the case of lump sum tender on the 

basis of those quantities etc. 

1.17. The contractors can view the tender notice and the tender documents free of cost in tender free 

view. However on submission of tender, the tenderer will have to remit the cost of tender form viz.     

Rs 2500/- and the prescribed EMD of Rs 50,000/-- electronically. The cost of tender form once paid 

successfully and credited to Kerala Rural Water Supply and Sanitation Agency (KRWSA) account will 

not be refunded even if the tender is cancelled at a later stage or the tenderer fails to upload his 
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tender. 

1.18. The earnest money deposit of the unsuccessful tenderers will be refunded immediately after 

tabulating tenders, keeping only the earnest money of the first 2 lowest tenderers. 

The Earnest Money Deposit of the remaining unsuccessful tenders will also be refunded within a 

week from the date of acceptance of the tender. 

1.19. Solicitors fee, if any, to be paid to the Law Officers of the KRWSA for scrutinizing or drawing up of 

agreements will be paid and the same recovered from the successful tenderer. 

1.20. Tenderer must also state in their tenders if they are prepared to carry out at their tendered rates 

such portion or portions of the work as may finally be allotted to them by the officer deciding tenders. 

Note: - The Department reserves the right to allot such portion of the work included in the tender at 

the rates quoted by the tenderer in the absence of specific noting by the tenderer to the contrary 

against clause 4 tender (G W D. Form 84) Such allotment shall not vitiate the acceptance and the 

tender shall indemnify KRWSA against any loss to KRWSA due to failure on the part of the tenderer 

to carry out such portion of the work allotted to him at the rates quoted by him. 

(a)The successful tenderer will have to carry out 25 per cent more of the estimated quantity of every 

item at his agreed rates. 

1.21. Any further information necessary can be obtained at the office of the undersigned on all working 

days during office hours. 

1.22. The work should be completed in all respects within 60 days from the date of work order. 

1.23. Payment on lump sum basis or by final measurement at unit prices: 

a) Final measurements need not be taken unless either the contractor or the Regional Project 

Director claims extras to or deductions from the quantities of Schedule A. 

b) In case final measurements are claimed, they shall be taken only for those items which either the 

contractor or the Regional Project Director claims final measurements and the quantities of the 

remaining items in Schedule A shall be accepted as correct. The lump sum amount mentioned in the 

agreement will then be varied by addition thereto or deducting there from as the case may be the 

difference (if any), between the amounts mentioned in Schedule A for such items and the amounts 

arrived at by calculation at contract rates based on the revised quantities for the same, obtained by 

the final measurement aforesaid. 

c) It shall be accepted as a condition of the contract that the payment of the final bill to the contractor 

less the withheld amount and his acceptance thereof shall constitute a full and absolute release of 

Government from all further claims by the contractor under the contract. 

d) Payment for additions and deductions for omissions. 

No authorized variation shall vitiate the contract but additions and omissions shall be measured and 

dealt with in accordance with clause 23 (b) 

e) Items of work not expressly or impliedly described in the schedule plans or specifications will be 

treated as "extras'" They will include only items of works which though highly necessary for the proper 

execution of the work and for its completion, were not provided for in the original contract. 

1. The execution of an extra item of work and payment therefore will be based on the following 

conditions: 
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i) There shall be an order in writing to execute the extra item of work duly signed by an Engineer not 

below the rank of an Regional Engineer before its commencement. 

ii) If the contractor finds, after examining the specifications and plants that extra are involved, he 

should give notice to the Engineer to this effect and shall proceed with the execution of the extra item, 

only after receiving instructions in writing from the Engineer. 

2. Extra items may be classified as additional substituted or altered items, depending on their relation 

or otherwise to the original item or items of work. 

3. The rates for extra items shall be worked out as below:  

i) In the case of all extra item whether additional, altered or substituted, if accepted rates for identical 

items provided for in the contract,' such rates shall be applicable. 

ii) In the case of extra items whether altered or substituted, for which similar items exists in the 

contract, the rates shall be derived from the original item by appropriate adjustment of cost of affected 

components. The percentage excess or deduction of the contract rate for the original item with 

reference to the departmental estimated rate shall be applied in deriving the rates for such items. 

iii) In the case extra items, whether altered or substituted and for which similar items do not exist in 

the contract and rates exist in the schedule of rates, the rate shall be arrived at on the basis of the 

departmental data rate current at the time of ordering the extra item, after applying the tender 

deduction except on the cost of departmental material. Tender excess, if any, will not be applied. 

iv) In the case of additional items, the rates shall be arrived at on the basis of the departmental data 

rates current at the time of ordering the extra item or the date of commencement of the extra item 

whichever is earlier, after applying the tender deduction except on the cost of departmental material. 

Tender excess, if any, will not be applied. 

v) In the case of extra items, whether additional altered or substituted, for which the rates cannot be 

derived from similar items in the contract, and only partly from the departmental schedule of rates, the 

rates for such part or parts of items as are not covered in the schedule of rates shall be determined 

by the Engineer on the basis of the prevailing market rates giving due consideration to the analysis of 

the rate furnished by the contractor with supporting documents, including contractor's profit. This shall 

be added on to the departmental rate (including contractor's profit) current at the time of ordering or 

executing the extra item, whichever is earlier for the other part of the item for which rates can be 

derived from the schedule of rates. 

vi) In the case of extra item whether additional, altered or substituted, for which the rates cannot be 

derived either from similar item of work in the contract or from the departmental schedule of rates, the 

contractor shall within 14 days of the receipt of the order to carry out the said extra item of work, 

communicate to the Engineer the rate which he proposes to claim for the item, supported by analysis 

of the rate claimed and the department shall within one month thereafter, determine the rate on the 

basis of the market rate giving due consideration to the rate claimed by the contractor. 

vii) In the case of percentage rate contract, the rate for extra item shall be arrived at by applying the 

percentage excess or deduction to the departmental data rate as per the original schedule on which 

the tenders were invited. 

4. Wherever the term 'Departmental data rate' appears, it shall mean the rate derived from the 
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Departmental schedule of rates and shall include conveyance charges and contractor's profit. 

f) In cases in which the contractor has executed extra items not contemplated in the agreement but 

the rates of which require sanction of higher authorities the Regional Project Director may in such 

cases, sanction advance up to an amount not exceeding 75 per cent of the amount for the items at 

the rate worked out and certified by the Manager Technical.. The Engineer shall in all such cases 

promptly record all authorized extra items executed by the contractor including detailed 

measurements and quantities thereof in the Measurement Book. He shall neither enter any rate for 

the same in the Measurement Book nor include such extra items in the body of the bill When the bill 

is received in the RPMU, the Manager Technical shall prepare a separate statement for those extra 

items showing the items executed, quantity of each item rate for each item worked out by him based 

on agreement conditions and amount for each item in the basis of the rate worked out by him. He 

shall also furnish a certificate to the effect that he has personally examined all the extra items and 

they are bonafied, the amount payable for these items will not be less than 

Rs:.........................................………........................(amount to be specified) and that there is no 

objection in paying 75 per cent of this amount as a secured advance. On 'receipt of the bill with the 

above statement and certificate, the Regional Project Director may make payment not exceeding the 

amount recommended by the Manager Technical as a lump sum secured for works done but not 

billed for. 

1.24. The contractor shall not without the previous sanction in writing of the authority accepting the 

tender, execute any power of attorney in respect of any matter, touching this contract and any such 

power of attorney executed without such sanction shall not be recognized by or be binding upon KW 

A or their officers It shall be entirely within the discretion of the authority accepting the tender either to 

grant such sanction or to refuse it or to revoke a sanction once given. 

1.25. No part of the contract shall be sublet without written permission of the Regional Project Director nor 

shall transfer be made by power of attorney authorizing other to receive payment on the contractor's 

behalf. 

1.26. The Regional Project Director or other sanctioning authority reserves the right to reject any tender 

or all the tenders without assigning any reason thereof. 

1.27.Cement and steel shall be supplied by the contractor and if supplied departmentally, their value will 

be recovered at DSR rates. Cement and steel as well as other materials so issued shall remain the 

property of KRWSA though in contractors custody and shall not be removed from the stores at work 

site expect under written authorization by a competent authority not less than the rank of a Project 

Engineer. 

In case of M.S. rods, the maximum wastage up to but not necessary 5 percent may be allowed at the 

discretion of the Regional Project Director in charge of the work and the recovery will be made at the 

rates specified above. 

1.28.Any other materials available in Departmental stores it issued to the contractor will be recovered at 

book value or issue rate plus 20 per cent supervision charges or market value or data rate whichever 

is higher. The fixing of market rate will be governed as per clause 1.33. 

1.29. The contractor will be exempted from payment of seignior age for rubble and metal quarried from 
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P.W.D. quarries exclusively for P.W.D work. If the P.W.D. quarries are not situated within a 

convenient distance from the site of the work, the contractor's quoted rates shall be inclusive of 

seigniorage, ground rent, etc., that may be payable to the owners of private quarries. 

1.30. In making payment the total amount of the bill will be rounded off correct to the nearest rupee if the 

amount is above Rs. 25 and to the nearest paise if amount is below Rs. 25. 

1.31.(a) When power rollers (which term includes steam and diesel rollers) are hired out to contractors 

hire charges for the rollers (which include cost of lubricating oils, grease, small stores and 

establishment charges but exclude cost of fuel), shall be recovered at the rate of Rs 

.......................................... per day of eight hours for the full period the roller is hired out to the 

contractor, including non-working days, except for authenticated periods of breakdown of the roller for 

the full working hours of a day, that is 8 hours from 8 a.m. to 5 p.m. (including one hour's interval for 

lunch and for Sunday and other Public holidays, if there is no work on these days.) 

The daily rate of hire fixed by the Regional Project Director shall be for a day of 8 hours or part 

thereof, between 8 a.m. to 5 p.m. with one hour's interval for lunch. 

b) If there is work on Sundays and other Public holidays, the hire charges for the rollers, shall be 

recovered at the rate of 1.20 times the rate of normal working days. 

c) When power rollers are worked on any day in excess of eight hours (that is outside the normal 

working day between 8 a.m. and 5 p.m.) hire at the rate of 1 .20 times the hourly rate applicable for 

that day (based on the rate for 8 hours) shall be levied for every extra hour or part thereof. 

d) The average out-turn expected from a power roller for a day of 8 hours shall be fixed by the 

Superintending Engineer (B & R) for the various items or road work A variation of plus or minus 12 

1/2 per cent may be allowed to this average. If the daily out turn from the roller falls outside the 

permissible variations, the contractor shall be charged at one and a half times the rate of normal h ire 

for the day, specified for the roller concerned. 

However, this clause shall not be applicable in cases where the variation is due to authenticated 

periods of breakdown of the roller or inclement weather. 

1.32. In addition to the hire charges, necessary water, fuel, fire wood, diesel oil, (fuel oil) or powering, as 

the case may be required for the efficient working of the power roller, shall be supplied by the 

contractor at his cost. 

1.33. Value of quantities of the departmental materials issued for the work either allowed to deteriorate or 

unaccounted for, amounting as it does to an excess supply over the sanction requirements shall be 

recovered at book value or issue rate plus 20 per cent supervision charges or market rates whichever 

is higher with GST and in addition specific penalty rate stipulated by the Department Market Value will 

be the retail selling price of the materials in the locality of the work or the nearest market town current 

on the day of issue, or recovery which is more. The Regional Project Director, KRWSA Malappuram  

shall obtain the information and record within 7 days of such issue, sending a copy to the contractor. 

The decision of the Regional Project Director, KRWSA Malappuram regarding current market rates 

shall be binding on the contractor. Unused balance if any, at the time of completion or termination of 

the contract, will not be accepted by the department. The cost of such materials amounting as it does 

to an excess over sanctioned requirements shall be recovered at book value + 20 per cent or current 
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market rate whichever is higher and in addition to specific penalty rates as may be fixed by Regional 

Project Director in the form of Departmental Circular Order from time to time shall also be recovered 

at the direction of Regional Project Director. 

1.34. Tenderers should declare that they are not related to any Government servant, who is in charge of 

or having control of the work. Relationship in this will be restricted to father; mother, son, daughter 

brother, sister, direct uncle, nephew, father-in-law, brother-in-law, mother-in-law, sister-in-law and first 

cousin of the officer concerned. If the above condition is found to have been contravened, when they 

tender the earnest money/security deposit of the tenderer/ tender will be forfeited and the contract 

entered into will stand cancelled. 

1.35. The contractor will provide his own tools and plant, store sheds to store his own materials as well as 

those supplied by the department and will be entirely responsible for the proper use and safe custody 

of the latter and also for any loss, damage, theft, mishandling weathering or any cause what so ever. 

1.36.In case of schedule rate contract, if different rates are quoted for the same specification of work 

under identical working condition at the same site/in different appendices of the schedule the lowest 

quoted rate will be accepted for the items in all the appendices. 

1.37. The contractor shall be responsible for the safety of the labour employed by him and he shall be 

liable to pay the necessary compensation in case of accidents, as per the Workmen's Compensation 

Act. 

The contractor will also be liable to abide by the fair wage clause condition attached separately. 

1.38. Empty bags of cement used on the work need not be returned to the departmental stores. Value of 

empty cement bags will be recovered at rates fixed by the departmental from time to time. 

1.39. lf the department undertakes to supply particulars materials no claim for extra payment on account 

of delay in the supply of materials will be entertained. 

1.40. ln the case of construction of steining to wells, excessive tilts if any occurring to the extent which is 

more than the percentage allowed as per rules will have to rectified by the contractor at his own cost 

and if the contractor fails to attend to the same it will be got attend to by other agency and the cost 

thereof recovered from the original contractor. 

1.41. The contractor should take a license under the current explosive rules to enable him to manufacture 

and posses the quantity of gun powder required by him for blasting, if necessary. 

1.42. The contractor shall employ engineering personnel as detailed below for a period of one to two 

years according to the tenure of the contract.  . 

 

Cost of work executed No. of personnel to be Employed 

For work costing Rs.2 

Lakhs up to Rs. 5 lakhs 

One Engineering 

Diploma Holder 

Rs. 5 lakhs up to Rs. 10 lakhs One Engineering Graduate and one Engineering Diploma Holder. 

For works costing over 10 lakhs One Engineering Graduate and two Engineering Diploma Holder 

 

1.43. Tenders which are not in conformity with this tender notice are liable to rejection. 

1.44. This tender notice with the conditions stated herein will form part of the contract documents. 
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1.45. In the case of schedule contracts when the rates quoted for a particular item in figures and words 

disagree, the rates quoted in words will be taken of the purpose of the settlement of the contract. The 

contractor is bound to accept these rates if the contract is awarded to him. Similarly in the case of 

percentage rate contract when the overall percentage rates quoted in figures and words disagree, the 

rates noted in words will be taken for the purpose of the settlement of the contract. The contractor is 

bound accept these rates if the contract is awarded to him. 

1.46. The entries in the tender schedule issued by the department is in no way to be corrected by the 

tenderers and if the tenderers have to note anything, they should note the same as a foot note in the 

bottom of the page. If any correction is made by the tenderer in the tender schedule, the tenders are 

likely to be rejected. 

1.47.ln the case of the percentage rate contract, the overall percentage rate quoted by the contractor 

shall not be varied on any account whatever and it shall hold good for all items done irrespective of 

variations in quantities. 

1.48. The quantities provided for in the schedule may vary widely and contractor should be prepared to 

do any excess over the schedule quantities at his quoted rates for the works. 

1.49. lt shall be accepted as a condition of contract that the landed property or bank deposit based on 

which the solvency certificate was issued by the Revenue Department and produced during the time 

of Registration will not be alienated during the period of contract without the permission of K W A vide 

G.O. (P) No. 136/74/PW., dated 8th August 1974. 

 

 

Regional Project Director 
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2. SPECIAL CONDITIONS 

Name of work:–   PROVIDING FHTC TO JALANIDHI SCHEMES IN MANKARA GRAMA 

PANCHAYTH IN PALAKKAD DISTRICT 

 

2.1 All works shall be done in conformity with the specification and condition in the contract in force in    

 KRWSA. For the labour portion, the tenderer shall quote only single rate as an overall percentage 

above or below or at the rates given in the schedule by a single entry at the bottom of the schedule 

under the head ”quoted rate of the contractor".  The tenderer shall quote for the supply of items 

required for the work as given in the schedule.  The rates quoted shall be inclusive by covering all the 

operation contemplated in the specification and tender schedule and all incidental work necessary for 

such operations such as shoring, bailing out, form work, scaffolding, etc. The rates quoted shall be 

inclusive of sales tax. 

2.2. The contractor should upload the declaration in the form attached. 

2.2. The rates quoted by the contractor for the various items shall be inclusive of all tools and plants 

required for the proper execution of work and all other incidental charges and separate claim for 

these will not be entertained under any circumstances. 

2.3. The quantities shown in the schedule are only approximate and are subject to variations and the 

contractor is bound to do additional quantities of work if found necessary at his quoted rates. 

2.4. All the rates quoted should be exclusive of GST also. 

2.5. All corrections and insertions in the original tender or schedule whether in the printed matter or 

elsewhere shall be attested by the tenderer. 

2.6. The contractor has to quote for the specification and unit noted in the schedule. No correction of 

specification, unit or quantity is admissible and if they make any correction in the specification, etc., 

the same will be rejected. If they have to note anything, they shall not the same as a foot note at the 

bottom of the page. 

2.7. The earnest money deposit receipt should be attached to the tender, properly pledged, lest the 

tender will be rejected. 

2.8. The contractor should note his Division Register Number and amount of permanent earnest Money 

deposited by him in his tender. 

2.9. The contractor should produce the declaration in the form attached. 

2.10. "The contractor is bound to carry out items of works which are not expressly or impliedly described 

in the tender schedule, plans, specifications and agreement but which are found necessary for the 

proper completion of the work during execution. Payment for such extra items will be made on the 

basis of extra item conditions vide clause 23 (c) of form No. GWD. 83." 

2.11. For L.S. items the contractor will be paid only for the actual quantity of work done or materials 

supplied and labour engaged at agreed rates for such items and as per condition No.10 above for 

extra items but such payment will be limited to the lump sum quoted by the contractor. If he fails to 

quote definite L.S rates for such items the L.S. amount provided in the schedule will be operative in 
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his case. 

2.12. For materials issued for the work but not used and not returned to the store, GST at the prevailing 

rates will be recovered in addition to the departmental recovery plus 20 percent storage. 

2.13. For cement and M.S., rods issued for the work but not used a penalty of Rs. 20.00 per 50 kilograms 

of cement and Rs. 2.50 per kilogram of M.S., rods will be recovered in addition to the value, 20 

percent storage and GST. 

2.14. lt will be the responsibility of the contractor to obtain necessary land for stacking the materials for 

arranging the work. 

2.15. Metal of the required size alone should be brought to the site of the work. Breaking boulders or 

rubble into metal will not be allowed either on or the side of the road. Metal should be stacked on one 

side of the road only and in such a way as not to cause any hazards to traffic. The stacks should be 

formed as per the standard profile current in the department. 

2.16. Granite stone metal supplied should be sound, hard, tough and durable, free from any decayed 

matter and of uniform colour and texture. Each piece should have sharp angular edges. The metal 

should not also contain any quarry dust or earth. 

2.17. Silicious gravel shall consist of only hard nodules not more than 40 mm. or less than 6 mm dia, in 

any direction scraped from the hill sides and free from admixture of earth or laterite chips. 

2.18. Sand supplied should be clean, sharp and gritty to the touch, free from clay and other impurities and 

obtained from running watercourses. 

2.19. Variation in supply in each 200-meter length exceeding 1 per cent from the approved indent will not 

ordinarily be allowed. But supplied above 1 percent over the stipulated quantity in the particular 200 

meter length may be accepted at the discretion of the Regional Project Director, KRWSA 

Malappuram and in that case each ,will be paid at 3/4 of the agreed rate. Similarly if supplies fall short 

by more than 1 per cent recovery for this deficiency will be made at 1/4 of the agreed rates. Excess 

supplies or deficiency in supplies over 10 percent however will be accepted only at the discretion of 

the Regional Project Director subject to its being penalized at half of the agreed rates. The maximum 

penalty shall however be limited to 10 per cent of the contract. 

2.20. The contractor will have to make his own arrangements to convey the materials supplied by the 

department and for stacking, of materials and site shed, etc. which are found necessary for the proper 

execution of the work. He will also be responsible for the safe custody of the materials till they are 

used on works. 

2.21. The contractor should take out license for storing gun powder and explosives required for rock 

blasting as per Explosive Act 1940. 

2.22. Empty cement bags will not be taken back but its cost Re. 1 per bag will be recorded towards value 

with the usual GST. 

2.23. Recovery for M.S. rods shall be affected at agreed rates for the quantity actually used plus wastage, 

if any. The percentage of wastage will be fixed by the Regional Project Director,KRWSA Malappuram 

but at any rates it should not exceed 5 per cent of the actual usage. 

2.24. If the department undertake the supply of any materials, no claim for extra payment due to delay in 

supply of those materials will be entertained. 
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2.25. If materials other than those specified in the tender are issued by the department, recovery will be 

affected at data rate plus storage plus GST or at current market rates at the time of issue whichever 

is higher. 

2.26. Hire charges of tar boiler and sprayer if supplied departmentally will be recovered at Rs. 5 per day 

for the whole period they are in the custody of the contractor. 

2.27. Machinery like concrete mixer, pump set etc. if available will be supplied by the department as per 

rule and hire charges recovered from the contractor at the prevailing departmental rates. The 

contractor has to take the machinery from the store and return to the same spot at his cost and 

responsibility. 

2.28.A day means 8 working hours for purpose of calculation of hire charges of rollers, pump sets and 

other machinery unless otherwise specified. 

2.29. "The contractor has to take the roller from the ………………………………………………………… 

and return it to the same spot at his own cost and responsibility" 

2.30. (a) "When power rollers (which term includes steam and diesel rollers) are hired out to 

contractors, hire charges for the rollers (which include cost of lubricating oils, grease, small stores 

and establishment charges but excludes cost of fuel), shall be recovered at the rate of Rs. 137 per 

day or eight hours or part thereof, for the full period the roller is hired out to the contractor including 

not-working days except, for authenticate periods of break down of the roller for the full working hours 

of a day (that is 8 hours from 8 am to 5 pm. including one hour's interval for lunch), and for Sundays 

and other public holidays, if there is no work on these days". 

("The daily rate of hire fixed by the Superintending Engineer shall be for a day of 8 hours or part there 

of, between 8 am and 5 pm with one hours interval for lunch") 

(b) "If there is work on Sundays and other public holidays the hire charges for the roller, shall be 

recovered at the rate of 1.20 times, the rate for normal working days". 

2.31. (a) "When power rollers are worked on any day, in excess or eight hours (that is outside the 

normal working day between 8 am and 5 pm hire at the rate of 1 .20 times the hourly rate applicable 

for that day, (based on the rate for 8 hours) shall be levied for every extra hour or part thereof' 

(b) "The average out-turns expected from a power roller for a day of 8 hours is as fixed by the 

Superintending Engineer, B & R, for the various items of road work. A variation of plus or minus 12 
1
/2 

per cent may be allowed to this average. If the daily out turn from the roller falls outside the 

permissible variations the contractor shall be charged at 1
1
/2 times the rate of normal hire for the day 

specified for the roller concerned. However, this clause shall not be applicable in cases were variation 

is due to authenticated periods of breakdown of the roller or inclement weather". 

(c) In addition to the hire charges, necessary water, split firewood, diesel oil (fuel oil) or powering as 

the case may be required for the efficient working of the roller, shall be supplied by the contractor". 

2.32. If part payment is claimed for metal supply: 75 percent of the supply will only be made in the part 

bill. The spreading and consolidation should be done within two months of supply. 

2.33. The payment of the earth work items will be made as per level measurements or tape 

measurements as per rules prevailing in the department. 

2.34. AII items should be carried out as per the relevant specification in the M.D.S.S. and all clause of 
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preliminary specification should be complied with. 

2.35. The moulds, shuttering, etc., required for the work should be made by the contractor and got 

approved by the departmental officers at site before use. 

2.36. Tribes of the locality should be employed to the extent possible. The contractor should pay fair 

wages to the labour engaged on the work which will be fixed by the Government as specified in G.O. 

18/ 8597/55/LD., dated 7th March 1956 and any dues to the labour will be recovered from his bill as 

fixed by the departmental officers. 

2.37. The contractor alone is responsible for the safety of his labourers and damages, if any payable 

under "Workmen's Compensation Act" will be to his debit. 

2.38. It shall be contractor's responsibility to protect the public and his employees against accident from 

any cause during execution of the work and he shall indemnify the Government against any claims for 

injury to person or property resulting from any such accident and he shall, were provisions of the 

"Workmen's Compensation Act" apply, take steps to properly insure against any claims there under. 

2.39. The contractor shall be liable for any loss caused to the Government on account of the above work 

including any that may arise due to non fulfillment of the contract. He should comply with the rules 

laid down in the Central P.W.D Contract regulations regarding fair wages. 

2.40. The work shall be completed in all respects and also at the rate of progress within the time limit and 

stipulations in the From No. 83 - Notice inviting tender failing which the contractor is liable to be fined 

as stipulated in special condition No. 49. 

2.41. Defects, if any noticed within 3 months (6 months in the cases of road works) from the data of 

completion of the work will be got rectified by the contractor, in default of which this will be attended 

by the department and the cost made good from the contractor. 

2.42. The contractor should produce latest sales tax and agricultural income-tax clearance certificate and 

also income-tax clearance certificate for receiving final payment. 

2.43. The contractor shall be responsible for payment of sales tax as per rules in force from time to time 

and the rates quoted for various items remain unaffected by any changes that may be made from 

time to time in the rate at which such tax is levied Sales tax, agricultural income tax and income tax 

due to Government from the contractor will be recovered from his bill for the work as per the advise of 

the authorities concerned. 

2.44. AlI sums due to the Government under or by virtue of this contract shall be recoverable first from 

the security furnished by the contractor and if the same is found insufficient, such deficit amount shall 

be recoverable under the provisions of the Revenue Recovery Act for the time being in force as 

though the same were arrears of Land Revenue or any other manner as the Government may deem 

fit. 

2.45. The contractor agrees that before final payment shall be made on the contract, he will sign and 

deliver to the Regional Project Director either in the measurement book or otherwise as demanded, a 

valid release and discharge from any and all claims and demands whatsoever for all matters arising 

out or connected with the contract. Provided that nothing in this clause shall discharge or release the 

contractor from his liabilities under the contract it is further expressly agreed that the Regional Project 

Director in supplying the final measurement certificate need not be bound by the proceeding 
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measurement and payments. The final measurements, if any, of the Regional Project Director, 

KRWSA Malappuram shall be final, conclusive and binding on the contractor. 

2.46. The tender notice and Form No. 83 Notice Inviting Tender shall form part of the Agreement. 

2.47. The date fixed by the Regional Project Director, KRWSA Malappuram for the commencement and 

completion of works as entered in this agreement shall be strictly observed by the contractor who 

shall pay damages at the rates of (1) one per cent on the estimated value of the contract for every 

day not exceeding five days that work remains un commenced or unfinished after the proper date and 

further to ensure good progress during the execution of works, the contractor shall be bound unless 

the contract provides otherwise in all cases in which the time allowed for a work exceed one month to 

complete. One fourth of the whole work to be done when one fourth of the whole time allowed for it 

has elapsed, one half of the work when one half of time has elapsed and three fourths of work when 

three fourth of time has elapsed and the penalty for the failure in either of these cases shall likewise 

be that the contractor shall be subject to pay daily damages at the rate of (1) one per cent on the 

estimated value of the amount of work that should be completed by that time. Provided always that 

entire amount of damages to be paid under the provisions of this clause shall not exceed in the whole 

amount of retention plus the security deposit. All damages payable under the provisions of this clause 

or clause 12 or of the conditions of contract shall be considered as liquidated damages to be applied 

to the use of this Government without reference to the actual loss sustained owing to the delay. 

2.48. If during execution, the proportion of usage of material issued departmentally alone is varied for -

which the price has been fixed in the tender the quoted rate of the item will be allowed effecting short 

or excess of departmental materials actually used as well as labour charges for handling the short or 

excess if any provided is in the same position. 

2.49. The earnest money deposit of the unsuccessful tenderers will be refunded immediately after 

tabulating the tenders keeping only the earnest money of the first two lowest tenderers the earnest 

money of the remaining two unsuccessful tenderers will be refunded within a week from the date of 

acceptance of tenders. 

2.50. The contractor should engage at his own cost a diploma holder (Civil Engineering) with sufficient 

practical experience for the proper execution and supervision of work costing from Rs. 2 lakhs to 

51akhs and one Engineering Graduate and one diploma holding (Civil Engineering) for works costing 

Rs. 5 lakhs up to 10 lakhs and one Engineering Graduate and two diploma holders for one or two 

years according to the tenure of contract.  

2.51. AII other conditions and specifications of contract are the same as those current in the 

department. 

2.52. The method of measurements will be as per Indian standard 1200-1958. 

2.53. AII concrete should be machine mixed and vibrated. 

2.54. The tenderer/contractor must clearly understand that the settlement of claims either by part bills or 

by final bill will be made only according to the availability of budget provision and allotment of funds 

made with the Divisional Officer in charge of the work under the respective head of account in which 

the work is sanctioned and arranged and also subject to the seniority of such bills. No claim for 

interest or for damages whatsoever shall be made for the belated settlement of claims of bills. No 
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such claims shall be admitted by the Government. 

 

2.55. Fair Wage Clause 

(a) The contractor shall pay not less than fair wages to labourers engaged by him on the work: 

"Fair Wages" means wage whether for time or piece work notified at the time of inviting tenders for 

the work and where such wages have not been so notified, the wage prescribed by the Central 

P.W.D. for the District in which the work is done. 

(b) The contractors shall notwithstanding the provisions of any contract to the country cause to pay a 

fair wage to labourers indirectly engaged on the work including any labour engaged by his 

subcontractor in connection with the said work as if the labourers, had been immediately employed by 

him. 

(c) In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor's part of this agreement the contractor shall comply with or cause to be complied with (the 

central P.W.D. Contractor's labour) regulations made by Government in regard to payment of wages, 

wage period deductions from wages, recovery of wages not paid and deductions unauthorizedly 

made maintenance of wages register, other terms of employment, inspection and submission of 

periodical returns and all wage cards, publication of scale of wages and returns and all other matters 

of a like nature. 

(d) The Regional Project Director or Manager Technical concerned shall have the right to deduct from 

the money due to the contractor and any sum required of estimated to be required for making good 

the loss suffered by a worker or workers by reasons of non fulfillment of the conditions of the contract 

for the benefit of the works, non payment of wages or deductions made from his or their wages which 

are not justified by their terms of the contract or non observance of the regulations. 

(e) Vis-a-vis the Central Government, the contractor shall be primarily liable for all payments to be 

made under and for the observance of the regulations aforesaid without prejudice to his right to claim 

from these sub contractors. 

(f) The regulation aforesaid shall be deemed to be a part of this contractor and breach thereof shall 

be a breach of this contract. 

 

2.56. Clause 45 of M.D.S.S. - Accidents - Hoarding - Lighting - Observations - Watchmen 

(a) When excavations have been made or obstacles have been put in public thorough fares or in 

places where there is any likelihood of accidents, the contractor shall comply with any requirement of 

law on the subject, and shall provide suitable hoardings, lighting and watchmen as necessary. 

(b) It shall be the contractor's sole responsibility to protect the public and his employees against 

accident from any cause and he shall indemnify Government against any claims for damages for in 

jury to person or property, resulting from any such accidents and he shall, where the provisions of the 

Workmen’s Compensation Act, apply, take steps to property insure against any claims there under. 

(c) On the occurrence of the accident which results in the death of any of the workmen employed by 
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the contractor or which is so serious as to be likely to result in the death of any such workmen, the 

contractor shall within 24 hours of the happening of such accidents, intimate in writing to the 

concerned Project Engineer of the Kerala Rural Water Supply and Sanitation Agency (KRWSA) the 

fact of such accident. The contractor .shall indemnify Government against all loss or damage 

sustained by Government resulting directly or indirectly from his failure to give intimation in the 

manner aforesaid including the penalties or fines if any pay able by Government a consequence of 

Government's failure to give notice under the Workmen's Compensation Act or otherwise conform to 

the said Act in regard to such accident. 

(d) In the event of an accident in respect of which compensation may become payable under the 

Workmen's Compensation Act VIII of 1923 whether by the contractor or by the Government as 

principal it shall be lawful for the Regional Project Director to retain out of moneys due and payable to 

the contractor such sum of sums of money as may, the opinion of the said Regional Project Director, 

be sufficient to meet such liability. The opinion of the Regional Project Director shall be final in regard 

to all matters arising under this clause. 

(e) 1 % of the amount of bill amount will be recovered along with other recoveries towards the 

contribution to "Kerala Construction Works Welfare Fund Board" 

 

2.57. The Tenderer should submit a preliminary Agreement executed and signed in Kerala Stamp Paper 

worth Rs. 200/- along with Tender documents failing which the tender will be rejected. 

2.58. Work contract tax payable under the GST Act will be deducted from Contractors part bill/ Final bill at 

the specified rate.  

 

 

Regional Project Director 
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FORM OF DECLARATION 

 

1. I ………………………………………………………….. do hereby declare that none of my relations as 

per the list given is section, 6 and Schedule 1 A of the Companies Act, 1956 is in charge of the above 

work or are having control over it. 

2.  I ………………………………………………………….. do hereby distinctly and expressly declare and 

acknowledge that I have read the Madras detailed standard specifications / CPWD specifications and 

the preliminary specifications therein. 

 

 

Contractor 

 

Note: - If the contractor is found at any stage, to have suppressed any information required, his 

earnest money for the work is liable to be forfeited and the contract entered into will stand cancelled. 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY  
 

FORM OF TENDER 
 

G.W.D. 84 
 
 
 
 
 

OFFICE OF THE REGIONAL PROJECT DIRECTOR 
KRWSA 

Regional Project Management Unit Malappuram 
MMC,X/108-112 

2
ND

 floor UMK tower jubilee road Malappuram, Kerala State. 
Ph No: +91 4832738566 

rpmumalappuram1@gmail.com 

 

 

Name of work:-. PROVIDING FHTC TO JALANIDHI SCHEMES IN MANKARA GRAMA 

PANCHAYTH IN PALAKKAD DISTRICT 

 

 

Date of issue: 31.12.2020   

 

 

 
Name ...............................................................................................................................................  

Address of Tenderer ........................................................................................................................  

 .........................................................................................................................................................   

 
 
 
 
Details of EMD .....................................................................................................  
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3. Form No. 84 
 

Specifications 
PART 1 – GENERAL 

 
3.1. The rates tendered by a Contractor for the work shall include the cost of – 
(a) All labour and supervision thereof, all materials, tools, implements and plant of every 

description ladders, cordage, tackle, etc, as well as the provision of safe and substantial 
scaffolding required for the proper execution of the work in conformity with the specifications 
for the various items of work; 

(b) Supplying the requisite agency with necessary equipments, to set out the work as well as to 
afford facilities for such examination of the work as the departmental Officers may at any time 
consider desirable, as also to count, weigh and assist in the measurement or check 
measurement of the work or materials. 

(c) Providing and maintaining all temporary fences, shelters, lights watchmen and danger signals 
and such other precautions as are necessary for the protection of the work or materials, as 
well as to protect the public and those connected with the work from accidents at the site of, 
or on account of the work; 

(d) All sheds, mortar mills and mixing platform of every kind required for the proper execution of 
the work according to the specifications; 

(e) All fees and royalties of materials; and 
(f) Finally clearing away of all rubbish, surplus materials, plants etc., on completion of the work 

and pressing and leveling off and restoring the sire to a tidy condition, prior to handing over 
the work to the RPMU and leveling off and restoring the site to a tidy condition, prior to 
handing over the work to the Regional Project Director or his authorized assistant and also its 
maintenance until so taken over. 

3.2        In the case of supplies of materials such as rubble, broken stones, gravel, sand, etc., which 
may have to be measured prior to being used on the work, the contractor must always stack or 
arrange them neatly on level ground or on ground cleared and leveled by him for the purpose in 
such manner as may be ordered by the Officer-in-charge so that they may be easily susceptible 
of inspection and measurement, the cost of such clearing, leveling and stacking or arranging 
being included in the rates for work, Each stack must be straight and of uniform section 
throughout and of the dimensions specified by the Officer-in-charge. Materials not stacked or 
arranged in accordance with instructions issued will not be measured and paid for. 

        The Contractor shall be bound to bear the expense of defense of any action or law proceedings 
that may be brought by person for any injury sustained owing to neglect of above precautions in 
connection with the execution of the work, and to pay any damages and cost which may be awarded in 
consequence. 
        The Contractor shall also help himself out of any difficulties of penalties arising from interference 
with private property in the execution of the contract. 
        The tenderer should state whether he has all the plant necessary for execution of the work. If in 
the opinion of the Regional Project Director, Contractor’s own plant is neither sufficient for the proper 
execution of the work, the department may supply other available plant and recover reasonable hire for 
the same. The Regional Project Director’s decision in the matter shall be final and binding on the 
Contractor. 
        The Contractor shall bear the running expenses inclusive of pay of the departmental staff 
attached to such plant and cost of repairs of al KRWSA plant while in his possession on hire as also the 
cost of restoring the same in good condition at the time of return, due allowance being made for fair wear 
and tear. 
         All materials and plant that are to be made over to be Contractor by the Department shall be 
handed over at him at the RPMU or Store Yards at RPMU Headquarters of the KRWSA General Stores 
and the charges for their handling, loading and unloading and conveyance to and from the respective 
work as also for stacking the materials neatly and in regular heaps on the ground or sheds to which they 
are brought, shall be deemed to be included in the rates for the work. 
         Unless otherwise specifically provided for in the Contract, the Contractor shall his own cost keep 
all portions of the work free from water whether due to springs, soakage or inclement weather and in a 
neat and sanitary condition and shall also see that drainage and sewage are prevented from entering the 
site of work or accumulating therein. 
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          The Contractor shall be responsible for the proper use and bear the cost of protection of 
materials made over to him by the Department for use on the work and bear any loss from deterioration 
or from faulty workmanship or any other cause. The cost of materials thus allowed to deteriorate 
amounting as it does to an excess issue over sanctioned quantities will be recovered at rates 20 percent 
over the actual cost. The orders of the Regional Project Director in the matter shall be final and binding on 
the Contractor. 

 The Contractor shall be responsible to see that the level or other pegs, profiles, bench marks, 
masonry pillars or other marks setup by the Department for guidance in the execution of the work are not 
disturbed, removed or destroyed. If any such marks are in the opinion of the Regional Project Director 
found disturbed, removed as destroyed, they will be replaced by the Department at the cost of the 
Contractor. 

3.11 Any materials brought to the site of work, or any work done by the Contractor but rejected 
by the Officer-in charge as being not up to the specifications shall in the case of materials 
supplied be then and there removed from or broken up at the site of work, and in the case of work 
done be dismantled or rectified at the expense of the Contractor, as may be ordered by the 
Officer-in-charge. 

3.12 In all cases whether so specified in the contract or not, the work shall be executed in 
strict accordance with the Contractor’s accepted tender and these specifications and with such 
further drawings and specifications and orders as may from time to time be issued by the Division 
Officer. 

3.13 Whenever the Contractor is ordered by the Regional Project Director or his authorized 
assistant or subordinate to execute any item of work which is not in the tender, it shall be the 
Contractor’s duty to get a special price arranged for the item and to see that it is written in the 
work spot order book that this order is initialed and dated by the Contractor and the Officer 
ordering that particular item of work. For any extra item executed by the Contractor and not as 
entered in the work spot order book and initialed both by the Contractor and the Departmental 
Officer ordering such extra item that Contractor shall have no claim or extra payment. 

3.14             Any dispute or difference that may arise between the Division Officer and the Contractor 
on account of the contract, shall at the instance of either party be referred to the Regional Project 
Director, KRWSA whose decision given in writing shall be final conclusive and binding. The 
Division Officer may at this discretion delegated in writing, to any of his subordinates any of his 
power regarding these specifications. 

 
 

Specification 
 
 

Part II    Materials 
 
Part III    Work 

 
 
 

(As current in the Kerala Rural Water Supply and Sanitation Agency (KRWSA)) 
 
Signature of Tenderer ……………………………………………………. 
 
Date ………………………………………… 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY (KRWSA) 

FORM OF TENDER 
 

Name of work: JJM-PROVIDING FHTC TO JALANIDHI SCHEMES IN MANKARA GRAMA 

PANCHAYTH IN PALAKKAD DISTRICT 

To 

 THE REGIONAL PROJECT DIRECTOR, KRWSA, Regional Project Management Unit 

Malappuram, MMC,X/108-112, 2
ND

 floor UMK tower jubilee road Malappuram, Kerala 

State. 

                     Ph No: +91 4832738566, rpmumalappuram1@gmail.com 
 
Sir, 
 

1. I/We do hereby tender to execute the works enumerated in the Schedule 
accompanying in accordance with the terms in your tender notification dated 
31.12.2020 and specifications and conditions of contract in force in KRWSA. 

2. Copy of the specifications duly signed is also enclosed. 

3. I/We further agree to complete the whole work in 4 months from date of receipt of 
order to start work, and/or the case of piece-works, maintain the minimum rate of 
progress specified in the Tender Schedule. 

4. I/We do/ do not agree to accept and carry out such portion of the work included in 
my/our tender as may be allotted to me/us if the whole work be not given to me/us. 

5. In consideration of I/We being registered as a contractor in the Kerala KWA. and 
invited to tender I/We agree to keep the tender open for acceptance ………………. 
Days from the due date of submission thereof and not to make any modifications in 
its terms and conditions which are not acceptable to Kerala Rural Water Supply and 
Sanitation Agency (KRWSA). 

A sum of Rs ……………………. Is hereby forwarded in cash/Treasury chalan deposit at 
open as aforesaid or make any modifications in that terms and conditions of the tender 
which are not acceptable to Kerala Rural Water Supply and Sanitation Agency (KRWSA). 

OR 

If after the tender is accepted, I/We fail to execute the agreement as provided in clause 
13 of tender notifications or to commence the execution of the works as provided in the 
conditions, I/We agree that the Kerala Rural Water Supply and Sanitation Agency 
(KRWSA) shall, without prejudice to any other right or remedy be at liberty to forfeit the 
said earnest money absolutely and also recover from me/us the entire loss that may be 
caused to the Kerala Rural Water Supply and Sanitation Agency (KRWSA) by the 
retender or arrangement of the work or otherwise under the provision of the Revenue 
Recovery Act or otherwise. 

Encl:- i) Tender Schedule : 
ii) Earnest money Rs. 
iii) Signed copy of specification : 
iv) Signed copy of plan : 
 

Usual signature of Tenderer ......................................................  

Full Name ..................................................................................  

Nationality ..................................................................................  

Place of residence .....................................................................  

 

Date of submission ……………………………………………………………. 
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TENDER SCHEDULE 

 
N.B:- (1) All rates to be inclusive. (2) Rates to be entered in words in remarks column. (3) The amount of the tender should be filled up and totaled by 

Sub-heads by the tenderer excepting for items for which definite quantities are not given in the Schedule. 

Approximate quantities 

Description of items of work Unit 

Tendered 
inclusive rate per 

unit 
Rs.           Ps. 

Amount 
 
 

Rs.           Ps. 

Remarks (Here 
enter rate in 

words) 
Name of 
appendix 

Estimate 
item No. 

Quantity 

1 2 3 4 5 6 7 8 

   

 
 
 
 

Separately Attached 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Carried over 
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4. ADDITIONAL TENDER CONDITIONS 

4.1 The tenders shall be submitted electronically to the Regional Project Director, Kerala Rural Water 
Supply and Sanitation Agency (KRWSA), Regional Project Management Unit Malappuram, 
MMC,X/108-112, 2ND floor UMK tower jubilee road Malappuram, Kerala State.                                    

Ph No: +91 4832738566 rpmumalappuram1@gmail.com   in the method available at the website 

www.etenders.kerala.gov.in. All documents / attested copies shall be submitted electronically by 
scanning, digitally signing and uploading. The tender documents in original shall be submitted within 
three days of opening of the Tender. The contractors who are registered for e- tendering and having 
valid password can view the tender notice and the tender documents free of cost in tender free view. 
However on submission of tender, the tenderer will have to remit the tender fee electronically. The 
tender fee once paid successfully and credited to Kerala Rural Water Supply and Sanitation Agency 
(KRWSA) account will not be refunded even if the tender is cancelled at a later stage or the tenderer 
fails to upload his tender. Preliminary agreement in the prescribed form in Rs. 200/- Kerala Stamp 
Paper duly signed and sealed shall be uploaded without fail. The tender schedule shall be filled up in 
the prescribed format provided in the tender document. For uploading the tender documents, the 
tenderer has to remit the amount towards tender fee as well as the prescribed EMD through online 
payment mechanism for e-procurement system of Govt. of Kerala.  

4.2  The rate quoted by the contractor should be inclusive of hire charges for the tools and plant, sales 

tax, excise duty etc. and all other incidental charges and no extra claims on these account, will be 

admitted.  

4.3  The contractor shall be bound to carry out all extra items not provided for in the schedule but found 

necessary during execution of the work.  

4.4  The contractor shall examine whether there are any gas mains, electric or phone posts, cables, 

water main, sewers, covered drains etc., coming in the line of the trench and shall not excavate in 

such localities before such mains, cables or drains or sewer are diverted or other wise arranged for.  

4.5  The contractor shall be responsible for any damage which may be caused to power or phone posts 

or cables or to building, walls or pipes etc., nearby on account of the excavation of the trench due to 

insufficient or lack of shoring or due to the result of bailing out or pumping or stagnation of water. 

The contractor shall make his own arrangements for supporting electric and telephone posts, electric 

and telephone cables, existing water mains during excavation and no extra payment will be give for 

this.  

4.6  The contractor shall examine and satisfy himself that the beds of the trenches are firm and suitable 

for laying the pipes. Should any portion be found unsatisfactory, the contractor shall take necessary 

steps to make the trench firm and suitable for laying pipes. 

4.7 The pipes, specials and valves etc., shall be handled very carefully during loading, unloading, 

conveying, lowering operations as per the directions of the Authority officers under their approved 

modes and with approved instruments and should be satisfied that they are not defective.  

4.8  If any of the materials issued to the contractor in good condition become there after damage before/ 

or after being placed in the work, the contractor shall be liable for the damage and shall be charged 

at the rate fixed by the Authority as per rule.  

4.9  No payment will be made for additional pumping for bailing out water that may be required due to the 

fault of the contractor by way of inefficiency or delay in carrying out the works, defective works etc.,   

mailto:rpmumalappuram@gmail.com
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4.10  The laid pipeline should be tested in convenient section not exceeding 150m length at a stretch/ in 

suitable length fixed by the Authority. The testing of pipeline has to be done under the presence of 

the Officer-in-charge and under their directions.  

4.11  If test show any defect to the works, such portion has to be redone and got tested to satisfaction of 

the Authority officers at the contractors cost.  

4.12 If for lack of special after commencing the work, pipes have to be laid with open end, they have to be 

closed by needle plugs, at no extra cost by the contractor.  

4.13  All other conditions, and terms of contract are the same as those current in the Kerala Rural Water 

Supply and Sanitation Agency (KRWSA).  

4.14  All the relevant clauses of the specifications for earth works, trenching, receipt, transport and 

custody of materials, conveyance to work site, laying, testing etc., for CI/ DI/ AC/ PVC pipes in the 

Madras Detailed Standard Specification/ CPWD/ISS shall apply to all kinds of pipes.  

4.15  Where trenching done, caution boards, red flags and danger lights, should be provided by the 

contractor at his cost as per standard practices, details of which are available in the Regional Project 

Director’s office.  

4.16  After refilling the trenches, the contractor is responsible for a period of two months to maintain at his 

cost the surface of the refilled trenches free of depressions, potholes or other irregularities. 

 4.17 The contractor shall be responsible for the safe custody of all the materials take charge by him 

subject however to the direction and control of the officer – in – charge.  

4.18  From the “On Account” payments, deductions shall be made by the Authority at the rate prevailing 

towards contribution to the Kerala Construction Workers Welfare Fund Board.  

4.19 The FCC for the work of OH Reservoir/ GL Reservoir will be paid only after the tank is get tested by 

filling water as instructed by the Departmental Officers.  

4.20  In addition to other test as per MDSS/CPWD/ and ISS, cube tests of concrete for RCC work shall be 

conducted as per relevant ISS with out any extra charges. 

4.21  Whenever a day’s concreting exceeds 15m3 concrete test cubes shall be cast as per standard 

specifications IS 456, IS 1199 (latest revision) etc., and got tested in approved laboratory to ensure 

the quality of the concrete work in the presence of departmental officers. The rate quoted shall be 

inclusive of this item and no separate payments shall be admissible.  

4.22 Time of completion mentioned include the Monsoon Seasons also.  

4.23 The tenderers shall submit the detailed programs of work along with the tender giving due 

consideration for the rainy seasons. 

 4.24  Tenderers should quote the rate as shown below: a) For labour rates – the tenderers should quote 

percentage excess / reduction over the PAC b) The approximate quantities of materials such as 

steel, cement, pipes, specials etc required for the works is noted in Part II. The tenderers should 

quote the rate for supplying of materials for the work in Part II. The Price schedule shall be filled and 

submitted electronically.  
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4.25. The successful tenderer shall within fifteen days of receipt of the order of award of work (selection 

notice), deposit in the Treasury Savings Bank of Government of Kerala or NSC, towards security, 

5% of the accepted contract value (agreed PAC) in favour of the Regional Project Director, (office 

address), Kerala Rural Water Supply and Sanitation Agency (KRWSA) and the deposit will be 

retained till the expiry of Defect Liability Period. At least 50% of this deposit shall be collected in 

the form of Treasury Fixed Deposit and the rest of Bank Gurantee from any nationalized or 

scheduled Bank.  

 4.26 The EMD deposited by the tenderer shall be released as soon as the security amount as above is 

deposited. Bank guarantee or other form of Security Deposit shall not be accepted towards security 

on any account.  

4.27 No exemption shall be allowed for initial security deposit and retention amounts for Govt/ Quasi 

Govt. undertakings unless there is specific order from government to that effect for this particular 

work and approved by the Authority.  

4.28  The contractor should maintain the pipe lines for a period of one year after commissioning the work 

at the quoted rate. On the grant of completion certificate to the contractor by the Engineer in charge 

of the work and within one month of the commencement of the guarantee / maintenance period, 5% 

of contract value out of the total 8% of the security deposit shall be refunded to the contractor. The 

balance 3% of the security deposits shall be retained by the authority as security against any 

inaccuracies and omission found in drawings, designs, calculations, diagrams, sketches, statement, 

bad quality of work and maintenance of the system during guaranty period or any shortage of 

materials which may come to light after the completion of the work and which the contractor shall be 

liable to rectify or make good.  

4.29 Liquidated damages @ 0.5% of the value of the unfinished portion of works, per week or portion 

thereof subject to a maximum of 10% of the total value of Contract will be realized from the 

contractor, beyond the agreed date of completion of the work. If the contractor fails to complete the 

work even after levying the maximum of the liquidated damages, the balance portion of the work 

shall liable to be terminated and arranged through other means at the risk and cost of the defaulted 

contractor. 

 

4.30 For supplying and laying contracts  

 

a. The PVC pipes to be supplied under the contract if any shall be manufactured as per IS 4985 – 2000 

as amended from time to time and shall bear ISI certification mark.  

b. The PE pipes to be supplied under the contract if any shall be manufactured as per IS 4984 – 1995 

as amended from time to time and shall bear ISI certification mark. 

c.  The DI pipes to be supplied under the contract if any shall be manufactured as per IS 8329 - 2000 as 

amended from time to time and shall bear ISI certification mark.  
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d.  The AC pipes to be supplied under the contract if any shall be manufactured as per IS 1592 – 1989 

as amended from time to time and shall bear ISI certification mark. The specials such as AC 

couplings, rubber rings, CID sets, CI specials such as bends etc., shall also be supplied as per 

relevant IS codes.  

e.  The CI pipes to be supplied under this contract shall be manufactured as per ISI – 1536 – 1989 as 

amended from time to time shall bear ISI certification mark. The specials shall also be supplied as per 

relevant IS codes.  

f.  The GI pipes to be supplied under this contract shall be manufactured as per ISI – 1239 – 2004 

(Part1) as amended from time to time shall bear ISI certification marks. The specials shall also be 

supplied as per relevant IS code.  

g.  All pipes as per the scope of the work supplied should be factory tested and test certificate as per 

relevant specification/latest code of practice should be produced along with the pipe supplied. The 

testing of pipes and the authentication of test certificate should be done by an approved third party 

inspection agency agreeable to KRWSA and witnessed by the technically qualified officers of 

KRWSA, if the contract value exceeds Rs.100 lakhs and by a Departmental Officer deputed by 

KRWSA if the contract value is less than Rs.100 lakhs. The cost of testing by Department (KRWSA) 

officer shall be borne by the contractor within the quoted rate and no separate claim shall be allowed. 

The TA/DA of the departmental officer if deputed shall be borne by the KRWSA.  

h.  All the pipe shall bear the inspection stamp of the inspection agency.  

i.  The specials to be supplied shall be of the same class as the pipes and shall bear ISI marks, 

wherever   IS specifications are available.  

j.  The unit rate quoted for laying of pipes shall also include transportation of pipe and all other 

materials to the site.  

k.  Payment shall be made to the contractor only after satisfactory laying and testing of the whole or part 

of the work.   

l.  The contractor shall raise a claim for 75% of the value of the tested materials he has supplied at site, 

at estimate rate as secured advance, which shall be considered by the authority as per secured 

advance rules of KRWSA. Sanctioning of such secured advances shall be at the discretion of the 

agreement authority and shall not be taken as a right of the contractor. 

m.  The contractor shall guarantee satisfactory performance of pipe line for a period of 12 months 

after completion of the work. During this guarantee / maintenance period, any repairs that shall be 

necessitated shall be carried out by the contractor without any extra cost and within the shortest 

possible time, failing which the work shall be arranged/ attended by the KRWSA at the risk and cost 

of the contractor.  

n. Necessary concrete anchor blocks, valve chambers etc, shall be provided by the contractor as per 

the approved plan. These items shall be quoted for as per quantities provided in the tender schedule.  

o. Under no circumstance, any price variation shall be allowed for the pipes and other material to be 
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supplied as per this contract and the prices quoted shall remain firm.  

 

4.31 E.D. Exemption Excise and customs duty exemption are available for W.S. projects as per 

notification of Government of India. The bidder shall refer such notifications/ Circulars/ Orders of the 

Government of India issued from time to time and shall quote his rates accordingly considering the 

exemption available. The Kerala Rural Water Supply and Sanitation Agency (KRWSA) will give 

necessary certificate to the selected contractor to claim the exemptions on specific requests made 

by the contractor. Any conditional bids in this regard will not be considered. The quoted rates shall 

be deemed to be based on the exemption available and it is the responsibility of the contractor to 

avail the exemptions, the employer’s responsibility being limited to the issue of necessary certificate. 

The certificate for exemption will be recommended by KRWSA, to the selected bidder to claim the 

exemption on specific request made by them, to the District Collector/ District Magistrate who are 

empowered to issue certificate for exemption.  

4.32 The monetary benefit due to any reduction declared by Government of India/ State in the statutory 

duties and levies after the tender submission should be passed on to Kerala Rural Water Supply and 

Sanitation Agency (KRWSA). For affecting this, the detailed break up of their purchase cost showing 

clearly the basic prices, excise duty (in %). Sales Tax, transportation etc., shall invariably be noted. 

In cases where these are not mentioned, any reduction shall be assessed by Kerala Rural Water 

Supply and Sanitation Agency (KRWSA) with the present market rate of the material. 

4.33. Pipes and other construction materials shall be stacked at site only in consultation with the Regional 

Project Director concerned and will not be stacked more than 5 days before commencement of work. 

The excess cut soil, boulders, rubbles, balance pipes/cables should be removed from the site at the 

cost of the contractor immediately after back filling is completed, at any rate within 48 hours of 

completion of works. 

4.34 The Bar Charts, Work Plan, Work Schedule in the agreement shall be submitted for all works so as 

to monitor the progress of the works. The as laid map of pipe line works shall be submitted by the 

contractor along with the bill and the same shall be verified by the concerned officers before making 

payment. The as laid maps shall be kept in the RPMU separately for future reference and one copy 

along with the agreement.  

4.35 Works should be carried out causing minimum hindrance to traffic and inconvenience to the public. 

In cases where traffic is not blocked, trenching, pipe laying, back filling and rectification are to be 

done simultaneously  

4.36. Additional Performance Guarantee  

The contractor who quotes very low rates will have to remit performance guarantee with a view to 

curb the tendency to quote low rates and execute the works unsatisfactorily. If the quoted rate is 

below 10% estimate rate (the quoted rate being x% below estimate amount), the contractor will have 

to remit performance guarantee equal to (x – 10) %. This will be released after satisfactory 
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completion of the work.  

4.37. In case of disputes, all legal proceedings shall be instituted in the court within whose jurisdiction, the 

Tendering Officer’s office is located.  

If any of the conditions above are in contradiction to any of the clauses in the Form 83, Special 

Conditions, Form 84, the clause/conditions of the additional tender conditions shall prevail.  

 

 

 

 

 

 

Regional Project Director 
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5. FORMS OF AGREEMENT 
 
(A) FORM OF PRELIMINARY AGREEMENT 

"Preliminary Agreement entered on this ………………………….. day of…………. Two 
Thousand ……………. between Regional Project Director, Kerala Rural Water Supply 
and Sanitation Agency (KRWSA), Regional Project Management Unit MalappuramMMC,X/108-1122

ND
 

floor UMK tower jubilee road, Malappuram Kerala State.) For and on behalf of Kerala Rural Water 
Supply and Sanitation Agency (KRWSA) of the one part and Sri   .....................    
......................................... ............................. ....... .... ... ............. ... ................. ... ...
 ................................................................................... ... ............. .., ................. ... ...
 ................................................................................... ... ............. ... ................. ... ...
 ................................................................................... ... ............. ... ... ... ............ ... ... 
(full name and address of the tenderer) hereinafter called the contractor of the other part 
for the execution of the agreement as well as for the execution of the work  
………………………………………………………………………………………………………
………………………………………………………………………………………………………
……………………………………………………………………………………… 
Kerala Rural Water Supply and Sanitation Agency (KRWSA) (KRWSA) invited tenders 
for the work as stated above 
………………………………………………………………………………………………………
………………………………………………………………………………………………………
………………………………………………………………………………………..   by 
Notification No.......................Dated in---------the---------------------AND WHERE 
………………………….of the notice inviting tenders stated as follows: 
 
Within Fifteen days after the date when the acceptance of the tender has been 
intimated to him, the tenderer shall deposit a sum sufficient to make to the balance 
which together with the amount of earnest money deposited shall be created as security 
for the proper fulfillment of the same and shall execute an agreement for the work in the 
stipulated manner. If he fails to do this or in the case of the contract to maintain a 
specified rate of progress (to be specified in each case in the tender schedule) the 
earnest money and security deposit shall be forfeited to KRWSA and fresh tenders shall 
be called for or the matter otherwise disposed off. If as a result of such measures due to 
the default of the tenderer to pay the required deposit to KRWSA results in any loss to 
KRWSA, the same will be recovered from him as arrears of revenue. The original 
contractor shall have no claim whatever to the sum that may be due to the contractor on 
this or any other subsisting contracts or under the Revenue Recovery Act or otherwise 
the KRWSA may decide. 
NOW THESE PRESENT WITNESS AND it is mutually agreed as follows: 
The terms and conditions for the said contract having been stipulated in the said tender 
form to which the contractor has agreed, a copy of which forms part of this agreement, it 
is agreed that the terms and conditions stipulated therein shall bind the part to this 
agreement extend to which they are abrogated or altered by express terms and 
conditions herein agreed to and in which accept the express provisions herein all 
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supersede those of the same tender form. 
 
1. The contractor hereby agrees and undertakes to perform/fulfill all the operations and 

obligations with the execution of the said contract work 
…………………………………………………………………………………………………
……………………………………………is awarded in favour of the contractor. 

2.  If the contractor does not come forward to execute the original agreement after the 
said work is awarded and selection notice issued in his favour commits breach of any of 
the conditions of the contract as stipulated in the NIT as quoted above within the period 
stipulated therein the KRWSA may rearrange the work otherwise or loss so sustained 
by the KRWSA can be realized from the contractor under Revenue Recovery Act as if 
arrears of land revenue as assessed, taking into consideration the prevailing PWD rate 
and after giving due notice to contractor. The acquisition taken by such authority officer 
or officers shall be final and conclusive and shall be binding on the contractor. 
 
3. The tenderer further agrees that any amount found due to the KRWSA under or by 
virtue of this agreement shall be recoverable from the contractor from his EMD and his 
properties movable and immovable as arrears of Land Revenue under the provisions of 
the Revenue Recovery Act for the time being or in any other manner as the KRWSA 
may deem fit in this regard. 
 
4. The contractor further assures it is clearly understood that the settlement of claims 
either by part bills or by final bills will be made only according to the availability budget 
provision and allotment of funds to the Regional Project Director in charge of the work 
under respective heads of account in which the work is sanctioned and arranged and 
also subject to seniority of such bills.  No claim for interest or for   damages whatsoever 
shall be made for the belated settlement of claims of bills. 
 
IN WITNESS WHERE OF Sri. --------------------------(here the name of the officers of the 
KRWSA) for on behalf of the Kerala Rural Water Supply and Sanitation Agency 
(KRWSA) (KRWSA) and Sri ………………… 
the tenderer have set their hands on the day and year firm above written signed by Sri  -
----------------------------------------------------------officer / officers of Kerala Rural Water 
Supply and Sanitation Agency (KRWSA). 

Regional Project Director 
In the presence of witness                                       
 
1. 
 
2. 
 
Signed and delivered by 
Sri ............. ... ............ ... ........... , ..................... ... ... ... ... .. the contractor 
 
1. 
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2. 
Note:- The form should be presented in Rs. 200/- valid stamp paper of Govt. of Kerala. 
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(B) FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF WORK 
 
AGREEMENT No ............................................................................. ... ...WORKS 
CONTRACT. 
 
AGREEMENT entered into .................... day of the..... .. Two Thousand and  between 
......................................................................... 

 of the one part and the Regional Project Director, (office address), Kerala Rural 

Water Supply and Sanitation Agency (KRWSA), for and on behalf of Kerala Rural Water 

Supply and Sanitation Agency (KRWSA) of the other part for the work of  

…………………… ………………………… …………………………… 

………………………………………………………… ……………………………………. by 

the former for the use of the Kerala Rural Water Supply and Sanitation Agency 

(KRWSA) as per accompanying, plan, specification and conditions of contract approved 

by the Regional Project Director, (Office Address), Kerala Rural Water Supply and 

Sanitation Agency (KRWSA),. Signed and delivered by the above mentioned. 

 
Sri... ..... ... ... ........ ... ...  ............ ........         ... .................. ... .............. the contractor 
 
In presence  
 
1. 

 
2. 
 
Signed and delivered by the Regional Project Director, Kerala Rural Water Supply and 
Sanitation Agency (KRWSA), Regional Project Management Unit MalappuramMMC,X/108-1122

ND
 floor 

UMK tower jubilee road, Malappuram Kerala State. and on behalf of the Kerala Rural Water 
Supply and Sanitation Agency (KRWSA). 
 
 

Regional Project Director 
 
In the presence of witness 
 
 1. 
  
 2. 
 
 

 

 

 

 

 


