
 

Tenderer Tendering Officer 

 

 

 

 

 

KERALA RURAL WATER SUPPLY AND 

SANITATION AGENCY 

 
 

Name of work: Grey water Management at Premetric Hostel 

Mullankolly, Mullankolly Grama Panchayath Wayanad 

District. 
 

 

 

 
 

E-TENDER No: 016/KRWSA/KNR/SUS/MLKY/24-25 

 

Last date of submission: 31.08.2025, 06.00 pm 
 

 

 

NOTICE INVITING TENDER 
 

 

VOLUME – 1 
 

 

 

 

OFFICE OF THE REGIONAL PROJECT DIRECTOR 

KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

RPMU KANNUR 

KERALA STATE 

 

 



 

Tenderer Tendering Officer 

KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

 

 

CONTENTS 
 

 

Chapter Description                                                                                         Page No. 
 

 

Volume 1 

 

1.  Tender Notice                                                                                                     1 
 

 

 

2. Detailed Tender Notice                                                                                       3-5 
 

 

 

3. Letter Submitting the Tender                                                                              6-7 
 

 

 

4. Particulars showing the status of Tenderer                                                         8 
 

 

 

5. Forms of Agreement                                                                                           9-11 
 

 

 

6. Definitions and Interpretations                                                                         12-14 
 

 

 

7. Tender Conditions - Part: I                                                                               15-28 
 

 

 

8. Tender Conditions - Part: II                                                                              29-42 
 

 

 

9. Tender Conditions - Part: III                                                                            43-58 
 

 

 

10. General Technical Specifications                                                                   59-72 

 

 

   11. Corrections and modifications separately attached                                                    83 - 85 

 

 



1 
Tenderer                                                                                                                                                                                                  Tendering  Officer 

 

 

 

1. E-TENDER NOTICE 
 

 

The Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, Kannur 

invites sealed competitive electronic tenders in ONE/TWO level system for the following work on 

Percentage/Item rate/lump sum/EPCM basis from Registered Class A/ Class B/ Class C/ Class D 

contractors of Kerala Water Authority or contractors Registered in other departments in Kerala State / 

in other states in India/ in equivalent class and manufacturers eligible for A/B/C/D class license from 

Kerala Water Authority/PWD/CPWD/KRWSA reputed contracting firms in India.   

         The tender is invited in Single Cover/Double cover system from the registered and eligible 

firms through e-procurement portal of Government of Kerala (https://www.etenders.kerala.gov.in). 

Prospective bidders willing to participate in this tender shall necessarily register themselves with above 

mentioned e-procurement portal. 

 The tender timeline is available in the critical date section of this tender published in  

www.etenders.kerala.gov.in.  

The brief details of tender are as follows : 

 

Tender No. 016/KRWSA/KNR/SUS/MLKY/24-25 

Name of Project: 

Grey water Management at Premetric Hostel 

Mullankolly, Mullankolly Grama Panchayath 

Wayanad District 

Name of work: 

Grey water Management at Premetric Hostel 

Mullankolly, Mullankolly Grama Panchayath 

Wayanad District 

Nature of works Civil works  

Location  Mullankolly  Grama Panchayath in Wayanad District. 

Probable Amount of Contract: Rs.8,02,175/- (Tendered PAC) 

Period of Completion 90 days from date of Award of work 

Source of Fund for this work: State Plan Fund 

Sale of Tender Documents  
Documents are available in the site 

www.etenders.kerala.gov.in for free download 

Tender forms received by 
The Regional Project Director, Kerala Rural Water 

Supply and Sanitation Agency, RPMU Kannur 

Tender fee 
Rs.1604/- + GST (GST is to be remitted by the bidder 

on reverse charge basis while filing his returns) 

EMD 
Rs. 20,054/- (Rupees  Twenty  thousand and fifty Four 

only) 

Mode of payment (Tender fee & EMD)  Online payment 

Pre- bid meeting 19.08.2025 at 11.00 AM 

                 KERALA RURAL WATER SUPPLY & SANITATION AGENCY 

Regional Project Management Unit, Kannur 

2nd Floor, Blgd NoIII/253, Near  AKG Hospital 

Kannur (H) P.O. – 670002 

Phone : 0497 - 2707601 

Email : rpmukannur@gmail.com 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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Site visit Up to 18.08.2025, 02.00 PM 

Clarification regarding bid 

All clarifications sought up to 10.01.2023 at 11.00 am 

will be answered in the pre- bid meeting and published 

in the portal. 

Corrigendum Corrigendum if any will be published in web site 

Last   date   and   time of submission of 

tenders electronically to the tendering 

Authority 

31.08.2025 at 06.00 PM 

Last   date   and   time of submission of  

attachments in hard copy to the tendering 

Authority 

02.09.2025 at 11.00 AM 

Date and time of opening of tenders 02.09.2025 at 11.00 AM 

Validity of Bid (Firm period)  
90 days from the last date of submission of bid 

(electronically) 

Place of execution of agreement 
Office of the Regional Project Director, Kerala Rural 

Water Supply and Sanitation Agency, RPMU  Kannur 

 

 

     Interested bidders can get further details regarding the work from the office of the Regional Project 

Director, Kerala Rural Water Supply and Sanitation Agency, KERALA RURAL WATER SUPPLY 

& SANITATION AGENCYRegional Project Management Unit, 2nd Floor,  

Bldg.NoIII/253, Near  AKG Hospital Talap  Kannur – 670002 Phone : 0497 – 2707601 
Email : rpmukannur@gmail.com 

 

All other relevant rules followed by KRWSA shall be applicable. 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

 

2. DETAILED TENDER NOTICE 
 

1. Sealed competitive tenders are invited for and on behalf of Executive Director, Kerala Rural Water 

Supply And Sanitation Agency, by the undersigned, from Registered Class A/Class B/Class C/ 

Class D Contractors of Kerala Water Authority/Contractors Registered in Other Departments in 

Kerala State or other States in India equivalent class and also Manufacturers/ reputed contracting firms 

in India, eligible for A/B/C/D Class license from Kerala Water Authority/PWD/CPWD/KRWSA 

reputed contracting firms in India, for the following works as per the scope of work in Volume II. 

Name of project  : 

 

Name of work  : Grey water Management at Premetric Hostel Mullankolly, Mullankolly 

Grama Panchayath Wayanad District 

2. Intending tenderers may enroll themselves for e-tendering in the website www.etenders.kerala.gov.in.  

One time registration is valid for all KRWSA tenders.  The contractors who are registered for e-

tendering and have valid password can only view / download the Tender Documents. The Tender 

Schedule shall be filled up in the prescribed format provided in tender document.  For uploading the 

tender documents, the tenderer has to remit the amount towards cost of tender documents as well as the 

prescribed EMD through online payment mechanism for e-procurement system of Govt. of Kerala. 

Tenderers are advised to visit the “Downloads” section of e-Procurement website 

(www.etenders.kerala.gov.in) for detailed instructions on making online payment using internet 

banking facility only. Only those tender schedules which are downloaded from the website and 

uploaded after filling only will be considered. Bidders can make use of the links "help for Contractors", 

'FAQ", "Bidders Manual Kit" etc. in the above website for more details on registration and bid 

submission. For further assistance they can also contact over phone or by mail to the regional offices of 

Kerala State IT Mission in the addresses available in the website.  

  The tenders shall be submitted electronically to The Regional Project Director, Kerala Rural 

Water Supply and Sanitation Agency, RPMU Kannur in the method available at the web site 

www.etenders.kerala.gov.in. The tenderer has to remit the amount towards cost of tender documents 

and EMD through online payment in time.  The bid submission is allowed up to the last date and time 

given in this tender notice. Submitting bid documents in no way for a right or / eligibility for pre-

qualification of awarding the work. The pre-qualification criteria are described in the bid document. 

 The bidder shall fill up the prequalification sheet, technical bid sheet and price bids in prefixed 

formats along with NIT, Scope of work or any other document uploaded by the Regional Project 

Director and upload in the website. Additional documents if any are to be scanned and uploaded in the 

website.  The price bid shall be submitted electronically only. The tenderer shall produce before 

02.09.2025, 11.00 AM,   the originals of the documents uploaded including those scanned and 

uploaded (except price bid) with the preliminary agreement executed in the prescribed Kerala Stamp 

paper (Rs. 200/-). 
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 Technical Bid shall be opened in the presence of the Bidder or their authorized representative 

who chooses to attend the specified tender opening. After the evaluation of Technical Bid, the the 

Regional Project Director will intimate the bidders who have qualified in Technical bid, the date and 

time of opening of the Price bid which will be fixed subsequently. The participating bidders can view 

the bid opening online and view the rates of competitors after tender opening. Bidders are requested to 

furnish Telephone No/Fax No/Email ID for speedy transfer of information. 

The Regional Project Director will not be responsible for any cost or expenses incurred by bidders in 

connection with preparation or delivery of bid or loss of any document during transit. Date extension 

will not be allowed without specific reasons and which is beyond the control of KRWSA. In the event 

of any of the specified date being declared a holiday, the event will take place at the same time and 

place on the next working day. All other conditions of invitation of tenders will be as per prevalent 

rules in Kerala Rural water Supply and Sanitation Agency. 

3. Site visit: A site visit for the intending tenderers who have purchased the tender documents will be 

arranged by the Regional Project Director, Kannur on any working day from up to 02.00 PM till 

18.08.2025.  Clarifications, if any shall be asked before 11.00 am on 19.08.2025. 

4. A pre-bid meeting will be convened by the Regional Project Director at Regional Project Management 

Unit, Kannur  office on 19.08.2025 at 11.00 am to clarify any issues raised by the intending tenderers 

in advance. The minutes of such pre -bid meeting shall also form part of this tender document and a 

copy of the same duly signed by the Tenderer /firm shall be enclosed with the tender submitted. 

5. Period of completion of the work tendered will be 90 days. 

6. The tenders shall be submitted electronically before 31.08.2025, 06.00PM. The bidder shall fill up the 

prequalification sheet, technical bid sheet and price bids in prefixed formats along with NIT, Scope of 

work or any other document uploaded by the Regional Project Director and upload in the website. 

Additional documents if any are to be scanned and uploaded in the website. The price bids in 

prescribed format should be submitted electronically only. Hard copy of all other documents uploaded 

in original shall be submitted before 02.09.2025, 11.00AM. This shall include his pre-qualification 

details such as his financial standing, solvency certificate, audited statement of accounts, statement 

showing major projects carried out by him, income tax clearance certificate, list of his technical 

personnel, list of equipments available for deployment at site, certificates from reputed organizations in 

proof of the required experience, copy of schedule bar charts, procurement chart and CPM schedule 

that he has used for the completed projects, technical design and specifications of the various 

components he proposes to install for the present project, along with necessary drawings, specifications 

and literature of the machineries/equipments etc. that he proposes to supply for the project along with 

the procurement plan and such other details as required for this tender and as per the formats Q1 to Q8 

as per Clause 7.7 and 7.8 of NIT Volume I. The cover shall also contain Preliminary agreement.The 

signed NIT (Volume I & II) along with copy of minutes of pre - bid meeting (signed by the tenderer), 

shall also be enclosed in cover together with a checklist. The above tender attachments shall be 

submitted in a single sealed cover superscripted with Tender number, Name of work and Name of 

contractor/ firm quoting for the work along with the covering letter. The covering letter submitting 

the tender shall be in the form given in Chapter 3.  

7. The electronically submitted price bid of those contractors who have satisfied the necessary 

prequalification criteria as per  NIT only will be opened by the Regional Project Director/Authority 

after giving due information about the time and date to all the selected bidders in advance and in the 

presence of the bidders present at the time of opening. The decision of the Regional Project Director / 
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Authority regarding the eligibility to be selected for the opening of the financial bids will be final and it 

shall not be appealable.  

The  hard copy of tender as detailed in earlier paragraph (Para 6) should reach the  office of the 

Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, RPMU  Unit, 2nd 

Floor, Blgd NoIII/253, Near  AKG Hospital Talap  Kannur – 670002 Phone : 0497 – 

2707601 Email : rpmukannur@gmail.com within three days from the date of submission of bid 

electronically or such date prescribed as the last date for the receipt of tender. Late tenders shall not be 

accepted. The tenders shall be accepted only through registered post/courier service.  

8. The tenders shall be opened electronically at 11.00 AM on 02.09.2025.The bidders are advised to be 

present for the opening of tender or they can view the opening through the web site. Tenders without 

requisite EMD and other particulars shall not be considered further but will be retained with KRWSA. 

8. The cost of tender form, for this tender is not refundable even though the tender is cancelled or rejected 

at any stage. 

9. Those contractors who are either blacklisted or failed to complete the works, or refrain from executing 

the agreement and completing the work shall not be eligible to participate in this tender. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:rpmukannur@gmail.com
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3. LETTER SUBMITTING THE TENDER 

(Shall be submitted in this format after filling the details along with hard copies) 

       Ref. No. :         Place : 

   Date : 

From 

 

 

To 

The Regional Project Director 

Kerala rural water Supply and Sanitation Agency, Rional Project Management Unit 

 2
nd

 Floor, Blgd NoIII/253,  Near  AKG Hospital Talap  Kannur – 670002. 

Sir, 

Sub : Submission of E Tender documents – Grey water Management at Nallurnad Ambekkar 

residential Hostel (Residential (sc/st) hostel Edavaka Gramapanchayath wayanad Dist. 

Ref : Your e-tender Notification No. 016/KRWSA/KNR/SUS/MLKY/24-25 dated:16/08/2025 

I/We...............................…………………………...on behalf of …..….………………… 

……… …………………. as the duly authorized person (s) in my/our official capacity 

as………………………………………….  of  the  aforesaid  firm,  hereby  submit  this tender for 

your consideration. I / we have read and under stood all conditions of this document in full spirit and 

meaning. I/We hereby agree to accept all the conditions put forth  in the  succeeding  pages  of  this  

document  without  any  deviations  or with  the exceptions,  which  may be expressly  admitted  and 

accepted  by the  tender  accepting authority before the award of work. Preliminary agreement duly 

executed and signed in Rs. 200/ - worth stamp paper is also enclosed. Copy of the specifications duly 

signed is also enclosed. 

1. EMD for Rs.20,054/- (Rupees  Twenty Thousand fifty four only) has been remitted through internet  

banking facility only. 

2. I / We further agree to complete the whole work in all respects within 90 days from the date of award 

of work. 

3. I/We agree to keep the tender open for acceptance for a period of 9 0 days from the last date 

prescribed for submission of tender. 

4. I / We agree that Authority shall without prejudice to any other right or remedy be at liberty to 

forfeit the said earnest money absolutely if : 

a) In case we fail to keep the tender open as aforesaid or make any modifications in the terms and 

conditions of the tender. 

b) After the Tender is accepted, l/we fail to execute the agreement as provided in the tender 

conditions or to commence the execution of work as provided in condition. 

6. The  tender  submitted  is fully in accordance  with NIT and I / we agree  to all NIT conditions 

and any other conditions prevailing in KRWSA in Toto. 

7. I have not included any conditions in quoting for this tender. 

Yours faithfully 

 
(Office Seal) 

 

 

 

SIGNATURE WITH NAME AND DESIGNATION
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4. PARTICULARS SHOWING STATUS OF TENDERER 
 (Shall be submitted in this format after filling the details along with hard copies) 

 

4.1.1 Name of tenderer : 

4.1.2 Address  

 Permanent : 

 Present for communication : 

 E-mail ID / Fax / Telephone : 

4.1.3 Status of the tenderer/individual or Public Ltd. 

Co. or Private Ltd Co. or registered Partnership 

concern or proprietary concern 

 

: 

4.1.4 Name and address of Chairman of Board of 

Directors and Managing Director/Managing 

Partner (in case of partnership concern) or 

Proprietor (in case of proprietary concern) 

[Memorandum of Articles and Authorization/ 

Partnership deed]  

: 

4.1.5 Whether the tenderer is a registered Contractor 

of KWA/PWD/any State /Central Government 

Department. (CPWD, MES, Railway etc) or 

local bodies (ie Port Trust, District Board, 

Municipality or a statutory body) with Reg. No. 

and year,  issuing authority & validity period    

                                                              

: 

4.1.6 Name and address of two responsible persons 

(preferably Senior Engineers/ Officers of a 

Government Department, Quasi Government 

organization or a local body), to whom 

reference can be made regarding experience and 

performance. 

 

: 

4.1.7 Whether Authorization to act on behalf of the 

firm presented or not 

: 

 

 

(OFFICE SEAL)          SIGNATURE WITH NAME & DESIGNATION
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5. FORMS OF AGREEMENT 

 

(A) FORM OF PRELIMINARY AGREEMENT 

 

"Preliminary Agreement entered on this  ………… day of …………………………Two 

Thousand a n d  Twenty Three, between t h e  R e g i o n a l  P r o j e c t  d i r e c t o r ,  R P M U  K a n n u r  

f or  and  on  behalf  of  Kerala  Rural  water  Supply and Sani tat ion  Agency of  the  one  part  

and  Sri. ....................................................................... ................................ 

.,.................................................. (full name and address of the tenderer). Here in after called the 

contractor of the other part for the execution of the agreement as well as for the execution of the 

work of Grey water Management at Premetric Hostel Mullankolly, Mullankolly Grama 

Panchayath Wayanad District. 

Kerala  Rural  water  Supply and Sani tat ion Agency  (KRWSA) invited tenders for the 

work as stated above by Notification No. 016/KRWSA/KNR/SUS/MLKY/24-25  Dated 16/08/2025 in 

www.etenders.kerala.gov.in and the notice inviting tenders stated as follows : 

Within 14 days after the date when the acceptance of the tender has been intimated to him, the 

tenderer shall submit security deposit for the proper fulfillment of the same and shall execute an 

agreement for the work in the stipulated manner. If the contractor fails to execute the original 

agreement within the stipulated time, the earnest money shall be forfeited to KRWSA without any 

notice or in the case of the contract, fails to maintain a specified rate of progress and reason  for delay is 

solely attributable  to the contractor  (to be specified in each case in the tender schedule) KRWSA shall 

terminate the contract as per the prevailing rules  and rearrange the work at the risk and cost of 

the contractor and fresh tenders shall be called for or the matter otherwise disposed off. 

 If as a result of such measures due to the default of the tenderer to pay the required deposit to 

KRWSA results in any loss to KRWSA, the same will be recovered from him as arrears of revenue. The 

original contractor shall have no claim whatever to the sum that may be due to the contractor on this or 

any other subsisting contracts or under the Revenue Recovery Act or otherwise the KRWSA may 

decide. 

NOW THESE PRESENT WITNESS AND it is mutually agreed as follows : 

The terms and conditions for the said contract having been stipulated in the said tender form to 

which the contractor has agreed, a copy of which forms part of this agreement, it is agreed that the 

terms and conditions stipulated therein shall bind the part to this agreement extend to which they are 

abrogated or altered by express terms and conditions herein agreed to and in which accept the express 

provisions herein all supersede those of the same tender form. 

1. The contractor hereby agrees and undertakes to perform/fulfill all the operations and obligations 

with the execution of the said contract work of Grey water Management at Premetric Hostel 

Mullankolly, Mullankolly Grama Panchayath Wayanad District. (Here the name of the work) 

is awarded in favour of the contractor. 

2. If the contractor does not come forward to execute the original agreement within stipulated time 

(maximum of 24 days, as per clause 7.22.2) after the said work is awarded and selection notice 

issued in his favour, the earnest money shall be forfeited to KRWSA without any notice. If the 

contractor commits breach of any of the conditions of the contract and not following the work 

schedule chart,  stipulated in the NIT therein  KRWSA shall terminate the contract as per the 
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prevailing rules and rearrange the work at the risk and cost of the contractor, otherwise or 

loss so sustained by the KRWSA shall  be realized from the contractor under Revenue  Recovery 

Act as if arrears of land revenue as assessed, taking into consideration  the prevailing  PWD rate 

and after giving due notice to contractor. The acquisition taken by such authority officer or 

officers shall be final and conclusive and shall be binding on the contractor. 

3. The tenderer further agrees that any amount found due to KRWSA under or by virtue of this 

agreement shall be recoverable from the contractor from his EMD and his properties movable and 

immovable as arrears of Land Revenue under the provisions of the Revenue Recovery Act for the 

time being or in any other manner as the KRWSA may deem fit in this regard. 

4. The contractor further assures it is clearly understood that the settlement of claims either by 

part bills or by final bills will be made only according to the availability budget provision and 

allotment of funds to the Regional Project Management Unit, Kannur under respective heads of 

account in which the work is sanctioned and arranged and also subject to seniority of such bills. 

No claim for interest or for damages whatsoever shall be made for the belated settlement of 

claims of bills. 

IN WITNESS WHERE OF the Regional Project Director, RPMU Kannur (here the name of the officers 

of the KRWSA) for on behalf of the Kerala Rural Water Supply and Sanitation Agency (KRWSA) and 

………………………………………………………………………… ………………………...….the 

tenderer have set their hands on the day and year firm above. Written signed by Regional Project 

Director, RPMU Kannur/officers of Kerala Rural Water Supply and Sanitation Agency. 

 

 

                                                                                   REGIONAL PROJECT DIRECTOR 

 

In the presence of witness   

 
1. 

 
2. 

 
Signed and delivered by 

 
.............. ................. ... ............., .................................... the contractor 

 

In the presence of witness   

 
1. 

 
2. 

 
Note: - The form should be presented in Rs. 200/ - valid stamp paper of Govt. of Kerala. 
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(B)       FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF WORK 

AGREEMENT   No. :       

  Date : 

WORKS CONTRACT 

AGREEMENT  entered  into  ...................... day  of  the..................................   Two  Thousand and 

.................................................. between ………………………………… …………… 

……………………………………. of  the  one  part  and   the Regional Project Director, Kerala Rural 

Water Supply and Sanitation Agency, RPMU  , 2nd Floor, Blgd NoIII/253, Near  AKG Hospital 

Talap  Kannur – 670002 Phone : 0497 – 2707601 Email : rpmukannur@gmail.com for and on 

behalf  of  Kerala Rural Water Supply and Sanitation Agency of the other part for the work of Grey 

water Management at Premetric Hostel Mullankolly, Mullankolly Grama Panchayath Wayanad 

District by the former for the use of the Kerala Rural Water Supply and Sanitation Agency as per 

accompanying, plan, specification and conditions of contract approved by the Manager Technical,  Kerala 

Rural Water Supply and Sanitation Agency. 

Cost of the Contract  

The total cost of the works (hereinafter referred to as the “total cost”) is Rs. …………………/- 

(Rupees ……………………………………………………………………Only) excluding GST as 

reflected in accepted Bill of Quantities. 

Completion time 

The works should be completed within 90 days from the date of this Agreement. In exceptional 

circumstances, the time period stated in this clause may be extended in writing by mutual consent of both 

the parties.  

 All other conditions as part of NIT document will form a part of this agreement. The following 

attachments will also be a part of this agreement. 

1. Accepted Bill of Quantities 

2. Performance security 

3. Letter of Acceptance cum Notice to proceed with work 

4. NIT Document/Conditions of contract  

5. Contractor‟s Data 

6. Any other Specifications or Drawings related to work 

7. Action Plan 

8. Any other documents in the contract data as a forming part of contract 

Signed and delivered by the above mentioned contractor: 

In presence of witness: 

1. 

2. 

Signed and delivered by the Regional Project Director, RPMU Kannur on behalf of the Kerala 

Rural Water Supply and Sanitation Agency:  

In the presence of witness: 

 
1. 

2.

mailto:rpmukannur@gmail.com
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6. DEFINITIONS AND INTERPRETATIONS 

1. ‘Government means Government of Kerala. 

2. 'Authority/KRWSA’ means the Kerala Rural water Supply and Sanitation Agency. 

3. „Project Management Unit (PMU)‟ means the office of Project Management Unit, Thiruvananthapuram, 

Kerala Rural water Supply and Sanitation Agency. „Regional Project Management Unit (RPMU)‟ means the 

office of R e g i o n a l  Project Management Unit, K a n n u r  Kerala Rural water Supply and Sanitation 

Agency. 

4. Executive Director (ED) means Executive Director (ED) at the office of Project Management Unit, 

Thiruvananthapuram, Kerala Rural water Supply and Sanitation Agency. 

5. 'Director Technical (DT)’ means the  t h e  Director Technical a t  t h e  o f f i c e  o f  Project Management 

Unit, Thiruvananthapuram, Kerala Rural water Supply and Sanitation Agency. 

6. 'Regional Project Director (RPD)’ means the  t h e  R e g i o n a l  P r o j e c t  D i r e c t o r  a t  t h e  

o f f i c e  o f  R e g i o n a l  Project Management Unit, K a n n u r ,  Kerala Rural water Supply and 

Sanitation Agency. 

7. 'Manager Technical (MT)’ or ‘Executive Engineer’ means the  t h e  Manager Technical a t  t h e  o f f i c e  

o f  R e g i o n a l  Project Management Unit, K a n n u r ,  Kerala Rural water Supply and Sanitation 

Agency. 

8. 'Senior Engineer (SE)’ means the  t h e  Senior Engineer a t  t h e  o f f i c e  o f  R e g i o n a l  Project 

Management Unit, K a n n u r ,  Kerala Rural water Supply and Sanitation Agency. 

9. 'Project Commissioner (PC) or Engineer in charge of work’ means the  t h e  Project Commissioner a t  t h e  

o f f i c e  o f  R e g i o n a l  Project Management Unit, K a n n u r ,  Kerala Rural water Supply and 

Sanitation Agency. 

10. 'Departmental Officers' mean officers of the Kerala Rural water Supply and Sanitation Agency not 

below the rank of a Project Commissioner in charge of the work. 

11. 'Work' means the work / project to be done as per the description in the tender document. 

12. 'Tenderer' means person or persons, firm or partnership or company or consortium of companies 

submitting a tender for the work as defined under item 8 supra, either directly or through duly authorized 

representatives. 

13. 'Contractor’ means person or persons, firm or partnership or company or consortium of companies who 

have entered into contract for the execution of the work. 

14. 'Drawing' means the drawing referred to in the   tender   documents   or   such other drawings as may 

from time to time be furnished or approved in writing by the R e g i o n a l  P r o j e c t  D i r e c t o r .  

15. 'Site' means lands and other places, on, under, in or through which   the work  is  to  be executed  or 

carried  out or any other  place  provided  by the  Authority  for the purpose  of fulfillment of the 

Contract. 

16. 'Departmental rate' means rate worked out by the Authority based on departmental data and Schedule of 

Rates plus conveyance plus 10% towards contractor's profit except on the cost of materials issued 

departmentally. 
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17. 'Specification' means the instructions, provisions, conditions and detailed requirements contained in the 

tender documents. 

18. 'M.D.S.S' means Madras Detailed Standard Specifications (Latest Edition). 

19. 'I.S.S' means   Indian   Standard   Specification, ISO m e a n s  International standard Organization and 

BIS means Bureau of Indian Standards. 'B.S. S' means British Standard Specifications. 

20. 'Approved / Approval’ means approval in writing. 

21. 'Day' means a day from midnight to midnight. „Week‟ means seven consecutive days. 'Month' means 

from the beginning of a given date of calendar month to the end of the proceeding date of the next 

month. 

22. 'Time  tested'  means  the  performance  of  an  item  is  in  such  a  manner  that  it  has successfully 

withstood the service conditions intended originally for a continuous period of not less than 7 years in 

the past without having shown any unpredicted and unpleasant effect and thus has proved the 

worthiness beyond doubt. 

23. „Lead Partner/partner in charge’ means the partner who is authorized by an agreement executed by all 

partners to receive any instructions / communications/ payments from KRWSA and to attend any 

discussions or other activities in respect of this contract on behalf of all partners. 

24. 'Testing' when a structure / component / equipment is tested to ascertain its strength/durability /material 

comparison with respect to design / service loads or performance to the satisfaction of the Engineer in 

charge or as stipulated in the scope of work or as per ISS /BSS, or any such standards / specifications, it 

is defined as testing. 

25. 'Trial  Running'  means  putting  all  components  together  with  the  service  /  design conditions so as 

to ascertain the individual and combined performance of all works under the scope together, with 

respect to the design performance for a period specified in the scope of works. 

26. 'Commissioning' means having ensured satisfaction in performance  with respect to design / service 

conditions in testing and trial running putting the works under the scope of work into desired real service 

conditions from a particular moment of time continuously or otherwise as envisaged. 

27. 'Training'  means imparting  of training to Authority  staff with sufficient  practical  and theoretical 

knowledge for the operation and maintenance of the service system/ scheme and the knowledge for 

attending to emergency repairs or acting appropriately on emergency situations that may arise during 

the life time of the system, as included in the 'work'. 

28. 'Manual’ means Manual on Water Supply and treatment third edition Revised and up dated May 1999 

(or the latest) of Central Public Health and Environmental Engineering Organization. 

29. 'MLD/mld' means Million liters per day. 'LPS/lps' means Litres per second 

30. ‘EPCM’ means Engineering Procurement, Construction and Management. 

31. „Maintenance‟ means Maintenance for specified period during the guarantee period mentioned after full 

commissioning of project. 

32. ‘ETS’ Electronic tendering system and „E-tender’ means electronic tender. 

33. „Tender‟ refers to all documents submitted by the bidder through electronic media and attachments in 

hard copy. 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

7. TENDER CONDITIONS : PART –I 

[CONDITIONS/ CRITERIAS FOR TWO COVER SYSTEM IS NOT APPLICABLE TO THIS 

SINGLE COVER SYSTEM TENDER] 

PRE-QUALIFICATION OF TENDERERS 

7.1 The Regional Project Director, RPMU Kannur for, and on behalf of the Kerala Rural Water Supply 

and Sanitation Agency propose to arrange the following work under Percentage/Item rate/EPCM / 

Lump Sum contract basis 

Name of Work : Grey water Management at Premetric Hostel Mullankolly, Mullankolly Grama 

Panchayath Wayanad District. 

7.2 The successful tenderer shall be entrusted with the work of design, construction, supply, erection, pipe 

laying, commissioning and maintaining of all the Civil, Mechanical and Electrical components required 

for the completion of the project as described in the "Scope of Works" in Volume II. 

7.3 Contractors who wish to submit their bids must have the technical knowhow, standing experience & 

proven reputation in the design and execution of the various works which are included in the project 

proposals/scope of works. They should furnish satisfactory evidence of successful completion and 

satisfactory performance of similar works done by them in the past (in relevant format provided in this 

tender document). 

Engaging a consultant : In case the tenderers intend to engage a consultant for the purpose of design 

or any such specialized function for the contract, the name and address of such consultant together with 

an undertaking from the consultant shall be included in the technical bid package specifying the 

specialised function. 

7.4 The tenderers who have submitted the bids, shall be considered as pre qualified for consideration of 

their bids further only if: 

i. The tenderer has the technical know - how, standing experience and proven reputation in 

similar works; the criteria for past experience counted shall be as per clause 7.17.1.2 

ii. In case of joint ventures consisting of pipe manufacturer/design consultant/and Civil / 

Mechanical/Electrical Engineering Contractors, where both/all are jointly and severally 

responsible for the proper and complete  execution  of the contract,  the Civil Engineering  

Contractor  shall act as the lead contractor,  he shall  have  proven  reputation  in pipe  laying  

works /construction of Water treatment Plant / similar facility and who can show satisfactory 

evidence of successful time bound completion and satisfactory performance of the facility as 

described in the scope of work. The partners shall satisfy the requirements as in clause 7.4.1.f. 

iii. The manufacturer should have adequate capacity and facility for manufacturing the required 

pipes, BIS certification and minimum 3 year production experience.  

In case a pipe manufacturer alone is quoting for this work the firm should have the required 

qualification criteria among financial status and experience as stipulated in the relevant clauses. 

7.4.1 In case the tender is submitted as a JOINT VENTURE: 
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i. There shall not be more than four partners in a joint venture and one partner shall be designated 

as lead partner. 

ii. The lead partner submitting the tender on behalf of the joint venture shall (a) submit complete 

information pertaining to each such partner and (b) state in the covering letter attached to the 

tender the name of the lead partner in charge duly authorized for submitting the tender which 

shall be evidenced by proper power of attorney signed by legally authorized signatories of all 

the partners. 

iii. Original or notary attested copy of the agreement confirming the intent of all parties to form a 

joint venture shall be attached with the tender. It shall also distinctly show: 

a. The financial participation of each member of the joint venture and the responsibility of 

each member as regards the planning and execution of the work. 

b. Name of the lead partner in charge who is authorized to incur liabilities and receive 

instructions for and on behalf of all/any of the partners of the joint venture during the 

entire period of the contract including any extended period, as well as for receiving 

payments due. 

c. An undertaking to the effect that all the partners of the joint venture   shall   be jointly & 

severally responsible for the execution of the contract, in accordance with  the terms and 

conditions of the contract. 

d. A partner or a design consultant who has joined with the lead partner   to compete in this 

bid shall not compete singly or in association with any other tenderer for this work. The 

tenderer while submitting his bid shall obtain an undertaking in this regard from his 

design consultant / partner and produce it along with the technical bid. 

e. The aggregate of the qualification criteria of all partners together shall be sufficient to 

meet the requirements as if a single tender only on financial criteria. 

f. A lead partner of the joint venture shall meet at least 40% of the qualification criteria in 

terms of annual turnover and net worth and any other partner shall meet at least 25% of 

the qualification criteria. 

g. The extent of participation of each partner shall be specified as also experience of all 

such partners in the relevant field. However, a partner only for design and consultancy 

shall not be reckoned for the purpose of clause (f) above. 

h. Where the tender submitted is as per clause (g) above for the purpose of attaining pre -

qualification as a design and management consultant of the prime contractor, then full 

information shall be    given on the consultancy firm's proposed participation. An 

undertaking from the consultant for providing professional assistance to the contractor 

s h a l l  accompany the   tender   together   with   the complete details regarding the 

technical man power and experience of s u c h  consultant. 

i. Status of persons signing the tender on behalf of the firm in the event of the tender being 

submitted by a firm , the person signing the tender on behalf of the firm shall state his 

position in the firm as to whether he is the proprietor, partner or Manager etc. He shall 

also furnish with the tender, the letter or other documents (in original) authorizing him 

to act on behalf of the firm. 
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7.4.2. CHANGE IN THE FIRM'S CONSTITUTION 

7.4.2.1 In the case of contract entered into by partnership firm, any change in the constitution 

of the firm shall forthwith be notified by the contractor to the Regional Project Director and 

to the officer with whom the agreement has been executed. 

7.4. 2.2 The  contractor,  shall  not  without  the  previous  sanction  in writing  of  the authority 

accepting the tender, execute any power of attorney in respect of any matter implying this 

contract  and  an y  such  power  of  attorney  executed  without  such  sanctions shall  not  

be recognized by or be binding up on the Authority either to grant such sanction or to ref 

use it or revoke a sanction once given. 

7.4. 2.3 In the case of partners who are in joint venture for executing the agreement, no change in 

the individuals of the firm shall affect the liability of the person who may sign the 

agreement. Any such change    shall be forthwith notified by the contractor to the 

Agreement Authority and the Regional Project Director for information. 

7.5 TENDERS TO BE IN PRESCRIBED FORM 

Tenders, which are not submitted in the prescribed form, shall be summarily rejected. 

7.6 HOW TO SUBMIT THE BID 

The prequalification details in FORMATS Q1 to Q8, particulars showing status of tenderer shall be 

submitted electronically and in hard copy. The price bid in FORMATS BOQ shall be submitted 

electronically only. The tenderer shall also upload all pages of the NIT in proof of the understanding 

and acceptance of all the tender conditions. 

The tender attachment such as NIT, Formats Q1 to Q8, Preliminary agreement, solvency certificate, 

letter accompanying the tender, deed for joint venture/partnership firm, clarifications issued, and all 

other supporting documents shall be submitted in hard copy and uploaded as well.  

The tender attachment shall be submitted in a single sealed outer cover super scribed with tender 

number, name of work and name of contractor/firm quoting the work with two inner covers marked A 

and B.  

Cover A - This sealed cover should contain preliminary agreement, Solvency and  Certificate  of  joint  

venture  in  original  or  true  copy  attested  by  a Notary  

Cover B - shall contain the following information documents for prequalification (including technical 

bid) to be submitted as part I & II. This cover also contains a checklist of all documents containing the 

technical bid. All the pages in the Technical Bid shall be serially numbered for each part. The tenderer 

shall sign all pages of NIT in proof of the understanding and acceptance of all the tender conditions and 

enclosed. 

Solvency certificate issued within a maximum period of six months before the date of tender from  

scheduled  bank /Tahsildar  for  a  minimum amount of 20% of estimated PAC subject to a maximum 

value of Rs. 5.00 Crores  should  be  provided  unless  the  Tenderer is a public  Limited Company. 

 No opportunity shall be given for providing proof of the solvency after submission of bid. Solvency 

certificate shall be provided in Q4A. Solvency shall be a minimum of Rupees 5 Crore (Rupees Five 

crore  only) 
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 Part I  -  This part should contain NIT and relevant details as per the NIT conditions. This should also 

contain all information required for financial pre-qualification of   the tenderer, such as copies of 

audited account, details of works done previously, work in hand etc. and such information should be 

furnished in specified formats Q1 to Q8,  

Part II- shall contain Design, Product information (Specifications, Manufacturers etc.) and such other 

required detail satisfying the requirements in the SCOPE OF THE WORK. 

7.7 HOW TO SUBMIT PRE - QUALIFICATION BID  

7.7.1 It is mandatory that each pr e-qualification application shall contain the following. 

A  Information called in formats Q1 to Q8 in section 7 with supporting documents submitted 

through electronic media.  

B  Annual account statement of the applicants for the three consecutive years certified by 

registered independent auditors prior to the financial year of this tender. If the audit report for 

the year is not available, the latest audit report for the three consecutive years just previous to 

last year shall be considered. 

7.7.2 All financial data/monetary values entered in the formats for the works executed /works in hand 

should be stated in Indian rupees. For details of contract submitted in support of past experience, the 

contract amount in original currency should also be stated along with Indian rupees exchange rates 

as applicable on 30 days prior to the last date of submission of tender and as determined by the 

Reserve Bank of India. 

7.7. 3   All details furnished should be complete and as applicable six months prior to the last date of 

submission of tender. 

7.7. 4   Applicants are particularly advised to fill the details strictly as per the enclosed formats Q1 to Q8. 

Applications will be rejected if required details are not furnished in prescribed form and if it do not 

meet the minimum qualifications/requirements mentioned anywhere in this document. Any formats 

furnished in lieu of prescribed formats will not be accepted. The applicants may furnish any 

additional information, which in his opinion will highlight his capacity to perform, along with the 

attachments. The applicant shall furnish the list and number of equipments with registration 

numbers intended to be deployed for this work. 

7.7. 5   While, applications are under consideration, applicants and their representatives or other interested 

parties are advised to refrain from contacting by any means KRWSA officers on matters related to 

the applications under scrutiny. Applicants will not be permitted to change the substance of their 

applications after they have been opened. Non compliance with these provisions shall be a cause for 

disqualification. 

7.7. 6   No  firms/  partner  of  any  firm,  consultant  including  design  consultant  or individual be, who 

have submitted the tender for a work shall associate with any other bidder in the particular tender. 

EMD in such cases shall be forfeited and both the tenders will be treated as rejected. 

7.8 HOW TO SUBMIT THE TECHNICAL BID (Cover – B Part II) 

7.8. 1 There shall be a brief description of the systems offered as a prelude to the bid under the title "Brief 

description of the systems offered" and numbering each of the paragraphs. This shall be followed 
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by details of the civil structures under the title "Particulars of civil works." This shall contain the 

particulars regarding length, breadth, total height, water depth and sizes of the different components 

and the specifications of the materials proposed for construction of the various parts of these 

components and the method of execution. The civil structures shall be deemed to include all 

pipelines in case of Treatment plants/ Reservoirs. The tenderer is bound to execute all the works 

described in NIT even though if it is not expressed in brief description of systems offered by the 

contractor. 

The particulars of the civil structures shall be followed by details of the electrical and 

mechanical equipments giving a clear picture as to (i) number of each equipment /components / 

valves offered (ii) quoting relevant standard specifications to which the materials conform (iii) 

manufacturers of the various items (iv) full size capacity of the equipments (v) locations where they 

are proposed and so on in as much details as possible. 

7.8. 2   The details shall, wherever possible, be furnished in the form of rows and columns (Tables) for 

enabling a quick evaluation of the offer, 

7.8. 3 A preliminary design substantiating the above shall be enclosed. 

7.8. 4   Drawing required for explaining any of the items above shall be prepared to scale and appended. 

7.8. 5 deleted 

7.8. 6 Any other information the tenderer feels essential for a better evaluation of his tender shall also be 

appended after the drawings. 

7.8.7 The documents of the Technical bid as per Clause:  7.8.1 to 7.8.6 shall be arranged in the same 

order. 

7.8.8   In case of pipeline work the MOU signed with the pipe manufacturers shall be enclosed 

7.8.9 In case of work which involves supply of materials/equipments, the proposed vendors list shall be 

appended. The selection of vendor shall vest with the tendering authority. 

7.8.10 The itemized schedule of works explained under the scope of works shall be prepared and a 

copy of the same without the rates and cost shall be furnished in the technical bid. Detailed design 

for construction shall be furnished after the award of the work. The  cost      or rate  shall          not  be  

disclosed       any    where  in       this  sheet ,   as    it  shall    render  the      tender  invalid. 

7.8.11 ALTERNATE OFFERS AND DEVIATIONS 

Any alternative offer deviating from the scope of work and specifications provided in the NIT 

will not be entertained and shall render the tender invalid. 

 7.9 HOW TO SUBMIT THE PRICE BID 

 7.9. 1 The price bid in format BOQ should be submitted electronically only. The cost or rate shall not be 

disclosed anywhere in this sheet, as it shall render the tender invalid. The  price  Bid  shall  be  

submitted  only  in  the format  specified  for  that  purpose  (Form  BOQ).   

 7.9.2   The price bid shall not be used for expressing or putting forth any techno commercial conditions 

of the tender. Violation of this stipulation shall result in rejection of the tender after  the            opening                   of 

the  p rice    bid          even    if   it     may    happen  to  be  the  lowest. 
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7.9.3 VARIATION OF PRICE BID 

The tenderer is bound to carry out the work as per the specification at the quoted rate. Nothing 

inferior to specification as per the scope of work included as part of this NIT shall be acceptable. 

Price variation on any account shall not be permitted if not explicitly specified otherwise in this NIT 

and the tenderer is expected to follow sound engineering practices in his designs and cost 

calculations. Changes in statutory taxes/levies, if any, shall be applied on cost of pipe in case of 

pipeline works, involving pipe supply. In all such cases the duties, levies, and taxes in percentage 

that he has considered in the quoted amount and the cost of pipes shall be declared by the tenderer 

while submitting his price bid. Any escalation/ reduction in statutory duties and levies will be applied 

only on the basic price of pipes and specials. No escalation in statutory taxes, duties and levies etc. 

shall be allowed beyond the approved period as per the procurement schedule, accepted and included 

in the agreement. 

7.10 ATTESTATION OF CORRECTIONS AND ADDITIONS 

Care shall be taken to prepare the tenders without corrections/over   writings /  e r a s ing  etc. 

However, if any corrections, additions or pasted slips shall become necessary, the same shall be 

signed by the tenderer. 

7.11 LANGUAGE OF THE TENDER 

Tenders shall be submitted in English and all information in the tender shall be in English. 

Information in any other language shall be accompanied by its translation in English. However, the 

details as read in the English text will be governing. Failing to comply with this direction may be 

considered as a sufficient reason for disqualifying a tender. Any communication should be in 

writing. Tenderers can make correspondence with the tendering authority through E mail, by fax, or 

by post. 

7.12 CERTIFICATE OF NON -RELATIONSHIP 

1. Persons related to any officer of the Kerala R u r a l  w a t e r  S u p p l y  a n d  S a n i t a t i o n  

A g e n c y , who is in charge of or having control over the work, are strictly prohibited from 

tendering for the work. Relationship in this respect is restricted to father, mother, husband, wife, 

son, daughter, brother, sister, nephew, father -in-law, brother in-law, mother- in-law, sister- in-law 

and first cousin of the officer concerned. The tenderers shall declare that they are not related to any 

officer of the Kerala R u r a l  w a t e r  S u p p l y  a n d  S a n i t a t i o n  A g e n c y  who is in charge 

or having control over the work. 

2. If at any stage, the above condition is found to have been contravened,  the earnest money 

/security deposit of the tenderer shall be forfeited and contract entered into shall be cancelled and 

the work arranged at his risk and cost. 

7.13  FIRM PERIOD OF TENDER 

Tenders  shall  be firm  for acceptance  for a period  of 90 days from  the last  date prescribed for 

submission of tender. No tender can be withdrawn or altered before the firm period is over. Any 

tenderer who withdraws or alters the tender before the expiry of the firm period shall do so at the risk 

of the tenderer and the earnest money will be forfeited to KRWSA. 

7.14 PERIOD OF COMPLETION, SCHEDULED IN CPM / PERT 

The work shall be completed in all respects within 90 days months from the date of award of work. 

This period of execution is inclusive of monsoon season. The Contractor shall follow the work 

schedule prepared by the Tendering Authority in CPM / PERT, which will be made available to the 

contractor in the form of Gantt chart and AON diagram provided with the bid document to complete 



19 
Tenderer                                                                                                                                                                                                  Tendering  Officer 

the work within the stipulated time period. The execution of work shall be done in monsoon season 

also by taking all necessary precautions. 

7.15 AUTHORITY ACCEPTING THE TENDER 

The final acceptance of the tender vests with the Regional Project Director, RPMU  Kannur, 

KRWSA which is not bound to accept the lowest tender or assign any reason for rejecting    any 

tender. The Authority reserves to itself the right of re-advertising the tender for the work for 

carrying out the work in any manner that may be deemed fit, subsequent to this invitation of tender. 

7.16 EVALUATION OF TENDER 

The tender submitted by a tenderer/firm shall be evaluated in two phases. 

Phase I  : Pre – qualification of tenderers 

First stage : Pre-qualification of tenderers based on : 

(a) Financial Standing 

(b) Past Experience and  

(c) Organizational Capacity. 

Second stage :   Evaluation of technical particulars and designs as submitted for the present 

project according to scope of work described. 

Phase II  : Evaluation of price bid of the pre qualified tenderers. 

7.17 EVALUATION OF PREQUALIFICATION APPLICATION 

All formats, Q1 to Q8 shall be furnished with all required particulars. 

7.17.1 MINIMUM ELIGIBILITY CRITERIA FOR PREQUALIFIATION. 

The applicant must be a well - established contractor/ reputed firm/ manufacturer with experience 

and capabilities in executing works similar to the work tendered. The applicant can either be a 

single or a joint venture as per clause 7.4.1 of this NIT. The minimum qualification expected for 

eligibility for pre qualification will be based on the following. 

1. Financial standing 

2. Past experiences 

3. Organizational capacity 

4. Technical capability 

7.17.1.1 FINANCIAL STANDING 

In case of joint venture/ partnership, financial standing of all partners may be added together for 

explaining the capacity for pre -qualification subject to clause 7.4.1 of this NIT. It should be 

ensured by the tenderer that all the documents furnished are duly verified and authenticated by 

him.  No  additional  documents  will  be  called  for  or  accepted  after  the submission of the 

tender to prove financial standing. (A) Net worth 

1. For all works above 300 lakhs, net worth alone shall be the main criteria for qualifying the 

tenderer financially irrespective of the bid capacity. From certified annual accounts for the 

previous financial year submitted by the contractor, his net worth shall be evaluated based on 

what he owns and owes. The amount owned consists of total assets in the form of fixed and 
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current assets and the amount owed are the total liabilities. The details shall be furnished in the 

format         Q4. 

The net worth of the applicant shall be more than 15 % of annual turnover (taken as average 

over the preceding 3 years). Also the net worth shall not be less than 10% of the average annual 

estimated cost of this contract. Minimum period of calculation of net worth shall be considered 

as one year even if the time of completion of work is less than one year. For time of completion 

more than one year, the net worth calculation shall be done proportionate to the actual 

period. 

Example : 

PAC - 6,00,00,000 Completion period 18 months 

(A) Net Worth 

1. 10% of annual estimate cost = (6,00,00, 000 /1.5)x (10/100) = 40,00,000 

2. 15% of the annual turn over 

Minimum turn over as per clause B = 1,20,00,000 

Minimum net worth = 1,20,00,000x 15 /100 = 18,00,000 

Maximum of the two, Rs.40,00,000 

2. The net worth of the applicant shall be more than Rs………  

3. In the case of joint venture, every member shall furnish credit rating from a scheduled bank, 

which shall be equivalent to a minimum of 10% of the estimated cost. 

4. If the Net worth is less than the required amount but greater than two third of the same, then 

there should be an over draft facility available from a scheduled Bank amounting to twice the 

amount by which the net worth is less which is to be submitted in format Q.4B. 

(B) Annual Turn Over 

The minimum average annual turnover of the tenderer submitting this bid shall be 

greater than 20% of the estimated cost of the work subject to a maximum requirement of Rs. 

500 lakhs. 

Example: 

PAC = 600,00,000 Completion period = 18 months. 

Minimum annual turnover = 20% o f the PAC subject to a maximum of 500 lakhs i.e., 

600,00,000 x 20 / 100 = 1,20,00,000 

1. The minimum average annual turnover of the tenderer submitting this bid shall be greater 

than Rupees…………… 

2. The average annual turnover of the tenderer shall be calculated from the certified annual accounts 

of the preceding 3 financial years. 

Or 

From the certified annual accounts of the bidder who is having the required average annual 

turnover for the preceding two years and turnover along with one year good financial standing 

during the last 5 years. 
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7.17.1.2 PAST EXPERIENCE 

7.17.1.2.1 No experience is insisted for any components of the work costing less than 10% of the TPAC 

7.17.1.2.2 A bidder who has lagged in two or more works, for which Liquidated Damages (LD) were impose 

in the ten year period prior to tender date, shall not be considered for pre-qualification.  

Contractor shall submit an undertaking stating the details of delayed works if any, clearly 

certifying that he has not delayed two or more works, for which Liquidated Damages (LD) had 

been imposed in the past five years prior to the date of tender. 

7.17.1.2.3  For any specialized nature of work (like SCADA/Telemetry/HDD/Micro Tunneling/Smart Meter 

etc) which is not covered under the qualification requirement, to ensure quality and better 

competition in tendering. The tender inviting authority can stipulate qualification requirement with 

the written approval of the concerned Manager technical. 

7.17.1.2.4 Experience of joint venture does not pre-qualify any of its partners individually. In the case of 

dissolution of JV a partner can claim  experience only for that part of the scope of work for which 

he was responsible as a partner in the JV, as certified by the Agreement Authority. 

It was not compulsory to mention the responsibility of a JV partner in his experience certificate in 

previous KRWSA contracts (prior to 28/09/2018). Hence, experience certificates issued by the 

agreement authority to a JV partner as per previous KRWSA contracts shall also be considered for 

pre- qualification.   

Past experience certificate of his own can be considered for sole/ partner of joint venture subject 

to clause 7.4.1 and 7.17.1.2.4 of NIT. 

Experience of Joint Venture can be considered only for the same JV. 

Experience as a partner of one joint venture can be considered for sole/partner of another joint 

venture subject to clause 7.4.1 and 7.17.1.2.4 of NIT. 

7.17.1.2.5 Construction of civil structures except Water Treatment Plant (WTP) and Sewage 

Treatment Plant (STP):- 

a. The bidder must have experience of having successfully completed a single work (which includes 

any RCC structure like Overhead water tank, Ground level tank, Sump / Weir / Intake well / 

Framed RCC buildings / Stadium, Godowns, Subways, Tunnels, Underpass, Warf, Jetty / Bridges / 

Aqueduct / Culvert / Retaining wall / Water Treatment Plant / Sewage Treatment Plant, etc.)  

worth minimum 40% cost of major civil component included in the particular tender for his Sole / 

Joint Venture / Partner of the Joint Venture within the last ten  years. 

Annual escalation @ 5% (simple interest) will be allowed for the cost of works completed in the 

previous years  

b. No experience is required for components in the scope of work of projects costing less than 10% 

of the Tendered PAC. 
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7.17.1.2.6 Construction of Water Treatment Plant upto 5 MLD output capacity. 

Must have constructed a Water Treatment plant in the past will any  technology for a minimum 

of 1 MLD output capacity for his sole/Joint  Venture/Partner of the Joint Venture. 

7.17.1.2.7 Construction of Water Treatment Plant above 5 MLD output capacity 

Must have constructed a Water Treatment Plant in the past with any technology for a minimum of 

40% output capacity subject to a maximum of 40MLD for his sole/Joint Venture/ Partner of the 

Joint Venture. 

7.17.1.2.8 Construction of water treatment Plant with modern technology (except Conventional Filters, 

     Lamella, Plate settler, Tube settler) 

a. Must have constructed a Water Treatment Plant in the past with any  Technology for minimum of 

40% output capacity subject to a maximum of 40MLD for his sole/Joint Venture/ Partner of the 

Joint Venture. 

b. In addition to the above, Must have constructed a Water Treatment Plant in the past with similar  

Technology for minimum of 10% output capacity of the proposed treatment plant for  his 

sole/Joint Venture/Partner of the Joint Venture.(If the bidder has 40% experience in the same 

innovative technology, no further experience in conventional technology is required). 

7.17.1.2.9 Rehabilitation work of Water Treatment Plant. 

Must have constructed/rehabilitated Water Treatment Plant in the past with similar Technology for 

minimum of 25% output capacity for his sole/Joint Venture/Partner of the Joint Venture. 

7.17.1.2.10 O&M work of Water Treatment Plant. 

Must have constructed/rehabilitated/Operated & maintained   Water Treatment Plant in the past 

with similar Technology for minimum of  25% output capacity for his sole/Joint Venture/Partner 

of the Joint Venture. 

7.17.1.2.11 Construction of Sewage Treatment Plant  upto  5 MLD capacity 

Must have constructed a Sewage Treatment Plant in the past with any technology for a minimum 

of 0.5 MLD capacity for his sole/Joint Venture/Partner of the joint Venture. Experience Certificate 

issued by Agreement Executing Authority of registered private firms will also be considered. 

7.17.1.2.12 Construction of Sewage Treatment Plant of capacity above 5 MLD 

Must have constructed a Sewage Treatment Plant in the past with any technology for a minimum 

of 10% capacity for his sole/Joint  Venture/Partner of the joint Venture. Experience Certificate 

issued by Agreement Executing Authority of registered private firms will also be considered. 

7.17.1.2.13 Supplying and laying of Water Supply pipes upto and including 400mm diameter pipes of 

      any material. 

For pipe laying works of any type of pipe of diameter upto 400mm,  no experience will be 

insisted upon. 

7.17.1.2.14 Supplying and laying of Water Supply pipes above 400mm and up to and including 800mm 

       diameter pipes of any material. 
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a) Experience will be insisted with respect to the highest diameter of the pipe in the scope of the 

work. Irrespective of its length in the scope of work, but subject to the general condition that 

no experience is required for components costing less than 10% of the Tendered PAC 

b) Subject to the criterion (a) above, for works with the total length of laying greater than 

1000m- Must have supplied and laid a total of 1000m of 300mm or higher sized pipes of any 

material in the past in  a single work for his sole/Joint Venture/Partner of Joint Venture. 

c) Subject to the criterion (a) above, for works where the total length of pipe line to be laid is 

less than or equal to   1000m- the experience is supplying & laying of 500m of 300mm or 

higher sized pipes of  any material in the past in a single work for his sole/Joint 

Venture/Partner of Joint Venture is enough.  

7.17.1.2.15 Supplying and laying of Water Supply pipes above 800mm diameter any material. 

a) Experience will be insisted with respect to the highest diameter of the pipe in the scope of the 

work, Irrespective of its length in the scope of work, but subject to the general condition that 

no experience is required for components costing less than 10% of the Tendered PAC 

b) Subject to the criterion (a) above, for works with the total length of laying greater than 

1000m- Must have supplied and laid a total of 1000m of 500mm or higher sized pipes of any 

material in the past in a single work for his sole/Joint Venture/Partner of Joint Venture. 

c) Subject to the criterion (a) above, for works where the total length of pipe line to be laid is 

less than or equal to   1000m- the experience is supplying & laying of 500m of 500mm or 

higher sized pipes of  any material in the past in a single work for his sole/Joint 

Venture/Partner of Joint Venture is enough. 

7.17.1.2.16 Supply and Installation of Pumps & Motors, Transformer and other electrical equipments. 

MoU with Manufacturer/Authorized Dealer and a MOU with “A Class Electrical Licensee is 

required. 

7.17.1.2.17 Supplying and laying of sewerage pipes upto and including 400 mm diameter pipes of any 

       materials. 

The Tender Inviting Authority shall fix the experience with the approval of the Technical 

Sanction issuing Authority based on the requirements and local conditions so as to ensure 

competence. 

7.17.1.2.18 Supplying and laying of sewerage pipes above 400mm and upto including 800 mm diameter 

      pipes of any materials. 

The Tender Inviting Authority shall fix the experience with the approval of the Technical 

Sanction issuing Authority based on the  requirements and local conditions so as to ensure 

competence. 

7.17.1.2.19  Supplying and laying of sewerage pipes above 800mm diameter pipes of any materials. 

The Tender Inviting Authority shall fix the experience with the approval of the Technical 

Sanction issuing Authority based on the  requirements and local conditions so as to ensure 

competence. 
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7.17.1.2.20 The tenderer shall submit sufficient testimonials from the clients for whom he has executed 

similar type of work during the past ten years. The tenderer shall also furnish past performance 

data of the works carried out by him in format Q1 and Q3. The tenderer shall also furnish his 

commitments in respect of work in hand on the date of pre-bid meeting of this tender in format 

Q2. 

7.17.1.2.21 Certificates of experience issued by the Agreement Executing Authority or an Officer in Charge 

of the plant/pipeline work not below the rank of Regional Project Director of Central/State 

Govt/Public Sector undertakings only will be considered for evaluation. In the case of 

subcontractors/sublet works, experience will be reckoned only if there is provision in the original 

contract for subletting/subcontracting and such sub contractors are approved by the original 

client. Also in such cases certificates issued by original client (Not by the contractor) shall only 

be considered towards experience. The date of award of such works, date of agreement and 

period of completion as per agreement and actual date of completion should be mentioned. The 

certificates furnished will be verified. If required in case any poor/false performance in the work 

undertaken by the tenderer is evident on verification, the offer will not be further 

considered/processed.( In case of construction of Sewage Treatment Plant, experience certificate 

issued by agreement executing authority of registered private firms will also considered as 

provided in clauses 7.17.1.2.11 & 7.17.1.2.12. 

7.17.1.3. ORGANISATIONAL CAPACITY 

The Organizational Capacity of a tenderer will be judged based on data furnished by him in respect 

of the personnel and experience in the design of the project components, planning of project,  

implementation,  execution  of  project,  number  & capacity of construction plants, equipment 

and vehicles in good working condition which he shall deploy for the project implementation  

in case the work is awarded to him, the details should be furnished in formats Q5 & Q6. The 

tenderer shall also deploy adequate number of supporting staff and any additional plant and 

equipment other than those mentioned in the list as and when required for successful completion 

of the project. 

The tenderer shall employ Technical personnel in addition to other supporting staff as detailed 

below for tenure of the contract for works supervision depending upon the cost of work.  

a) For works, Estimated cost from Rs.5 crores to Rs. 20 crores : 

1. Works Manager – 1 No. (Civil Engineering Graduate with minimum 3 years experience) 

2. Site Engineer – 2 Nos. (1 No. for supervision and 1 No. for Quality Control) – (Civil 

Engineering Graduate with minimum 1 year experience) 

3. Site Engineer – 2 Nos. (Civil Engineering Diploma holder with minimum 1 year 

experience) 

4. Supervisor (Mechanical) (if required) -1 No. (Mechanical Engineering Diploma holder 

with         minimum 1 year experience) 

b) For works, Estimated cost above Rs. 20 crores :  

1. Works Manager – 1 No. (Civil Engineering Graduate with minimum 5 years experience) 
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2. Site Engineer – 3 Nos. (2 No. for supervision and 1 No. for Quality Control) – (Civil    

Engineering Graduate with minimum 3 year experience) 

3. Site Engineer – 4 Nos. (Civil Engineering Diploma holder with minimum 2 year 

experience) 

4. Supervisor (Mechanical) (if required) -1 No. (Mechanical Engineering Diploma holder 

with   minimum 2 year experience) 

7.17.1.4 TECHNICAL CAPABILITY 

(A)  TECHNICAL PARTICULARS AND DESIGN 

The technical particulars such as structural design of civil works/design and selection of pipes, 

design and selection of electrical/mechanical equipments, and their proposed suppliers/ 

manufacturers etc. shall be in conformity  with the requirements  of the scope of work and 

technical bid package. 

(B) PROJECT MANAGEMENT STRATEGY 

The Contractor shall follow the work schedule prepared by the Tendering Authority in CPM / PERT, 

which will be made available to the contractor in the form of Gantt chart and AON diagram provided 

with the bid document to complete the work within the stipulated time period.  

7.17.1.5  All formats, Q1 to Q8 shall be furnished with all required particulars. 

7.17.1.6 In case of joint venture partnership, bid capacity and financial standing and machinery and 

personnel of all partners may be added together for explaining the capacity for pre-qualification. It 

should be ensured by the tenderer that all the documents furnished are duly verified and 

authenticated by him.  No additional documents will  be accepted after the submission of the 

tender. 

7.18 Offers are liable to be rejected if 

1) The information given in formats Q1 to Q8 is incomplete / misleading or false (such application 

will be considered as non -responsive) 

2) The facts are miss-represented. (In this case the EMD is liable to be forfeited). 

3) The records of poor performance are found out at any time after submission of bid. 

4) The contractors who are blacklisted or failed to complete the works, or  refrained  from executing 

the agreement and completing the work which they had agreed in the tender. 

7.18.1 Tenders will be rejected if 

1) EMD is not proper and sufficient 

2) NIT is not accepted in Toto 

3) If the tender is conditional 

4) If the formats Q1 to Q8, and BOQ are not submitted. 

7.19   The successful bidders who are qualified in the pre-qualification evaluation will alone be invited 

for attending the opening of the price bid. 
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7.19.1 WITNESSING OF TENDER OPENING 

Only one authorized representative will be permitted to witness the bid opening  at both the 

occasions as in clause 7 of Detailed Tender Notice in Chapter 2. 

7.20 FINAL DECISION MAKING AUTHORITY 

The Authority reserves the right to accept or reject any of the applications for pre qualification 

without assigning any reasons thereof and Authority's decision shall be final. 

7.21      PERFORMANCE GUARANTEE AND ADDITIONAL PERFORMANCE GUARANTEE   

           (see Corrections and modifications  separately attached)  

Performance guarantee, the amount collected at the time of executing contract agreement, will 

be 5% of the contract value (agreed PAC) and the deposit will be retained till the expiry of 

Defect Liability Period. At least fifty percent (50%) of this deposit shall be collected in the form 

of Treasury Fixed Deposit and the rest in the form of Bank Guarantee or any other forms 

prescribed in the revised PWD Manual 

Additional Performance Guarantee will be required in all cases where quoted rate falls below 10% 

of the estimate cost but the maximum permissible lower limit is 25% below the estimated cost. 

The 10% standard exemption will be applicable to all estimates quoted below estimate cost upto 

25%. If the rate quoted by the contractor is "x%" below estimate cost (where x lies above 10% and 

upto 25%) the performance guarantee for an amount equal to (x-10)% of the estimate amount shall 

be obtained from the contractor. 

The tender with lowest quoted rate less than 75 % of the estimated PAC (below 25 % of estimated 

PAC) shall not be rejected if sufficient competition is ensured and the rate quoted by the second 

and third lowest bidder are also comparatively nearer the lowest bidder. The tender inviting 

authority shall obtain a statement from the lowest bidder quoting rates below PAC regarding the 

reasonableness of the rate quoted to assess that whether the quoted rates are workable. If the 

contractor quotes less than 75% of the estimated PAC and variation with all other quoted rates are 

much higher, the Tender accepting authority shall take appropriate decision based on merit. 

7.22 EXECUTION OF AGREEMENTS 

7.22.1 Preliminary agreement in Rs. 200/ - Kerala Govt. Stamp Paper duly filled up and signed is to be 

enclosed in Cover A. 

7.22.2  The successful tenderer shall before commencing the work, execute an agreement within 14 days 

from the date of award of the work in Kerala State Government stamp paper of the required 

value for the due fulfillment of the contract. He shall pay for stamps, forms and legal expenses 

incidental thereto. Before executing the agreement, the contractor shall finalize his procurement, 

which shall form part of the agreement. The contractor shall also produce an  MOU  signed  

between  him  and  the  suppliers/  manufacturers   of  the  equipments / pipes  in  order  to  prove  

and  ensure  the availability of the materials required for the work and this shall also form part of 

the agreement. In case the tenderer fails to execute the agreement within 14 days, fine at the rate 

of 1 % of contract amount subjected to a minimum amount of Rs. 1000/- and maximum amount of 

Rs. 25,000 / - shall be levied for entering into agreement within  the next 10 days after the notified 

period of 14 days. Tenders will be rejected and selection notice issued shall be cancelled and EMD 

shall be forfeited if agreement is not executed within 24 days and work will be awarded to the 
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next lowest tenderer. Any work recorded as done during the period between the award of work and 

the end of period allowed to execute agreement will be treated as an asset to KRWSA and no claim 

will be allowed for the selected tenderer. If the successful tenderer fails to deposit the security 

amount and execute the agreement as specified above, the EMD of the tenderer shall be forfeited to 

Authority and the work shall be arranged otherwise. If as a result of such measures due to the 

default o f the tenderer to pay the requisite security deposit, sign contracts and take possession of 

the worksite, the Authority incurs any loss, the same shall be recovered from him, but should it be a 

savings to the Authority, the original contractor shall have no claims to the difference. Recoveries 

on this or any other account shall be made from the sums due to the contractor on this account or 

otherwise as the Authority may decide, including Revenue Recovery Proceedings, as if the loss is 

arrears of land revenue 

7.23 COMMUNICATIONS TO BE IN WRITING 

All notices, communications, references and complaints issued or made by the Authority, the 

Director Technical or by any such officers of the Authority and by the contractor with regard to 

this work shall be in writing and no notice, communications, reference of complaint not in writing 

shall be valid. All complaint notices, communications and references shall be deemed to have been 

duly made, given or sent to the Contractor, if delivered to the Contractor or his authorized agents in 

person with acknowledgement  or posted to the address given by the Contractor or his authorized 

agent and such communication, if sent in service by post shall deemed to have been received by the 

addressee on the date on which the same should have reached such address in the ordinary course of 

transmission by post and in other cases, on the day on which the same were delivered or left. 

7.24 ORAL AGREEMENTS NOT BINDING 

The terms of contract cannot be added to varied or reduced by any oral agreements previous or 

subsequent to its signature. The Authority will repudiate any such oral agreement. 

 

 

 

Regional Project Director
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

8. TENDER CONDITIONS: PART –II 

8.1 TENDERS ARE TO BE IN PRESCRIBED FORM 

All the submittals under this tender shall be in the prescribed form. Tenders which are 

not submitted in the prescribed form shall be summarily rejected. 

8.2 PURPOSE OF THE CONTRACT 

All the works executed/ facilities installed under this contract shall perform the services they 

are intended to do to the utmost satisfaction of Kerala Rural Water Supply and Sanitation 

Agency, without any defects whatsoever for a minimum period of 12 months from the date of 

completion and commissioning of the total works covered under this contract. 

8.3 ALTERATION IN DRAWINGS SPECIF ICATIONS ETC 

8.3.1 The preliminary drawings and connected details enclosed are only for the reference of 

the tenderer. The tenderers shall conduct their own specific studies and detailed 

investigations based on the scope of works before offering the bid amount. 

8.3.2 The Authority shall be at liberty to shift the location of structure or component of 

work within the periphery of the site shown in the site plan at any stage before the 

commencement of the actual execution of the work and the tenderer shall have no 

claims for any extra or enhanced rate on this account. 

8.4 EXAMINATION OF THE SITE CONDITIONS, DRAWING ETC 

8.4.1 The Authority does not accept any responsibility for the correctness of the description of 

the preliminary drawing and specifications. These are liable to alterations by omissions, 

deductions or additions as set forth in the conditions of contract. 

8.4.2 The attached preliminary sketches, drawings, specifications, contours etc may become   

liable to changes at the present situation.  The tenderer should verify and ascertain the 

correctness of these. The submission of the tender shall deem to be prima -facie proof 

that the tenderer has made such an examination and that this tender is based on the 

actual situations. 

8.4.3 The tenderer shall examine carefully the proposal, drawings and specifications. They 

shall satisfy themselves as to the character,  quality and quantities of the work to be 

performed,  the materials  to be supplied  and the  requirements  of  the  contract  with 

reference  to the site and soil conditions.  If the tenderer finds any discrepancies or 

omissions in the drawings, specifications or the tender documents or he should be in 

doubt as to the true meaning of any part thereof he shall make a written request to the 

Tendering Authority at least 15 days prior to the last date fixed for the receipt of 

tenders or during the pre bid meeting whichever is earlier for necessary clarifications. 

Clarifications,   corrections o r    modifications   considered n e c e s s a r y  i n  t h e  

t e n d e r  documents shall be issued by the Tendering Authority to all intending 

tenderers who had purchased the tender form. The last date for issuing such 

clarifications, corrections or modifications shall be 10 days prior to the last date for 

receipt of tender. The scope of works provides the requirement of Authority in this 

work. The information on the site conditions, sub soil investigation reports etc. as 

available with the Authority at present are furnished with the tender documents. The 

soil investigation reports, information as to maximum water level, minimum water level 

etc. if furnished in the scope of work have been collected from reliable sources. But the 

Authority does not certify the correctness of the information. The tenderers shall 
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examine this information critically and ascertain the correctness to their satisfaction. 

Relying on any information without verifying the correctness/authenticity  and thereby 

leading himself to any loss shall be at the risk of the tenderer. Authority shall not bear 

any responsibility on such accounts. 

8.4. 4 The tenderer shall specifically note that the bearing capacity and other details of soil 

and sub soil indicated in Appendices is only approximate and that the Authority does 

not give any guarantee regarding their present accuracy. The tenderers shall carry out 

their own tests visual and field to ascertain the bearing pressure and other details of soil 

and sub soil at various points before submitting the tender, if they so desire. The 

Authority shall in no way be liable for payments of any extra amount on account of 

any variation in the actual bearing capacity or other details of soil and sub soil 

resulting in any changes in design of foundation of structures etc. 

8.4.5 The contractor shall produce total design which should be prepared in association with 

any  leading  consultants  in  the  field  who  have  previous  experience  in  handling 

comparable works of similar nature. However, the final concurrence/approval of the 

design shall vest with the Authority. The competent authority providing the design for 

and on behalf of the contractor shall authenticate the same in writing. The Authority by 

the provisions of the contract reserves the right to return the design/drawing(s) after 

award of work for resubmission after incorporating necessary corrections as found 

necessary. Any delay on account of the above shall not affect final completion period 

initially agreed upon. 

8.5 SITE VISIT FOR INTENDING TENDERERS 

The Authority shall arrange a visit to the site o f the project works on a prefixed date. The 

intending tenderer can either selects this date for his site visit or do the same according to 

is choice. If the tenderer intends to avail this facility he shall intimate the same to the 

Engineer in charge at least 3 days earlier to the proposed date of site visit. Late requests 

may not be entertained. The Manager Technical, Kerala Rural Water Supply and 

Sanitation Agency, RPMU  Kannur in charge of the work can be contacted over phone at 

his office in telephone number 0497 – 2707601 provided in the tender notice. His postal 

address is Manager Technical, Kerala Rural Water Supply and Sanitation Agency, 2nd 

Floor, Blgd NoIII/253, Near AKG Hospital Talap, Kannur. – 670002 Phone: 0497 – 

2707601 Email: rpmukannur@gmail.com 

8.6 PRE BID MEETING 

A pre bid meeting will be conducted by the tendering authority on the date mentioned in the 

tender notice. Any queries/doubts, which the tenderers may have on the scope of work or 

tender conditions, shall also be cleared by e-mails / correspondence up to 11.00 AM on 

19.08.2025. Any decision regarding changes in NIT conditions / scope of work taken in the 

pre-bid meeting shall be final and the same will surpass the original conditions.  

8.7 SELECTION OF LOCATIONS IN THE SITE 

a) In respect of structures/works other than pipeline works the proposed structures at the site 

shall be located in such a manner that the different structures form a compact unit leaving 

maximum possible area at the site to facilitate future expansion. However, there shall be 

adequate passage facilities in between, as the circumstances or surrounding areas may 

demand. Notwithstanding the above condition the tenderer is liable to make essential 

alterations in the layout during the time of actual execution as may be deemed fit by the 

Engineer in Charge at no extra cost. 
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b) In case of pipe laying works along a public road, the alignment of the pipe line shall be 

selected giving prime importance to the following points over economy for technical 

advantages due to the hydraulics or other similar advantages. 

c) The various traffic along the road shall not be blocked except under unavoidable 

conditions, if necessary, work should be arranged at night without extra cost. 

d) Every possible effort shall be taken to see that the traffic is normal and be permitted 

with minimum constraints at unavoidable circumstances and need not be blocked. 

e) When blocking of traffic is unavoidable the work shall be arranged in such a manner that 

blockage can be lifted/relaxed in the shortest possible time under all probabilities. 

f) The alignment runs along the sides of the roads through the berm/close to one side and 

intrusion to the hard surface/tarred surfaces of pathway to the barest minimum extent only 

if unavoidable. 

g) Wherever blockage of traffic / imposition of constraints in traffic is unavoidable, prior 

sanction of the concerned Authority / Department shall be obtained. The contractor 

shall do all liaison works in such cases. 

h) Giving prior information to police / traffic department, display of caution and notice 

boards at appropriate places, lighting watching etc. shall be the responsibility of the 

contractor, but all such information shall be given through the engineer in charge of the 

works. 

i) Caution regarding existing underground cables of electricity, telecom and other on - 

ground structures like electric poles, telephone junction boxes, water pipe lines etc. 

shall be the contractor's sole responsibility. 

8.8 MOBILISATION ADVANCE : Not applicable 

No mobilization advance shall be paid to the contractor. However the contractor shall raise a 

claim for 80% of the value of the tested materials he has supplied at site, at the estimate rate 

and in accordance with the breakup of payment approved as secured advance, which shall be 

considered by the authority in accordance with the relevant provisions of the rules for release of 

secured advance in KRWSA. Sanctioning of such secured advances shall be at the discretion of 

the agreement authority and shall not be taken as a right of the contractor. 

8.9. INCENTIVE: Not applicable 

If the works under this contract are completed ahead of the initially agreed period of 

completion the contractor shall be eligible for an incentive of one percent (1.0%) of the actual 

cost (accepted PAC) of works for every month saved subject to an overall ceiling of 

Rs.3.00 Lakhs. For the purpose of calculation of incentive, part of a month, if less than 28 

days, shall not be considered. However no incentive shall be considered beyond the original 

period of completion, irrespective of the grounds on which such extension is ordered. All other 

conditions are as per G.O (P) No.84/97/PW&T dated 19.8.97. 

8.10 PENALTY 

The contractor for the work shall be liable to pay penalty for the delay in executing the 

agreement, commencing work etc. as per the provisions of G.O (P) No.84/97/PW& T 

dated 19.8.97. The Engineer in charge shall also have power to measure up the work of the 

contractor and later such part as shall be unexecuted out of his hands, and to give it to another 

contractor to complete, in which case, any expense which may be incurred in excess of the 

sum which would have been paid to the original contractor, if the whole work had been 

executed by him (of the amount by which it exceeds, a certificate in writing of the Regional 
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Project Director, shall be final and conclusive) shall be borne and paid by the original 

contractor and may be deducted from any money due to him by Authority under the contract 

or otherwise, or from his security deposit or the proceeds of sale thereof, or a sufficient part 

thereof. Imposition of penalty shall be, however, without prejudice to the rights of Kerala 

Rural water Supply and Sanitation agency to terminate the contract as per the provisions of 

the agreement. All other conditions are as per G.O, (P) No.84/97/PW&T dated 19.8.97. 

8.10.1 LIQUIDATED DAMAGES 

Liquidated damages shall be levied at the rate of 0.5% of the cost of balance works for every 

one week of delay occurred in completing the whole work subject to a maximum of 10% of 

the contract value.  Further,  to ensure  good progress  during the execution  of work,  the 

contractor shall be bound, unless the contract provides otherwise, in all cases in which the 

time allowed for the work to reach any of the set stage of completion/ milestones as per the 

agreed time schedule of the work, exceeds one month, the contractor shall be liable to pay 

damages at the rate of 0.5% of the cost of balance works that should have been completed by 

that time, provided always that the entire damages to be paid under the provision of the 

'clause shall not exceed 10% of the contracted value of work which should have been 

completed by then. All the damages payable under the provision of this clause shall be 

considered as liquidated damages, to be applied to the use of the Authority without reference 

to the actual loss sustained owing to the delay. Any appeal of the contractor against the 

liquidated damages charged against such lapses on his part shall be placed before and 

disposed of by the Authority. 

8.11 EARNEST MONEY DEPOSIT (EMD) 

(see Corrections and modifications  separately attached)  

A. EMD shall be in the form of DD/Call deposit from a Scheduled Bank drawn in favour of 

the Regional Project Director, KRWSA, RPMU Kannur (Tendering Authority). 

The EMD for this particular work is Rs. 20,054/- (Rupees  Twenty  thousand and fifty Four 

only)No exemption shall be allowed for Govt/ Quasi govt. undertakings unless there is 

specific order from government / KRWSA to that effect for this particular work. Any such 

order received from KRWSA, if exists, shall be submitted. 

Earnest Money Deposit (EMD) is collected to ensure serious participation in the bidding 

process and this amount will be returned soon after finalizing the lowest bidder. Taking into 

consideration of the fact that fixing higher amount will reduce competition the rates of EMD 

has been revised as follows: 

Cost of work Amount of EMD 

i)     Upto Rs.2 Crore i)  2.5% of project cost, subject to a  maximum 

of Rs.50,000 

ii)     Above Rs.2 Crore  upto Rs. 5 Crore ii)  Rs. 1 lakh 

iii) Above Rs. 5 Crore upto Rs. 10 Crore iii)Rs. 2 lakh 

iv)  Above Rs. 10 Crore iv) Rs. 5 lakh  

B. FOREFEITING OF EMD 

Authority shall without prejudice to any other right or remedy be at liberty to forfeit the said 

earnest money absolutely if : 

 

1. In case the tenderer fail to keep the tender open as aforesaid or make any modifications 

in the terms and conditions of the tender which are not acceptable to the Authority. 
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2. After the Tender is accepted, if the tenderer fail to execute the agreement as provided 

in the tender conditions. 

C. REFUND   OF   THE   EARNEST   MONEY   DEPOSIT   TO   UNSUCCESFUL 

TENDERER 

The earnest money deposit of the unsuccessful tenderers shall be refunded after the tenders 

are disposed of. 

D. Deleted 

8.12 INITIAL SECURITY DEPOSIT AND RETENTION AMOUNTS     

(see Corrections and modifications  separately attached)  

The successful tenderer shall within fifteen days of receipt of the order of award of work 

(selection notice), deposit in the Treasury Savings Bank of Government of Kerala or NSC, 

towards security, 5% of the accepted contract value in favour of the Regional Project Director, 

KRWSA, RPMU  Kannur. 

8.12.1 The EMD deposited by the tenderer shall be released as soon as the security amount 

as above is deposited. Bank guarantee or other form of Security Deposit shall not be 

accepted towards security on any account. The initial Security Deposit shall be subsequently 

increased to 8% of the total contract value by way of retention of 10% from each of the 

running bills, starting from the first bill, till the Security Deposit reaches the prescribed 8% 

limit. 

8.12.2 No exemption shall be allowed for initial security deposit and retention amounts for 

Govt/Quasi Govt. undertakings unless there is specific order from government to that 

effect for this particular work and approved by the Authority. 

8.13 INTEREST ON SECURITY AND RETENTION 

8.13.1 No interest shall be payable upon the security deposit, or amounts payable to the 

contractor under the contract. 8.13.2 T he Authority shall have the exclusive right to 

collect interest on all Govt. Securities or National Savings Certificates endorsed as 

aforesaid and all interest collected shall be credited to the accounts of the contractors 

and the contractor shall not be entitled to claim any sum by way of interest or 

profit on the said securities or National Savings Certificate, save the amount 

actually collected by the Authority.  The interest so collected may either be 

refunded or adjusted against the contractor‟s security at the end o f each financial 

year. 

8.13.3 The Authority shall not be liable for any depreciation in the value of securities while 

at its charge nor for any loss of interest thereon. 

8.14 REPAYMENT OF SECURITY DEPOSIT 

       (see Corrections and modifications  separately attached)  

8.14.1.  On the grant of completion certificate to the contractor by the Engineer in  charge  of  

the  work  and  within  one  month  of  the  commencement  of the maintenance period, 

5% of contract value out of the total 8% of the security deposit shall be refunded to the 

contractor. Balance 3% of the security deposit will be released on completion of full 

guarantee period of 12 months. 

For pipe laying works alone, the work will be treated as “completed” when it is ready 

for commissioning of all allied civil works with anchor blocks and thrust blocks 

including fitting of all valves, specials etc. without any gap closing works in the pipe 
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line alignment and after completion of testing of pipe line laid. The completion 

certificate will be issued by the concerned Engineer in charge of the work within one 

month. Security deposit will be released as per the modified NIT conditions on the 

grant of completion certificate as specified above. 

8.14.2.  If  there  is  any  reduction  in  the  value  of  the  security  deposit  by  reason  of  any 

depreciation in the value of Government Securities, the contractor shall within thirty 

days of such reduction, make good, in cash or in pledge able securities of National 

Savings Certificate which shall be suitably endorsed as aforesaid any sum of sums 

which may be have been deducted from or realized from the Sale of his security 

deposit held in Government securities or any part thereof or from the security deposit 

held in cash, or any such by which the value of Government Securities has 

depreciated. 

8.14.3  The refund of the security deposit as stated above shall however be, subject to the 

condition that if such time, where shall remain to be executed by the contractor any 

work as per the agreement or for the proper functioning  of the system ordered 

during such period, the Authority shall be entitled to withhold payment until the 

completion of such work, so much of the security deposit as shall in the opinion of 

the Agreement executing authority, represent the cost of the work so remaining to be 

executed. 

8.14.4. Even when various deductions is made against the bank guarantee it shall be the 

responsibility of the contractor to attend at his cost, works which are essential to make 

the scheme functional. 

8.15 LUMPSUM AMOUNT TO BE QUOTED FOR THE WORK 

8.15.1 Bidders shall quote lump sum amount for the work in the prescribed form provided in 

the tender document and shall be uploaded electronically. There shall not be any 

indication of the bid amount in any of the documents/papers of technical bid uploaded 

in which case the tender shall be rejected outright. 

For payment purposes, upon execution of agreement by the successful bidder a 

payment schedule (Billing breakup) shall be prepared by the agreement authority in 

accordance with the sanctioned estimate of Kerala Rural Water Supply and Sanitation 

Agency and shall form the basis for billing. 

8.15.2 GST will be applicable for this contract. 

           (see Corrections and modifications  separately attached)  

The lump sum amount quoted shall be inclusive of GST which may be paid or become 

payable on the completed work within the scope of the tender. In other words, the 

amount quoted shall be inclusive of GST prevailing as on the due date of the tender and 

taxes at applicable rates shall be deducted from the payments to the contractor as per 

the rules without further correspondence. The deductions from contractor‟s payment 

shall include Income Tax, Labour Welfare Fund and GST as per the rate in force. 

However this shall not mean that only this amount shall be deducted. Any excess in 

taxes and duties with in the original contract period shall be borne by the authority and 

any reduction in taxes and duties within the period shall be deducted from the 

contractor‟s bill, on proof of remittance. 

8.16 PAYMENTS TO THE CONTRACTOR 
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8.16.1 The tenderers shall furnish a break -up for interim payments in line with form 

B O Q  limiting the amounts of such interim payments to the actual cost of work at the 

various stages, along with the tender itself. The break - up of interim payments 

approved by the Regional Project Director shall form part of the agreement. The 

break - up shall be furnished in Cover B in the following manner. 

a) The breakup of payments shall be expressed as percentage of the total contract 

value. 

b) The breakup of payments of each individual component and sub break up for 

various stages of a component of the work shall be given. 

c) An amount of at least 5% of the total contract value shall be set apart for trial 

running and commissioning. If the trial running and commissioning is delayed, not 

due to the fault of contractor, after six months from the date of completion the above 

5% can be released against Bank Guarantee. 

d) An amount equal to 1% of the total contract value shall be set apart for one year of 

maintenance period, commencing after completion and commissioning. 

All such interim payments shall be in line with the percentage progress 

indicated in the schedule of bar chart and as achieved at site from time to time. The 

Authority reserves the right to modify the percentage weight of each component of 

the project with respect to the total project cost based on the physical and financial 

implication of each of the components before the award of contract and this 

modified schedule, approved by the Regional Project Director shall form part of the 

agreement and this approved break up of cost of the project shall form the basis for 

part payments to the contractor. 

8.16.2 For the purposes of payments the bills are categorized into five 

as: 

a) Part-Bill - Running Account Bill - Work in progress. 

b) Part - Bill - Running Account Bill - Work completed commissioning pending. 

c) Part - Bill - Running Account Bill - Testing and commissioning completed. 

d) Part - Bill - Running Account Bill - Part Maintenance Period 

e) Part and Final Bill/Final Bill - Contract scope completed. 

8.16.3 Part bills of categories (a) and (b) shall be paid in accordance with the accepted break 

up of payments after deducting the statutory deductions as sale tax, works contract 

tax, income tax or such other dues livable by the Government at source as per the 

laws prevalent from time to time during the tendency of the contract and other 

deductions as per the contract agreement. 

8.16.4 There shall be no deductions due to retention amounts on bills of category (d) and 

(e). 

8.16.5 Bills of category (e) shall be treated as final bill and shall be paid as per rules 

prevalent in the Authority after effecting the deductions of taxes, duties etc. 

8.16.6 The contractor shall prepare and submit the bills for payment with details of 

measurements for the quantum of work done. The measurements will be verified by 

competent Engineer in charge of the work and transfer to Measurement Book issued 

by authority for this purpose and submitted to the Manager Technical in charge of 

the work. No work will be paid for unless thoroughly good and fully in accordance 
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with the specifications.  Should through inadvertence bad works be passed and paid 

for, it will nevertheless be perfectly competent, for the Regional Project Director to 

strike the same out of the account at any future time and recover the value at any date 

previous to or at the time of granting the final certificate. The Authority, however, 

reserves the right to decide and allow/pass the bill submitted by the contractor for 

payment based on the overall priorities and the delay / non - payments of part bill 

by the Authority within 30 days of its submission by the contractor shall not 

entitle him for any compensation against the delayed payments nor shall it be taken 

as a reason for not maintaining the progress of the work. 

8.16.7 Bills of value less than 10% of the total amount of the contract shall not be presented 

unless they are of categories c and e. There shall be a minimum period of 30 days 

between two consecutive bills raised by the contractor. The maximum number of 

on account bills including the 90% bill shall be 10 nos. 

8.16.8 Break up for interim payment, vide Clause 8.16.1 shall form the basis of all “on 

account” payment, but if in the opinion of the Authority the break up furnished by the 

contractor is not in keeping with the proportionate value of the work at different 

stages, the authority may make their own assessment of the proportionate value of the 

work at the various stages and limit the interim payment to such assessed value. 

8.16.9 Bill may be submitted by the contractor as soon as the stage of the work as per the 

break up for interim payment is completed and Executive Engineer shall take the 

requisite measures for having the same evaluated and the admissible claim as far 

shall be allowed as per Clause 8.16.5. Certified progress report of the Regional Project 

Director shall be an accompaniment to the bill. 

8.16.10 From the "on account" payment full deduction shall be made for materials if any, 

issued by the Authority and any other dues from the contractor. The contractor 

shall furnish along with such bill detailed measurements and specifications of all 

items involving the use of cement and M S rods or steel to enable the departmental of 

facers to check and admit the issue of the departmental materials. 

8.16.11 "On account payments made to the contractor shall be without prejudice to the final 

making up of the accounts (Except where measurements are specifically noted in 

the measurement books as final measurement and as such have been signed by the 

contractor) and shall neither be considered nor used as evidence of any fact stated in 

or to be inferred from such accounts nor of any particular quantity of work having 

been executed nor of the manner of its execution being satisfactory. 

8.16.12 From the "On account" payments, deductions shall, be made by the Authority at the 

rate of  1 % of the amount of bill, excluding cost of departmental material if any 

supplied, towards contribution to the Kerala Construction Workers Welfare Fund 

Board. 

8.16.13 In case of any dispute arising out of the supply of ISO marked pipes, the Kerala Rural 

Water supply and Sanitation Agency shall be indemnified by the contractor, to the 

effect that all liabilities shall be borne by the selected contractor and the Kerala Rural 

Water supply and Sanitation Agency‟s responsibility shall end with the payment for 

the measured quantities in accordance with the agreement for the work. 

8.16.14 Interest for delayed payments: The tenderer/contractor must clearly understand that 

the settlement of claim either by part bill will be made only according to the 

availability of budget provision and allotment of funds made with the RPMU Office 
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under the respective head of account in which the work is sanctioned and arranged 

and also subject to the seniority of such bills. No claim for interest or for damages 

whatsoever shall be made for the belated settlement of claims of bills. No such claims 

shall be admitted by the Authority. 

8.16.15 As built drawings of the facilities installed shall be a prerequisite for the payment of 

90% bill which will be paid on completion and testing of all the work but for trial 

run. 

8.16.16 Checklist before making payment which would ensure quality of pipes and quality of 

work and workmanship should be adopted and its tracking should be done. 

8.17. FINAL BILL 

8.17.1 The final bill shall be submitted by the contractor within one month of the completion 

of the work as otherwise the Engineer in charge‟s measurement shall be accepted as 

final and binding. 

8.17.2 The contractor shall prepare and submit detailed as laid/ built drawings of all 

structures, and pipelines, plants and machinery constructed/installed by him in proper 

scale and clearly marking all the dimensions, levels, chain ages etc. of all such 

structures and such as built drawings shall invariably accompany the final bill of the 

contractor and without such detailed as built drawings the contractors work as per this 

tender will not be considered as complete. The final payment shall be released only 

after approval of such drawings and submission of 5 (five) additional  copies  of such  

approved  drawings  properly  prepared  and bound  in satisfactory manner together 

with two soft copies in compact discs for preservation. 

8.17.3 If any amount which by virtue of this contract, may become due to the contractor be 

not claimed for payment within three months from the date on which it falls due, the 

same shall be placed in deposit account and if the amount as placed remains for three 

years thereafter, the contractor or others to whom it may be legally due shall forfeit 

the same and it shall be finally credited to Authority. 

8.17.4 On  no  account  the  final  payment  shall  be  made  to  the  contractor  before 

production of clearance certificate of sales tax and proof of submission of Income 

Tax returns. The com pound rate of Sale Tax with effect from 1.4.1992 in respect of 

Civil Works as per section 7(7) is 2% of the total contract amount plus surcharge at 

5% of the tax where the total turnover is above Rupees One lakh but below Rupees 

Ten lakhs or surcharge at 8%, where it exceeds Rupees ten lakhs and the same shall 

be deducted from the contractors bill. Tenderers are however advised to collect 

necessary clarifications from the authorities concerned for ensuring the extent of 

various taxes applicable to the work before quoting their rate. 

8.17.5 The release of amounts shall not be made if there is litigation with the contractor. 

8.18 PAYMENT FOR EXTRA ITEMS 

Over and above the scope of the work, the agreement executing authority shall order, in 

writing, to the contractor to do any extra items of work and the contractor shall be bound to 

comply with such orders of the Agreement Executing officer. The Authority shall pay 

the contractor for such extra items of work at the departmental rates prevailing at the time of 

the execution of original agreement. If there is no departmental rate, prescribed for such extra 

items of work, the rate payable to the contractor for the particular items shall be the market 

value of the materials plus the cost of labour actually engaged for the extra items for the 

work at departmental schedule of rate plus the contractor‟s profit of 10%. 
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8.19 (A) PAYMENTS WHEN ALTERATIONS ARE INVOLVED 

No authorized variation shall vitiate the contract. The Authority shall have the right to make 

any alteration in the original project proposal/designs during the progress of the work and the 

contractor shall be bound to carry them out. The lump sum amount agreed to for the work 

shall be varied by adding to or deducting there from as the case may be, the value of all 

authorized alterations, additions, or omissions, the valuation being made on the same basis 

as for the extra items. 

8.19 (B) Variation in quantity:  

When there is variation in tender quantity, the rate quoted in form BOQ shall be for the 

specific quantity as per the NIT and scope of work. However, this quantity may increase or 

decrease by a maximum extent of 15%. In case of the quantity increase, the contractor 

will be paid at the rate as given in the BOQ schedule and in case of the quantity decrease, the 

quantity of pipe not laid thereby (i.e. the difference between the scheduled quantity and actual 

quantity) shall be taken into account of Kerala Rural water Supply and Sanitation Agency 

and an amount worked out at department rate for laying and all such associated works will be 

deducted from the contractor‟s bill. 

8.20. PRICE ESCALATION 

This contract does not have provision for price escalation under any circumstances except 

in the case of variation in statutory taxes and levies as noted in Clause 7. 9.3. Even if 

extension of time of completion has been granted under this contract, under any relevant 

provision, no escalation in price shall be admissible. 

 

8.21. NO CLAIMS ON ACCOUNT OF FLUCTUATION OF RATES, IDLING OF LABOUR 

ETC. 

8.21.1 No claim shall be entertained on account of fluctuation of rates of labour and 

materials, railway freight, income tax etc. at any stage.  

8.21.2 No claim for idle labour, due to non -supply of materials by the Authority or for any 

other reason shall be entertained. 

8.22. TESTING OF COMPLETED WORK 

All tests necessary to ensure that the structure, equipment, pipe lines and fittings which form 

part of the work, comply with the specifications, shall be carried out at the site at the 

contractor's cost. First 200m laid will be tested first in order to check the quality of pipes 

and work executed. After that testing can be done as per the instruction of Kerala Rural 

water Supply and Sanitation Agency officials. Such tests shall be carried out within one 

month of the completion of the work and shall satisfy the requirements included under 

the Technical Specifications. If the completed work or any portion thereof is found to be 

defective before the works executed by the contractor are taken over by the Authority, the 

Regional project Director will give the contractor a notice in writing setting forth the 

particulars of such defects, and the contractor shall forthwith make the defective part, good 

or replace the same for satisfying the requirements of the contract. Should he fail to do so 

within the time specified by the Regional project Director, the Regional project Director may 

make good the defective part or replace the same at the cost of the Contractor and 

such replacement shall be carried out by the Regional project Director to the same 

specifications as in the contract. In the event of contractor refusing to comply with the 

instructions of the Regional project Director with in the specified period, the contractor is 

liable to be penalized as per clause 8.10 above. 
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8.23 GUARANTY PERIOD 

8.23.1 For L.S tenders, the guarantee period shall be 24 months after successful testing and 

trial running.  For  EPCM  contracts,  the  guaranty  period  shall  be  24  months  

from  the  date  of completion certificate which is inclusive of the maintenance period 

of first 24 months from the date of such handing over. In cases where ISO 

specifications are allowed, the guarantee period shall be 60 months from the date of 

completion certificate. 

8.23.2   If it becomes necessary for the contractor to replace or renew any defective portion 

of the work, the provision of this clause shall apply to the portion of the work so 

replaced or renewed until the expiration of 18 months from the date of such 

replacement or renewal or 24 months from the date of completion whichever is 

earlier. If the defects are not remedied within the notified time, the Regional project 

Director may proceed to do the work at the contractor's risk and expense, but without 

prejudice to any other right, which the Regional project Director may have against 

the contractor in respect of such defects. Until the final certificate of having 

completed the warranty period successfully has been issued, the contractor shall 

have the right of entry at his own risk and expenses by himself or duly authorized 

representatives whose names shall have previously been communicated in writing to 

the Regional project Director, at all reasonable working hours for the purpose of 

inspecting the work and taking notes there from and if he desires, at his own risk and 

expense, making any tests, subject to the approval of the Executive Engineer, 

8.23.3 Any defects noticed during the warranty period shall be properly rectified to the 

satisfaction of the Authority by the contractor at his own risk and cost. 

8.24 MAINTENANCE PERIOD AND TRAINING OF THE OPERATIONS 

After the completion of the work and issue of completion certificate by the Regional Project 

Director, the system shall be run, operated and maintained by the contractor for a period of 

24 months for EPCM contracts. The satisfactory and efficient functioning of all the 

components installed by the contractor for this project should be conclusively proved to 

the satisfaction of the Regional Project Director. During the period of maintenance, the 

chemicals and all other consumables and the required staff for the operations shall be 

supplied by the contractor at his cost. Only power charges shall be borne by the 

KRWSA. The contractor shall also train the Authority staff during the period of 

maintenance in running and maintaining the system independently and in an efficient 

manner i.e. during the 24 months maintenance period the Authority staff and contractors 

personnel shall be simultaneously engaged in the operation of the system. 

8.25 EXTENSION OF TIME OF CONTRACT 

Time is considered as the essence of this contract.  Any delay due to exceptionally 

adverse climate conditions or other special circumstances of any kind other than default on 

the part of the contractor shall fairly entitle the contractor for consideration of extension of 

time of completion for the work without any extra claim. However, such extension shall be at 

the sole discretion of the employer and without prejudice to the rights of the Authority to 

terminate the contract treating time as the essence of the contract. The Authority is not bound 

to take into account any extra ordinary circumstances unless the contractor has submitted full 

and detailed particulars within 15 days of the incident, which affected the progress of the 

work. Further, any such extension granted shall not relieve the contractor from the interest on 

the advance, if any, drawn by him. Nor shall he be eligible for the incentive for earlier c 
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completion of the works during the extended period. All other conditions are as per G.O 

(P) No.84/97/PW&T dtd 19.8.97) 

8.26. HANDING OVER OF WORK AND CLEARANCE OF SITE 

For LS tenders, handing over shall be after successful testing and trial running of the facility. 

For EPCM tenders, the maintenance period shall start after successful completion and trial 

running and the handing over shall be after one year of operation and maintenance period. 

8.26.1 The contractor shall hand over all works executed under the contract to the Authority 

complete  in all respects,  and  to the  satisfaction  of  the  Regional Project Director 

at the  end  of satisfactory completion of the maintenance period. 

8.26.2  The Regional Project Director shall determine the date on which the work shall be 

regarded as having  been  completed  as contemplated  in sub  clause  above  and 

shall,  in  support  of his determination, grant a certificate to the contractor on an 

application being so made to him, that the work was duly executed and completed in 

all respects, on a date to be specified in the certificate and such certificate shall for all 

purposes be deemed to be the conclusive proof of the date on which the work was so 

completed. The Executive Engineer shall also from time to time determine the date 

on which any particular stage of the work shall have been completed and shall, on 

application, grant a similar certificate to the contractor who shall be bound to follow 

all such determination in all subsequent dealings with the Authority on the subject 

matter of the contract in regard to the work. 

8.26.3  On completion of the contract, the contractor shall clear away and remove from the 

site all construction plant, surplus material, rubbish, debris and all temporary works 

of e very kind and leave whole of this' site and work in a n eat and clean condition to 

the satisfaction of the Regional Project Director. No final payment in settlement of the 

account of the work shall be made to the contractor until, in addition to any other 

condition necessary for such final payment, the site clearance shall have been effected 

by him, and in the event of the failure of the contractor to comply with the provision 

of this Sub Clause within 7 days after receipt by' him of a notice to that effect, such 

clearance  may be made by the Regional Project Director at the expense  of the 

contractor and in all such cases the Authority shall not, in any way be liable for any 

loss or damage to any property of the contractor left at the site caused by such 

removal, there from and such removal may without prejudice to any other mode of 

removal be effected by means of public sale of such materials and property or by 

such other means as may be deemed fit and convenient to the Regional Project 

Director. 

8.26.4 The  contractor  shall  also furnish  the following  on instructions  from the 

Regional Project Director : 

1. Photographs of different stages of all components and special type of works taken 

during the course of execution (at least at ten instances and not less than a total of 

60 photos) 

2. Video taken at different stages during progress of works (at least thrice during the 

critical execution events and completion period). 

3. 3-Dimensional models (1 set) and perspective drawings (5 copies) prepared for the 

entire scheme. 

4. 4 colour copies of As laid maps of pipe lines and also it‟s soft copy saved in 

DVD. 
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8.27. SETTLEMENT, ARBITRATION OF DISPUTES AND NON APPLICABILITY OF 

     ARBITRATION 

8.27.1 Settlement of disputes by Arbitration shall not be applicable to this 

contract. 

8.27.2 In the case of any disputes arising between the parties to this contract on any of .the 

matters covered under this contract, the same shall be settled solely by a competent 

court having jurisdiction within the State of Kerala, and by no other Court. 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

9. TENDER CONDITIONS: P ART – III 

CONTRACT CONDITIONS 

9.1 LAW GOVERNING THE CONTRACT 

9.1. 1 All contracts or terms thereof entered into between the Authority and the contractor 

under these conditions of contract shall be governed and regulated in general by 

the relevant laws in force in the territory of India relating to contracts. 

9.1.2 The contractor shall strictly conform to the provisions, for the time being in force, 

of any laws relating  to works or any regulations  and bye- laws made by any 

local authority or any water and lighting companies or any undertakings within the 

limits of the jurisdiction of which it is proposed to execute the work or to obtain 

connection  with their systems or undertakings for the purpose of such work, and 

where the contractor considers that variations in the drawings or specifications of such 

work are necessary to enable him to comply with the provisions of the law or 

regulations or bye-laws, as aforesaid, he shall give to the Agreement Executing 

Authority and the Regional Project Director a notice in writing specifying the 

variations,  and no action  in this behalf  shall  be taken  by the contractor  until  he 

receives instruction in writing from the Executive Engineer in respect thereof. The 

Contractor shall be bound  to  give  to the  authorities  concerned  such  notices  as  

may  be  provided  in  the  law, regulations or bye-laws as aforesaid, and to apply all 

fees and taxes payable to such authorities in respect thereof. 

9.2 COMMENCEMENT OF WORK 

9.2.1 The contractor shall commence the work within 20 days after the receipt, by him, 

of an order in writing to this effect from the tendering authority and shall proceed with 

the same with due expedition and without delay, except as may be expressly 

sanctioned or ordered by the tendering authority or be wholly beyond the contractors' 

control. If the contractor fails to start work within the time specified by Kerala Rural 

Water Supply and Sanitation Agency after signing the agreement or fails to maintain 

the specified rate of progress, the security deposit shall be forfeited to Kerala Rural 

Water Supply and Sanitation Agency and the matter will be disposed of suitably by the 

Authority. If such measure results in any loss to Authority, such loss shall be recovered 

from the contractor as arrears or revenue but should it be a savings to the Authority, 

the original contractor shall have no claim whatsoever to the difference. Recoveries on 

this or any other amount will be made from the sum that is already due or may become 

due to the contractor on this or any other existing contracts or under the Revenue 

Recovery Act, or otherwise as the Authority may decide. 

9.2.2 It shall be the joint responsibility of KRWSA and the contractor to get appropriate 

sanction from the related authority. 

9.3 OCCUPATION OF LAND 

No  land  belonging  to  or  in possession  of  the  Authority  shall  be  occupied  by  the 

contractor without the permission of the Authority. The contractor shall not use or permit to 

use such land occupied by him for the purpose other than the execution of the works. 
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9.4 WATER, POWER AND APPROACH ROAD 

The contractor shall, at his own cost, make arrangements for obtaining supply of water and 

power necessary for the work. 

9.4.1 The Authority may supply to the contractor part/or whole of the quantity of water 

required for the execution of the work, from the existing water supply system, if any, 

near the site of the work if feasible on such, terms and conditions and on such charges 

as shall be determined  by  the  Authority  observing  the  relevant  rules  prevailing  

in  KRWSA  for  such connection and payable by the contractor, provided that the 

contractor shall at his own expense, arrange to effect the connection and lay 

additional pipelines to the site. 

9.4.2 Notwithstanding the provision contained in Clause 9.4.1, the Authority shall not 

guarantee the supply of water and no claim for compensation for any failure or short 

supply of water by the Authority shall be entertained. 

9.4. 3 The Authority shall render necessary assistance to the contractor for obtaining the 

power connection, but the expenses for such connections and Electrical Energy 

charges shall be borne by the contractor. 

9.4.4 For testing of pipelines and water retaining structures during the progress of work, the 

contractor must arrange his own supply of water. 

9.4.5   The Authority does not undertake to construct or make available any approach road or 

other means of approach to the proposed work site and the tenderer shall get 

acquainted with the available means of approaches to the proposed site and quote for 

the various items. The Authority shall not be liable for any claim raised later, on 

the plea of non –availability or non-access to the site. 

9.5 TEMPORARY SHEDS AT WORKSITE 

9.5.1 The contractor shall at his own expense, provide himself with site office sheds, store 

ho use and yard in such situations and in such number as is requisite, in the opinion 

of the Executive Engineer, for efficiently carrying out the work and the contractor 

shall keep at each of such sheds, store houses and yards, sufficient quantity of 

materials and plant in stock so as not to delay the carrying out of the work with due 

expedition and the Executive Engineer and his assistant shall have at all reasonable 

times, free access to the said sheds, store houses and yards for the purpose of 

inspecting the stock of materials and plant stored therein, and any materials or plant 

objected to by the Regional Project Director shall be forthwith removed from the 

shed, store house or yards by the contractor. The contractor shall at his own expense 

provide and maintain suitable arrangements and equipment as may be deemed 

necessary by the Authority for the proper execution of the work. 

9.5.2 When temporary sheds, stores etc.  Put up by the contractor are no longer required 

in the opinion of the Authority, the contractor shall remove them at his own 

expense and in such manner as the Regional Project Director may direct. In the event 

of any failure on the part of the contractor to remove any such temporary work, the 

Regional Project Director shall cause the same to be removed and all the costs of such 

removal including the cost of supervision and other incidental charges shall be 

recovered from the contractor. 

9.5. 3   If temporary  huts provided  by the contractor  on the land of the Authority  for 

the accommodation of labour engaged by him in connection with the work are no 

longer required after the completion of the work, it shall be the duty of the contractor 
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to hand over to the Authority vacant possession of the said land, and if the contractors 

labour refused to vacate and has to be evicted  by the  Authority,  all expenses  

incurred  by the Authority  in connection therewith shall be met by the contractor or 

be recovered from him. 

9.6 SETTING OUT 

9.6. 1 The contractor shall be responsible for the true and proper setting out of the 

works and for the correctness of the position, levels, dimensions and alignments of 

all parts of the work and for the provision of all necessary instruments, appliances and 

labour in connection therewith. If at any time during the progress of the work, any 

error shall app ear or arise in the position, levels, dimensions or alignments of any 

part of the work, the contractor on being required to do so by the Regional Project 

Director shall at his own expense rectify such error to the satisfaction of the Regional 

Project Director. The checking up of any setting out or any line or level by the 

Regional Project Director or his assistant  shall not in any way relieve  the 

contractor  of his responsibility for the correctness thereof and the contractor shall 

carefully protect and preserve all bench marks, site and rails, pegs etc. used in setting 

out the work. 

9.6.2 The contractor shall keep at his own cost all portions of work free from water or 

dampness due to spring, seepage or inclement weather and in a neat and sanitary 

condition. 

9.7. EXECUTION OF WORK 

9.7.1 The decision of the Regional Project Director shall be final, conclusive and binding 

on all questions  relating  to  the  meaning  of  drawings  and  specifications   and  

to  the  quality, workmanship and materials used on the work. 

9.7.2 The  whole  of  the  work  shall  be  executed  in  perfect  conformity  with  the 

specifications and drawings of the work approved by the Authority. If the contractor 

performs work in a manner contrary, to the specifications and drawings or any of 

them, he shall bear all costs arising or ensuing there from and shall also be liable to 

the Authority for any loss. 

9.7.3 The whole of the work specified and provided for in the contract or that may be 

necessary to be done in order to form and complete any part thereof shall be executed 

in the best and most substantial workman like manner with materials of the best and 

approved quality of their respective kinds, according to the particulars contained in or 

implied by the specifications and as referred  to in any additional  particular  

instructions  and drawings  as may be found requisite to be given during the 

execution of the work and to the entire satisfaction  of the Regional Project 

Director. 

9.8. WORK DURING NIGHT AND SUNDAYS AND HOLIDAYS 

9.8.1 The contractor shall not carry out any work between the hours of sunset and sunrise 

without the previous permission of the Regional Project Director or his assistant in 

writing. 

9.8.2 No work shall be done on Sundays and holidays without the written permission of 

the Regional Project Director or his assistant. 
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9.8.3 However, when work is unavoidable or necessary for the safety of life, property or 

works, the contractor shall take necessary action forthwith and report to the 

Regional Project Director immediately. 

9.9 FACILITIES OF INSPECTION 

9.9.1 The contractor shall afford the Officers of Kerala Rural Water Supply and Sanitation 

Agency every facility for entering in and upon any portion of the work at all hours 

for inspection or for any other purpose and shall provide all labour, materials, planks, 

ladders, pumps, appliances and things of every kind required for the purposes 

aforesaid and the Director Technical or his assistant shall at all the times have access, 

free of cost, to every part of the work and to all places at which materials for the work 

are stored or being prepared. 

9.9.2 The contractor shall give at least seven days notice in writing to the Regional Project 

Director and his Assistant whenever any work or materials are intended to be covered 

up in the earth in bodies or walls or otherwise to be placed beyond the reach of 

measurements so that the work may be inspected or the correct dimensions thereof 

may be taken before the work is so covered or placed beyond the reach of 

measurement and where the contractor defaults to give such notice the same shall at 

the opinion of the Executive Engineer or his assistant be uncovered and measured at 

the expenses of the contractor or in the alternative, no payments shall be made for 

such work or materials. 

9.9.3 Should the Director Technical or any other Engineer / Supervisor authorized in 

writing by him to supervise the work, at times, consider it necessary for the purpose 

of enabling him to make any inspection or tests or analysis or to verify or ascertain the 

quality or strength of any part of the work or of any materials the contractor shall if 

and when so required to do by the Regional Project Director or the person authorized 

as aforesaid, open up the work or the materials for inspection or testing or analysis, or 

pull down, or pull out the work into any number of parts and make such openings into, 

under or through any part of the work, as may be directed and provide all things which 

in the opinion of the Executive Engineer or the person authorized as aforesaid, may 

find necessary to enable the inspection or tests or analysis of the work or any part 

thereof or of the materials or workmanship to be made and the contractor shall close 

up, cover, re-build, and make good the whole at his own cost, as and when directed 

by, and to the satisfaction of the Executive Engineer, provided always that the work, 

in the opinion of the Executive Engineer is found to be satisfactory and in 

accordance  with the contract, the expenses incurred by the contractor for such 

examination, inspection or test shall, upon a certificate in this behalf by the Regional 

Project Director, be borne by the Authority. 

9.10 SUSPENSION OF WORK 

9.10.1 The contractor shall not suspend any work without the prior written permission of the 

Executive Engineer in charge of the work under any circumstances. Any such 

suspended work shall be treated as incomplete and abandoned by the contractor and 

the Authority shall have the right  to get such  works  completed  through  any other  

manner  at the  risk and cost  of  the contractor. 

9.10.2 The contractor shall, on an order issued by the Regional Project Director that for any 

reason the work shall not be commenced or shall be suspended or stopped before 

completion, the contractor shall be paid for the work actually done and materials 
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actually supplied up to the date of stoppage but the Authority shall be held in no way 

responsible for any further liability. 

9.11 ALTERATION IN THE WORK TO BE AUTHORISED 
 

9.11.1  No alteration in, or additions to, or omissions from or abandonment of any part of the 

work  shall  be  deemed  to  be  duly  authorized  except  under  written  instructions  

from  the Regional Project Director and it shall be the duty of the contractor to obtain 

in time such written instructions in every case. 

9.11.2 If any work over and above that in the contract is required to be executed at the site 

the contractor shall have no right to be entrusted with the execution of the work and 

the same may be carried out through another contractor or contractors or by other 

means at the discretion of the Authority. 

9.11.3  The Regional Project Director shall have full powers to send persons upon the 

premises to execute  fittings,  other  works  etc.,  not  included  in  the  contract  for  

whose  operations  the contractor shall afford every reasonable facility during 

ordinary working hours, provided that such operations shall be carried out in such a 

manner as not to impede the progress of the work, included in the contract, but the 

contractor shall not be responsible for any damage which may happen to or be 

occasioned by any such fittings or other works, provided that he complies with the 

Regional Project Director‟s instructions in connection there with and provided that the 

damage is not caused by himself or his employees. The contractor shall, at all times, 

cooperate, assist, attend on, and afford facilities for such specialists,  as may be 

employed  by the Regional Project Director or other works, in connection with the 

work. The contractor shall also cause such special work or protect it as instructed to 

avoid injury during progress of the work. For failure, so to protect, the contractor 

must make good any damage caused. If any part of his work depends for proper 

execution upon or results from the work of the other contractor, the former shall 

inspect and promptly report to the Regional Project Director any defect in the work of 

the latter likely to render it unsuitable for proper execution and results. The failure of 

the contractor entrusted with the work so to inspect and report shall, for all purposes 

be deemed to constitute an affirmative approval of the work of the other 

contractors as being fit and proper for the receipt of his work, except as to defects 

which may develop in the work of the latter contracts after the execution of his work. 

9.12 P RECAUTIONS DURING PROGRESS OF WORK 

9.12.1 The contractor shall be responsible to see that the levels, profiles, bench marks, 

masonry pillars or other marks set up by the Authority for guidance in the execution 

of the work are not disturbed, removed or destroyed and if any such marks as in the 

opinion of the Regional Project Director or his assistant, found disturbed, removed or 

destroyed, they will be replaced by the Authority at the cost of the contractor. 

9.12.2 During the execution of the work, the contractor shall at his own cost provide 

adequate materials for all works relating to shoring, timbering, strutting, scaffolding 

etc. and execute the same in such a way as to ensure, in abundant measure, the 

stability and safety of all structures, excavations and works and further ensure that no 

physical injury or harm is likely to be caused to any person or no dam age or loss is 

caused to any property. When two or more contractors are engaged on work in the 

same vicinity, they shall work together in a spirit of co –operation and 

accommodation. The contractor shall not take or cause to be taken any steps or action 

that may cause disruptions, discontent or disturbance to the works, labour and 
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arrangement of other contractors in the neighboring or other project localities. In case 

of any difficulties amongst the contractors, the Regional Project Director shall 

conduct his work so far as it affects the others. 

9.12.3 Existing roads or water courses shall not be blocked, cut through, altered, save to the 

extent permitted by the Regional Project Director.  All  compensation  claimed  by  

the authorities concerned for any unauthorized closure, cutting through, alteration, 

diversion or obstruction to such roads or water courses by the contractor be deducted 

from any sums which is due to or may become due to him in terms of the contract, or 

otherwise according to law. 

9.12.4  The contractor shall be responsible for taking all precautions to ensure the safety of 

the public, whether on the property belonging to the Authority or others and shall post 

such look-out men,  as  may  in  the  opinion  of  the  Regional Project Director,  be  

required  to  comply  with  the regulations pertaining to the work. 

9.12.5 The contractor shall be responsible for safety arrangement of all equipment used for 

construction and shall employ trained workmen conversant with the safety 

regulations. The contractor shall employ only tested equipment and tools for safety 

and shall periodically repair them to the satisfaction of the Regional Project Director. 

All test certificates shall be made available to the Regional Project Director at the site 

of the work. If at any time, in the opinion of the Regional Project Director or his 

assistant, this provision is not complied with the contractor shall forthwith replace 

equipment and tools. 

9.12.6 The contractor shall display notices and arrange for proper fencing at such places 

where hazardous work is being carried out. The contractor shall provide at his own 

expense on the work to the satisfaction of the Regional Project Director proper and 

sufficient firefighting equipment, first aid appliances etc. which shall at all times be 

available for use. 

9.12.7 The contractor shall at all times comply with all rules and regulations made by the 

Government, local bodies and such directions as may be issued by the Authority from 

time to time in regard to safety, first aid and health measures. The contractor shall be 

legally and financially liable for any lapse in taking precaution during execution of 

works. 

9.13. PROCEDURE TO RECTIFY DEFECTIVE WORKS 

9.13.1 If it shall appear to the Regional Project Director or his assistant, at any time during 

the progress of the work or at any time prior to the expiration of the guarantee period 

of the work, that any work has been executed with unsound, imperfect or unskilled 

workmanship or with materials of inferior description, or that any materials or articles 

provided by the contractor for the execution of the work are unsound or of a quality 

inferior to that contracted for, or otherwise not in accordance with the contract, the 

contractor shall, on demanding in writing by the director Technical or his assistant to 

specify the work, materials or articles, complained of and within the period of time 

mentioned in the demand, pull down, take up, or take out the work so complained of 

or objected to, remove from the site or separate from other materials or sort out the 

materials or articles or part thereof shall have been included any (on account) 

payment to the contractor, the same shall be taken in to account and deducted from 

any subsequent payment due to the contractor. The contractor shall also remove from 

the work and site any equipment fixed or otherwise objected to by the Regional 

Project Director or his assistant or any other persons authorized in writing by him. 
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9.13.2  The contractor shall forthwith rectify or remove and reconstruct the works so 

specified either in whole or in part, as the case may require, or as the case may be, and 

provide proper and suitable  materials  or  articles  for  material  or articles  

complained  of  or objected  to.  If the contractor fail to remedy any defect within 

the period specified in demand mentioned in sub clause above and in the manner 

required, or if he shall fail to remove from the site any materials or articles condemned 

as unsound or otherwise not in accordance with the specifications or to substitute  

suitable  articles  for  the  materials  complained  of  or  objected  to,  the  Regional 

Project Director or his assistant may cause such work to be carried out and such 

material s or other articles to be replaced by such means as he think fit, and all 

expenses consequent thereon, or incidental thereto, auxiliary thereof, shall be met by 

the contractor and borne by him and shall be recoverable from him by the Authority or 

may be deducted by the Regional Project Director from any moneys due or that may 

thereafter become due to the contractor. 

9.13.3  Should the Regional Project Director consider that the work, although not executed in 

strict accordance with the specifications may be allowed to stand, payment for the 

same shall be made at such reduced rate as may be fixed but this procedure is quite 

optional on his part and shall have the concurrence of the Director technical. 

 9.13.4 In case of quality of work done is found to be poor, contractor will be liable to 

compensate for cost of rectification/replacement, and shall be blacklisted from 

participating in future tenders 

9.14 SUPPLY & TESTING O F MATERIALS 

9.14.1  The  Contractor  shall  supply  all  the  materials  including  pump  sets,  compressors, 

electrical panel boards, electrical and wiring materials, pipes and specials covered 

under the contract at his own cost. The pipes, specials, pumps etc. should be tested at 

the factory by one of the Third party inspection agencies acceptable to KRWSA and 

witnessed or by the technically qualified officers of KRWSA if the contract value 

exceeds Rs. 100 lakhs and by departmental officer deputed by KRWSA if the 

contract value is less than Rs. 100 lakhs. Inspection certificates should be produced 

along with the materials. This third party inspection is mandatory for all pipes, 

specials and pumping and electromechanical equipments supplied by the contractor. 

Also ISI/ISO  marked  materials  should  alone  be  accepted,  wherever  ISI/ISO  

specifications  are available for such item. In respect of ISO marked pipes the 

contractor shall furnish third party inspection certificates from internationally 

recognized inspection agencies at no extra cost to the KRWSA. Any disputes between 

the contractor and the supply in fixing the inspection agencies shall be a matter for 

settlement among themselves and the KRWSA shall not be a party to such disputes. 

The lump sum amount quoted shall be inclusive of the cost of all materials and 

inspection as specified herein. Qualified officers/Agency engaged by Regional Project 

Director according to KRWSA norms will be engaged for pre delivery inspection 

conducted in the manufacturing unit. 

 9.14.1.1 All materials shall be supplied by the contractor in a phased manner as per the phased 

supply schedule prepared by the agreement executing authority. Quantity and time of 

each supply shall be specifically mentioned in this schedule in tune with the time of 

completion. 

9.14.1.2 Schedule for phased supply of pipes and specials shall be prepared by the agreement 

executing authority based on the following criteria: 
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a) Targeted progress of pipe laying works 

b) Availability of permission from other agencies (PWD, NH, NHAI, KSTP, KRFB,  

Corporation, Panchayath,  etc.) for laying pipes 

9.14.1.3 Each supply of material shall be done by the Contractor only after getting written 

instruction from the Regional Project Director concerned. 

9.14.1.4 The Regional Project Director in - charge shall direct the Contractor to place supply 

order in each phase after evaluating actual progress of laying of pipes supplied in the 

previous phase. 

9.14.1.5 Agreement executing authority shall have the authority to modify the schedule for 

phased supply of remaining materials during the progress of work, if there is 

variation from the targeted progress. 

9.14.1.6 On each supply, Contractor may submit bills for materials supplied not exceeding 

80% of estimate rate /quoted rate of materials, whichever is less.  

9.14.2 Before using any material for the work, the contractor at his own cost, shall submit to 

the Regional Project Director for his approval such samples of materials as are 

proposed to be used. The materials   shall   strictly   conform   to   the   specifications   

approved   by   the   Authority. Notwithstanding anything contained in this clause, the 

contractor shall be held fully responsible for the quality and soundness of all the 

materials and machinery that are supplied by him for execution of the work and 

completion of the project and the Regional Project Director's approval and inspection 

by third party inspection agency before delivery shall not in any way absolve him of 

his responsibility in this matter. 

9.14.3 The contractor shall test or obtain the approved analysis of or weigh all materials 

required by the specification to be tested or analyzed or weighed where so required 

by the Regional Project Director and shall, if any when so required to do, test the 

whole or each part of the work or the materials in such manner at such times and 

such place or places, whether before or by the specifications or as may be directed by 

any of the persons aforesaid. 

9.14.4  The contractor shall, if and when so required by the Regional Project Director to do, 

prepare and /or submit samples of works and materials for the approval of the 

Regional Project Director such samples shall be retained by the Regional Project 

Director and no materials which are required to be so tested or analyzed or weighed 

or of which samples have to be submitted, shall be used in the work, until tests, 

analysis, weights or samples as the case may be shall have been approved in writing 

by the Regional Project Director. 

9.14.5  All materials for the work must comply with the requirements or specifications 

laid down  in  the  tender  form  and  must  satisfy  the  tests  and  /  or  analysis  laid  

down  in  the specifications of the Bureau of Indian Standards/International Standards 

Organization or such other  recognized  specifications  as the  Regional Project 

Director may  direct  as being  equivalent thereto, and in either case, with such 

additional tests and I or analysis as the Regional Project Director may order or in the 

absence of such standards or specifications, with such requirements, tests and 

analysis as in the opinion of the Regional Project Director, are fair and suitable. 

9.15 TOOLS AND PLANT SUPPLIED BY AUTHORITY 

9.15.1 It shall be the duty of the contractor to provide adequate tools and equipment needed 

to do the work efficiently and expeditiously. In case any required item of equipment 
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or machinery is available  with the Authority  the same may be supplied  to the 

contractor  on hire at the discretion  of the  Regional Project Director at  the  rate  

fixed  by the  Regional Project Director and  on conditions current in the Authority. 

The contractor shall bear the running expenses excluding the pay of the Authority 

staff attached but including cost of restoring the same in good condition at the time of 

return, due allowance being made for fair wear and tear. 

9.15.2 In the event of any departmental material including plant and equipment being made 

available, the contractor shall arrange for transportation and safe up-keep of the 

same. 

9.15.3 No extension of time will be granted for delay in the procurement of 

construction equipment and / or spare parts by the contractor. 

9.15.4  The  contractor  shall  take  responsible  care  of  all  tools  and  plant  belonging  to  

the Authority and issue to the contractor for the purpose of the work and shall be 

liable for any damage or loss caused to the same by him, his agents or his workmen 

or others whilst the same were in his charge. The contractor shall sign valid receipts 

for the tools and plant issued to him by the Regional Project Director from time to 

time and on completion of the work, shall be bound to carry out repairs and shall be 

liable for any damage done thereto. 

9.16 SUBLETTING OF CONTRACT 

The contractor shall not at any time assign, sublet his contract or any part thereof to any 

person or allow such person to become in any way interested therein in any manner what so 

ever without the prior permission in writing of the Regional Project Director in charge of the 

work. Any contravention of this condition shall entitle the Authority to rescind the contract 

and shall also tender the contractor liable for payment to the Authority in respect of any 

loss or dam age arising out of or ensuing from such recession of the contract. Provided 

further that where the subletting  of the work  by the contractor,  in any case,  is 

permitted'  by the  Authority,  the contractor shall not, at any time, be absolved of any 

obligation or responsibility  under the contract or any part thereof and shall continue to be 

responsible for all acts or omission and commissions of the sub contract, his agents, servants 

or workmen as fully and effectually as if the same  were  acts  of omissions  and 

commissions  of the contractor, his agents,  servants  or workmen, as the case may be. 

9.17 CONTRACTOR'S AGENT: 

9.17.1 The contractor shall, when he is not personally present at the site of the work 

invariably place and keep at such site a properly qualified agent, duly authorized and 

empowered to act on his behalf and to receive on his behalf the orders and instructions 

required or permitted under the contract to be given to the contractor by the Regional 

Project Director or his subordinates to supervise the work. All such orders and 

instructions given to, and all acts done by agents shall be binding on the contractor as 

if such orders and instructions were given to him or, such acts had been done by 

him. 

9.17.2 Before absenting himself, the contractor shall furnish the name, the designation and 

the address of the Agent. 

9.17.3 Prior to the appointment of such agent, the contractor shall submit to the Regional 

Project Director the name and other relevant details of the person intended to be 

appointed as his agent and no appointment shall be made until the Regional Project 

Director has approved the same and notified his approval in writing to the contractor 
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and whenever the contractor desires to change his agent the same procedure as for the 

appointment of a new or fresh agent shall be followed. 

9.17.4 From the moment the agent so approved and appointed takes charge of the work, 

he shall be held to be fully authorized and empowered to present and act for and on 

behalf of the contractor for all or any of the purpose of the contract, and 

notwithstanding the absence of any formal authority or definite' instructions from the 

Contractor to the said agent or any defects therein, or the imposition of any 

restrictions or limitations on the power or authority of such agent by the contractor, 

nothing whatsoever shall in any way affect, qualify or limit the full authority or 

power of such agent, or absolve the contractor of his liabilities or obligations under 

the contract. 

9.17.5 The contractor shall forthwith remove from the site and works and not to re – employ 

without the written permission of the Regional Project Director, obtained in his 

behalf, any agent whose removal the Regional Project Director have asked for in 

writing, or any assistant whom he may consider incompetent or is sufficiently 

qualified or to have been guilty of misconduct or negligence and whose removal the 

Regional Project Director may have asked for in writing. 

9.18 SUPERVISORY STAFF OF THE CONTRACTOR 

9.18.1 The contractor shall not employ any person who was in the service of the Authority 

or the Government without definite written sanction of the Authority. The staff 

employed at the site by the contractor shall be the same as he has agreed for in the 

relevant format included in this tender document. Any change from the same shall 

have proper written acceptance of the Regional Project Director. 

9.18.2  The contractor shall at all times place and keep on the work an adequate number of 

efficient and competent staff to give necessary directions to his workmen in the 

execution of the work and to see that the workmen execute the work in a sound and 

proper manner and shall employ only such supervisors, workmen and laborers in or 

about the execution of the work, as are careful and skilled in their various trades and 

callings. 

 

9.18.3  The  contractor  shall forthwith  remove  from the work any supervisor,  workmen  

or laborer objected to by the Regional Project Director, and if and whenever so 

required by the Regional Project Director the contractor  shall submit  the correct  

return showing  the name of all staff and workmen employed by him or about the 

work. 

9.18.4  If, in the opinion of the Regional Project Director, the contractor is not employing on 

the work such number of staff and workmen as is reasonably necessary for the, proper 

completion of the work within the time prescribed he shall forthwith communicate his 

o pinion in writing to the contractor, and the contractor shall within seven days of the 

receipt of the said communication, employ such additional staff and labour as may be 

required by the Regional Project Director and any failure on the part of the contractor 

to comply with such instructions shall entitle the Authority to rescind the contract. 

9.18.5  The  contractor  shall  engage  not  less  than  one  Engineering   Graduate   and  

one Engineering Diploma holder at the work site at his cost and any failure in this 

regard will be treated as breach of contract and shall entitle the Authority to penalize 

the contractor/rescind the contract. 
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9.19 DAMAGES PAYABLE BY THE CONTRACTOR 

9.19.1 DAMAGE TO PROPERTY AND 

PERSON 

1. The  contractor  shall,  at his own expenses  and to the satisfaction  of the 

Executive Engineer, reinstate and make good or be liable for any compensation for 

any injury, loss or damage occasioned to any property or right whatsoever, including 

the property and right of the Authority, servants or employees of the Authority, being 

injury, loss or damage arising out of or in any way connected with, the execution or 

purported execution of the contract, and further the contractor shall indemnify the 

Authority, private person, in respect of any such injury including, any injury resulting 

in death or disability to person or property, including all claims which may arise 

under the Workmen's Compensation Act, or under any other law for the time being in 

force or otherwise. 

2. The  contractor  shall  (except  if and so far as the  specifications  otherwise  

provide) indemnify and keep indemnified the Regional Project Director for all losses 

and claims for injuries or damages to any person or property whatsoever including 

surface or other damage to land being or crops  being  on the side  suffered  by 

tenants  and  occupiers  which  may  arise  out  or in consequence of the construction 

and maintenance of the works and against all claim, demands, proceedings, damages, 

costs charges and expense whatsoever in respect thereof or in relation thereto, provided 

always that nothing therein contained shall be deemed to render the contractor liable 

for or in respect of or to indemnify the Authority against any compensation or 

damages for or with respect to 

a. The permanent use or occupation of the land by the work or any part thereof 

(save in respect of damage to crop as aforesaid). 

b. The right of the authority to construct the work or any part thereof on, over, under 

in or throughout the land. 

c. Interference whether temporary or perm anent with any right of light, airway or 

water or other easement or quasi-easement which is the unavoidable result of 

the construction of the work in accordance with the contract. 

d. Injuries or damages to person or property resulting from any act or neglect done or 

committed during the currency  of contract  by the Authority  /Departmental  

officers,  servants  or other contractors (not being employed by the contractor) or 

in respect of any claim demand, proceedings, damage, cost, charges and expenses 

in respect thereof or in relation thereto. 

3. If compensation has to be paid to court attachment or judgment etc. due to damage of 

person or property, such amount will be recovered from the contractor / tenderer. 

4. The contractor shall insure all the employees employed in the work site as per rules 

against any accidents and further claim. KRWSA will not be responsible for any such 

accidents/claims of employees of the contractor. 

9.19.2 METHOD OF RECOVERY 

1. Damages payable by the contractor under the terms of the contract may be deducted 

by the Regional Project Director from part of his security deposit or from any other 

sums due, or which may become due to him from the Authority or through revenue 

recovery proceedings. 



52 
Tenderer                                                                                                                                                                                                  Tendering  Officer 

2. In every case in which under any clause or clauses of this contract, the contractor 

shall have rendered himself liable to damages amounting to the whole of his security 

deposit, the Executive Engineer shall have powers to rescind the contract altogether 

and to have the work completed without further notice, at the contractor's risk or 

expense as the Agreement Authority/ Regional Project Director may deem best suited 

to the interest of the Authority and the contractor shall have no claim to 

compensation for any loss that may accrue from any material he may have collected 

or engagements he may have entered into, on account of the work and the Regional 

Project Director shall have powers to deduct whatever amount may be expended on 

the completion of the work, from any sums that may be due or become due from the 

Authority to the contractor on account of this or any other work or recover such 

sums from him and his assets, movable and immovable under the provision of the 

Revenue Recovery Act for the time being in force, as if they were arrears of land 

Revenue or otherwise as the Authority may choose. And in case the contract shall 

be rescinded under the provision afore said, the contractor shall not be entitled to 

recover or be paid any sum of any work actually performed under this contract unless 

and until the Regional Project Director shall have certified the performance of such 

work and the value thereof and he shall only be entitled to be paid the value so 

certified. 

3. In the event of the Regional Project Director 's putting in force the powers vested on 

him under the preceding clause, he may, if he so requires it, take possession of all 

tools, plant, materials and stores or any portion thereof, on the place where the works 

were to be performed or on other land of the Authority adjoining thereto, paying or 

allowing for the same in account, at the contract rates, or if not specially provided 

for therein at current market rates, otherwise the contractor  may  be  required  to  

remove  such  tools,  plant  and  materials  or stores  from  the premises, and in the 

event of his failing to do so, the Regional Project Director may remove them at the 

contractors expense or sell them by auction on account of the contractor. The 

Regional Project Director may devote all, or such portion as may be requisite, any 

guarantee or reserve fund or any moneys due to or become due to the contractor for 

this or any other work to make good, bad or indifferent work, on the part of the 

contractor in such manner as he may think desirable. 

4. If it shall appear to the Regional Project Director or his subordinate in charge of the 

work, that any  work  has  been  executed  with  unsound  imperfect  or  unskilled  

workmanship,  or  with materials of an inferior description, the contractor shall on 

demand in writing forthwith rectify, relay, remove or reconstruct the same in whole 

or in part, as the case may require, at his own cost, and in the event of his refusing 

to do so within a period to be specified by the Regional Project Director or his 

subordinate or if he shall fail to remove, from the site of the work within a specified 

period any material or article which is considered by the same officers as unsound or 

of bad quality or not agreeable to the terms of the contract and to provide immediately 

suitable materials or articles in lieu of these condemned,  then the contractor shall 

be liable to pay damages at the rate of one percent on the amount of the estimate for 

every day not exceeding ten days that he fails to comply with the written demand of 

the Executive Engineer or his subordinates. And in the event of non – compliance of 

the written demand even after the lapse of ten days the contract is liable to be 

terminated at the risk and cost of the contractor without further notice. 

5. All compensations or other sums of money payable by the contractor to the Authority 

under  the terms  of this  contract  with  the  Authority  or under  any other  contract  
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with  the Authority, shall without prejudice to any other mode of recovery, be 

recoverable  from the contractor by way of deduction or payment, out of the sale 

proceed of a sufficient part of the security deposit held in Government Securities or 

in National Savings Certificate or out of the interest accrued thereon or out of the said 

security deposit held in cash or out of any sums which may be due or may 

subsequently become due, to the contractor from the Authority, on any account what 

so ever and in the event of the value of his security deposit being reduced by 

reason of any such deductions the shortage shall be made up by effecting extra 

recovery from subsequent bills or sales. 

9.20 RELICS AND EXCAVATED MATERIALS 

9.20.1 All gold, silver and other materials of any description and all precious stones, coins, 

treasures, relics, antiquities and other similar things which shall be found in or 

upon the site shall be the property of the Government and the contractor shall duly 

preserve the same to the satisfaction of the Authority and shall, from time to time, 

deliver the same to such person or persons as the Authority may appoint to receive 

the same. 

9.20.2  The contractor shall not sell, or otherwise dispose of or remove, any sand, stone, clay, 

ballast, earth, rock or other substances or materials which may be obtained from any 

excavation made in or upon the site, or any building or produce standing upon the site 

at the time of obtaining the delivery or possession thereof and all such substances, 

materials, buildings and produce  shall be and shall continue  to be the property  of 

the Authority  provided  that the contractor may, with the permission of the Regional 

Project Director use the same for the work at such cost as may be determined by the 

Regional Project Director. 

9.21 REPORTING OF ACCIDENT 

The  contractor  shall  be  responsible  for  the  safety  of  all  employees  or  workmen 

employed or engaged by him on and in connection with the work and shall forthwith report 

to the Executive Engineer or his assistant all cases of serious accidents/injuries to any of 

them, however caused and whatever occurring on the work and shall make adequate 

arrangements for rendering all possible aids to the victims of the accidents. 

9.22 WORKMEN'S COMPENSATION ACT 

In every case in which, by virtue of the provisions of Sub Section (1) of Section 12 of the 

Workmen's Compensation Act 1923, if the Authority is obliged to pay any compensation to a 

workman employed by the contractor in the execution of the work, Authority shall recover 

from the contractor the amount of the compensation so paid and, without prejudice to the rights 

of the employer under Sub Section (2) of Section 12 of the said Act, the Authority shall be at 

liberty to recover such amount or any part thereof by deducting it from the security deposit or 

from any sum due from the Authority to the contractor, whether under these conditions or 

otherwise. The Authority shall not be bound to contest any claim made against him under Sub 

Section (1) of Section 12 of the said Act except on the written request of the contractor and 

upon his giving to the Authority full security for all the costs for which the Authority may 

become liable in consequence of contesting such claim. 

9.23 WAGES TO LABOUR 

9.23.1  The contractor shall comply with the provisions of the Minimum Wages Act and 

the rules made there under in respect of all employees or workmen employed or 
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engaged by him on road construction  or in building  operations  or in stone  

breaking  or stone crushing  for the purpose of carrying out the contract. 

9.23.2 If, in compliance with the terms of the contract, the contractor supplies any Labour to 

be used wholly or partly under the direct orders and control of the Authority whether 

in connection with the work being executed by the contractor or otherwise for 

purposes of Authority such Labour for the purpose of this clause, be deemed to be 

persons employed by the contract. 

9.23.3  If any money shall, as a result of any claims or applications made under the said Act, 

be directed to be paid by the Authority, such moneys shall be deemed to be moneys 

payable to the Authority by the contractor , and on failure of contractor to repay the 

Authority any moneys as aforesaid within 7 days after the same shall have been 

demanded, the Authority shall be entitled to recover the same from any money due 

to the contractor under the contract or any other contract with the Authority. 

9.23.4  The Authority shall also be entitled to deduct from any money due to the contractor 

(whether under the contract or any other contract with the Authority) money paid or 

payable by the Authority by way of any compensation under the said Act or on 

account of costs or expenses in connection  with any claims thereto and the 

decision  of the Regional Project Director on any question  arising  out of the 

application  of this clause  shall  be final  and binding  upon  the contractor. 

9.23.5 In respect of all labour directly or indirectly employed, in works for the performance 

of the contract as part of this agreement, the contractor shall comply with or caused to 

be complied with all rules framed by the Authority from time to time for the 

protection of health and sanitary arrangements for the workers employed by the 

Kerala Rural Water Supply and Sanitation Agency and its contractor. 

9.24 LABOUR RETURNS 

Monthly labour returns shall be submitted by the contractor to Regional Project Director in 

the proper forms so as to reach him not later than the first of every month. In addition to the 

above, the contractor shall also maintain daily and weekly returns of labour employed by 

him and these shall be made available for verification by the officers of Kerala Rural Water 

Supply and Sanitation Agency as and when called for. 

9.25  CONTRACT DOCUMENTS AND MATTERS TO BE TREATED AS 

CONFIDENTIAL 

All documents correspondences, decisions and orders concerning the contract shall be 

considered as confidential and / or restricted in nature by the contractors and he shall not 

divulge or allow access to them by any unauthorized person. 

9.26 MATERIALS TO BE SUPPLIED BY THE AUTHORITY 

It shall be the responsibility of the contractor to arrange for materials and the Authority shall 

not issue any material to the contractor. 

9.27 CONTRACTOR’S RESPONSIBILITY FOR STORES 

The materials such as Cement, MS Rods, tor steel and other materials including pipes and 

specials required for the work shall be procured by the contractor and the lump sum amount 

quoted should be inclusive of the cost of cement, steel and all other materials. The cement 

supplied for use shall be as per ISS 269/1976 and steel as per ISS 1786/1985 with latest 

amendments, if any. The materials should bear the relevant ISI/ISO certification marks. 

Before using any material for the work, the contractor, at his own cost, shall submit to the 
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Regional Project Director for his approval such samples of material as are proposed to be 

used. The materials shall strictly conform to the specifications approved by the Authority.  

Notwithstanding anything contained in this clause, the contractor shall be held fully 

responsible for the quality and soundness of all the materials and machinery that are supplied 

by him for the execution of the work and completion of the project and the Regional Project 

Director‟s approval shall not in any way absolve him of his responsibility in this matter. The 

standard tests as per ISS to ensure the quality of cement, steel and other construction 

materials shall be got done by the contractor at their cost as per the direction of the officer s 

of Kerala Rural Water Supply and Sanitation Agency to ascertain the quality. The Authority 

reserves the right to super check the results. If the materials supplied are found to be not 

passing the tests, the same shall be rejected by the Regional Project Director and the 

contractor shall be bound to dismantle and remove such constructions already made using 

such sub standard quality materials if found during the erection of the work and the contractor 

shall be fully responsible and liable for such losses to the Kerala Rural Water Supply and 

Sanitation Agency. 

9.28 MATERIALS AND PLANT AT WORK SITE 

All materials and plants brought by the contractor in or upon the site or on the land occupied  

by the contractor  in connection  with  the  work  and intended  to be used for  the 

execution thereof shall not be removed from the site of work without the permission of the 

Regional Project Director. 

 

9.29 GENERAL 

All other conditions shall be as in force in the Kerala Rural Water Supply and 

Sanitation Agency, if it is found relevant to explain any clause of this N.I.T. Otherwise the 

conditions are strictly independent. 

 

 

REGIONAL PROJECT DIRECTOR
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

10. GENERAL TECHNICAL SPECIFICATIONS 

10.1 GENERAL 

10.1.1 Generally, the specifications of all materials and work pertaining to this contract shall 

be governed by the relevant Indian Standards and by MDSS. In the absence of Indian 

Standards, the British Standard Specifications shall be followed. The specifications 

furnished hereunder are only to enlighten the tenderer on the requirements of Kerala 

Rural Water Supply and Sanitation Agency and are not intended to be against any other 

specifications stipulated by BIS or other standards and common practices   widely 

adopted in the country at present.  In case of a doubt regarding the specifications, the 

Engineer in charge will clear the doubts and give final decision based on the written 

request of the contractor. The decisions intimated in writing shall be binding on the 

contract work. 

10.1.2 The successful completion of this contract calls for site surveys, investigation, planning, 

hydraulic and structural design of the components, assessment of capacity/standard of 

mechanical, electromechanical and electrical items to be procured, preparation of 

procurement schedule, preparation of implementation schedule etc. The tenderer 

shall see that he always sticks on to conservative designs based on time tested and 

well accepted practices as per the guidelines and norms prescribed by BIS, CPHEEO 

or such other institutions. 

10.1.3. REPORTS, DESIGNS AND DRAWINGS 

1. Reports, designs and drawings etc. connected with the work shall be furnished by the 

contractor for approval, minimum in triplicate copies or as called for by the Engineer 

in charge. 

2. Contractor shall prepare and submit to the approving authority seven additional 

copies of the approved drawings immediately on receipt of approval for transmission 

to various field offices. 

3. On completion of approval of all items connected with the project, the contractor shall 

prepare three copies of bound volumes of the approved documents and furnish to the 

approving authority. The preparation and binding of this document should be in such a 

manner that during the long period of future reference and recorded life, it shall not get 

disintegrated nor legibility lost. 

10.1.4 ECO -FRIENDLY SYSTEM OFFER 

The system offered and as completed shall be environment friendly and shall not affect 

/alter the environment beyond any permissible limits stipulated by concerned 

institutions. 

10.1.5 MAN MADE STRUCTURES, OTHER UTILITIES - AFFECTING THE WORK 

1. When the works under this contract are executed situations may arise when the 

works are affected by other manmade structures either in service or abandoned. It is 

also likely that other utility services installed by various Government bodies are 

affected by the works under this contract. It shall be the duty of the contractor to 

ensure whether adequate sanction has been obtained from the authority concerned for 

the work with the help of Kerala Rural Water Supply and Sanitation Agency before the 

works of such affected portions are undertaken. Any damage caused to any of the 
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manmade structure or any of the utility services will have to be made good by the 

contractor at his cost. The contractor has to restore the original position if he has to 

demolish any structure like culverts, compound walls etc during the course of work at 

his own cost. 

2. However, restoration of PWD roads is exception to this. The KRWSA will bear the 

cost of such restoration of roads p r o v i d e d  damaging of the road was essential 

for the execution of works under this contract. 

 

10.1.6 1. The contractor should clean the settler at the last month of  completion of Defect 

Liability period  

2. Complaints of electro mechanical equipment installed in the treatment plant 

should be resolved within 24 hours from reporting time.  

3.  Raw water and clear water should be tested in Government accredited labs and 

results should be submitted on completion of works. 

4. The project/works can be considered as completed only after the canna plant installed in the 

horizontal plant gravel system has grown to a height of two to three feet or has reached its full 

operational capacity and the quality of the treated water should be within the parameters in 

accordance with Govt. standards as test results stated above.    

5. The treatment plant is considered as functional only if the quality of the treated water is in 

accordance with the Govt. Standards. For successful completion of defect liability period, the 

plant should be functional, for that the contractor should submit water quality test result of 

treated water tested in last month of expiry of defect liability period.  If the result is negative, the 

contractor should make the plant functional at his own cost immediately and then the defect 

liability period will be extended for 6 more months. 

7. Good quality pebbles should be used for PGF and filter unit as specified in the BOQ. 

8. The contractor should responsible for proper periodical maintenance and concurrent 

monitoring of the entire system till the expiry of defect liability period.. 

 

10.2 EARTHWORK EXCAVATION 

Earthwork excavation means earthwork in all classes of soils / rocks whenever removal shall 

be not by blasting.  Earthwork excavation shall be done with adequate care so that 

underground service lines or adjacent structures are not damaged and appropriate protective 

measures such as shoring / strutting / sheet piling etc. are adopted for such items as required 

and approved by the Engineer in charge of the work. The width of trench should be as per the 

requirement and as per standard data book and a minimum cover above crown of pipe should 

be maintained as per clause 10.13. If the width of trench exceeds the minimum 

requirement as noted above, due to faulty workmanship /protection/shoring etc. the 

additional payment for the extra damaged road width payable to PWD/NH local bodies etc. 

shall be recovered from the contractor‟s bill. Excavation by blasting shall be got done only 

through persons holding valid license for use of explosive material and for blasting purpose. 

Further all rules prescribed by the Inspectorate of Explosives shall be strictly adhered to 

whenever blasting is resorted to. Blasted material like the excavated rock shall be the 

property of KRWSA. Disposal of the materials up to a distance of 10 km from the site as well 

as cartage of excavated material during excavation and back filling up to a maximum distance 

of 5.0 km will have to be done whenever essential by the contractor at no extra cost. 
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10.3 FILLING / BACK FILLING 

Filling / back filling shall be done only with approved materials. It shall be compacted 

to get the following results. The density of the filled materials at different depths shall not be 

less than 95% of the natural field density in case of back fill and shall not be less than 95% 

of maximum  dry  density  obtained  in  proctor  compaction  test  or  such  other  approved  

tests whenever filling is done to get the desired formation ground level. It shall be ensured 

that the density thus obtained under compaction is uniform at all depths of the fill. The 

contractor is bound to bear the cost of any test conducted to ascertain the above condition in 

case of doubt. The filling/backfilling done along PWD roads or such properties owned by 

other department/institutions, the same shall be further governed by specifications of such 

owner. 

10.4 SHORING 

Shoring  shall  be  essential  in  excavation  in  all classes  of  soils  whenever  depth  of 

excavation exceeds 1.50m and labourers have to work in trenches or close to edges of 

trenches as per the direction of Engineer in Charge. In ordinary soils and loose soils, 

shoring shall be done for trenches of shallower depths also considering the chances of 

collapse of sides. Shoring shall be done as approved/directed by the Engineer in charge of 

work. 

10.5 FENCING 

Fencing shall be done in the approved manner along the side of pipeline trenches on roads 

or other places for preventing accidents on both sides, if required in the opinion of the 

Engineer in charge. 

10.6 FORMATION OF ROADS 

Formation of roads shall be done as per IRC rules and regulations for the use of desired class 

of vehicles mentioned in the scope of the work. Whenever road formation comes in the scope 

of the work, it shall be understood that all cross drainage work, side drain works, radius of 

curvature and super -elevation etc. are included in the scope. 

10.7 RUBBLE MASONRY 

Rubble masonry works using approved quality blasted rubble either as random rubble 

masonry or coursed rubble masonry shall be permitted. Minimum width of the random rubble 

masonry shall not be less than 450m m in any case. Only cement mortar 1:6 or richer shall be 

used for such works. Mixing by weight at the above ratio for mortar shall be permitted 

only when the fine aggregate is in dry condition.  Exposed surfaces or rubble masonry 

shall be pointed using 1:3 cement mortar to have a pleasing appearance provided it is left un 

–plastered with cement mortar. 

10.8 BRICK WORK 

Brick  masonry  using  wire  cut  bricks  / first  class  country  burned  bricks  having  a 

minimum crushing strength of 35 Kg / cm satisfying other tests specified by BIS and least 

dimensions not less than 70m m alone shall be permitted. Brick masonry works shall be of 

minimum 200 mm width, constructed in English bond with cement mortar 1: 6 or richer and 

plastered with cement mortar 1: 4 or richer in all cases. However, in each case of parapets or 

other dwarf walls of height less than 700 mm, thickness of masonry can be reduced 

from 200mm provided pilasters of minimum 200 x 200 mm are constructed monolithic 

with such walls at a center to center spacing of maximum 3000mm. 
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10.9 PLAIN AND REINFORCED CONCRETE 

10.9.1 DESIGN ASSUMPTIONS 

IS 3370 Code of Practice for concrete structure for storage of liquids 

Part I :  1965 (or latest edition) General requirements 

Part II :  1965(or latest edition) Reinforced concrete structures. 

Part IV :  1967(or latest edition) Design tables 

IS 2502/1963 (or latest edition) Code of practice for bending and fixing of bars for concrete 

reinforcement. All RC C/Steel structures shall be based on the relevant IS Codes. Strict 

adherence must be established to accepted codes of Practice relating to design. Minimum 

cover to reinforcement f or RCC work shall be provided as per IS 456 -2000 (or latest 

edition). The effect of seismic forces shall be taken into account in the design as per the 

relevant code of practice. 

10.9.2 CEMENT 

The contractor will have to procure the cement for the work. The cement used in the work 

of plant or water front structures should be sulphate resistant - Portland cement of reputed 

companies having ISI mark. The KRWSA will have the option of rejecting the cement 

procured by the contractor and ask for replacements, in case of any doubt on quality and age 

of cement supplied at site. Random /grab sampling and test of the cement will be got done by 

KRWSA. 

10.9.3 REINFORCING STEEL 

Only  Corrosion  Resistant  Steel  (CRS)  is  to  be  used  for  the  steel  structures.  The 

contractor has to procure all the steel required for the work. The steel so procured should 

be from reputed companies like SAIL, TISCO etc. and the KRWSA will have the option to 

select the brand and to ask for replacement, if the material is found not having adequate 

quality. The MS/T OR rods supplied for the work shall be cleaned and scrapped to be free of 

scales rust etc., before placing in forms for RC.C work. 

10.9.4 AGG REGATES 

The coarse and fine aggregates shall comply with IS 388 -1980 or latest edition and may be 

used after sufficient tests have been carried out and approved by the Regional Project Director. 

All aggregates  shall  be  stored  on  hard  impervious  surface  to ensure  exclusion  of  all  

foreign materials. 

10.9.5 WATER 

The water for mix shall be clean and free from harmful matter as per IS standards and taken 

from a source approved by the Regional Project Director. 

10.9.6 ADMIXTURES 

Only where a beneficial effect is produced shall any admixture to be used and that too after 

tests have been carried out to convince the Regional Project Director that no harmful effect 

will be produced by the use of such admixture and after approved by the Regional Project 

Director. Time tested admixtures shall be permitted to be used for concrete based on 

testimonial of performance to improve the quality of concrete with respect to its strength, 

water tightness or for other specified purposes as required for the work. 

10.9.7 MIXING 
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The grade of concrete shall be as per IS 456:2000 or its latest revision.  All water 

retaining or water front structures and machine foundations shall be made in RCC mixes not 

leaner than M25. The mixing time shall be between 2 to 4 minutes. The contractor should 

produce mix design for all grades of concrete to be used for the work and get approval from 

the Regional Project Director before commencement of concreting. 

10.9.8 CONCRETING 

The concrete mix shall be in specified proportions satisfying the maximum aggregate 

size/water cement ratio and required cube strength and workability. Such concrete must be 

adequately vibrated to form solid mass without voids.  External vibration by the use of 

pneumatic hammers shall be deemed adequate except for thin sections. 

10.9.9 TRANSPORTATION AND PLACING 

Transportation and deposition of concrete mix shall be done rapidly and accurately with 

minimum re-handling.  The  mix  must  not  be  dropped  from  such  a height  as  may  cause 

segregation and air entrapment. When the mix is placed in position, no further water shall be 

added to provide easier workability. No concrete mix shall be used for the work if it has 

been left for a period exceeding its initial setting time before deposited and vibrated into its 

final position in the member. Sufficient number of cubes must be made for testing as per the 

relevant BIS code specifications. It shall be tested as per the specification and a complete 

register of entries shall be maintained by the contractor. It shall be brought to the notice of the 

Engineer in charge as and when directed by the departmental officer. The cost of all such 

testing shall be borne by the contractor. 

10.9.10 CONSTRUCTION JOINTS 

Construction joints shall be avoided wherever possible, and if found necessary, should be of 

such form to encounter direct compression. A stepped joint being preferred in such a case. 

10.9.11 CURING 

Curing shall be done as per relevant provisions in the IS code to allow the concrete attain 

strength through normal hydration and to avoid excessive shrinkage or harmful effect to the 

member. The method adopted shall be effective and any special method used must be 

approved by the Executive Engineer. 

10.9.12 REMOVAL O F FORM WORK 

Removal of form work shall be done as per the provisions in the BIS and as per direction of 

the Executive Engineer and in such a manner that no damage is caused to the deflection to 

minimum deflection, when unsupported and as per the direction of the Executive Engineer. 

10.10 DOORS, WINDOWS AND VENTILATORS 

10.10.1 Wooden doors and windows and ventilators shall be made with teak wood only and the 

size of doors, frames, shutters etc shall be not less than the sizes specified in MDSS, 

PWD standard data book etc. All parts of the door shutter or frame shall contain only 

hard wood seasoned. Wooden doors and shutters shall be provided for interior 

doors of office room s/private rooms etc. 

10.10.2 Steel doors, windows and ventilators shall strictly conform to the specifications of 

BIS. Steel doors,  windows  and  ventilators  shall be permitted  only for locations  

where aggressive conditions damaging the doors do not exist and when appearance of 

the same do not adversely  affect  the  pleasing  appearance  of the  main  view  and 

aesthetic  condition  of the structure. Steel windows and ventilators shall have 
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crossbars for preventing through passage of solid materials of least dimension of 

120mm in open position provided in aesthetically pleasing manner. 

10.10.3 For areas directly facing the main views of the structure,  aluminium  doors, 

windows and ventilators shall be provided for improving the front view of the structure 

so far as there  are  no  aggressive  surroundings  damaging  the  life  or  the  pleasing  

appearance.  All aluminium Sections shall be anodized as per ISS. 

10.10.4 PVC doors of specifications conforming to those of BIS or of better quality may be 

used for water closets, bathrooms or other locations where splashing of water may 

affect the life of other type of doors. 

10.11 PLASTERING OF EXPOSED SURFACES 

All exposed concrete surfaces shall be plastered with cement mortar 1:4 or richer mixes. 

Exposed surface means exposed to air or water or any other gaseous or liquid medium. 

Surfaces of  concrete  structures  other  than  water  retaining  structures  can  be  permitted  

to  be  left unflustered under the following conditions: 

a) The surface left unflustered is perfectly even without markings of form work or 

undulations or unevenness greater than 0.5mm. 

b) The surface texture is perfectly uniform and the appearance is pleasing. 

10.12 TESTING OF WATER RETAINING STRUCTURES 

All water retaining structures shall be filled with water and tested for water tightness 

before the commencement of plastering. For water retaining structures the requirement of 

the test shall be deemed to be satisfied if the external faces show no sign of leakage and 

remain apparently say, over a period of observation of seven days after filling up to 

maximum water level  and allowing  seven  days  period  for absorption,  if the  structure  

does  not satisfy  the condition of the test and the daily drop of water level is decreasing, the 

period of test may be extended for a further period of seven days, and, if the specified 

condition of the tests are satisfied, the structure shall be considered to have withstood the 

test. 

10.13 PIPES AND PIPE LAYING 

The material and class of pipes used for the contract shall be as specified in the Scope 

of Works or tender drawings in the "Scope of Works." In case the pipes have not been 

specified for an item of work, the contractor shall put forth his proposal in accordance 

with CPHEEO guidelines and rules of BIS and get prior approval from the Engineer in 

charge. Pipe laid underground shall have a minimum earth cover of 1.00 m above its crown 

and in such a manner that the bedding angle is not less than 1 20, and the loads of pipe 

carrying liquid and the overlaying substance transmitted to the soil uniformly through the 

entire barrel of the pipe. For AC pipes, such cover above the crown shall be 1.20m at the 

alignment over which heavy traffic is expected. Whenever special fill materials are required 

to achieve this goal, sandy soil / river sand shall be provided at no extra cost by the contractor 

and on the approval obtained from the Engineer in charge. Wherever the cover for the pipe is 

less than 1.00 m, approved protective measures shall be taken and necessary works executed 

to see that the pipes are not damaged due to any external loads. In cases where the pipes 

are laid at ground level, adequate protective works ensuring the safety, serviceability and 

durability of pipes as approved by the Engineer in charge shall be undertaken as part of the 

contract. When pipes are over the ground; the support shall be designed and spaced in such 

a manner that the total stress induced in the pipe shell material at any section does not 
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exceed the safe permissible values. In no case, the socket or spigot shall be allowed to 

transmit weight of other parts. For design purposes, minimum vertical and horizontal loads 

of 150 kg/m shall be assumed to act on the pipeline over and above the other known loads. 

Pipes rising vertically or at angles greater than 20° to the horizontal and which cannot carry / 

transmit the load through the shell of the barrel uniformly shall be only of flanged pipes. 

These pipes shall be supported appropriately both vertically and horizontally to ensure the 

positional fixity in the desired axis in such a manner that no part of shell of the barrel is 

subjected to stresses above safe permissible values. 

During lying of pipe line, the open end of pipes shall be kept closed with 

dummies, blank flanges or end plugs at closure/suspension of work to prevent entry of 

soil, or, other unwanted material inside the pipe. No pipe shall be left open for period 

exceeding 30 minutes even in the presence of responsible personnel. Lying of pipes should be 

done in accordance with relevant IS codes with its latest amendment and revisions. 

GENERAL 

This specification covers supply, testing and delivery of DI, GI & PVC pipes of required length. 

The pipes are to be designed to withstand the effect of internal water pressure, external loads and 

surge pressure. 

The intending tenderers should produce an undertaking with the manufacturers of pipes 

and specials regarding the capability to cope up with the contract, specification /quality etc. and 

submit it along with the tender. 

Quality of materials           and   manufacture 

Quality  of materials  and manufacture  of pipes  and specials  should  confirm  to the relevant  

BIS or ISO Specification  and shall have the respective  certification  marks of the Standard 

organization 

Marking on Pipes 

Each pipe shall be legibly marked with the following details : 

i. Manufacturer‟s name or trade mark 

ii. Nominal size (as per relevant ISS) Pipe description - class and grade. 

iii. Relevant ISI/ISO Certification markings 

All dimensions and specifications shall strictly adhere to the relevant I.S codes/ISO Standards 

and as amended up to date. 

Testing of pipes 

The field test pressure to be applied shall not be less than the greatest of the following. 

1. 1.5 times the maximum sustained operating pressure 

2. 1.5 times the maximum pipeline static pressure 

3. Sum of maxim um sustained operating pressure and maximum surge pressure 

4. Sum of the maximum static pressure and surge pressure subject to a maximum for any 

pipe and fittings incorporated. 

SURGE PRESSURE: 

The maximum surge pressure should be analyzed based on the data supplemented and in no 

case the sum of maximum operating pressure and the calculated surge pressure should 
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exceed the allowable field hydrostatic test pressure. Computer model analysis shall be got 

done for the pumping line right from the pump‟s delivery point up to the exit point of water 

by any reputed institutions approved by the Authority and detailed reports of the institutions 

shall be furnished to the Authority. 

HYDRAULIC DESIGN OF PIPE LINES 

Hydraulic design of pipelines etc. where design based on Hazen William‟s formula as 

recommended by the Water Supply Manual is used, selection of the formula shall be done to 

get the higher design values. 

Design of fittings 

The following information shall be clearly marked on each fitting. 

(1)       Nominal size and weight / wall thickness 

(2)       Classification based on pressure 

(3)       Manufacture‟s name. 

10.13 SUPPLY OF MATERIALS 

10.14.1 SUPPLY OF PIPES 

All pipes as per the scope of the work supplied should be factory tested and test 

certificate as per relevant specification/latest code of practice should be produced along with 

the pipe supplied. The testing of pipes and the authentication of test certificate should be done 

by an approved third party inspection agency agreeable to KRWSA and witnessed by the 

technically qualified officers of KRWSA, if the contract value exceeds Rs.100 lakhs and by a 

Departmental Officer deputed by KRWSA if the contract value is less than Rs. 100 lakhs. In 

case the pipes are imported from abroad, samples for metallurgical and mechanical tests shall 

be taken from pipes selected at random and the final acceptance of the pipes will be based on 

the results of such tests conducted at any of the reputed laboratories. 

10.14.2 SUPPLY OF M.S 

PIPES: LINING 

MS pipes are to be lined at the contractors own arranged site located in or around the project 

area in the presence of Authority Officers. Shop lined pipes will not be accepted. Lining 

should conform to IS 1916 - 1989 or its latest edition. Minimum lining thickness, 

cement content, Characteristic compressive strength etc. should be as per the IS 

specifications. River sand used should be properly cleaned and sieved and only aggregates 

conforming to IS 383 (or latest edition) and with required uniformity coefficient shall be 

used. 

(a) INSIDE LINING 

Clean the surface of the pipe for removing rust and other unwanted matter by sand blasting 

or other approved methods.  Mound the pipe on the spinning machine and get the 

cement mortar of 1:2 applied and compacted uniformly by centrifugal action over the 

entire area. The line pipes shall have a smooth surface inside it and shall be free from 

racks and patches after curing. At joints the pipes should be given lining of minimum 

thickness as per IS specification with CC 1:1 using wire mesh of approved gauge. 

(b) OUT SIDE LINING WITH CEMENT MORTAR: 

The surface shall be cleaned as in (a) above. A wire mesh of 50 x 50 x 3 mm or nearest size 

approved by the Engineer in charge shall be wound over the pipe keeping a uniform gap of 
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13mm from surface of pipe and fix the same by use of spacers, welding etc. in the approved 

manner. Cement mortar 1:3 shall be applied by guniting or other approved techniques to 

attain minimum thickness as per IS specifications and cured appropriately. The surface so 

finished shall have a fairly uniform finish and shall be free from cracks and patches. 

(c) OUTSIDE LINING WITH COALTAR etc. 

Outside lining with ho t applied coal tar / as phalticenamel reinforced with fiber-glass fabric 

yarn as per IS 10221 -1982 or its latest edition or relevant American / British standards shall 

be provided based upon the observed soil receptivity in Ohms -cm. 

(d) ALL TENDE RERS SHOULD QUOTE FOR INSIDE LINING WITH 

CEMENT MORTAR 

Tenderers who have quoted only for lining with cement mortar inside and out    side  lining with    

hot applied    coal tar   (alternate offer)   will     not     be     considered. 

(e)  After inside lining, pipes should be cured in a curing pond for a minimum period of 7 

days or as provided in the latest IS 5822. Minimum cover of pipe as per IS / Manual shall be 

provided. The detailed specification of site welding of joints should be furnished by the 

contractor with relevant IS / British / American standards. The welding electrodes used 

should also conform to relevant IS / British /American Standards. 

10.14.3 SUPPLY OF SPECIALS 

The supplied specials should be tested as per relevant specification and latest code of 

practice. The certificate of testing should be authenticated by the technically qualified 

officers of KRWSA or a third party agreeable to KRWSA. 

10.14.4 .SUPPLY OF EQUIPMENTS 

The works to be executed under this contract shall call for procurement of a number of 

mechanical items and equipments. The contract or shall procure any equipment / item only 

after the Authority has approved the manufacturer of the same. Any item / equipment 

procured and used shall, as far as possible bear certification marks of BIS, BSS or such 

other standard institutions of international repute and shall be brand -new only. Further care 

shall be taken that any part / component of such equipment, which require periodic 

replacement, shall be readily available in the market. Equipments requiring periodic 

replacement of nonstandard, unpopular or odd items shall not be procured or used for the 

fulfillment of this contract. Equipments requiring periodic maintenance shall  be identified 

and a preventive maintenance schedule prepared for such equipments and handed over to 

the Authority. 

10.14. 5 ELECTRICAL INSTALLATIONS: 

All electrical installations shall be done as per the IE rules and with the concurrence of the 

Electrical Inspectorate and /or Kerala State Electricity Board. All electrical works shall be 

done only through approved / licensed persons having qualification, experience and expertise 

to do the work. It shall be the contractor‟s sole responsibility to get any clearance from 

the Electrical Inspectorate. 

10.14.6 ELECTRICAL AND ELECTRO - MECHANICAL ITEMS 

All electrical and electromechanical items shall be procured from the manufactures 

approved by the Authority. Any item procured shall bear certification marks of BIS / BSS or 

another institution of international repute.  For any equipment / system requiring periodic 



65 
Tenderer                                                                                                                                                                                                  Tendering  Officer 

maintenance, preventive maintenance schedule shall be prepared and handed over to the 

Authority as part of fulfillment of this contract. 

10.14.7 VALVES 

a. Valves shall be as per IS Specification. Valves shall be double -flanged valves unless 

specifically permitted by the Engineer in charge. It is permitted to use valves of small 

diameter than the pipe diameter where it is used provided the valve diameter is not less 

than 67% of the pipe diameter and approved tapers are provided on both sides to 

ensure that the changes in the cross sectional area is attained gradually. Valves shall 

have hand wheel except where provisions of hand wheel shall hinder some other 

specifications requirements. Valves of diameter 400 mm and above shall be geared / 

butterfly valves. Valves shall be provided with an appropriate seating so that 

weight is not transmitted to the adjacent pipe body. Anchoring of pipes at bends or 

such other locations shall be done in such a manner that the joints of the bend with the 

straight pipes are not embedded in concrete and easy working of the joints is 

possible. Scour valves shall be as per the standard specification. 

b. Zero velocity valves / pressure relief valves / surge arrestors etc. shall be used wherever 

necessary for ensuring the safety of the pipelines. The tenderer should do the water 

hammer analysis of pumping main and provide appropriate water hammer devices. 

The system and location proposed should be specifically mentioned in technical bid. 

The provision of such installations shall be subject to the condition that (i) the 

hydraulic design of these item are approved by KRWSA (ii) the particular brand valve 

proposed to be used is a time tested one as per the testimonials furnished, (iii) the 

guarantee card of the system issued by the manufacturer is handed over to the Engineer 

in charge (iv) such guarantee issued by the manufacturer / tenderer is valid for a period 

of not less than 5 years of service and (v) the term s and conditions of the guarantee are 

accepted to KRWSA / Engineer in charge. Fabricated pipes and specials shall be 

permitted to be used, provided (i) they shall have definite advantages at the particular 

place proposed, (ii) they satisfy all design requirements for the efficient and long 

lasting performance of both hydraulic and other functions and (iii) fabrication shall 

be attained by the seamless continuous welding. 

10.14.8 AIR VALVES 

Suitable air valves shall be as per standard specifications conforming to relevant G& K 

catalogue. Air valves shall be invariably provided at essential locations inside a valve 

chamber and all Air valve shall be supported with same size of control valve below it. For 

more details in scope of work may be referred. 

10.14.9 BENDS & SPECIALS 

Bends may be in horizontal plane, vertical plane or in both planes and at angles varying from 

11 1/4 ° to 90°. Care must be taken to avoid 90° bends as far as possible and in case it 

becomes inevitable, permission for the same must be obtained from the Engineer in charge, 

before laying of pipeline at that section.  Bends and specials shall be procured from 

manufacturers whose products are time tested and have the approval of BIS. The name of 

manufacturer/or registered trademark and hydraulic proof test shall be marked on all such 

specials/fittings. As a special case, non-standard MS fabricated bends/specials will be 

permitted according to site conditions for non -standard bends with the approval of the 

Engineer in-charge of the work. 

10.14.10 CAST IRON MANHOLE COVERS AND FRAMES 
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The basic requirements of the manhole covers to be used shall be of Heavy Duty grade and 

Square shape for water supply and circular for drainage work. The manhole covers shall be 

that manufactured from appropriate grade of cast iron, which shall not be inferior to FE 150 

conforming to IS 210 (1978) or latest edition. The manufacture and workmanship shall 

conform to clause 5 of IS 1726 -1991, IS 210 -1978 & IS 4905 -1968 or their latest versions. 

Suitable locking devices including that with a Galvanized chain and lock or any such 

foolproof devices as approved by the Engineer before the supply and erection, the manhole 

cover/frame shall be provided. The minimum dimension of the manhole cover shall not be 

less than 60 cm and shall be coated with approved quality of materials as per IS 1726-

1991. Each manhole cover and frame shall have embossed on them an identification 

mark i.e., the mark "KRWSA" to denote Kerala Rural Water Supply and Sanitation 

Agency together with the manufacture‟s name /trade mark. 

10.14.11 MECHANICAL EQUIPMENT 

The mechanical equipment to be installed in intake structures are as noted below: 

(i)       Sluice   Gates 

Sluice gates on the water front side of the intake structure at minimum 3 levels so as to draw 

the raw water from the surface of river during flood, normal and drought seasons. The sluice 

gates must have facility to operate from the deck slab of the pump house and necessary gear 

and wheel arrangements must be provided. The opening in the intake structure (the sluice 

gate) must be provided with cast iron gratings so that the solid or floating material will not 

enter inside the intake. Such grating or screens shall be easily cleanable of the debris 

adhering to them. 

 (ii) Float & Scale   Type  Water Level Indicator 

Water level indicator of float and scale type fabricated with corrosion resistant material 

approved by the Engineer in Charge must be provided in the Intake well. The location of the 

indicator and its design etc. must have the approval of the Engineer before its fabrication / 

installation.  The details must be furnished before the Engineer as a submittal with 

detailed drawings and specification of construction.  The float shall be of Copper, Brass or 

other corrosion resistant material approved by the Engineer, floats shall have appropriate 

guide for vertical movement, which shall facilitate easy vertical sliding. T he guides shall be 

corrosion resistant material and fixed in such a manner that the floats in case of nay repair, can 

be removed and kept back in position without disturbing the guides or easy and quick 

dismantling and refitting is possible. 

(iii) Over head gantry crane 

The pump house shall be equipped with gantry cranes of appropriate capacity and as per 

Volume II (scope of work). The gantry crane with pulley block shall have sufficient freedom 

of movement so that the entire pump house area can be covered by it. The design and other 

particulars of the gantry crane must be furnished to the Engineer in charge as a submittal 

before its procurement and got approved by him. 

(iv) Pumps             and      Motors 

The pumps and motors supplied and installed at intake structures and at any pumping stations 

of the project shall be of reputed make. The design of pump set shall be in such a way that 

energy consumption during the starting and operating conditions are minimum. Pumps 

shall have optimal efficiency for the specified / desired discharge as per tender throughout 

the design life of pump set. The selection of number of pump sets shall be made in such a 
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way that at least 50% stand bye is available at any time if the number of pump sets 

required at each station is not otherwise specified. In case of more than one pump working in 

combination, either in parallel or series, the different working conditions shall be separately 

studied and the best energy – economy condition shall be selected. The analysis on operation 

conditions, the design and the performance characteristics of the pump sets shall be 

furnished to the Engineer in Charge as a submittal and his prior approval of the same is 

essential before the actual procurement and installation. In case the tenderer is not the 

manufacturer of a particular item, he shall disclose the manufacturer of each and every item 

he proposes to procure for the project. In ever y such case, he shall present a list of not more 

than two manufacturers from whom he is planning to procure the items in the order of 

preference. For preventive maintenance of the pumps, motors and switch gears, consumable 

spares for the next two years after the completion and commissioning of the work shall be 

provided by the contractor. The contractor shall also furnish the list of vendors from whom 

such spares can be procured in future. 

(v) Motors, Gears etc. 

Motors, gears or such other equipments having constantly moving parts while in service, if 

installed out door, shall invariably be kept only in metallic boxes / other protective enclosures 

to protect the equipment from intense sun light, rain and dust. Such items should be 

quite durable and free from deterioration due to environmental conditions. 

(vi) Electrical Panel Boards & Switch gears 

It shall be the responsibility of the contractor to supply and install suitably designed electrical 

panel boards, which shall have necessary provision for taking the power supply from KSEB. 

All such panel boards shall satisfy and comply with the rules and regulations of the Electrical 

Inspectorate.  The contractor shall carry out all such electrical works through a licensed 

electrical contractor as per the requirements of I E rules. The design and details of the 

electrical system at each station together with the specifications of the proposed panel board, 

circuit breakers, fuse units etc, shall be submitted to the Engineer in charge for his approval, 

before actual commencement of work and submission to the Electrical Inspector ate. All such 

items shall be of reputed make and the manufacturer /supplier of each item shall be specified 

in the submittal along with all other relevant details. The panel boards shall be painted with 

anticorrosive epoxy paint of approved colour and each installations shall be suitably indicated 

with name plated on the panel boards. The electrical panels, motors etc. shall be suitably 

indicated with name plates on the panel boards.  The electrical panels, motors etc. shall 

be suitably indicated with name plates on the panel boards earthed as per IE rules. It shall also 

be the duty of the contractor to obtain necessary clearance and approval of the electrical 

inspectorate in all the electrical and electro-mechanical equipments provided for the project as 

a part of this contract. Instances may occur when it may become necessary for providing 

transformers for drawing power  from  KSEB  and  in  all  such  cases,  the  supply  and  

erection  of  transformers,  yard structures, switchgears and panel boards shall have to be done 

as a part of this contract as per IE Rules and Regulations.  The contractor  shall fully 

envisages these things and shall have to execute all such works through licensed personnel 

and obtain the clearance of Electrical Inspectorate for the proper commissioning and 

functioning of the system. 

(vii) Spares   and            Consumables 

The contractor shall supply the following while handing over the system at the end of one 

year maintenance period. 

a) Disinfecting agent for a period of one month use. 
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b) Chemicals or other similar daily consumable for three month 

use.  

c) Reagents for the Laboratory for three months. 

d) Spare pipes and fittings etc.     

 For CI/DI/PVC/HDPE pipes the quantity spares to be supplied are,  

        Pipes up to 300mm diameter                    - 3% 

        Pipes of diameter 300mm and above        - 2% 

 Standard specials – The estimate sanctioning Authority can fix the minimum 

requirement of specials as per site conditions subject to a maximum of 3% of the 

cost of specials 

 For MS pipes, no provision for the purpose of the maintenance needs to be 

included. 

 After defect liability period, spare pipes can be taken into account under the 

division store of O & M division and all the procedures shall be followed as in the 

case of other materials of the store. 

e) Two sets of essential tools that will be required for maintenance and urgent repair 

works except lifting tools as pulley blocks. 

10.15 VALVE CHAMBERS 

Valve chambers shall be constructed as per the dimensions provided on the Scope of Work. 

The construction shall be done only as per the drawing approved by the Engineer in charge. 

The material used for construction shall be best quality wire cut bricks and both sides 

plastered / RR with inside plastering / RCC depending upon the design load conditions, 

availability of space environmental impacts etc. Underground valve chambers along motor 

able roads shall be of RCC. The design of the valve chamber including that of the cover slab 

indicating the location, size and class of the manhole cover etc. must be furnished to the 

Regional Project Director before the actual construction, and, his approval must be received 

before the commencement of the work at site. 

10.16 ANCHOR BLOCKS 

All the bends in pipelines (from 11 1/4) shall be provided with suitably designed Anchor 

blocks. The design of Anchor blocks shall be prepared as per the Water Supply Manual and 

relevant I.S. Codes and got approved by the Engineer in charge before execution. 

10.17 DISCHARGE OF EFFLUENT 

Discharging any effluent which may either be a bye product of the system or waste from the 

system, as a result of trial run or otherwise, shall be done carefully not inviting opposition / 

resistance / objection from any corner. If such discharge requires any form of treatment or 

any type of civil or other structures for the preservation of original environment conditions, 

the tenderer shall include such works also in his of forever though such a work has not been 

envisaged in this document. 

10.18 ARCHITECTURAL FEATURE 

Architectural features of the structures constructed shall be pleasing, attractive and matching 

to the site conditions. Selection of colour combinations, ornamental works, materials used for 

such ornamental works etc. shall be done bearing in mind the following properties as (1) 
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fading phenomenon, (2) resistance to severe climatic conditions (3) strength to withstand 

unexpected forces that may act on the material / member etc. 

10.19 NON DESTRUCTIVE TEST FO R STRENGTH: 

Any constructed structure or erected equipment shall be subject to a non destructive test to 

ensure or certify about its capacity to yield the desired service if required by the Engineer in 

charge. Such tests shall be the ones specified by the ISS / BSS / CPHE EO Manuals or a 

more severe test. An equipment / component shall be deemed to have satisfactorily passed 

such a test only if the Engineer in Charge of the works is satisfied on the performance under 

test conditions. 

10.20 TRAINING TO AUTHORITY STAFF 

The Engineer in charge will furnish a list containing the names and designations of the 

various staff to whom the training in the operation, maintenance and attending to emergent 

situations are to be given. When the contractor  is satisfied  that sufficient  training  both 

in theoretical and practical aspects have been imparted to the staff thus deputed, shall issue a 

certificate in that respect which shall be forwarded to the Engineer in Charge. The training 

shall preferably be in the place of the project work. However, if requested, the contractor 

shall be permitted to give part of the training to the Authority staff at his place of choice after 

due consideration of all aspects. 

10.21     If any of the conditions above are in contradiction to any of the clauses in the  scope 

of Work, the clause/conditions of the Scope of Work shall prevail 

10.22 Contractors/Firms shall not appoint/employ directly/indirectly the retired employees of 

Kerala Rural Water Supply and Sanitation Agency within 3 years of their retirement/Voluntary 

retirement  

 

 

 

Regional Project Director 
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Corrections and modifications to be incorporated in Volume I of the NIT 

The Following clauses in NIT Vol – I to be read as given below. 

7.21 PERFORMANCE GUARANTEE AND ADDITIONAL PERFORMANCE 

GUARANTEE  

As per proceedings No. KWA/HO/WN 33/97 dated 25/01/2017, Government Order No. 

GO(P)No 19/2016/fin dated 03/02/2016 of the Finance (Industries and Public works-B) 

Department and Government Order No GO(P) No.124/2016/fin dated 29/08/2016 

G.O(P) No.1/2019/Fin dated 10-01-2019 (Copies of GOs given separately) of the 

Finance (Industries and Public works-B). Department are implemented in KRWSA too. 

Again as per GO(P) No.7/2021/Fin dated 7-01-2021 has made certain modification in 

relaxing the requirement of performance guarantee, additional performance guarantee, 

EMD, bid security for execution of work which is extended to KWA also vide Order 

No.799/AE12/2021/KWA dated 21-01-2021. This is applicable for this tender.  

Accordingly certain corrections and modifications are to be incorporated in 

Volume I of this NIT. The security deposit mentioned in Vol. 1 of NIT is redefined as 

Performance guarantee. So wherever the term security deposit comes in Vol. 1 of NIT 

shall be read as performance guarantee. The collection, repayment and all the matters 

regarding Security Deposit in Vol. 1 of NIT will be according to Performance guarantee 

mentioned in the above Government order.  

The performance guarantee mentioned in vol. 1 of NIT is redefined as Additional 

performance guarantee. So wherever the term performance guarantee comes in Vol. 1 of 

NIT shall be read as Additional performance guarantee. The collection, repayment and 

all the matters regarding performance guarantee in Vol. 1 of NIT will be according to 

Additional performance guarantee mentioned in the above Government order.  

The retention amount collected from the bills of the contractor mentioned in Vol. 

1 of NIT is redefined as Performance security deposit. So wherever the term retention 

amount/retention comes in Vol. 1 of NIT shall be read as Performance security deposit. 

The collection, repayment and all the matters regarding retention and security deposit in 

Vol. 1 of NIT will be according to Performance security deposit and performance 

guarantee and mentioned in the above Government order.  

8.11 EARNEST MONEY DEPOSIT (EMD)  

As per the above Government order the EMD is redefined and hence the clause 

8.11 of Vol. 1of NIT is modified according to item 2 of the above Government order.  

All the modifications as per the above proceedings are applicable for this tender. 

8.12 INITIAL SECURITY DEPOSIT AND RETENTION AMOUNTS (Performance 

Guarantee, Additional Performance Guarantee, Performance Security Deposit) The successful 

tenderer shall within fourteen days of receipt of the order of award of work (selection notice), 

shall deposit a sum equal to 5 (Five) percent of the contract value as security for the proper 

fulfilment of the work. At least fifty percent (50%) of this deposit shall be in the form of treasury 

fixed deposit and the rest in the form of bank guarantee and or any other forms prescribed in the 

revised PWD manual. 8.12.1 The Performance guarantee, Additional performance guarantee and 

Performance security deposit shall be applicable to this tender as per GO(P) No.429/15/Fin 



71 
Tenderer                                                                                                                                                                                                  Tendering  Officer 

dated: Thiruvananthapuram 28/09/2015, GO(P) No.19/2016/Fin dtd.03.02.2016, GO(P) 

No.124/2016/Fin dtd.29/08/2016, GO(P) No.168/2018/Fin dtd.02.11.2018, and GO(P) 

No.1/2019/Fin dtd.10.01.2019, (Copies of GOs given separately).  

8.14 REPAYMENT OF SECURITY DEPOSIT  

8.14.1. For pipe laying works alone, the work will be treated as “completed‟ when it is ready for 

commissioning of all allied civil works with anchor blocks and thrust blocks including fitting of 

all valves, specials etc. without any gap closing works in the pipeline alignment and after 

completion of testing of pipeline laid. Then completion certificate will be issued by the 

concerned Executive Engineer in charge of the work within one month. Release of performance 

guarantee, additional performance guarantee and performance security deposit will be as per 

GO(P) No.429/15/Fin dated: Thiruvananthapuram 28/09/2015, GO(P) No.19/2016/Fin 

dtd.03.02.2016, GO(P) No.124/2016/Fin dtd.29/08/2016, GO(P) No.168/2018/Fin 

dtd.02.11.2018, and GO(P) No.1/2019/Fin dtd.10.01.2019, (Copies of GOs given separately).  

8.15.2. GST will be applicable for this contract  

All bidders should have a valid GST registration. The rates quoted by the bidders shall include 

all taxes and duties, construction workers welfare fund contribution, etc. except the GST. The 

rate quoted shall be exclusive of GST which may be paid or become payable on the completed 

work within the scope of this tender. In other words the amount quoted shall be exclusive of GST 

prevailing as on the due date of the tender and other taxes at applicable rates shall be deducted 

from the payments to the contractor as per rules without further correspondence. The deductions 

from contractor‟s payment shall include Income Tax, and Labour welfare fund as per the rate in 

force. However this shall not mean that only this amount shall be deducted. The payments and 

deductions shall be made as per Circular No. 18/2019/Fin dated 01/03/2019 of the Finance 

(Industries and Public Works –B) Department, Government of Kerala.(Copy of the circular is 

attached for reference.). Any tax rules issued by Govt. as and when will be applicable to this 

tender.  

The GST implemented by Government of India with effect from 01-07-2017 is applicable for 

this tender.  

The GST implemented by Government of India with effect from 01-07-2017 is applicable for 

this tender. GST will be implemented as per the Order No. 18/2019/Fin dated 01-03-2019 og 

Government of Kerala. The lump sum amount quoted shall be exclusive of GST. The 

deductions from contractors payment shall include Income Tax, Labour Welfare Fund as 

per the rate in force. However this shall not mean that only this amount shall be deducted. 

Any excess in taxes and duties with in the original contract period shall be borne by the 

authority and any reduction in taxes and duties within the period shall be deducted from 

the contractor’s bill, on proof of remittance GST amount will be paid to the contractor as 

extra.  

8.17.4 On no account the final payment shall be made to the contractor before production of 

clearance certificate of taxes and proof of submission of Income Tax returns. The contractor shall 

produce document of remittance of GST before final payment. The Taxes as per prevailing rate 

shall be deducted from the Contractor‟s bill. Tenderers are however advised to collect necessary 

clarifications from the authorities concerned for ensuring the extent of various taxes applicable to 

the work before quoting their rate.  
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BOQ – SCHEDULE 

Work Name : GREY WATER MANAGEMENT PROJECT 2024-2025-PREMETRIC 
HOSTEL PERIKALLUR MULLANKOLLY -KRWSA 

 

Sl. 
No. 

Item Description Quantity Units 

1 2 4 5 

1 Grey water management (DEWATS)     

1.01 Earth work in excavation by mechanical means 

(Hydraulic excavator)/manual means 

over areas (exceeding 30 cm in depth, 1.5 m in width 

as well as 10 sqm on plan) 

including disposal of excavated earth, lead up to 50 m 

and lift up to 1.5 m, disposed 

earth to be levelled and neatly dressed. All kinds of 

soil 

53.287 m3 

1.02 Providing and laying in position cement concrete of 

specified grade excluding the cost 

of centering and shuttering - All work up to plinth 

level:1:3:6 (1 cement : 3 coarse 

sand : 6 graded stone aggregate 20 mm nominal size) 

3.255 m3 

1.03 Reinforced cement concrete work in walls (any 

thickness), including attached 

pilasters, buttresses, plinth and string courses, fillets, 

columns, pillars, piers, 

abutments, posts and struts etc. up tot floor five level 

excluding cost of centering, 

shuttering, finishing and reinforcement :1:1.5:3( 1 

cement : 1.5 coarse sand : 3 graded 

stone aggregate 20 mm nominal size) 

20.18 m3 

1.04 Steel reinforcement for R.C.C work including 

straightening, cutting, bending, placing 

in position and binding all complete upto plinth 

levelThermo - Mechanically Treated 

bars of grade Fe-500D or more 

1513.5 kg 

1.05 Centering and shuttering including strutting, etc. and 

removal of form for:Walls (any 

thickness) including attached pilasters, butteresses, 

plinth and string courses etc 

122.76 m2 
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1.06 Excavating trenches of required width for pipes, 

cables, etc., including excavation for 

sockets, and dressing of sides, ramming of bottoms, 

depth exceeding 1.5m but not 

exceeding 3m, including getting out the excavated 

soil, and then returning the soil as 

required, in layers not exceeding 20cm in depth, 

including consolidating each 

deposited layer by ramming, watering, etc., and 

disposing of surplus excavated soil as 

directed, within a lead of 50m, in all kinds of soil. 

32.7 m3 

1.07 Supply of PVC Pipe, 8kg/cm2, 40mm Dia. 30 m 

1.08 Supply of PVC Pipe, 10kg/cm2, 20mm Dia 30 m 

1.09 Supply of PVC Pipe, 8kg/cm2, 63mm Dia 100 m 

1.1 Supply of PVC Pipe, 8kg/cm2, 90mm Dia 30 m 

1.11 Supplying of 2 to 6 mm and 6 to 12 mm size fine 

pebble (pebbles shall be hard, clean, 

free from clay, dust and other impurities), stacking in 

standard heaps for measurement 

including cost, conveyance up to 5 km and labour 

charges for stacking, spreading, 

testing and as per the directions of the department 

officers etc. complete as per 

CPHEEO specifications. 

0.96 m3 

1.12 Laying uPVC pipes of class 2 to class 6 and specials, 

lowering to the trenches already 

made, placing in position aligning the pipeline to the 

lines and levels and jointing the 

pipes and specials with solvent cement and testing the 

pipeline with water to the 

required test pressure (excluding cost of pipes and 

specials): 32 mm nominal outside 

diameter pipes. 

30 m 

1.13 Laying uPVC pipes of class 2 to class 6 and specials, 

lowering to the trenches already 

made, placing in position aligning the pipeline to the 

lines and levels and jointing the 

pipes and specials with solvent cement and testing the 

pipeline with water to the 

required test pressure (excluding cost of pipes and 

specials): 40 mm nominal outside 

diameter pipes. 

30 m 
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1.14 Laying uPVC pipes of class 2 to class 6 and specials, 

lowering to the trenches already 

made, placing in position aligning the pipeline to the 

lines and levels and jointing the 

pipes and specials with solvent cement and testing the 

pipeline with water to the 

required test pressure (excluding cost of pipes and 

specials): 63 mm nominal outside 

diameter pipes. 

100 m 

1.15 Laying uPVC pipes of class 2 to class 6 and specials, 

lowering to the trenches already 

made, placing in position aligning the pipeline to the 

lines and levels and jointing the 

pipes and specials with solvent cement and testing the 

pipeline with water to the 

required test pressure (excluding cost of pipes and 

specials): 90 mm nominal outside 

diameter pipes. 

30 m 

1.16 Supplying of 12 to 20mm size pebble (pebbles shall 

be hard, clean, free from clay, 

dust and other impurities), stacking in standard heaps 

for measurement including cost, 

conveyance up to 5km and labour charges for 

stacking, spreading, testing and as per 

the directions of the department officers etc complete 

and as per CPHEEO 

specification 

3.96 M 

1.17 Supplying of 20 to 40 mm pebble (pebbles shall be 

hard, clean, free from clay, dust 

and other impurities), stacking in standard heaps for 

measurement including cost, 

conveyance up to 5 km and labour charges for 

stacking, spreading, testing and as per 

directions of the department officers etc. complete and 

as per CPHEEO specification. 

3.96 m3 

1.18 White washing with lime to give an even shade:New 

work (three or more coats) 

28.375 m2 

1.19 12 mm cement plaster of mix:1:4 ( 1 cement : 4 coarse 

sand) 

109.3 m2 

1.2 Painting with synthetic enamel paint of approved 

brand and manufacture of required 

colour to give an even shade:Two or more coats on 

new work over an under coat of 

suitable shade with ordinary paint of approved brand 

and manufacture . 

28.375 m2 
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1.21 Providing and fixing PVC moulded 

fittings/accessories for Rigid PVC pipes, including 

jointing with PVC solvent cement - 63x50 mm dia 

Reducer 

5 nos 

1.22 Providing and fixing PVC moulded fittings/ 

accessories for Rigid PVC pipes, 

including jointing with PVC solvent cement - 63 mm 

dia Bend 

6 nos 

1.23 Providing and fixing PVC moulded 

fittings/accessories for Rigid PVC pipes including 

jointing with PVC solvent cement - 63x63x63 mm dia 

Tee 

100 nos 

1.24 supply and fixing cana plant for HPGF 150 nos 

1.25 water quality test (grey water) 2 nos 

1.26 supply and fixing name board 

name board with steel structure with stand board 

1 nos 

1.27 supply and fixing CI manhole cover for DEWATS 8 nos 

2 Soak Pit     

2.01 Earth work in excavation by mechanical means 

(Hydraulic excavator )/ manual means 

over areas (exceeding 30 cm in depth, 1.5 m in width 

as well as 10 sqm on plan) 

including disposal of excavated earth, lead up to 50 m 

and lift up to 1.5 m, disposed 

earth to be levelled and neatly dressed.Ordinary rock 

0.324 m3 

2.02 Centering and shuttering including strutting, etc. and 

removal of form for:Walls (any 

thickness) including attached pilasters, butteresses, 

plinth and string courses etc. 

10.016 m2 

2.03 Centering and shuttering including strutting, etc. and 

removal of form for:Suspended 

floors, roofs, landings, balconies and access platform 

0.283 m2 

2.04 Reinforced cement concrete work in walls (any 

thickness), including attached 

pilasters, buttresses, plinth and string courses, fillets, 

columns, pillars, piers, 

abutments, posts and struts etc. up tot floor five level 

excluding cost of centering, 

shuttering, finishing and reinforcement :1:1.5:3( 1 

cement : 1.5 coarse sand : 3 graded 

stone aggregate 20 mm nominal size) 

0.283 m3 

2.05 Steel reinforcement for R.C.C work including 

straightening, cutting, bending, placing 

in position and binding all complete upto plinth 

levelMild steel and Medium Tensile 

steel bars 

28.3 kg 
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2.06 White washing with lime to give an even shade:New 

work (three or more coats) 

0.283 m2 

2.07 Wall painting with acrylic emulsion paint of approved 

brand and manufacture to give 

an even shade:Two or more coats on new work 

0.283 m2 

2.08 Supplying and stacking at site.63 mm to 45 mm size 

stone aggregate 

0.17 m3 

2.09 Supplying and stacking at site.53 mm to 22.4 mm size 

stone aggregate 

1.505 m3 

 

 

 


