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Rain Centre
OFFICE OF THE EXECUTIVE DIRECTOR
KERALA RURAL WATER SUPPLY AND SANITATION AGENCY
Project Management Unit
Thiruvananthapuram-695001
Tel-0471-2320848, Email-rwhcentre@gmail.com

E-TENDER NOTICE

The Executive Director, Kerala Rural Water Supply and Sanitation Agency, Project
Management Unit, Rain Centre , Thiruvanathapuram-1 invites sealed competitive electronic tenders
in Two level system for the following work detailed below from the contractors having valid and
eligible A and B class contract licence from KPWD/KWA/CPWD/LSGD/Govt of India and Govt
institution

Registered NGOs having the following qualifications are also permitted to attend the e-
tender process.

1. Experience in the construction of 100 nos of Open Well Recharge Units as per the standard
design during the last three financial years. (Experience Certificate, issued by concerned
authority should be uploaded while submitting the tender.)

2. The NGO should have a minimum annual turnover of 1.00 crore per year in the last three
financial years.

3. The NGO should produce the audited accounts for the last three Financial Y ears.

This tender is an eTender and is being published online for the Project *
Construction of Open well recharge units,with roof top water collecting conduits and sub surface
filter chambers, in Thiruvanathapuram District , under State Plan Scheme 2017-18.

The tender is invited in Two cover system from the registered and eligible firms through e-
procurement portal of Government of Kerala (https://www .etenders.kerala.gov.in). Prospective
bidders willing to participate in this tender shall necessarily register themselves with above
mentioned e-procurement portal.

The tender timeline is available in the critical date section of this tender published in
www.etenders.kerala.gov.in.The brief details of tender are as follows.

Tender No 99/RC/KRWSA/2018/TVM

Construction of Open Well Recharge Units, in Thiruvanathapuram
Name of Project District, under State Plan Scheme 2017-18.

Construction of Open well recharge units, with roof top water
collecting conduits and sub surface filter chambers of Karode and

Name of work Chemmaruthy GPs, Thiruvanathapuram District , as per the list
approved by GP.
Installation of Guitter pipe, In pipe for rain water collection with
Nature of works constructing a sub surface filter chamber, with inflow underground

pipe towards existing open well etc
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Premisesof householdsin Karode and Chemmaruthy Grama

Location Panchayath, , Thiruvananthapuram District
Probable Amount of Contract: | Rs 88,00,000/-
Source of Fund for thiswork: | State Plan Funds
Budget provision for the year 2017-18
Documents are avallable in the site

Sae of Tender Documents

www.etenders.kerala.gov.in for free download

Tender forms received by

Executive Director, Rain Centre,

Project Management Unit,
KRWSA, Thiruvananthapuram.
Tender fee: Rs 2.500/-
EMD: Rs 50.000/-

Mode of payment
(Tender fee & EMD)

online payment

Pre- bid meeting

29-06-2018 at 11.00 AM

Site vigit

On any working day till 28-06-2018

Clarification regarding bid

All clarifications sought up to 5.00PM 28-06-2018 will
be answered in the pre- bid meeting and published in the portal.

Corrigendum Corrigendum if any will be published in web
Last date and time of

submission  of  tenders| 11-07-2018 at 5.00 PM

electronically to the

tendering Authority

Date and time of opening of
tenders

16-07-2018 at 11.00 AM

Validity of Bid(Firm period)

120 days from the last date of submisson of

bid(electronically)

Place of execution of
agreement

Rain Centre, Project Management Unit, KRWSA, First Floor, PTC
Towers, SS Kovil Road, Thampanoor, Thiruvananthapuram-
695001.

Period of completion of work

6 Months from date of agreement.

Interested bidders can get further details regarding the work from the office of the Executive
Director, KRWSA, Project Management Unit, Rain Centre, Thiruvananthapuram-695001 Tel 0471-
2320848, Email-rwhcentre@gmail .com.

All other relevant rules followed by KRWSA shall be applicable.

Tenderer

Executive Director, KRWSA,
Project Management Unit,
Rain Centre,
Thiruvananthapuram-695001.
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY
2. DETAILED TENDER NOTICE

1. Sealed competitive electronic tenders are invited for and on behaf of Executive Director,
KRW SA by the undersigned from contractors having valid and eligible contract licence A and
B class registration from KPWD/KWA/CPWD/LSGD/Govt of India/Govt institutions.
Registered NGOs having following qualifications are also permitted to attend the e-tender
process.

a. Experience in the construction of 100 nos of Open Well Recharge Units as per the
standard design during the last three financial years. (Experience Certificate, issued by
concerned authority should be uploaded while submitting the tender).

b. The NGO concerned should have a minimum annual turn over of 1.00 crore per year in
the last three financial years.

c. The NGO should produce the audited accounts for the last three Financial Y ears.

Name of project: Construction of Open well recharge units, with roof top water collecting conduits
and sub surface filter chambers under State Plan Scheme 2017-18, Thiruvanathapuram District.

Name of Work: Construction of Open well recharge units, with roof top water collecting conduits and
sub surface filter chambers for the households of Karode and Chemmaruthy GP, Thiruvanathapuram

District, as per the list approved by GP. The bidder shall fill up technical bid sheet and price bidsin
prefixed formats and upload in the website along with NIT Vol. | & 1.

2. Intending tenderers may enroll themselves for e-tendering in the website www.etenders.kerala.gov.in.
One time registration is valid for all KRWSA tenders. The contractorsNGOs who are registered for e-
tendering and have valid password can only view / download the Tender Documents. The Tender Schedule
shal be filled up in the prescribed format provided in tender document. For uploading the tender
documents, the tenderer has to remit the amount towards cost of tender documents as well as the
prescribed EMD through online payment mechanism for e-procurement system of Govt. of Keraa
Tenderers are advised to vist the “Downloads” section of e-Procurement website
(www.etenders.kerala.gov.in) for detailed instructions on making online payment using internet banking
facility of SBI or by using NEFT facility. Only those tender schedules which are downloaded from the
website and uploaded after filling only will be considered. Bidders can make use of the links "help for
Contractors’, 'FAQ", "Bidders Manual Kit" etc. in the above website for more details on registration and
bid submission. For further assistance they can aso contact over phone or by mail to the regional offices of
Kerala State IT Mission in the addresses available in the website.

The tenders shall be submitted electronically to the Executive Director, KRWSA , Project
Management Unit , Rain Centre , Thiruvananthapuram 695001 in the method available at the web site
www.etenders.kerala.gov.in. The tenderer has to remit the amount towards cost of tender documents and
EMD through online payment in time. The bid submission is allowed up to the last date and time given
in this tender notice. Submitting bid documents in no way for a right or / eligibility for pre-qualification
of awarding the work. The pre-qualification criteria are described in the bid document.

The price bid shall be submitted electronically only.

The bidder shall fill up the prequalification sheet, technical bid sheet and price bids in prefixed
formats along with NIT, Scope of work or any other document uploaded by the Executive Director and
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upload in the website. Additional documents if any are to be scanned and uploaded in the website. The
price bid shall be submitted electronically only. The tenderer shall produce before the originas of the
documents uploaded including those scanned and uploaded (except price bid) with the prdiminary
agreement executed in the prescribed Kerala Stamp paper (Rs.200). In the event of discrepancy
between the scanned copy and the original submitted or if the tenderer fails to submit the documents
within the prescribed time, the tender submitted by the tenderer will be summarily rejected

and the EMD forfeited.

Technical Bid shall be opened in the presence of the Bidder or their authorized representative who
chooses to attend the specified tender opening. After the evaluation of Technical Bid, the Executive
Director will intimate the bidders who have qualified in Technical bid, the date and time of opening of
the Price bid which will be fixed subsequently. The participating bidders can view the bid opening online
and view the rates of competitors after tender opening. Bidders are requested to furnish Telephone
No/Fax No/Email ID for speedy transfer of information.

Executive Director will not be responsible for any cost or expenses incurred by bidders in
connection with preparation or delivery of bid or loss of any document during transit. Date extension will
not be alowed without specific reasons and which is beyond the control of KRWSA. In the event of any
of the specified date being declared a holiday, the event will take place at the same time and place on
the next working day. All other conditions of invitation of tenders will be asper prevalent rules in
KRWSA.

3. A site visit for the intending tenderers who have purchased the tender documents will be arranged by
The Manager, Rain Centre, KRWSA on any working day from 25-06-2018 to 28-06-2018.
Clarifications, if any shall be asked before 5.00 PM on 28-06-2018.

4. The pre-bid meeting will be on 29-06-2018 at 11.00AM. The clarifications if any will be published
in the web. These clarifications will form part of tender documents and copy of same shall be uploaded
and submitted duly signed in hard copy.

5. Period of completion of the work tendered will be 6(six) months from date of agreement.

6. The tenders shall be submitted electronically before 5.00 PM on 11-07-2018. The bidder shall fill up
the prequalification sheet, technical bid sheet and price bids in prefixed formats along with NIT, Scope
of work or any other document uploaded by the Executive Director and upload in the website. Additiona
documents if any are to be scanned and uploaded in the website. The price bids in prescribed format
should be submitted electronically only.
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7. The tenders shall be opened at 11.00 AM on 16.07.2018. The bidders are advised to be present for the
opening of tender or they can view the opening through the web site. The electronically submitted price
bid of those contractors whose technical bids are at par with the N.I.T only will be opened by the
Executive Director, KRWSA after giving due information about the time and date to all the selected
bidders in advance and in the presence of the bidders present at the time of opening. The decision
of the Executive Director, KRWSA regarding the eligibility to be selected for the opening of the
financial bids will be final and it shall not be appealable. Tenders without requisite EMD and other
particulars shall not be considered further but will be retained with KRWSA.

8. The cost of tender form, for this tender is not refundable even though the tender is cancelled or
rejected at any stage.
9. Deleted

10. The contractors who are either blacklisted or failed to complete the works or refrain from
executing the agreement and completing the work shall not eligible to participate in this tender.
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3.LETTER SUBMITTING THE TENDER
(shall be submitted in this format after filling the details along with hard copies)
Ref. No. Place
Date
From
To
The Executive Director,
KRWSA, PMU
Rain Centre
Tvm-1.
Sir,
sub: Construction of Open well recharge units, with roof top water collecting conduits and sub
surface filter chambers for the households of Karode and Chemmaruthy GP, Thiruvanathapuram
District.
Ref:Y our e- tender Notification No.099/RC/KRWSA/2018/TVM, Dated 25.06.2018,

L I/WE.... et ettt et et eiiiiiiiiie e @S the duly authorized
person (s) in my/our official CapPaCity 8S........c.vceviiiiiiiiiiiiii of the aforesad
firm, hereby submit this tender for your consideration. |/ we have read and understood all
conditions of this document in full spirit and meaning. I/We hereby agree to accept all the conditions put
forth in the tender document without any deviations or with the exceptions, which may be expressly
admitted and accepted by the tender accepting authority before the award of work.
Preliminary agreement duly executed and signed in Rs.200/- worth stamp paper is also enclosed. Copy of
the specifications duly signed is also enclosed.

2EMDfOrRS. ..ccviiiiiii e, /- has been remitted through Credit Card / Net Banking.
3. |/ We further agree to complete the whole work in all respects within 6(six) months from date of
agreement.

4. |/We agree to keep the tender open for acceptance for a period of 120 days from the last
date prescribed for submission of tender.

5.1 / We agree that Agency shall without prejudice to any other right or remedy be at liberty to forfeit
the said earnest money absolutely if

(@ In case we fal to keep the tender open as aforesaid or make any modifications in the
terms and conditions of the tender.

(b) After the Tender is accepted, I/We fail to execute the agreement as provided in the tender conditions
or to commence the execution of work as provided in the condition.

6. The tender submitted is fully in accordance with NIT and | / we agree to al NIT conditions andany
other conditions prevailing in KRWSAIn toto.

7. 1 have not included any conditions in quoting for this tender.

Yours faithfully

(Office Sedl)

SIGNATURE WITH NAME AND DESIGNATION
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4. PARTICULARS SHOWING STATUS OF TENDERER
(Shall be submitted in thisformat after filling the details along with hard copies)

4.1.1 Name of tenderer

4.1.2 Address
(a) Permanent
(b) Present for communication
(c) E-mail ID
Fax
Telephone (land/mobile)

4.1.3 Status of the tenderer/individual or public Ltd. Co. or
Private Ltd Co. or registered partnership concern or
proprietary concern or Registered NGO

4.1.4 Name and address of Chairman of Board of Directors
and Managing Director/Managing Partner (in case of
partnership concern) or Proprietor (in case of proprietary
concern)

[Memorandum of Articles and Authorlzatlon/ Partnership
deed]

4.1.5 Whether the tenderer is a registered contractor of
KWA/ any State /Central Government Department.
(CPWD, MES, Railway etc) or local bodies (ie. Port Trugt,
District Board, Municipality or a statutory body) with Reg
No. and year and issuing authority

4.1.6 Name and address of two responsible persons
(Preferably Senior Engineers/ Officers of a Government
Department, Quasi Government organization or a local
body/Regional Project Directors or Director Technical of
KRWSA), to whom reference can be made
regarding experience and performance

4.1.7 Whether Authorization to act on behadf of the firm
presented or not

SIGNATURE WITH NAME & DESIGNATION

(OFFICE SEAL)
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5. FORMS OF AGREEMENT

(A) FORM OF PRELIMINARY AGREEMENT

“Preliminary Agreement entered on this ..............ccooiieennn day of............. Two Thousand
........ between Executive Director ,PMU, KRWSA, Thiruvananthapuram For and on behalf of
KRWSA of the one part and Sri ......... ........ ) te eare eeeeeeens eeneens eeeenee seeneeare seeeres
................................................................................................. (full name and
address of the tenderer) hereinafter caIIed the contractor of the other part for the execution of the
agreement as well as for the execution of the Construction of Open well recharge units, with
roof top water collecting conduits and sub surface filter chambers for the households of Karode and
Chemmaruthy GP, Thiruvanathapuram District. KRWSA invited tenders for the work by Notification
No .099/RC/KRWSA/2018/TVM, Dated 25.06.2018 in--------- the------AND WHERE ...
.................. of the notice inviting tenders stated as follows:

Within fifteen days after the date when the acceptance of the tender has been intimated to him, the
tenderer shall deposit a sum sufficient to make to the balance which together with the amount of earnest
money deposited shall be created as security for the proper fulfilment of the same and shall execute an
agreement for the work in the stipulated manner. If he fails to do this or in the case of the contract to
maintain a specified rate of progress (to be specified in each case in the tender schedule) the earnest
money and security deposit shall be forfeited to KRWSA and fresh tenders shall be called for or the matter
otherwise disposed off. If as a result of such measures due to the default of the tenderer to pay the
required deposit to KRWSA results in any loss to KRWSA, the same will be recovered from him as arrears
of revenue. The original contractor shall have no claim whatever to the sum that may be dueto the
contractor on this or any other subsisting contracts or under the Revenue Recovery Act or otherwise the
KRWSA may decide.

NOW THESE PRESENT WITNESS AND it is mutually agreed as follows:

The terms and conditions for the said contract having been stipulated in the said tender form to which the
contractor has agreed, a copy of which forms part of this agreement, it is agreed that the terms and
conditions stipulated therein shall bind the part to this agreement extend to which they are abrogated or
altered by express terms and conditions herein agreed to and in which accept the express provisions herein
all supersede those of the same tender form.

1. The contractor hereby agrees and undertakes to perform fulfill al the operations and obligations with
the execution of the said work Construction of Open well recharge units, with roof top water collecting
conduits and sub surface filter chambers for the households of Karode and Chemmaruthy GP,
Thiruvanathapuram District.

2. If the tenderer does not come forward to execute the original agreement after the said work is awarded

and selection notice issued in his favour commits breach of any of the conditions of the contract as
stipulated in the NIT as quoted above within the period stipulated therein may rearrange the work
otherwise or loss so sustained by the KRWSA can be redlized from the tenderer under Revenue
Recovery Act as if arrears of land revenue as assessed, taking into consideration the prevailing PWD rate
and after giving due notice to contractor. The acquisition taken by such authority officer or officers shall
be final and conclusive and shall be binding on the contractor.
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3. The tenderer further agrees that any amount found due to KRWSA under or by virtue of this
agreement shall be recoverable from the contractor from his EMD and his properties movable and
immovable as arrears of Land Revenue under the provisions of the Revenue Recovery Act for the time
being or in any other manner as the KRWSA may deem fit in this regard.

4. The tenderer further assuresiit is clearly understood that the settlement of claims either by part bills or
by final bills will be made only according to the availability budget provision and allotment of funds to
the work under respective heads of account in which the work is sanctioned and arranged and also subject
to seniority of such bills. No claim for interest or for damages whatsoever shall be made for the belated
settlement of claims of bills.

IN WITNESS WHERE OF Sri. ------m-mmmmmmmm oo oo (here the name of the officers of
the KRWSA) for on behalf of the KRWSA and Sri e

----the tenderer have set their hands on the day and year firm above written signed by Sri - -------------------
e --officer / officers of KRWSA.

In the presence of witness EXECUTIVE DIRCTOR

2.

Signed and delivered by
Sl e e e e ) e e e s the contractor

1
2.

Note:- The form should be presented in Rs. 200/- valid stamp paper of Govt. of Keraa.
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(B) FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF WORK

AGREEMENT NO ..ottt --...WORKS CONTRACT.
AGREEMENT entered into .........cccc... day of the ... ... Two Thousand and
BIgNLEeN......oiiii e DEIWEEN. ...

....................................................................... of the one part and the Executive Director, ,PMU, KRWSA,
Trivandrum for and on behalf of KRWSA of the other part for the work Construction of Open well
recharge units, with roof top water collecting conduits and sub surface filter chambers for the
households of Karode and ChemmaruthyGP, Thiruvanathapuram District by the former for the
use of the KRWSA as per accompanying, plan, specification and conditions of contract

approved by the Executive Director, PMU, KRWSA, Trivandrum Signed and delivered by the above
mentioned.

........................................................................................................ the contractor

In presence

Signed and delivered by the Executive Director, KRWSA ,PMU Rain Centre Trivandrum and on
behalf of the KRWSA.

EXECUTIVE DIRECTOR

In the presence of witness
1.

2.
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6.DEFINITIONSAND INTERPRETATIONS

1. 'Government’ means Government of Kerala.
2. 'Agency/KRWSA' means the Kerala Rural Water Supply and Sanitation Agency.

3. 'Executive Director' means the Executive Director, Kerala Rural Water Supply and Sanitation
Agency., Thiruvananthapuram.

4. ‘Director Technical’ means Director Technical at the office of the Executive Director,
,KeralaRural Water Supply and Sanitation Agency, Thiruvananthapuram.

5. “ Deputy Director Technical’ means Deputy Director Technical at the office of the Executive
Director, Kerala Rural Water Supply and Sanitation Agency Thiruvananthapuram

6. ‘Engineer’ means the authorised Engineer at the office of the Executive Director,Keraa
Rural Water Supply and Sanitation Agency, Thiruvananthapuram.

7. ‘Technical Supervisor’ mean Technical Supervisor of the Kerala Rural Water Supply and Sanitation
Agency, who isin charge of the work.

8. ‘ Departmental officers’ means officers of Kerala Rural Water Supply and Sanitation Agency, not
below the rank of Technical Supervisor who is in charge of the work.

9. 'Work' means the work / project to be done as per the description in the tender document.

10. 'Tenderer' means person or persons, firm or partnership or company or consortium of companies
or NGO submitting a tender for the work as defined under item 8 supra, either directly or through
duly authorized representatives.

11. 'Contractor means person or persons, firm or partnership or company or consortium
of companies or NGO who have entered into contract for the execution of the work.

12. 'Drawing' means the drawing referred to in the tender documents or such other drawings as may
from time to time be furnished or approved in writing by the Executive Director or Director
Technical .

13. 'Site' means lands and other places, on, under, in or through which the work is to be executed or
carried out or any other place provided by the Agency for the purpose of fulfilment of the
Contract.

14. 'Departmental rate' means rate worked out by the Agency based on departmental data and Schedule
of Rates plus conveyance plus 10% towards contractor's profit except on the cost of materia's issued
departmentally.

15."'Specification’ means the  instructions, provisions, conditions and detailed
requirements contained in the tender documents.

16. 'M.D.S.S means Madras Detailed Standard Specifications (Latest Edition).

17. ‘1.S.S means Indian Standard Specification, 1SO means International standard Organisation and
BIS means Bureau of Indian Standards.

18. 'B.S.S means British Standard Specifications.
19. 'Approved / Approval means approval in writing.
20. 'Day' means a day from midnight to midnight. “‘Week” means seven consecutive days

21. 'Month" means from the beginning of a given date of calendar month to the end of the proceeding
date of the next month.
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22. 'Time tested' means the performance of an item is in such a manner that it has successfully
withstood the service conditions intended originally for a continuous period of not less than 7
years in the past without having shown any unpredicted and unpleasant effect and thus has proved
the worthiness beyond doubt.

23.‘Lead Partner/partner in charge’ means the partner who is authorized by an agreement executed by
all partners to receive any instructions / communications / payments from KRWSA and to attend
any discussions or other activities in respect of this contract on behalf of all partners.

24. 'Testing When a structure / component / equipment is tested to ascertain its strength / durability
/material comparison with respect to design / service loads or performance to the satisfaction of
the Technical Supervisor in charge or as stipulated in the scope of work or as per ISS/ BSS, or any
such standards / specifications, it is defined as testing.

25. Tria Running' means putting all components together with the service / design conditions so as
to ascertain the individual and combined performance of all works under the scope together, with
respect to the design performance for a period specified in the scope of works.

26. 'Commissioning: means having ensured satisfaction in performance with respect to design /
Service conditions in testing and trial running putting the works under the scope of work into
desired real service conditions from a particular moment of time continuously or otherwise as
envisaged.

27. 'Training means imparting of training to Agency staff with sufficient practica and theoretical
knowledge for the operation and maintenance of the service system/scheme and the
knowledge for attending to emergency repairs or acting appropriately on emergency situations that
may arise during the life time of the system, asincluded in the ‘work'.

28. 'Manual means Manual on Water Supply and treatment third edition Revised and up dated May
1999 (or the latest) of Central Public Health and Environmental Engineering Organization.

29. " MLD / mid' means Million liters per day.
30. ' LPS/ Ips means Litres per second
31. "EPCM" means Engineering Procurement, Construction and Management.

32. "Maintenance” means Maintenance for specified period during the guarantee period mentioned
after full commissioning of project.

33. “ETS” Electronic tendering system and “E-tender” means e ectronic tender.

35. “Tender” refers to all documents submitted by the bidder through electronic media and
attachments in hard copy.
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KRWSA
7. TENDER CONDITIONS: PART-I
PRE-QUALIFICATION OF TENDERERS

7.1 The Executive Director, KRWSA PMU, Thiruvananthapuram for, and on behaf of the
KRWSA propose to arrange the following work:- : Construction of Open well recharge units, with
roof top water collecting conduits and sub surface filter chambers for the households of Karode and
Chemmaruthy GP, Thiruvanathapuram District.

7.2 The successful tenderer shall be entrusted with the work for the completion of the project as
described in the " Scope of Works" in Volumell.

7.3 Deleted
Engaging aconsultant::- In case the tenderers intend to engage a consultant for the purpose of design
or any such specialized function for the contract, the name and address of such consultant together
with an undertaking from the consultant shall be included in the technical bid package
specifying the specialized function.

74The tenderers who have submitted the bids, shal be considered as pre- qudified for
consideration of their bids further only if:
Contractors having valid and eligible contract licence A and B class registration from
KPWD/KWA/CPWD/LSGD/Govt of India/lGovt institutions. Registered NGOs having the following
qualifications are also permitted to attend the e-tender process.

a. Experience in the construction of 100 nos of Open Well Recharge Units as per the standard
design during the last three financial years. (Experience Certificate, issued by concerned
authority should be uploaded while submitting the tender.)

b. The NGO should have a minimum annual turnover of 1.00 crore per year in the last three

financial years.

c. The NGO should produce the audited accounts for the last three Financial Y ears.

In case a pipe manufacturer alone is quoting for this work the firm should have the required
qualification criteria among financial status and experience as stipulated in the relevant clauses.
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7.4.1. In case the tender is submitted as ajoint venture:

(i) There shall not be more than four partners in a joint venture and one partner shall be designated
as lead partner.

(ii) The lead partner submitting the tender on behalf of the joint venture shall (a) submit complete
information pertaining to each such partner and (b) state in the covering letter attached to the
tender the name of the lead partner in charge duly authorized for submitting the tender
which shal be evidenced by proper power of attorney signed by legally authorized
signatories of all the partners.

(iii)Original or notary attested copy of the agreement confirming the intent of all parties to form a
joint venture shall be attached with the tender. It shall also distinctly show:

a)The financia participation of each member of the joint venture and the responsibility of
each member as regards the planning and execution of the work.

b) Name of the lead partner in charge who is authorized to incur liabilities and receive
instructions for and on behalf of all/any of the partners of the joint venture during the
entire period of the contract including any extended period, as well as for receiving
payments due.

c) An undertaking to the effect that all the partners of the joint venture shall bejointly
& severaly responsible for the execution of the contract, in accordance with the terms
and conditions of the contract.

d) A partner or a design consultant who has joined with the lead partner to compete in
this bid shall not compete singly or in association with any other tenderer for this
work. The tenderer while submitting his bid shall obtain an undertaking in this regard from
his design consultant / partner and produce it along with the technical bid.

€) The aggregate of the qualification criteria of al partners together shall be sufficient
to meet the requirements as if a single tender only on financial criteria.

f) A lead partner of the joint venture shall meet at least 40% of the qualification criteria
in terms of annual turnover and net worth and any other partner shall meet a least
25% of the qualification criteria.

g) The extent of participation of each partner shall be specified as also experience of all such
partners in the relevant field. However, a partner only for design and consultancy shall not be
reckoned for the purpose of clause (f) above.

h) Where the tender submitted is as per clause (g) above for the purpose of attaining
pre-qualification as a design and management consultant of the prime contractor, then full
information shall begiven on the consultancy firm's proposed participation. An
undertaking from the consultant for providing professona assistance to the contractor
shall accompany the tender together with the complete details regarding the technical
man power and experience of such consultant.

1) Status of persons signing the tender on behalf of the firm in the event of the tender
being submitted by a firm, the person signing the tender on behalf of the firm shall state his
position in the firm asto whether he is the proprietor, partner or Manager etc. He shal
also furnish with the tender, the letter or other documents (in original) authorizing him
to act on behalf of the firm.
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7.4.2. CHANGE IN THE FIRM'S CONSTITUTION

7.4.2.1 In the case of contract entered into by partnership firm, any change in the constitution of the firm
shall forthwith be notified by the contractor to the Director Technical and to the officer with whom the
agreement has been executed.

7.4.2.2 The tenderer, shall not without the previous sanction in writing of the agency accepting
the tender, execute any power of attorney inrespect of any matter implying this contract and
any such power of attorney executed without such sanctions shall not be recognized by or be binding
up on the Agency either to grant such sanction or to refuse it or revoke a sanction once given.

7.4.2.3 In the case of partners who are in joint venture for executing the agreement, no change in
the individuals of the firm shall affect the liability of the person who may sign the agreement. Any
such change shall be forthwith notified by the contractor to the Agreement Agency and
the Director Technical for information.

7.5 TENDERS TO BE IN PRESCRIBED FORM
Tenders, which are not submitted in the prescribed form, shall be summarily rejected.

7.6 HOW TO SUBMIT THE BID.

The tenders shall be submitted electronically to the Executive Director, KRWSA, Project Management
Unit , Rain Centre , Thiruvananthapuram 695001 in the method available a the web site
www.etenders.kerala.gov.in. The tenderer has to remit the amount towards cost of tender documents and EMD
through online payment in time. The bid submission is alowed up to the last date and time given in this
tender notice. Submitting bid documents in no way for a right or / eligibility for pre-quaification of
awarding the work. The pre-qualification criteria are described in the bid document.
The price bid shall be submitted electronically only.

The bidder shall fill up the prequalification sheet, technical bid sheet and price bids in prefixed formats
along with NIT, Scope of work or any other document uploaded by the Executive Director and upload in the
website. Additional documents if any are to be scanned and uploaded in the website. The price bid shall be
submitted electronically only. The tenderer shall produce before the originas of the documents uploaded
including those scanned and uploaded (except price bid) with the preliminary agreement executed in the
prescribed Kerala Stamp paper (Rs.200). In the event of discrepancy between the scanned copy and the
original submitted or if the tenderer fails to submit the documents within the prescribed time, the tender
submitted by the tenderer will be summarily rejected and the EMD forfeited.

Volume | - This part should contain NIT and relevant details as per the NIT conditions. This should
also contain all information required for the pre-quaification of  the tenderer, such as copies
of details of works done previously, work in hand etc. and such information should be furnished in
specified formats Q.1

Volume I1- Scope of work and bill of quantities.

7.7HOW TO SUBMIT PRE-QUALIFICATION BID _ _
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7.7.1 1t is mandatory that pre-qudification application shall contain the following.

a. Contractors attending the bidding shall attach the copy of Contract license
through electronic Medias.

b. NGOs’ shall submit information called for in formats Q1 in section 7 with supporting
documents submitted through electronic media.

7.7.2 Deleted

7.7.3 All details furnished should be complete and as applicable six months prior to the last date of
submission of tender.

7.7.4Applicants are particularly advised to fill the details strictly as per the para7.7.1. Applications
will be rejected if required details are not furnished and if it do not meet the minimum qualifications/
reguirements mentioned anywhere in this document. Any formats furnished in lieu of prescribed
formats will not be accepted. The applicants may furnish any additional information, which in his
opinion will highlight his capacity to perform, along with the attachments.

7.7.5 While, applications are under consideration, applicants and their representatives or other
interested parties are advised to refrain from contacting by any means KRWSA officers on
matters related to the applications under scrutiny. Applicants will not be permitted to change
the substance of their applications after they have been opened. Noncompliance with these
provisions shall be a cause for disqualification.

7.76 No firmg partner of any firm, consultant including design consultant or individual be who have
submitted the tender for a work shall associate with any other bidder in the particular tender. EMD in
such cases shall be forfeited both the tenders will be treated as rejected

7.8 HOW TO SUBMIT THE TECHNICAL BID (Cover — B Part 1)

7.8.1 There shal be a brief description of the systems offered as a prelude to the bid under the title
"Brief description of the systems offered” and numbering each of the paragraphs. This shall be
followed by details of the civil structures under the title “Particulars of civil works." Thisshall contain
the particulars regarding length, breadth, tota height, water depth and sizes of the different
Components and the specifications of the materials proposed for construction of the various parts of
these components and the method of execution.

The tenderer is bound to execute all the works described in NIT even though if it is not expressed in
brief description of systems offered by the contractor.

7.8.2  The details shall, wherever possible, be furnished in the form of rows and columns (Tables) for
enabling aquick evaluation of the offer,

7.8.3 A preliminary design substantiating the above shall be enclosed.

7.84  Drawing required for explaining the scope of work is appended in annexure 1.
785 Deleted

7.8.6 Deleted
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7.8.7 The documents of the Technica bid as per Clause: 7.8.1 to 7.8.4 shall be arranged in the same
order.

7.8.8 The itemized schedule of works explained under the scope of works is furnished in the Part 2.
The cost or rate shall not be disclosed anywhere in this sheet, asit shall render the tender invalid.

7.8.11 ALTERNATE OFFERS AND DEVIATIONS

Any alternative offer deviating from the scope of work and specifications provided in the NIT
will not be entertained and shall render the tender invalid.

7.9 HOW TO SUBMIT THE PRICE BID

79.1 The price bid in format BOQ should be submitted electronically only.The cost or rate shall not
be disclosed anywhere in this sheet, asit shall render the tender invalid. The price Bid shall be
submitted only in the format specified for that purpose (Form BOQ).

7.9.2 The price bid shall not be used for expressing or putting forth any techno- commercial
conditions of the tender. Violation of this stipulation shall result in rejection of the tender after the
opening of the price bid even if it may happen to be the lowest.

7.9.3 VARIATION OF PRICE BID

The tenderer is bound to carry out the work as per the specification at the quoted rate. Nothing
inferior to specification as per the scope of work included as part of this NIT shal be
acceptable. Price variation on any account shall not be permitted if not explicitly specified otherwise in
this NIT and the tenderer is expected to follow sound engineering practices in his designs and cost
calculations. Changes in statutory taxes/levies, if any, shall be applied on cost of pipe in case of
pipeline works, involving pipe supply. In all such cases the duties, levies, and taxes in percentage that
he has considered in the quoted amount and the cost of pipes shal be declared by the tenderer
while submitting his price bid. Any escalation/ reduction in statutory duties and levies will be applied
only on the basic price of pipes and specials. No escalation in statutory taxes, duties and levies etc.
shal be alowed beyond the original approved period as per the procurement schedule, accepted and
included in the agreement.

7.10 ATTESTATION OF CORRECTIONS AND ADDITIONS

Care shall be taken to prepare the tenders without corrections/over writings / erasing etc.
However, if any corrections, additions or pasted dips shall become necessary, the same shall be signed
by the tenderer.

7.11 LANGUAGE AND CORRESPONDANCE OF THE TENDER

Tenders shall be submitted in English and all information in the tender shall be in English.
Information in any other language shall be accompanied by its trandation in English. However, the
details as read in the English text will be governing. Failing to comply with this direction may be
considered as a sufficient reason for disqualifying a tender. Any communication should be in writing.
Tenderers can make correspondence with the tendering authority through E mail, by fax, or by post.
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7.12 CERTIFICATE OF NON-RELATIONSHIP

1. Persons related to any officer of the KRWSA, who is in charge of or having control over the
work, are strictly prohibited from tendering for the work. Relationship in this respect is restricted
to father, mother, husband, wife, son, daughter, brother, sister, nephew, father-in- law, brother in-
law, mother-in-law, sister-in-law and first cousin of the officer concerned. The tenderers shall
declare that they are not related to any officer of the KRWSA who isin charge or having control
over the work.

2. If a any stage, the above condition is found to have been contravened, the earnest money /security
deposit of the tendered shall be forfeited and contract entered into shall be cancelled and the work
arranged at his risk and cost.

7.13FIRM PERIOD OF TENDER

Tenders shal be firm for acceptance for a period of 120 days from the last date prescribed for
submission of tender. No tender can be withdrawn or altered before the firm period is over. Any
tenderer who withdraws or alters the tender before the expiry of the firm period shall do so at the risk
of the tenderer and the earnest money will be forfeited to KRWSA.

7.14 PERIOD OF COMPLETION, SCHEDULE BAR CHART, AND CPM CHART

The work shall be completed in all respects within 6 (Six) months from date of agreement. This
period of execution is inclusive of the monsoon season. C.P.M. chart along with the detailed schedule
bar chart shall also be furnished with the tender. The schedule bar chart shall indicate the weightage of
each element/activity with respect to the total quoted amount for the project.

7.15 AGENCY ACCEPTING THE TENDER

The final acceptance of the tender vests with the KRWSA/ State Government which is not bound to
accept the lowest tender or assign any reason for rejecting any tender. The Agency reserves to itself
the right of re- advertising the tender for the work for carrying out the work in any manner that may be
deemed fit, subsequent to thisinvitation of tender.

7.16 EVALUATION OF TENDER

The tender submitted by a tenderer/firm shall be evaluated in two phases.

First stage : Pre-qualification of tenderers
Second stage : Evaluation of price bid of the pre-qualified tenderers.

7.17 EVALUATION OF PREQUALIFICATION APPLICATION
Evaluation as per documents 7.7.1
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The applicant must be a well-established Registered contractor/Registered NGO with experience and
capabilities in executing works similar to the work tendered. The applicant can either be a single or a
joint venture as per clause 7.4.1 of this NIT. The minimum qualification expected for
eligibility for pre-qualification will be based on the following.

Contractors having valid and eligible contract licence A and B class registration from
KPWD/KWA/CPWD/LSGD/Govt of India/Govt institutions.
Registered NGOs having the following qualifications are also permitted to attend the e-tender process.
a. Experience in the construction of 100 nos of Open Well Recharge Units as per the standard
design during the last three financial years. (Experience Certificate, issued by concerned
authority should be uploaded while submitting the tender.)

b. The NGO should have a minimum annual turnover of 1.00 crore per year in the last three
financial years.
c. The NGO should produce the audited accounts for the last three Financial Y ears.

7.17.1.1 Deleted
7.17.1.2 Deleted

1. Deleted
2. Deleted

3. Deleted
4, Deleted
5.(@) Deleted

5.(b) Deleted
6. (a) Deleted
6 (b) Deleted

7. A tenderer who has lagged two works of KRWSA shall not be considered as pre-qualified.

8. Certificates of experience issued by the agreement-executing authority will be considered for
evaluation. The date of award of such works, date of agreement, period of completion as per
agreement and actual date of completion should be mentioned. The certificates furnished will
be verified. In case of any poor/false performance reported on the works undertaken by the
tenderer, on verification, the offer will not be further considered / processed.

7.17.1.3. ORGANISATIONAL CAPACITY Copy of contract licence/ NGOs Registration
certificate to be furnished along with the bid document.

7.17.1.4 TECHNICAL CAPABILITY Deleted
(A) TECHNICAL PARTICULARS AND DESIGN  Deleted

B) PROJECT MANAGEMENT STRATEGY

TendebBe project implementation programme of the tepglerer shall be submitted as a schegqiégdedirghestficer



properly weighed in percentage and loaded with proposed manpower deployment at site. The
tenderer along with technical and design proposals shall submit the procurement plan.

7.17.15  Theformat Q1 shall be furnished with all required particulars.

7.17.16 In caseof joint venture partnership, The experience of the partners may be added together
for explaining the capacity for pre-qualification. It should be ensured by the tenderer that all
the documents furnished are duly verified and authenticated by him. No additiona documents
will be accepted after the submission of the tender.

7.18 Offers are liable to be rejected if

1) The information given in the documentsfound incomplete / mideading or false (such
application will be considered as non-responsive)
2) Thefactsare misrepresented. (in this case the EMD is liable to beforfeited).

3) Therecords of poor performance are found out at any time after submission of bid.

4) The contractors who are blacklisted or failed to complete the works, or refrained from
executing the agreement and completing the work which they had agreed in the tender.

7.18.1 Tenders will be rejected if

1) EMD isnot proper and sufficient
2) NIT isnot accepted in toto
3) If thetender isconditional

7.19 The successful bidders who are qualified in the pre-qualification evaluation will aone be invited for
attending the opening of the price bid.

7.19.1 WITNESSING OF TENDER OPENING
Only one authorized representative will be permitted to witness the bid opening at both the
occasions as in clause 7 of Detailed Tender Notice in Chapter 2.

7.20 FINAL DECISION MAKING AUTHORITY
The Agency reserves the right to accept or reject any of the applications for pre-qualification
without assigning any reasons thereof and Agency's decision shall be final.

7.21 PERFORMANCE GUARANTEE (Amended)

(I) Performance Guarantee, the amount collected at time of executing contract agreement, will be 5%
of the contract value (agreed PAC) and the deposit will be retained till the expiry of Defect
Liability Period. At least fifty percent (50%) of this deposit shall be collected in the form of
Treasury Fixed Deposit and the rest in the form of Bank Guarantee or any other forms prescribed
intherevised PWD Manual.

(1) Additional Performance Guarantee.
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Additional Performance Guarantee will be required if works quoted between 11% to 25% below
estimate rate.

7.22 EXECUTION OF AGREEMENTS

7.22.1 Preliminary agreement in Rs. 200/- Kerala Govt. Stamp Paper duly filled up and signed is to be
enclosed in Cover A.

7.22.2. The successful tenderer shall before commencing the work, execute an agreement within 15
days from the date of award of the work in Kerda State Government stamp paper of the
required vaue for the due fulfilment of the contract. He shall pay for stamps, forms and legal
expenses incidental thereto. Before executing the agreement, the contractor shall finalize his
procurement and project implementation schedule, which shall form part of the agreement. The
contractor shall also produce an MOU signed between him and the suppliers manufacturers of the
equipment/pipes in order to prove and ensure the availability of the materials required for the work
and approved by the tendering authority shall also form part of the agreement. In case the tenderer
fails to execute the agreement within 15 days, he shall be fined for such lapses as per prevailing rules
subject to a minimum of Rs. 500/- and maximum of Rs. 15,000/-. Tenders will be reected and
selection notice issued shall be cancelled if agreement is not executed within 30 days and work will
be awarded to the next lowest tenderer (as per G.O(P)N0.84/97/PW&T Dated: 19/8/1997 read).
Any work recorded as done during the period between the award of work and the end of period allowed
to execute agreement will be treated as an asset to KRWSA and no clam will be allowed for the
selected tenderer. If the successful tenderer fails to deposit the security amount and execute the
agreement as specified above, the EMD of the tenderer shall be forfeited to Agency and the work
shall be arranged otherwise. If as aresult of such measures due to the default of the tenderer to pay the

requisite security deposit, sign contracts and take possession of the worksite, the Agency incurs any loss,
the same shall be recovered from him, but should it be a savings to the Agency, the original
contractor shall have no claims to the difference. Recoveries on this or any other account shall be
made from the sums due to the contractor on this account or otherwise as the Agency may
decide, including Revenue Recovery Proceedings, asif thelossis arrears of land revenue.

7.23. COMMUNICATIONS TO BE IN WRITING

All notices, communications, references and complaints issued or made by the Agency, the Executive
Director or by any such officers of the Agency and by the contractor with regard to this work shall be
in writing and no notice, communications, reference of complaint not in writing shall be valid. All
complaint notices, communications and references shall be deemed to have been duly made, given or
sent to the Contractor, if delivered to the Contractor or his authorized agents in person with
acknowledgement or posted to the address given by the Contractor or his authorized agent and such
communication, if sent in service by post shall deemed to have been received by the addressee on
the date on which the same should have reached such address in the ordinary course of
transmission by post and in other cases, on the day on which the same were delivered or | eft.

7.24 ORAL AGREEMENTS NOT BINDING

The terms of contract cannot be added to varied or reduced by any oral agreements previous or
subsequent to its signature. The Agency will repudiate any such oral agreement.
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KRWSA
8. TENDER CONDITIONS: PART-II

8.1 TENDERS ARE TO BE IN PRESCRIBED FORM

All the submittals under this tender shall be in the prescribed form. Tenders that are not
submitted in the prescribed form shal besummarily rejected.

8.2 PURPOSE OF THE CONTRACT

All the works executed/  facilities installed under  this contract shall perform the services they are
intended to do to the utmost satisfaction of KRWSA, without any defects whatsoever for a minimum
period of 12 months from the date of completion and commissioning of the total works covered under
this contract.

8.3 ALTERATION IN DRAWINGS SPECIHCATIONS ETC

831  The preliminary drawings and connected details enclosed are only for the reference of the
tenderer. The tenderers shall conduct their own specific studies and detailed investigations based
on the scope of works before offering the bid amount.

8.3.2 The Agency shal be at liberty to shift the location of structure or component of work
within the periphery of the site shown in the site plan a any stage before the commencement of the
actual execution of the work and the tenderer shall have no claims for any extraor enhanced rate
on this account.

8.4 EXAMINATION OF THE SITE CONDITIONS, DRAWING ETC

84.1 The Agency does not accept any responsibility for the correctness of the description of the
preliminary drawing and specifications. These are liable to alterations by omissions, deductions or
addition as set forth in the conditions of contract.

8.4.2 The attached preliminary sketches, drawings, specifications, contours etc. may become liable to
changes at the present situation. The tenderer should verify and ascertain the correctness of these. The
submission of the tender shall deemed to be primafacie proof that the tenderer has made such
an examination and that this tender is based on the actual situations.

8.4.3 The tenderer shall examine carefully the proposal, drawings and specifications. They shall satisfy
themselves as to the character, quality and quantities of the work to be performed, the materials to be
supplied and the requirements of the contract with reference to the site and soil conditions. If
the tenderer finds any discrepancies or omissions in the drawings, specifications or the tender
documents or he should be in doubt as to the true meaning of any part thereof he shall make a written
reguest to the Tendering Agency at least 15 days prior to the last date fixed for the receipt of tenders.
Clarifications, corrections or modifications considered necessary in the tender documents shall
be issued by the Tendering Agency to al intending tenderers who had purchased the tender
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form. The last date for issuing such clarifications, corrections or modifications shall be 10 days prior
to the last date for receipt of tender. The scope of works provide the requirement of Agency
inthis work

8.4.4 The tenderer shall specifically note that the bearing capacity and other details of soil and
sub soil indicated in Appendices is only approximate and that the Agency does not give
any guarantee regarding their present accuracy. The tenderers shall carry out their own tests
visual and field to ascertain the bearing pressure and other details of soil and sub soil a various
points before submitting the tender, if they so desire. The Agency shal in no way be liable
for payments of any extra amount on account of any variation in the actual bearing capacity or other
details of soil and sub soil resulting in any changes in design of foundation of structures etc.

8.4.5 Deleted

8.5 SITEVISIT FOR INTENDING TENDERERS

The Agency shall arrange a vist to the ste of the project works on aprefixed date. The
intending tenderer can either select this date for his site visit or do the same according to his
choice. If the tenderer intends to avail this facility he shall intimate the same to the Engineer in
charge at least 3 days earlier to the proposed date of site visit. Late requests may not be
entertained. The Director Technical , KRWSA ,Thiruvananthapuram, in charge of the work can be
contacted over phone at his office in telephone number 0471-2337003 and on FAX No 0471-
2337004 provided in the tender notice. His postal address is Director Technical, PMU , KRWSA | IV
floor , PTC Towers, SSKovil Road, Thampanoor Tvm-695001.

8.6 PRE BID MEETING

The pre bid meeting will be on 29-06-2018 at 11.00 AM. Any queries/doubts, which the
tenderersmay have on the scope of work or tender conditions, shall aso be cleared by
e-mails / correspondence up to 5.00 PM on 28-06 -2018. Any decision regarding changes in
NIT conditions / scope of work can be taken and the same will surpass the original conditions.

8.7 SELECTION OF LOCATIONS IN THE SITE

(@) In respect of structures/works other than pipeline works the proposed structures at the site
shall be located in such a manner that the different structures form a compact unit
leaving maximum possible area at the site to facilitate future expansion. However,
there shall be adequate passage facilities in between, as the circumstances or surrounding
areas may demand. Notwithstanding the above condition the tenderer is liable to make
essential alterations in the layout during the time of actual execution as may be
deemed fit by the Technical Supervisor in Charge a no extra cost.

(b)
8.8 MOBILISATION ADVANCE
No mobilization advance shall be paid to the contractor.

8.9. INCENTIVE Deleted
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8.10 PENALTY

The contractor for the work shall be liable to pay penalty for the delay in executing the agreement,
commencing work etc. as per the provisions of G.O. (P) N0.84/97/PW& T dated 19.8.97. The Technical
Supervisor in charge shall aso have power to measure up the work of the contractor and later such part
as shall be unexecuted out of his hands, and to give it to another contractor to complete, in which
case, any expense which may be incurred in excess of the sum which would have been paid to the
original contractor, if the whole work had been executed by him (of the amount by which it
exceeds, acertificate in writing of the Director Technical, shall be final and conclusive) shall be borne
and paid by the original contractor and may be deducted from any money due to him by Agency under
the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or a sufficient part
thereof. Imposition of penalty shall be, however, without prejudice to the rights of KRWSA to
terminate the contract as per the provisions of the agreement. All other conditions are as per G.O.(P)
N0.84/97/PW& T dated19.8.97

8.10.1 LIQUIDATED DAMAGES

Liquidated damages shall be levied at the rate of 0.5% of the cost of balance works for every one week
of delay occurred in completing the whole work subject to a maximum of 10% of the contract value.
Further, to ensure good progress during the execution of work, the contractor shall be bound, unless the
contract provides otherwise, in al cases in which the time allowed for the work to reach any of the set
stage of completion/ milestones as per the agreed time schedule of the work, exceeds one month, the
contractor shall be liable to pay damages at the rate of 0.5% of the cost of balance works that should
have been completed by that time, provided aways that the entire damages to be paid under the
provision of the 'clause shall not exceed 10% of the contracted value of work which should have been
completed by then. All the damages payable under the provision of this clause shall be considered as
liguidated damages, to be applied to the use of the Agency without reference to the actual loss
sustained owing to the delay. Any appeal of the contractor against the liquidated damages charged
against such lapses on his part shall be placed before and disposed of by the Agency.

8.11 EARNEST MONEY DEPOSIT (EMD) (Amended)

(A) No exemption shall be alowed for Govt/ Quas govt. undertakings unless here is specific
order from government / KRWSA to that effect for this particular work. Any such order
received from KRWSA, if exists, shall be submitted in cover —A EMD Up to and including 2
crore — 2.5% of the estimate PAC subject to a maximum of Rs. 50,000/ - above 2 crore
up to 5 crore -Rs. 1lakhs.

(B) FOREFEITING OF EMD
Agency shal without pregjudice to any other right or remedy be at liberty to forfeit
the said earnest money absolutely if:
(1) In case the tenderer fail to keep the tender open as aforesaid or make any modifications
in the terms and conditions of the tender which are not acceptable to the Agency.
(2) After the Tender is accepted, if the tenderer fail to execute the agreement as provided in
the tender conditions.
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(C) REFUND OF THE EARNEST MONEY DEPOSIT TO UNSUCCESFUL TENDERER

The earnest money deposit of the unsuccessful tenderers shall be refunded after the
tenders are disposed of.

(D) CONVERSION OF EMD INTO SECURITY

The EMD submitted by the tenderer cannot be converted to form part of the security deposit
required to be presented by the tenderer for executing agreement on award of work.

8.12 INITIAL SECURITY DEPOSIT AND RETENTION AMOUNTS (Amended)
Deleted

8.12.1 The tenderer may also be alowed by the Agency to convert the EMD submitted by him as
security deposit or else. The EMD deposited by the tenderer shall be released as soon as the security
amount as above is deposited. Bank guarantee or other form of Security Deposit shall not be accepted
towards security on any account. The initial Security Deposit shall be subsequently increased to 8% of
the total contract value by way of retention of 10% from each of the running bills, starting from the
first bill, till the Security Deposit reaches the prescribed 8% limit

8.12.2 No exemption shall be alowed for initial security deposit and retention amounts for
Govt./ Quas Govt. undertakings unless there is specific order from government to that effect for this
particular work and approved by the authority.

8.13 INTEREST ON SECURITY AND RETENTION (Amended)

8.13.1 No interest shall be payable upon the security deposit, or amounts payable to the contractor
under the contract.

8.13.2 The Agency shall have the exclusive right to collect interest on all Govt. Securities or
National Savings Certificates endorsed as aforesaid and all interest collected shall be credited to
the accounts of the contractors and the contractor shall not be entitled to clam any sum by way of
interest or profit on the said securities or National Savings Certificate, save the amount actually
collected by the Agency. The interest so collected may either be refunded or adjusted against the
contractor’s security at the end of each financia year.

8.13.3 The Agency shall not be liable for any depreciation in the value of securities while at
its charge nor for any loss of interest thereon.

8.14 REPAYMENT OF SECURITY DEPOSIT (Amended)

8.14.1. On the grant of completion certificate to the contractor by the by the Agreement executed
authority and within one month of the commencement of the maintenance period, 5% of contract
value out of the total 8% of the security deposit shall be refunded to the contractor. Balance 3% of the
security deposit will be released on completion of full guarantee period of 12 months.
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The completion certificate will be issued by the Agreement executing authority of the work within one
month. Security deposit will be released as per the modified NIT conditions on the grant of completion
certificate as specified above.

8.14.2. If there is any reduction in the value of the security deposit by reason of any depreciation in the
value of Government Securities, the contractor shall within thirty days of such reduction, make
good, in cash or in pledgeable securitiesof National Savings Certificate which shall be
suitably endorsed as aforesaid any sum of sums which may be have been deducted from or realised
from the Sale of his security deposit held in Government securities or any part thereof or from
the security deposit held in cash, or any such by which the value of Government Securities has
depreciated.

8.14.3 The refund of the security deposit as stated above shall however be, subject to the
condition that if such time, where shall remain to be executed by the contractor any work as
per the agreement or for the proper functioning of the system ordered during such period,
the Agency shall be entitted to withhold payment until the completion of such work, so much
of the security deposit as shall in the opinion of the Agreement executing authority, represent the
cost of the work soremaining to be executed.

8.14.4. Even when various deductions is made against the bank guarantee it shall be the responsibility
of the contractor to attend at his cost, works which are essential to make the scheme functional.

8.15 AMOUNT TO BE QUOTED FOR THE WORK

Tenderers shall quote the amount for the work in the prescribed form BOQ provided in the tender
documents and the same shall be furnished electronicaly. In the tender document the rates quoted by
the contractor should be exclusive of GST; but inclusive of al taxes, duties, welfare fund,
contributions etc. The contractor should indicate separately applicable GST in his tender document.

ED exemptions.- deleted

8.16 PAYMENTS TO THE CONTRACTOR

8.16.1 The contractor shal prepare and submit the bills for payment with details of measurements for
the quantum of work done. The measurements will be recorded by the  Technical
Supervisor/Engineer in charge of the work in the measurement book issued by authority for this
purpose and submitted to the Director Technical in charge of the work. No work will be paid for
unless thoroughly good and fully in accordance with the specifications. Should through inadvertence
bad works be passed and paid for, it will nevertheless be perfectly competent, for the Director
Technica to strike the same out of theaccount at any future time andrecover the value at
any date previous to or at the time of granting the final certificate. The Agency, however,
reserves the right to decide and alow/pass the bill submitted by the contractor for payment
based on the overal priorities and the delay/non- payments of part bill by the Agency within 30
days of its submission by the contractor shall not entitte him for any compensation against
the delayed payments nor shall it be taken as areason for not maintaining the progress of the
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work.

8.16.2 Bills of value less than 10% of the total amount of the contract shall not be presented unless
they are of categories . There shall be a minimum period of 30 days between two consecutive bills
raised by the contractor. The maximum number of on account bills including the 90% bill
shall belOnos.

8.16.3 Deleted

8.16.4 Bill may be submitted by the contractor as soon as the stage of the work as per the break up
for interim payment is completed and Director Technical shall take the requisite measures
for having the same evaluated and the admissible clam as far shall be alowed.

8.16.5 From the "on account” payment full deduction shall be made for materials if any, issued by
the Agency and any other dues from the contractor. The contractor shall furnish aong with
such bill detailed measurements and specifications of al items involving the use of cement and M S
rods or steel to enable the departmental officers to check and admit the issue of the departmental
materials.

8.16.6 "On account payments made to the contractor shall be without prejudice to the fina making
up of the accounts (Except where measurements are specifically noted in the measurement books as
final measurement and as such have been signed by the contractor) and shall neither be considered nor
used as evidence of any fact stated in or to be inferred from such accounts nor of any particular
quantity of work having been executed nor of the manner of its execution being satisfactory.

8.16.7.From the "On account” payments, deductions shall, be made by the Agency a the
rate of 1 % of the amount of bill, excluding cost of departmental materia if any supplied,
towards contribution to the Kerala Construction Workers Welfare Fund Board.

8.16.8 In case of any dispute arising out of the supply of 1SI marked pipes before the supply and
acceptance by KRWSA, the KRWSA shall be indemnified by the contractor, to the effect that all
liabilities shall be borneby the selected contractor and the KRWSA'’s responsibility shall end with
the payment for the measured quantities in accordance with the agreement for the work

8.16.9 Interest for delayed payments. The tenderer/contractor must clearly understand that the
settlement of claim either by part bill will be madeonly according to the availability of budget
provison and allotment of funds made with the Director Technical in charge of the work under
the respective head of account in which the work is sanctioned and arranged and also subject to the
seniority of such bills. No claim for interest or for damages whatsoever shall be made for the belated
settlement of claims of bills. No such claims shall be admitted by the Agency.

8.16.10 Any unit is found defective during inspection, such units shall be rejected and payment shall
not be released to the contractor.

8.16.11. Checklist before making payment which would ensure quality of pipes and quality of work
and workmanship should be adopted and its tracking should be done

8.17. FINAL BILL
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8.17.1 The final bill shal be submitted by the contractor within one month of the completion of the
work as otherwise the Director Technical measurement shall be accepted as final and binding.

8.17.2 Deleted

8.17.3 If any amount which by virtue of this contract, may become due to the contractor be not
claimed for payment within three months from the date on which it falls due, the same shall be placed
in deposit account and if the amount as placed remains for three years thereafter, the contractor or
others to whom it may be legally due shall forfeit the same and it shall be finally credited to Agency.

8.17.4 Deleted

8.17.5 The release of amounts shall not be made if there is litigation with the contractor.

8.18 Deleted
8.19 (A) PAYMENTS WHEN ALTERATIONS ARE INVOLVED

No authorized variation shall vitiate the contract. The Agency shall have the right to make
any adteration in the original project proposal/designs during the progress of the work and the
contractor shall be bound to carry them out. The amount agreed to for the work shall be varied by
adding to or deducting there from as the case may be, the value of all authorized alterations,
additions, or omissions, the valuation being made on the same basis as for the extraitems.

8.19 (B) Variation in quantity: When there is variation in tender quantity, the rate quoted in form
BOQ shall be for the specific quantity as per the NIT and scope of work. However, this quantity
may increase or decrease by amaximum extent of 15%. Incase of the quantity increase, the
contractor will be paid at the rate as given in the BOQ schedule

8.20. PRICE VARIATION

This contract does not have provision for price escalation under any circumstances except in case of
variation in statutory taxes and levies as noted in clause 7.9.3. Even if extension of time of completion
has been granted under this contract, under any relevant provision, no escalation in price shall be
admissible.

8.21. NO CLAIMS ON ACCOUNT OF FLUCTUATION OF RATES, IDLING OF LABOUR ETC.

8.21.1 No clam shall be entertained on account of fluctuation of rates of labour and materias, railway
freight, income tax etc. at any stage.

8.21.2 No claim for idle labour, due to non-supply of materials by the Agency or for any other reason
shall be entertained.
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8.22.
TESTING OF COMPLETED WORK

All tests necessary to ensure that the structure, equipment, pipe lines and fittings which form part of the
work, comply with the specifications, shall be carried out a the ste at the contractor's cost.

If the completed work or any portion thereof is found to be defective before the works executed
by the contractor are taken over by the Agency, the Director Technical will give the
contractor a notice in writing setting forth the particulars of such defects, and the contractor shall
forthwith make the defective part, good or replace the same for satisfying the requirements of the
contract. Should he fail to do so within the time specified by the Director Technical, the Director
Technical may make good the defective part or replace the same at the cost of the Contractor and
such replacement shall be carried out by the Director Technical to the same specifications as in
the contract. Inthe event of contractor refusing to comply with the instructions of the
Director Technical within the specified period, the contractor is liable to be penalized as per clause 8.10
above.

8.23 GUARANTY PERIOD

8.23.1 The guarantee period shall be 12 months after successful testing and tria running.

8.23.2 If it becomes necessary for the contractor to replace or renew any defective portion of the
work, the provision of this clause shall apply to the portion of the work so replaced or renewed, the
guaranty period for such work will commence only from the date of completion of such
replacement or renewal. If the defects are not remedied within the notified time, the Director
Technical may proceed to do the work at the contractor's risk and expense, but without prejudice to
any other right, which the Director Technical may have against the contractor in respect of such
defects. Until the final certificate of having completed the warranty period successfully
has been issued, the contractor shall have the right of entry at his own risk and expenses by himself
or duly authorized representatives whose names shall have previously been communicated in writing
to the Director Technical, at all reasonable working hours for the purpose of inspecting the work
and taking notes there from andif he desires, at his own risk and expense, making any
tests, subject to the approval of the Director Technical.

8.23.3 Any defects noticed during the warranty period shall be properly rectified to the
satisfaction of the Agency by the contractor at his own risk and cost.

8.24 Deleted
8.25 EXTENSION OF TIME OF CONTRACT

Time is considered as the essence of this contract. Any delay due to exceptionally adverse climate
conditions or other special circumstances of any kind other than default on the part of the
contractor shall fairly entitle the contractor for consideration of extension of time of completion
for the work without any extra claim. However, such extension shall be at the sole discretion of the
employer and without prejudice to the rights of the Agency to terminate the contract treating time
as the essence of the contract. The Agency is not bound to take into account any extra ordinary
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circumstances unless the contractor has submitted full and detailed particulars within 15 days of the
incident, which affected the progress of the work. Further, any such extension granted shall not
relieve the contractor from the interest on the advance, if any, drawn by him.

8.26. HANDING OVER OF WORK AND CLEARANCE OF SITE

8.26.1 The contractor shall hand over all works executed under the contract to the Beneficiary
complete in all respects, and to the satisfaction of the Director Technical at the end of satisfactory
completion.

8.26.2 The Director Technical shall determine the date on which the work shall be regarded as
having been completed as contemplated in sub clause above and shall, in support of his
determination, grant a certificate to the contractor on an application being so made to him, that the
work was duly executed and completed in all respects, on a date to be specified in the
certificate and such certificate shall for all purposes be deemed to be the conclusive proof of the date
on which the work was so completed. The Director Technical shall aso from time to time
determine the date on which any particular stage of the work shall have been completed and
shall, on application, grant a similar certificate to the contractor who shall be bound to follow all such
determination in all subsequent dealings with the Agency on the subject matter of the contract in
regard to the work.

8.26.3 On completion of the contract, the contractor shall clear away and remove from the site all
construction plant, surplus material, rubbish, debris and all temporary works of every kind and leave
whole of this site and work in a neat and clean condition to the satisfaction of the Director Technical.
No final payment in settlement of the account of the work shall be made to the contractor until, in
addition to any other condition necessary for such final payment, the site clearance shall have been
effected by him, and in the event of the failure of the contractor to comply with the provision of this
Sub Clause within 7 days after receipt by' him of a notice to that effect, such clearance may be made by
the Director Technical at the expense of the contractor and in al such cases the Agency shall not, in any
way be liable for any loss or damage to any property of the contractor left at the site caused by such
removal, there from and such removal may without prgudice to any other mode of removal be
effected by means of public sale of such materias and property or by such other means as may
be deemed fit and convenient to the Director Technical.

8.26.4 The contractor shal aso furnish the following on instructions from the Director
Technical.

(1) Photographs of different stages of all components and specia type of works taken during the
course of execution

8.27 SETTLEMENT, ARBITRATION OF DISPUTES AND NON- APPLICABILITY OF
ARBITRATION

8.27.1 Settlement of disputes by Arbitration shall not be applicable to this contract.

8.27.2 In the case of any disputes arising between the parties to this contract on any of .the matters
covered under this contract, the same shall be settled solely by a competent court having jurisdiction
within the State of Kerala, and by no other Court.
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KERALA WATER SUPPLY AND SANITATION AGENCY

9. TENDER CONDITIONS: PART-I11
CONTRACT CONDITIONS

9.1 LAW GOVERNING THE CONTRACT

9.1.1 All contracts or terms thereof entered into between the Agency and the contractor under these
conditions of contract shall be governed and regulated in general by the relevant laws in
force in the territory of Indiarelating to contracts.

9.1.2 The contractor shall strictly conform to the provisions, for the time being in force, of any laws
relating to works or any regulations and bye-laws made by any local authority or any
water and lighting companies or any undertakings within the limits of the jurisdiction of
which it is proposed to execute the work or to obtain connection with their
systems or undertakings for the purpose of such work, and where the contractor considers
that variations in the drawings or specifications of such work are necessary to enable him to
comply with the provisions of the law or regulations or bye-laws, as aforesaid, he shall give
to the Agreement Executing Agency and the Director Technical a notice in writing
specifying the variations, and no action in this behalf shall be taken by the contractor until he
receives instruction in writing from the Director Technical in respect thereof. The Contractor
shall be bound to give to the authorities concerned such notices asmay be provided in
the law, regulations or bye-laws as aforesaid, and to apply al fees and taxes payable to
such authorities in respect thereof.

9.2 COMMENCEMENT OF WORK

921 The contractor shall commence the work within 20 days after the receipt, by him, of an order
in writing to this effect from the tendering agency and shall proceed with the same with
due expedition and without delay, except as may be expressly sanctioned or ordered by
the tendering authority or be wholly beyond the contractors control. If the contractor fails to
start work within the time specified by KRWSA after signing the agreement or fails to
maintain the specified rate of progress, the security deposit shall be forfeited to KRWSA and
the matter will be disposed of suitably by the Agency. If such measure resultsin any loss to
Agency, such loss shall be recovered from the contractor as arrears or revenue but should it be a
savings to the Agency, the origina contractor shall have no clam whatsoever to the
difference. Recoveries on this or any other amount will be made from the sumthat is aready
due or may become due to the contractor on this or any other existing contracts or
under the Revenue Recovery Act, or otherwise as the Agency may decide.

9.2.2 It shal be the joint responsibility of KRWSA and the contractor to get appropriate sanction
from the related authority.

9.3 OCCUPATION OF LAND
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No land belonging to or in possession of the Agency shall be occupied by the contractor without the
permission of the Agency. The contractor shall not use or permit to use such land occupied by him for the
purpose other than the execution of the works.

9.4 WATER, POWER AND APPROACH ROAD

The contractor shall, at his own cost, make arrangements for obtaining supply of water and power
necessary for the work.

9.4.1 The Agency may supply to the contractor part/or whole of the quantity of water required for
the execution of the work, from the existing water supply system, if any, near the site of the work if
feasible on such, terms and conditions and on such charges as shall be determined by the
Agency observing the relevant rules prevailing in KRWSA for such connection and payable
by the contractor, provided that the contractor shal a his own expense, arrange to effect the
connection and lay additional pipelines to the site.

9.4.2 Notwithstanding the provision contained in Clause 9.4.1, the Agency shall not guarantee the
supply of water and no clam for compensation for any failure or short supply of water by the Agency
shall be entertained.

9.4.3 The Agency shal render necessary assistance to the contractor for obtaining the power
connection, but the expenses for such connections and Electrica Energy charges shall be borne by
the contractor.

9.4.4 For testing of pipelines and water retaining structures during the progress of work, the contractor
must arrange his own supply of water.

9.4.5 The Agency does not undertake to construct or make available any approach road or other
means of approach to the proposed work site and the tenderer shall get acquainted with the available
means of approaches to the proposed site and quote for the various items. The Agency shall not be
liable for any claim raised later, on the plea of non-availability or non-access to the site..

9.5 TEMPORARY SHEDS AT WORKSITE
9.5.1 Deleted

952 Deleted

9.5.3 Deleted

9.6 SETTING OUT

9.6.1 The contractor shall be responsible for the true and proper setting out of the works and for the
correctness of the position, levels, dimensions and alignments of all parts of the work and for the
provision of all necessary instruments, appliances and labour in connection therewith. If at any time
during the progress of the work, any error shall appear or arise in the position, levels,
dimensions or dignments of any part of the work, the contractor on being required to do so by
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Director Technical. The checking up of any setting out or any line or level by the Director
Technical or his assistant shall not in any way relieve the contractor of his responsibility for
the correctness thereof and the contractor shall carefully protect and preserve all bench marks,
site and rails, pegs etc. used in setting out the work.

9.6.2 The contractor shall keep a his own cost all portions of work free from water or
dampness due to spring, seepage or inclement weather and in a neat and sanitary condition.

9.7. EXECUTION OF WORK

9.71 The decison of the Director Technica shall be final, conclusve and binding on al
guestions relating to the meaning of drawings and specifications and to the quality,
workmanship and materials used on the work.

9.7.2 The whole of the work shall be executed in perfect conformity with the specifications and
drawings of the work approved by the Agency. If the contractor performs work in a manner contrary, to
the specifications and drawings or any of them, he shall bear al costs arising or ensuing there from
and shall also be liable to the Agency for any loss.

9.7.3 The whole of the work specified and provided for in the contract or that may be necessary to be
done in order to form and complete any part thereof shall be executed in the best and most
substantial  workman like manner with materials of the best and approved quality of their respective
kinds, according to the particulars contained in or implied by the specifications and as
referred to in any additiona particular instructions and drawings as may be found requisite to be given
during the execution of the work and to the entire satisfaction of the Director Technical.

9.8. WORK DURING NIGHT AND SUNDAY S AND HOLIDAYS

9.8.1 The contractor shall not carry out any work between the hours of sunset and sunrise
without the previous permission of the Director Technical or his assistant in writing.

9.8.2 No work shall be done on Sundays and holidays without the written permission of the
Director Technical or his assistant.

9.8.3 However, when work is unavoidable or necessary for the safety of life, property or works,
the contractor shall take necessary action forthwith and report to the Director Technical
immediately.

9.9 FACILITIES OF INSPECTION

9.9.1 The contractor shall afford the Officers of KRWSA every facility for entering in and upon any
portion of the work at al hours for inspection or for any other purpose and shall provideall Iabour,
materials, planks, ladders, pumps, appliances and things of every kind required for the purposes
aforesaid and the Director Technical or his assistant shall at al the times have access, free of cog,
to every pat of the work and to all places at which materias for the work are stored or being
prepared.

9.9.2 The contractor shall give a least seven days’ notice in writing to the Director Technica
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walls or otherwise to be placed beyond the reach of measurements so that the work may be
inspected or the correct dimensions thereof may be taken before the work is so covered or placed
beyond the reach of measurement and where the contractor defaults to give such notice the same shall at
the opinion of the Director Technical or his assistant be uncovered and measured at the expenses of
the contractor or in the aternative, no payments shall be made for such work or materials.

9.9.3 Should the Director Technical or any other Engineer / Technical Supervisor authorized in writing
by him to supervise the work, at times, consider it necessary for the purpose of enabling him to
make any inspection or tests or analysis or to verify or ascertain the quality or strength of any part of
the work or of any materials the contractor shall if and when so required to do by the Director
Technical or the person authorized as aforesaid, open up the work or the materias for inspection or
testing or analysis, or pull down, or pull out the work into any number of parts and make such
openings into, under or through any part of the work, as may be directed and provide all things which in
the opinion of the Director Technical or the person authorized as aforesaid, may find necessary to
enable the inspection or tests or analysis of the work or any part thereof or of the materials or
workmanship to be made and the contractor shall close up, cover, re-build, and make good the whole at
his own cost, as and when directed by, and to the satisfaction of the Director Technical, provided
always that the work, in the opinion of the Director Technical is found to be satisfactory and in accordance
with the contract, the expenses incurred by the contractor for such examination, inspection or
test shall, upon acertificate in this behaf by the Director Technical, be borne by the Agency.

9.10 SUSPENSION OF WORK

9.10.1 The contractor shall not suspend any work without the prior written permission of the
Director Technical in charge of the work under any circumstances. Any such suspended work shall be
treated as incomplete and abandoned by the contractor and the Agency shall have the right to get such
works completed through any other manner at the risk and cost of the contractor.

9.10.2 The contractor shal, on an order issued by the Director Technical that for any reason the work
shall not be commenced or shall be suspended or stopped before completion, the contractor shall be paid
for the work actually done and materials actualy supplied up to the date of stoppage but the Agency
shall be held in no way responsible for any further liability.

9.11 ALTERATION IN THE WORK TO BE AUTHORISED

9.11.1 No dteration in, or additions to, or omissions from or abandonment of any part of the work shall
be deemed to be duly authorized except under written instructions from the Director Technical and it
shall be the duty of the contractor to obtain in time such written instructions in every case.

9.11.2 If any work over and above that in the contract is required to be executed a the site the
contractor shall have no right to be entrusted with the execution of the work and the same may
be carried out through another contractor or contractors or by other means at the discretion of
the Agency.

9.11.3 The Director Technical shall have full powers to send persons upon the premises to execute
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every reasonable facility during ordinary working hours, provided that such operations shall be
carried out in such a manner as not to impede the progress of the work, included in the contract, but the
contractor shall not be responsible for any damage which may happen to or be occasioned by any
such fittings or other works, provided that he complies with the Director Technical instructionsin
connection there with and provided that the damage is not caused by himself or his employees. The
contractor shall, at all times, co- operate, assist, attend on, and afford facilities for such specialists, as
may be employed by the Director Technical or other works, in connection with the work. The
contractor shall also cause such special work or protect it as instructed to avoid injury during progress of
the work. For failure, so to protect, the contractor must make good any damage caused. If any part of his
work depends for proper execution upon or results from the work of the other contractor, the former
shall inspect and promptly report to the Director Technical any defect in the work of the latter likely to
render it unsuitable for proper execution and results. The failure of the contractor entrusted with the
work so to inspect and report shall, for all purposes be deemed to constitute an affirmative approval
of the work of the other contractors as being fit and proper for the receipt of his work, except as to
defects which may develop in the work of the latter contracts after the execution of hiswork.

9.12 PRECAUTIONS DURING PROGRESS OF WORK

9.12.1 The contractor shall be responsible to see that the levels, profiles, bench marks, masonry
pillars or other marks set up by the Agency for guidance in the execution of the work are
not disturbed, removed or destroyed and if any such marks as in the opinion of the Director
Technical or his assistant, found disturbed, removed or destroyed, they will be replaced by the
Agency at the cost of the contractor.

9.12.2 During the execution of the work, the contractor shall at his own cost provide adequate
materials for all works relating to shoring, timbering, strutting, scaffolding etc. and execute the
same in such a way as to ensure, in abundant measure, the stability and safety of all structures,
excavations and works and further ensure that no physical injury or harm is likely to be caused to any
person or no damage or loss is caused to any property. When two or more contractors are engaged on
work in the same vicinity, they shall work together in a spirit of co-operation and accommodation. The
contractor shall not take or cause to be taken any steps or action that may cause, disruptions,
discontent or disturbance to the works, labour and arrangement of other contractors in the
neighbouring or other project localities. In case of any difficulties amongst the contractors, the Director
Technical shall conduct hiswork so far asit affects the others.

9.12.3 Existing roads or water courses shall not be blocked, cut through, altered, save to the extent
permitted by the Director Technical. All compensation claimed by the authorities concerned for any
unauthorized closure, cutting through, ateration, diversion or obstruction to such roads or water
courses by the contractor be deducted from any sums which is due to or may become dueto him in
terms of the contract, or otherwise according to law.

9.12.4 The contractor shall be responsible for taking all precautions to ensure the safety of the public,
whether on the property belonging to the Agency or others and shall post such look-out men, as may
in the opinion of the Director Technical, be required to comply with the regulations pertaining to the
work.

9.12.5 The contractor shall be responsible for safety arrangement of all equipment used for construction
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and shall employ trained workmen conversant with the safety regulations. The contractor shal employ
only tested equipment and tools for safety and shall periodically repair them to the satisfaction of the
Director Technical. All test certificates shall be made available to the Director Technical at the site of
the work. If a any time, in the opinion of the Director Technical or his assistant, this provision is not
complied with the contractor shall forthwith replace equipment and tools.

9.12.6 The contractor shall display notices and arrange for proper fencing at such places where
hazardous work is being carried out. The contractor shall provide at his own expense on the work
to the satisfaction of the Director Technical proper and sufficient firefighting equipment, first aid
appliances etc. which shall at all times be available for use.

127 The contractor shall at al times comply with al rules and regulations made by the
Government, local bodies and such directions as may be issued by the Agency from time to time
in regard to safety, first aid and health measures. The contractor shall be legally and financially liable
for any lapse in taking precaution during execution of works.

9.13. PROCEDURE TO RECTIFY DEFECTIVE WORKS

9.131 If it shall appear to the Director Technical or his assistant, at any time during the
progress of the work or at any time prior to the expiration of the guarantee period of the work, that any
work has been executed with unsound, imperfect or unskilled workmanship or with materias of
inferior description, or that any materials or articles provided by the contractor for the execution
of the work are unsound or of a quality inferior to that contracted for, or otherwise not in
accordance with the contract, the contractor shall, on demanding in writing by the Director
Technical or his assistant to specify the work, materials or articles, complained of and within the
period of time mentioned in the demand, pull down, take up, or take out the work so complained of
or objected to, remove from the site or separate from other materials or sort out the materials or
articles or part thereof shall have been included any (on account ) payment to the contractor, the
same shall be taken in to account and deducted from any subsequent payment due to the
contractor. The contractor shall aso remove from the work and site any equipment fixed or otherwise
objected to by the Director Technical or his assistant or any other persons authorized in writing by him.

9.13.2 The contractor shal forthwith rectify or remove and reconstruct the works so specified either in
whole or in part, as the case may require, or asthe case may be, and provide proper and suitable
materials or articles for material or articles complained of or objected to. If the contractor fail
toremedy any defect within the period specified in demand mentioned in sub clause above and in
the manner required, or if he shall fail to remove from the site any materials or articles condemned
as unsound or otherwise not in accordance with the specifications or to subgtitute suitable articles
for the materids complained of or objected to, the Director Technical or his assistant may
cause such work to be carried out and such materials or other articles to be replaced by such
means as hethink fit, and all expenses consequent thereon, or incidental thereto, auxiliary
thereof, shall be met by the contractor and borne by him and shall be recoverable from him by the
Agency or may be deducted by the Director Technical from any moneys due or that may thereafter
become due to the contractor.

9.13.3 Should the Director Technical consider that the work, although not executed in dtrict
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such reduced rate as may be fixed but this procedure is quite optional on his part and shal have
the concurrence of the Director Technical.

9.13.4 In case of quality of work done is found to be poor, contractor will be liable to compensate for
cost of rectification/replacement, and shall be blacklisted from participating in future tenders.

9.14 SUPPLY & TESTING OF MATERIALS

9.14.1 The Contractor shall supply all the materials including pump sets, compressors, electrical panel
boards, electrical and wiring materials, pipes and specials covered under the contract at his own cost.
The pipes, specials, pumps etc. should be tested at the factory by one of the Third party inspection
agencies acceptable to KRWSA and witnessed or by the technically qualified officers of KRWSA
if the contract value exceeds Rs. 100 lakhs and by departmental officer deputed by KRWSA if the
contract value is less than Rs. 100 lakhs. Inspection certificates should be produced aong with the
materials. This third party inspection is mandatory for al pipes, specids and pumping and
electromechanical equipment supplied by the contractor. Also 1SI/ISO marked materials should alone be
accepted, wherever 1SI/1SO specifications are available for such item. In respect of 1SO marked pipes
the contractor shall furnish third party inspection certificates from internationally recognized inspection
agencies at no extra cost to the KRWSA. Any disputes between the contractor and the supply in fixing

the inspection agencies shall be a matter for settlement anong themselves and the KRWSA shall not be a
party to such disputes. The amount quoted shall be inclusive of the cost of all materials and inspection as
specified herein.

9.14.2 Deleted

9.14.3 The contractor shall test or obtain the approved analysis of or weigh al materials
required by the specification to be tested or analyzed or weighed where so required by the Director
Technical shall, if any when so required to do, test the whole or each part of the work or the materials
in such manner at such times and such place or places, whether before or by the specifications or as may
be directed by any of the persons aforesaid.

9.14.4 The contractor shal, if and when so required by the Director Technical to do, prepare and / or
submit samples of works and materials for the approval of the Director Technical such samples
shall be retained by the Director Technical and no materials which are required to be so tested or
analyzed or weighed or of which samples have to be submitted, shall be used in the work, until tests,
anaysis, weights or samples as the case may be shall have been approved in writing by the Director
Technical.

9.145 All materials for the work must comply with the requirements or specificationslaid
down in the tender form and must satisfy the tests and / or anaysis laid down in the specifications of
the Bureau of Indian Standardg/International Standards Organization or such other recognized
specifications as the Director Technical may direct as being equivalent thereto, and in either case,
with such additional tests and / or analysis as the Director Technical may order or in the absence of
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such standards or specifications, with such requirements, tests and analysis as in the opinion of the
Director Technical, are fair and suitable.

9.15 TOOLS AND PLANT SUPPLIED BY AUTHORITY

9.15.1 It shall be the duty of the contractor to provide adequate tools and equipment needed to
do the work efficiently and expeditioudly. In case any required item of equipment or machinery
is available with the Agency the same may be supplied to the contractor on hire at the
discretion of the Director Technical at the rate fixed by the Director Technical and on
conditions current in the Agency. The contractor shall bear the running expenses excluding the pay of
the Agency staff attached but including cost of restoring the same in good condition at the time of return,
due allowance being made for fair wear and tear.

9.15.2 In the event of any departmental material including plant and equipment being made available,
the contractor shall arrange for transportation and safe up-keep of the same.

9.15.3 No extension of time will be granted for delayin the procurement of construction
equipment and / or spare parts by the contractor.

9.15.4 The contractor shall take responsible care of al tools and plant belonging to the Agency and
issue to the contractor for the purpose of the work and shall be liable for any damage or loss caused to
the same by him, his agents or his workmen or  others whilst the same were in his charge. The
contractor shall sign valid receipts for the tools and plant issued to him by the Director Technical from
time to time and on completion of the work, shall be bound to carry out repairs and shall be liable
for any damage done thereto.

9.16 SUBLETTING OF CONTRACT

The contractor shall not at any time assign, sublet his contract or any part thereof to any person or
allow such person to become in any way interested therein in any manner what so ever
without the prior permission in writing of the Director Technical in charge of the work. Any
contravention of this condition shall entitle the Agency to rescind the contract and shall also tender the
contractor liable for payment to the Agency in respect of any loss or damage arising out of or ensuing
from such recession of the contract. Provided further that where the subletting of the work by the

contractor, in any case, is permitted’ by the Agency, the contractor shall not, a any time, be
absolved of any obligation or responsibility under the contract or any part thereof and shall continue
to be responsible for al acts or omisson and commissions of the sub contract, his agents,
servants or workmen as fully and effectually as if the same were acts of omissions and commissions
of the contractor, hisagents, servants or workmen, as the case may be.

9.17 CONTRACTOR’S AGENT:

9.17.1 The contractor shall, when he is not personaly present at the site of thework invariably
place and keep at such site a properly qualified agent, duly authorized and empowered to act on his
behalf and to receive on hisbehalf the orders and instructions required or permitted under the

contract to be given to the contractor by the Director Technical or his subordinates to supervise
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contractor asif such orders and instructions were given to him or, such acts had been done by him.

9.17.2 Before absenting himself, the contractor shall furnish the name, the designation and
the address of the Agent.

9.17.3 Prior to the appointment of such agent, the contractor shall submit to the Director Technical the
name and other relevant details of the person intended to be appointed as his agent and no
appointment shall be made until the Director Technical has approved the same and notified his
approval in writing to the contractor and whenever the contractor desires to change his agent the same
procedure as for the appointment of a new or fresh agent shall be followed.

9.17.4 From the moment the agent so approved and appointed takes charge of the work, he
shall be held to be fully authorized and empowered to present and act for and on behaf of the
contractor for all or any of the purpose of the contract, and notwithstanding the absence of any
formal authority or definite' instructions from the Contractor to the said agent or any defects therein, or
the imposition of any restrictions or limitations on the power or  authority of such agent by the
contractor, nothing whatsoever shall in any way affect, qualify or limit the full authority or power
of such agent, or absolve the contractor of his liabilities or obligations under the contract.

9.17.5 The contractor shall forthwith remove from the site and works and not to re-employ without the
written permission of the Director Technical, obtained in his behalf, any agent whose removal the
Director Technical have asked for in writing, or any assistant whom he may consider
incompetent or is sufficiently qualified or to have been guilty of misconduct or negligence
and whose removal the Director Technical may have asked for in writing.

9.18 SUPERVISORY STAFF OF THE CONTRACTOR

9.18.1 The contractor shall not employ any person who was in the service of the Agency or the
Government without definite written sanction of the Agency. The staff employed at the site by the
contractor shall be the same as he has agreed for in the relevant format included in this tender
document. Any change from the same shall have proper written acceptance of the Director Technical.

9.18.2 The contractor shall at al times place and keep on the work an adequate number of efficient and
competent staff to give necessary directions to his workmen in the execution of the work and to
see that the workmen execute the work in asound and proper manner and shall employ only
such supervisors, workmen and labourers in or about the execution of the work, as are careful and
skilled in their various trades and callings.

9.18.3 The contractor shall forthwith remove from the work any supervisor, workmen or
labourer objected to by the Director Technical, and if and whenever so required by the
Director Technical the contractor shall submit the correct return showing the name of al staff
and workmen employed by him or about the work.

9.184 If, in the opinion of the Director Technical, the contractor is not employing on
the work such number of doaff and workmen as isreasonably necessary for the, proper
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completion of the work within the time prescribed he shall forthwith communicate his opinion in
writing to the contractor, and the contractor shal within seven days of the receipt of the said
communication, employ such additional staff and labour as may be required by the Director Technical
and any failure on the part of the contractor to comply with such instructions shall entitle the Agency to
rescind the contract.

9.185 The contractor shall engage not less than one Engineering Graduate and one Engineering
Diploma holder at the work site a his cost and any failure in this regard will be treated as breach
of contract and shall entitle the Authority to penalize the contractor/rescind the contract.

9.19 DAMAGES PAYABLE BY THE CONTRACTOR

9.19.1 DAMAGE TO PROPERTY AND PERSON

1. The contractor shal, a his own expenses and to the satisfaction of the Director
Technical , reinstate and make good or be liable for any compensation for any injury, loss or
damage occasioned to any property or right whatsoever, including the property and right of the
Agency, servants or employees of the Agency, being injury, loss or damage arising out of or in
any way connected with, the execution or purported execution of the contract, and further the
contractor shall indemnify the Agency , private person, in respect of any such injury including
,any injury resulting in death or disability to person or property, including all claaims which may arise
under the Workmen's Compensation Act, or under any other law for the time being in force or
otherwise.

2. The contractor shall (except if and so far as the specifications otherwise provide) indemnify
and keep indemnified the Director Technical for al losses and clams for injuries or damages to
any person or property whatsoever including surface or other damage to land being or crops
being on the side suffered by tenants and occupiers which may arise out or in consequence of the
construction and maintenance of the works and against al claim, demands, proceedings, damages,
costs charges and expense whatsoever in respect thereof or in relation thereto, provided always
that nothing therein contained shall be deemed to render the contractor liable for or in respect of or
to indemnify the Agency against any compensation or damages for or with respect to

a. The permanent use or occupation of the land by the work or any part thereof (savein
respect of damage to crop as aforesaid).

b. The right of the Agency to construct the work or any part thereof on, over, under in
or throughout the land.

c. Interference whether temporary or permanent with any right of light, arway or water
or other easement or quasi-easement which is the unavoidable result of the
construction of the work in accordance with the contract.

d. Injuries or damages to person or property resulting from any act or neglect done or
committed during the currency of contract by the Agency /Departmenta officers,
servants or other contractors (not being employed by the contractor) or in respect of
any clam demand, proceedings, damage, cost, charges and expenses in respect thereof or in
relation thereto.

3. If compensation has to be paid to court attachment or judgment etc. due to damage of person or
property, such amount will be recovered from the contractor / tenderer.
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4. The contractor shall insure all the employees employed in the work site as per rules against any
accidents and further clam. KRWSA will not be responsible for any such accidents/claims of
empl oyees of the contractor.

9.19.2 METHOD OF RECOVERY

1.Damages payable by the contractor under the terms of the contract may be deducted by the
Director Technical from part of his security deposit or from any other sums due, or which may
become due to him from the Agency or through revenue recovery proceedings.

2In every case in which under any clause or clauses of this contract, the contractor shal have
rendered himself liable to damages amounting to the whole of his security deposit, the Director
Technical shall have powers to rescind the contract atogether and to have the work completed
without further notice, a the contractor's risk or expense as the Agreement Agency/ Director
Technica may deem best suited to the interest of the Agency and the contractor shall have no claim to
compensation for any loss that may accrue from any materid he may have collected or
engagements he may have entered into, on account of the work and the Director Technical shall have
powers to deduct whatever amount may be expended on the completion of the work, from any sums that
may be due or become due from the Agency the contractor on account of this or any other work or
recover such sums from him and his assets, movable and immovable under the provision of the
Revenue Recovery Act for the time being in force, as if they were arrears of land Revenue or otherwise
asthe Agency may choose. And in case the contract shall be rescinded under the provision
aforesaid, the contractor shall not be entitled to recover or be paid any sum of any work
actually performed under this contract unless and wuntil the Director Technical shall have
certified the performance of such work and the value thereof and he shall only be entitled to be
paid the value so certified.

3. In the event of the Director Technica putting in force the powers vested on  him under the
preceding clause, he may, if he so requires it, take possession of al tools, plant, materials and
stores or any portion thereof, on the place where the works were to be performed or on other land of the
Agency adjoining thereto, paying or allowing for the same in account, at the contract rates, or if not
specially provided for therein at current mark rates, otherwise the contractor may be required to
remove such tools, plant and materials or stores from the premises, and in the event of his
failling to do so, the Director Technical may remove them at the contractors expense or sell
them by auction on account of the contractor. The Director Technical may devote all, or such
portion as may be requisite, any guarantee or reserve fund or any moneys due to or become due to the
contractor for this or any other work to make good, bad or indifferent work, on the part of the
contractor in such manner as he may think desirable.

4. If it shall appear to the Director Technical or his subordinate in charge of the work, that any
work has been executed with unsound imperfect or unskilled workmanship, or with materials of
an inferior description, the contractor shall on demand in writing forthwith rectify, relay, remove or
reconstruct the same in whole or in part, as the case may require, at his own cost, and in the event of
his refusing to do so within a period to be specified by the Director Technical or his subordinate or if he
shall fail to remove, from the site of the work within a specified period any material or article which is
considered by the same officers as unsound or of bad quality or not agreeable to the terms of the
contract and to provide immediately suitable materials or articles in lieu of these condemned, then the
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contractor shall be liable to pay damages at the rate of one percent on the amount of the estimate for
every day not exceeding ten days that he fails to comply with the written demand of the Director
Technical or his subordinates. And in the event of non-compliance of the written demand even after the
lapse of ten days the contract is liable to be terminated at the risk and cost of the contractor without
further notice.

5. All compensations or other sums of money payable by the contractor to the Agency under
the terms of this contract with the Agency or under any other contract with the Agency, shall
without prejudice to any other mode of recovery, be recoverable from the contractor by way of
deduction or payment, out of the sale proceed of a sufficient part of the security deposit held in
Government Securities or in National Savings Certificate or out of the interest accrued thereon or out
of the said security deposit held in cash or out of any sums which may be due or may subsequently
become due, to the contractor from the Agency, on any account what so ever and in the event of the
value of his security deposit being reduced by reason of any such deductions the shortage shall be made
up by effecting extra recovery from subsequent bills or sales.

9.20 RELICS AND EXCAVATED MATERIALS

9.20.1 All gold, silver and other materials of any description and al precious stones, coins,
treasures, relics, antiquities and other similar things which shall be found in or upon the site shall be
the property of the Government and the contractor shall duly preserve the same to the satisfaction of the
Agency and shall, from time to time, deliver the same to such person or persons as the Agency may
appoint to receive the same.

9.20.2 The contractor shall not sell, or otherwise dispose of or remove, any sand, stone, clay, ballast,
earth, rock or other substances or materials which may be obtained from any excavation made in or upon
the site, or any building or produce standing upon the site at the time of obtaining the delivery or
possession thereof and all such substances, materials, buildings and produce shall be and shall
continue to be the property of the Agency provided that the contractor may, with the permission of
the Director Technical use the same for the work at such cost as may be determined by the
Director Technical.

9.21 REPORTING OF ACCIDENT

The contractor shall be responsible for the safety of al employees or workmen employed or
engaged by him on and in connection with the work and shall forthwith report to the Director
Technical or his assistant all cases of serious accidents/injuries to any of them, however caused and
whatever occurring on the work and shall make adequate arrangements for rendering all possible
aids to the victims of the accidents.

9.22 WORKMEN’S COMPENSATION ACT

In every case in which, by virtue of the provisons of Sub Section (1) of Section 12 of the
Workmen's Compensation Act 1923, if the Agency is obliged to pay any compensation to a
workman employed by the contractor in the execution of the work, Agency shall recover from the
contractor the amount of the compensation so paid and, without prejudice to the rights of the employer

under Sub Section(2) of Sectionl2 of the said Act, the Agency shal be at liberty to recover

such amount or any part thereof by deducting it from the security deposit or from any sum due
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from the Agency to the contractor, whether under these conditions or otherwise. The Agency
shall not be bound to contest any claim made against him under Sub Section (1) of Section 12 of the said
Act except on the written request of the contractor and upon his giving to the Agency full security for
all the costs for which the Agency may become liable in consequence of contesting such claim.

9.23 WAGES TO LABOUR

9.23.1 The contractor shall comply with the provisons of the Minimum Wages Act and the rules
made there under in respect of all employees or workmen employed or engaged by him on
road construction or in building operations or in stone breaking or stone crushing for the purpose of
carrying out the contract.

9.23.2 If, in compliance with the terms of the contract, the contractor supplies any labour to be used
wholly or partly under the direct orders and control of the Agency whether in connection with the
work being executed by the contractor or otherwise for purposes of Agency such labour for the
purpose of this clause, be deemed to be persons employed by the contract.

9.23.3 If any money shall, as a result of any claims or applications made under the said Act, be directed
to be paid by the Agency, such moneys shall be deemed to be moneys payable to the Agency by the
contractor, and on failure of contractor to repay the Agency any moneys as aforesaid within 7 days
after the same shal have been demanded, the Agency shall be entitled to recover the same from
any money due to the contractor under the contract or any other contract with the Agency.

9.23.4 The Authority shall also be entitled to deduct from any money due to the contractor (whether
under the contract or any other contract with the Agency) money paid or payable by the Agency by
way of any compensation under the said Act or on account of costs or expenses in
connection with any claims thereto and the decision of the Director Technical on any question
arising out of the application of this clause shall be final and binding upon the contractor.

9.23.5 In respect of al labour directly or indirectly employed, in works for the performance of the
contract as part of this agreement, the contractor shall comply with or caused to be complied with all
rules framed by the Agency from time to time for the protection of health and sanitary
arrangements for the workers employed by the KRWSA and its contractor.

9.24 LABOUR RETURNS

Monthly labour returns shall be submitted by the contractor to Director Technical in the proper forms
so as to reach him not later than the first of every month. In addition to the above, the contractor shall
also maintain daily and weekly returns of labour employed by him and these shall be made available for
verification by the officers of KRWSA as and when called for.

9.25 CONTRACT DOCUMENTS AND MATTERS TO BE TREATED AS CONFIDENTIAL

All documents correspondences, decisons and orders concerning the contract shall be
considered as confidential and / or restricted in nature by the contractors and he shall not divulge or
allow accessto them by any unauthorized person.

9.26 MATERIALS TO BE SUPPLIED BY THE AGENCY
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It shall be the responsibility of the contractor to arrange for materials and the Agency shall not issue
any materid to the contractor.

9.27 CONTRACTOR’S RESPONSIBILITY FOR STORES

The materials such as Cement, MS Rods, tor steel and other materials including pipes and
specials required for the work shall be procured by the contractor and the lump sum amount quoted
should be inclusve of the cost of cement, steel and al other materials. The cement supplied for use
shall be as per ISS 269/1976 and steel as per ISS 1786/1985 with latest amendments, if any. The
materials should bear the relevant ISI/ISO certification marks. Before using any material for the work,
the contractor, at his own cost, shall submit to the Director Technical for his approval such
samples of material as are proposed to be used. The materials shall strictly conform to the specifications
approved by the Agency. Notwithstanding anything contained in this clause, the contractor shall
be held fully responsible for the quality and soundness of al the materials and machinery that are
supplied by him for the execution of the work and completion of the project and the Director
Technical’s approval shall not in any way absolve him of his responsibility in this matter. The standard
tests as per ISS to ensure the quality of cement, sted and other construction materials
shall be got done by the contractor at their cost as per the direction of the officers of KRWSA to
ascertain the quality. The Agency reserves the right to super check the results. If the materials
supplied are found to be not passing the tests, the same shall be rejected by the Director Technical and
the contractor shall be bound to dismantle and remove such constructions aready made using
such substandard quality materials if found during the erection of the work and the contractor
shall be fully responsible and liable for such losses to the KRWSA.

9.28 MATERIALS AND PLANT AT WORKSITE
All materials and plants brought by the contractor in or upon the site or on the land occupied by the
contractor in connection with the work and intended to be used for the execution thereof shall not be

removed from the site of work without the permission of the Director Technical.

9.29 GENERAL

All other conditions shall be as in force in the KRWSA, If it is found relevant to explan any
clause of this N.I.T. Otherwise the conditions are strictly independent.

EXECUTIVE DIRECTOR
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10. GENERAL TECHNICAL SPECIFICATIONS
10.1 GENERAL

10.1.1 Generaly, the specifications of al materials and work pertaining to this contract shall be
governed by the relevant Indian Standards and by MDSS. In the absence of Indian Standards, the
British Standard Specifications shall be followed. The specifications furnished hereunder are only to
enlighten the tenderer on the requirements of KRWSA and are not intended to be against any other
specifications stipulated by BIS or other standards and common practices widely adopted in the country at
present. In case of a doubt regarding the specifications, the Technical Supervisor in charge will clear
the doubts and give final decision based on the written request of the contractor. The decisions
intimated in writing shall be binding on the contract work.

10.1.2 The successful completion of this contract calls for site surveys, investigation, planning,
hydraulic and structural design of the components, assessment of capacity/standard of mechanical,
electromechanical and electrical items to be procured, preparation of procurement schedule,
preparation of implementation schedule etc. The tenderer shall see that he aways sticks on to
conservative designs based on time tested and well accepted practices as per the guidelines and
norms prescribed by BIS, CPHEEO or such other institutions.

10.1.3. REPORTS, DESIGNS AND DRAWINGS

Deleted
10.1.4 ECO-FRIENDLY SYSTEM OFFER

The system offered and as completed shall be environment friendly and shall not affect / alter the
environment beyond any permissible limits stipulated by concerned institutions.

10.1.5 MAN MADE STRUCTURES, OTHER UTILITIES - AFFECTING THE WORK

1 When the works under this contract are executed situations may arise when the works are
affected by other man-made structures either in service or abandoned. It is also likely that other
utility services instaled by various Government bodies are affected by the works under this contract. It
shall be the duty of the contractor to ensure whether adequate sanction has been obtained from the
agency concerned for the work with the help of KRWSA before the works of such affected portions
are undertaken. Any damage caused to any of the manmade structure or any of the utility services will
have to be made good by the contractor at his cost. The contractor has to restore the origina
position if he has to demolish any structure like culverts, compound walls etc during the
course of work at his own cost.

10.2 EARTHWORK EXCAVATION

1 Earthwork excavation means earthwork in all classes of soils / rocks whenever removal shall be
not by blasting. Earthwork excavation shall be done with adequate care so that underground service

lines or adjacent structures are not damaged and appropriate protective measures such as shoring /
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strutting / sheet piling etc. are adopted for such items as required and approved by the Technical
Supervisor in charge of the work. The width of trench should be as per the requirement and as per standard
data book and a minimum cover above crown of pipe should be maintained as per clause
10.13. If the width of trench exceeds the minimum requirement as noted above, due to faulty

workmanship/ protection/ shoring etc. the additional payment for the extra damaged road
width payable to PWD/NH local bodies etc. shall be recovered from the contractor’s bill. Excavation
by blasting shall be got done only through persons holding valid license for use of explosive
material  and for Dblasting purpose. Further al rules prescribed by the Inspectorate of
Explosives shall be strictly adhered to whenever blasting is resorted to. Blasted material like the
excavated rock shall be the property of KRWSA. Disposal of the materialsup to adistance of 10 km
from the site as well as cartage of excavated material during excavation and back filling up to a
maximum distance of 5.0 km will have to be done whenever essential by the contractor at no
extra cost.

10.3 FILLING / BACK FILLING

Filling / back filling shall be done only with approved materials. It shall be compacted to get the following
results. The density of the filled materials at different depths shall not be less than 95% of the natural
field density in case of back fill and shall not be less than 95% of maximum dry density obtained in
proctor compaction test or such other approved tests whenever filling is done to get the desired formation
ground level. It shall be ensured that the density thus obtained under compaction is uniform at al depths
of the fill. The contractor is bound to bear the cost of any test conducted to ascertain the above
condition in case of doubt. The filling/backfilling done along PWD roads or such properties
owned by other department/institutions, the same shall be further governed by specifications of such
owner.

10.4 SHORING

Shoring shall be essential in excavation in all classes of soils whenever depth of excavation exceeds
1.50m and labourers have to work in trenches or close to edges of trenches as per the direction of Technical
Supervisor in Charge. In ordinary soils and loose soils, shoring shall be done for trenches of
shallower depths also considering the chances of collapse of sides. Shoring shall be done as
approved/directed by the Technical Supervisor in charge of work.

10.5 FENCING

Fencing shall be done in the approved manner along the side of pipeline trenches on roads or other places
for preventing accidents on both sides, if required in the opinion of the Technical Supervisor in charge.

10.6 FORMATION OF ROADS

Formation of roads shall be done as per IRC rules and regulations for the use of desired class of
vehicles mentioned in the scope of the work. Whenever road formation comes in the scope of the
work, it shall beunderstood that all cross drainage work, side drain works, radius of curvature and
super-elevation etc. are included in the scope.
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10.7 RUBBLE MASONRY

Rubble masonry works using approved quality blasted rubble either asrandom rubble masonry or
coursed rubble masonry shall be permitted. Minimum width of the random rubble masonry shall
not be less than 450mm in any case. Only cement mortar 1:6 or richer shall be used for such works.
Mixing by weight at the above ratio for mortar shall be permitted only when the fine aggregate
is in dry condition. Exposed surfaces or rubble masonry shall be pointed using 1:3 cement mortar
to have a pleasing appearance provided it is left un-plastered with cement mortar.

10.8 BRICK WORK

Brick masonry using wire cut bricks / first class country burned bricks having a minimum crushing
strength of 35 Kg/ cm?  satisfying other tests specified by BIS and least dimensions not less than 70mm
alone shall be permitted. Brick masonry works shall be of minimum 200 mm width, constructed in
English bond with cement mortar 1: 6 or richer and plastered with cement mortar 1: 4 or richer in all
cases. However, in each case of parapets or other dwarf walls of height less than 700 mm,
thickness of masonry can be reduced from 200mm provided pilasters of minimum 200 x 200 mm
are constructed monolithic with such walls at a center to center spacing of maximum 3000mm.

10.9 PLAIN AND REINFORCED CONCRETE
10.9.1 DESIGN ASSUMPTIONS

IS 3370 Code of Practice for concrete structure for storage of liquids
Part |: (latest edition) General requirements
Part 11: (latest edition) Reinforced concrete structures.
Part 1V: (latest edition) Design tables
IS 2502 (latest edition) Code of practice for bending and fixing of bars for concrete reinforcement.

All RCC/Steel structures shall be based on the relevant IS Codes. Strict adherence must be
established to accepted codes of Practice relating to design. Minimum cover to reinforcement for
RCC work shall be provided as per IS 456-2000(or latest edition). The effect of seismic forces shall be
taken into account in the design as per the relevant code of practice.

10.9.2 CEMENT
The contractor will have to procure the cement for the work. The cement used in the work of plant or
water front structures should be sulphate resistant - Portland cement of reputed companies having
ISI mark. The KRWSA will have the option of reecting the cement procured by the contractor
and ask for replacements, in case of any doubt on quality and age of cement supplied at site. Random/
grab sampling and test of the cement will be got done by KRWSA.

10.9.3 REINFORCING STEEL

Only Corrosion Resistant Steel (CRYS) is to be used for the steel structures. The contractor has to procure
al the steel required for the work. The steel so procured should be from reputed companies like SAIL,
TISCO etc. and the KRWSA will have the option to select the brand and to ask for
replacement, if the material is found not having adequate quality. The MS/TOR rods supplied for
the work shall be cleaned and scrapped to be free of scales rust etc., before placing in forms for R.C.C

work.
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10.9.4 AGGREGATES

The coarse and fine aggregates shall comply with IS 388-1980 or latest edition and may be used
after sufficient tests have been carried out and approved by the Director technical. All aggregates
shall be stored on hard impervious surface to ensure exclusion of all foreign materials.

10.9.5 WATER

The water for mix shal be clean and free from harmful matter as per 1S standards and taken from a source
approved by the Director Technical.

10.9.6 ADMIXTURES

Only where a beneficial effect is produced shall any admixture to be used and that too after tests have
been carried out to convince the Director technical that no harmful effect will be produced by
the use of such admixture and after approved by the Director technical. Time tested admixtures shall
be permitted to be used for concrete based on testimonial of performance to improve the quality of
concrete with respect to itsstrength, water tightness or for other specified purposes as required for
the work.

10.9.7 MIXING

The grade of concrete shall be as per IS 456 or its latest revision. All water retaining or water front
structures and machine foundations shall be made using RCC mixes as per relevant codes. The
mixing time shall be between 2 to 4 minutes. The contractor should produce mix design for all grades of
concrete to be used for the work and get approval from the Director technical before
commencement of concreting.

10.9.8 CONCRETING

The concrete mix shall be in specified proportions satisfying the maximum aggregate size/water cement
raio and required cube strength and workability. Such concrete must be adequately vibrated to
form solid mass without voids. Externa vibration by the use of pneumatic hammers shall be deemed
adequate except for thin sections.

10.9.9 TRANSPORTATION AND PLACING

Transportation and deposition of concrete mix shall be done rapidly and accurately with minimum re-
handling. The mix must not be dropped from such a height as may cause segregation and air entrapment.
When the mix is placed in position, no further water shall be added to provide easier workability. No
concrete mix shall be used for the work if it has been left for a period exceeding its initial setting time
before deposited and vibrated into its final position in the member. Sufficient number of cubes must
be made for testing as per the relevant BIS code specifications. It shall be tested as per the specification
and a complete register of entries shall be maintained by the contractor. It shall be brought to the notice of
the Technical Supervisor in charge as and when directed by the departmental officer. The cost of all such
testing shall be borne by the contractor.
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10.9.10 CONSTRUCTION JOINTS

Construction joints shall be avoided wherever possible, and if found necessary, should be of such
form to encounter direct compression. A stepped joint being preferred in such a case.

10.9.11 CURING

Curing shall be done as per relevant provisions in the IS code to allow the concrete attain strength through
normal hydration and to avoid excessive shrinkage or harmful effect to the member. The method adopted
shall be effective and any special method used must be approved by the Director technical.

10.9.12 REMOVAL OF FORM WORK

Removal of form work shall be done as per the provisions in the BIS and as per direction of the Director
technical and in such a manner that no damage is caused to the deflection to minimum  deflection, when
unsupported and as per the direction of the Director technical.

10.10 DOORS, WINDOWS AND VENTILATORS

10.10.1 Wooden doors and windows and ventilators shall be made with teak wood only and the size of
doors, frames, shutters etc shall be not less than the sizes specified in MDSS, PWD standard data book
etc. All parts of the door shutter or frame shall contain only hard wood seasoned. Wooden doors and
shutters shall be provided for interior doors of office rooms/ private rooms etc.

10.10.2 Steel doors, windows and ventilators shall strictly conform to the specifications of BIS. Steel
doors, windows and ventilators shall be permitted only for locations where aggressive conditions
damaging the doors do not exist and when appearance of the same do not adversely affect the
pleasing appearance of the main view and aesthetic condition of the structure. Steel windows and
ventilators shall have crossbars for preventing through passage of solid materias of least dimension
of 120mm in open position provided in aesthetically pleasing manner.

10.10.3 For areas directly facing the man views of the dsructure, auminium doors, windows and
ventilators shall be provided for improving the front view of the dstructure so far as there are no
aggressive surroundings damaging the life or the pleasing appearance. All aluminium sections shall
be anodized as per ISS.

10.10.4 PVC doors of specifications conforming to those of BIS or of better quality may be used for water
closets, bathrooms or other locations where splashing of water may affect the life of other type of doors.

10.11 PLASTERING OF EXPOSED SURFACES

All exposed concrete surfaces shall be plastered with cement mortar 1:4 or richer mixes. Exposed surface
means exposed to air or water or any other gaseous or liquid medium. Surfaces of concrete structures
other than water retaining structures can be permitted to be left unplastered under the following
conditions:

(i) The surface left unplastered is perfectly even without markings of formwork or undulations or

unevenness greater than 0.5 mm.
(ii)The surface texture is perfectly uniformand the appearance is pleasing.
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10.12 TESTING OF WATER RETAINING STRUCTURES.
All Ferro cement tanks shall be filled with water and tested for water tightness before finishing.

10.13 PIPES AND PIPE LAY ING deleted

10.14 NON DESTRUCTIVE TEST FOR STRENGTH:

Any constructed structure or erected equipment shall be subject to a non-destructive test to ensure or
certify about its capacity to yield the desired service if required by the Technical Supervisor in charge.
Such tests shall be the ones specified by the ISS / BSS / CPHEEO Manuals or a more severe test.
An equipment / component shall be deemed to have satisfactorily passed such atest only if the Technical
Supervisor in Charge of the works is satisfied on the performance under test conditions.

10.14 Deleted

10.15 The G.P. approved list of beneficiaries (Residential buildings) shall be made available by Rain Centre
KRWSA, and the location/Position of the Open Well Recharge unit in the premises shall be fixed
jointly by House Owner, Technical Supervisor and the Contractor.

10.16 The construction should be in accordance with the attached drawing and in conformity with guidelines
regd standard Open Well recharge unit construction.

10.17 TRAINING TO AGENCY STAFF

The Technical Supervisor in charge will furnish a list containing the names and designations of
the various staff to whom the training in the operation, maintenance and attending to emergent
Situations are to be given. When the contractor is satisfied that sufficient training both in
theoretical and practical aspects have been imparted to the staff thus deputed, shall issue a certificate in
that respect which shall be forwarded to the Technical Supervisor in Charge. The training shall
preferably be in the place of the project work. However, if requested, the contractor shall be permitted to
give part of the training to the Agency staff at his place of choice after due consideration of all aspects.

10.18 If any of theconditions above arein contradiction to any of theclauses in the scopeof Work,
the clause/conditions of the Scope of Work shall prevail .

10.19 Contractors/Firms shall not appoint/employ directly/indirectly the retired employees of KRWSA within
3 years of their retirement/Voluntary retirement

Executive Director
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11. SPECIAL CONDITIONS

11.1 An Open Well Recharge unit reported defective within the guarantee period, the amount paid to the
contractor for that Open Well Recharge unit will be fully recovered from the security/ outstanding
amount due to contractor without notice.

11.2  Billing of partially completed Open Well Recharge units will not be permitted.

11.3 Inthetender document the rates quoted by the contractor should be exclusive of GST; but inclusive

of all taxes, duties, welfare fund, contributions etc. The contractor should indicate separately
applicable GST in his tender document.

Contractor
Executive Dir ector
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KRWSA

FORMAT Q1

PARTICULARS OF MAJOR WORKS COMMENCED AND COMPLETED BY THE TENDERER AND HISPARTNERS/ ASSOCIATES
DURING THE PAST FIVE YEARSINCLUDING WORKSIN KRWSA
USE SEPARATE PHOTOCOPIED SHEET FOR EACH PARTNER

Original Actua completion time

- ) The exact nature of
(certificate of completion

completion Name and address association of the
Full particulars of | Contract Actual time (as fromlthe agency concerngd of the agency for tenderer with the
Sl | workssimilarto | amount as| Dateof |amounton per snowing the relevant detalls whom thework | contractor who carried
No | the present tender | per award | agreement |compl etion| agreement) to be enclosed) was carried out out the work
1 2 3 4 5 6 7 8 9
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY

Name of Project : Construction of Open Well Recharge Units, with Roof Top
Water Collecting Conduitsand Sub surface filter Chambers, in Thiruvanathapuram
District Under State Plan Scheme 2017-18.

NOTICE INVITING TENDER

(SCOPE OF WORK & BILL OF QUANITIES)

VOLUME -2
Tender No : 099/RC/KRWSA/2018/TVM
Tendered PAC : Rs 88,00,000/-
Last date of online submission of tenders : 11-07-2018, 5.00 PM
Date of tender opening : 16-07-2018, 11.00 AM

OFFICE OF THE EXECUTIVE DIRECTOR
KRWSA.
THIRUVANANTHAPURAM



KERALA RURAL WATER SUPPLY AND SANITATION AGENCY

A. SCOPE OF WORK

Name of Work:- Construction of Open well recharge units, with roof top water collecting
conduits and sub surface filter chambers under State Plan Scheme 2017-
18, Thiruvanathapuram District.

1. GENERAL INFORMATION

This project is to implement the construction of Open Well Recharge Unit using,
roof top water collecting conduits and sub surface filter chambers, under State Plan
Scheme 2017-18 at the premises (Residential buildings) of beneficiaries based on the list
approved by The Secretaries concerned Karode and Chemmaruthy Grama Panchayath,
Thiruvananthapuram District.

The approved beneficiaries list shall be made available by Rain Centre KRWSA, and the
location/Position of the Open Well Recharge unit in the premises of beneficiaries shall be

finalised jointly by the house owner and Technical Supervisor in Charge.

2. CONCISE SCOPE OF WORK
The scope of work includes Construction of Open well recharge units, with roof top water
collecting conduits and sub surface filter chambers enable to collect the roof top rain

water and the corresponding flow to existing open well.

3. Land for structures

The land for construction of the Open Well Recharge Unit is the premises of

beneficiaries (residentia building) in the list approved by the Grama Panchayath.

4. General technical specification

Open well recharge unit is constructed as per the attached drawing in the annexure, by
constructing a filter chamber by earth work excavation in circular shape with diameter
1.00m and depth 0.80m and placing 3 nos pre cast concrete ring 0.90m external diameter
0.30m depth, with cover slab 1.00m diameter, 0.05 m thick ,filling with initial bottom
layer 0.30m thick with 40mm coarse aggregate , adjacent layer 0.15 m thick with 20mm
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coarse aggregate, next layer 0.15m thick with 12mm coarse aggregate and top layer 0.10m
thick with 6mm coarse aggregate, with 0.20m free bound space, including 0.10 m offset
over ground level, with half split 110 mm diameter gutter pipe class 2 PVC (minimum
length 15.00m) , down pipe & inlet pipe with 63mm class 2 PV C pipe ( minimum |length
10 m) for roof top rain water collection towards filter chamber with a perforated portion
for water discharge inside the filter chamber and with under ground drain pipe connected
to bottom layer of filter chamber with a perforated portion for water collection, for

inward flow towards well .

5. Pre Operation and M aintenance before commissioning

Before collecting water , the roof and gutters should be cleaned
Keep the well and surroundings clean and hygiene.

Ensure cover of filter chamber properly placed.

Ensure that the water flow is channelled to the well.

o ~ W DN

Thefilter mediais cleaned and replaced periodically.

Tenderer Tendering Officer



BBILL OF QUANTITIES

Congruction of Open Well Recharge Units, with Roof Top Water Collecting Conduits
and Sub surfacefilter Chambers, Under stateplan Scheme 2017-18 Thiruvananthapuram

District

Description

Unit | Qty | Rate
(Rs)

Amount
(Rs)

Construction of Open Well Recharge units, as per the approved
drawing, Open well recharge unit is constructed as per the
attached drawing in the annexure, by constructing a filter
chamber by earth work excavation in circular shape with
diameter 1.00m and depth 0.80m and placing 3 nos pre cast
concrete ring 0.90m external diameter, 0.30m depth, with
cover slab 1.00m diameter, 0.05 m thick ,filling with initial
bottom layer 0.30m thick with 40mm coarse aggregate
adjacent layer 0.15 m thick with 20mm coarse aggregate,
next layer 0.15m thick with 12mm coarse aggregate and
top layer 0.10m thick with 6mm coarse aggregate, with
0.20m free bound space, including 0.10 m offset over
ground level, with half split 110 mm diameter gutter pipe
class 2 PVC (minimum length 15.00m) , down pipe &
inlet pipe with 63mm class 2 PVC pipe ( minimum length
10 m) for roof top rain water collection towards filter
chamber with a perforated portion for water discharge
inside the filter chamber and with under ground drain pipe
connected to bottom layer of filter chamber with a
perforated portion for water collection, for inward flow

towards well .

800
nos

Each

Tenderer
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