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Tender No KRWSA-KNR/3027/TS-103/20-Retender3 
 

 

Name of Project 

 
KERAL RURAL WATER SUPPLY & SANITATION AGENCY 

 

 
Name of work 

Supplying and Laying of pipe lines to the existing lines of Jalanidhi 

Schemes in Malappattamparambu – Kaniyarvayal Road 

(Pavannormotta Water Supply Scheme) 

 

 

Nature of works 

 

Supplying and Laying of pipe lines to the existing lines of Jalanidhi 

Schemes in Malappattamparambu – Kaniyarvayal – Aduvappuram – 

Pavannormotta Road (Pavannormotta Water Supply Scheme) 
 

Location 
Malappattamparambu – Kaniyarvayal – Aduvappuram – 

Pavannormotta Road (Pavannormotta Water Supply Scheme) 

Probable Amount of Contract: Rs.11,75,000/- 

Source of Fund for this work: Through KIIFB 
 

Budget provision for the year 
2019-20 

 

 
 

OFFICE OF THE REGIONAL PROJECT DIRECTOR 

KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

Regional Project Management Unit 

Kannur - 670002 

Tel-0497 2707601, Email rpmukannur@gmail.com 
 

 

E-TENDER NOTICE 

The Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, Regional 

Project Management Unit,Kannur-2 invites sealed competitive electronic tenders in Two level system 

for the work  detailed below  from the contractors having  valid  and  eligible  A,B,C  and  D  class 

registration from KPWD/KWA/CPWD/LSGD and Government institutions. 

Non-Registered Contractors having the following qualifications are also permitted to attend the e -

tender process. 

1.   Experience in the  field of supply and laying of pipes  during the last three financial years. 

(Experience Certificate, issued by agreement authority should be uploaded while submitting the 

tender.) 

2.   The bidder should have a minimum annual turnover of  12 lakhs per year in the last three 

financial years. 

3.   The bidder should produce the audited accounts for the last three Financial Years. 

This   tender   is   an   e-Tender   and   is   being   published   online   for   the  Project    “Supplying and 

Laying of pipe lines to the existing lines of Jalanidhi Schemes in Malappattamparambu – 

Kaniyarvayal Road (Pavannormotta Water Supply Scheme)” 

The  tender  is  invited  in  two  cover  system  from  the  registered  and  eligible  firms  through  e- 

procurement  portal  of  Government  of  Kerala  (https://www  .etenders.kerala.gov.in).    Prospective 

bidders  willing  to  participate  in  this  tender  shall  necessarily  register  themselves  with  above 

mentioned e-procurement portal. 

The tender timeline is available in the critical date section of this tender published in 

www.etenders.kerala.gov.in.The brief details of tender are as follows. 
 
 
 
 
 
 
 
 
 
 

. 

mailto:rpmukannur@gmail.com
http://www.etenders.kerala.gov.in/
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Sale of Tender Documents 
Documents         are        available         in        the        site 
www.etenders.kerala.gov.in for free download 

 

Tender forms received by 
Regional Project Director, KRWSA, 

Regional Project Management Unit, 

Kannur. 

Tender fee: Rs.2500+ GST (GST to be remitted by the bidder directly) 

EMD: Rs.29,375/- 

Mode   of  payment 

(Tender   fee  & EMD) 

 

online payment 

 

Pre- bid meeting 
 

 --- 
 

Corrigendum 
 

Corrigendum if any will be published in  www.etenders.kerala.gov.in 

Last    date    and    time of 

submission of tenders 

electronically       to       the 

tendering Authority 

 
19/09/2020 time – 03.00 PM 

 

Date and time of opening of 

tenders 

 

22/09/2020 time : 11.00 AM 

 

Validity of Bid(Firm period) 
90    days    from    the    last    date    of    submission    of 
bid(electronically) 

Place of execution of 

agreement 
REGIONAL PROJECT MANAGEMENT UNIT, KANNUR 

KRWSA 

Period of completion of 

work 

 

O N E M o n t h from date of agreement. 

 

 

Interested  bidders  can  get  further  details  regarding the  work  from  the  office  of  the KRWSA, 

REGIONAL PROJECT MANAGEMENT UNIT, Near AKG Hospital, Talap, KANNUR. 
 

 

All other relevant rules followed by KRWSA shall be applicable. 
 
 
 
 

 
Regional Project  Director, Kannur - KRWSA 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 
 

2. DETAILED TENDER NOTICE 
 

Sealed  competitive  electronic  tenders  are  invited  for  and  on  behalf  of  Regional Project Director, 

K R W S A  by the undersigned from contractors having valid and eligible contract licence A, B ,C 

and D class registration from KPWD/KWA/CPWD/LSGD/Govt of India/Govt institutions. Non-

Registered Contractors having the following qualifications are also permitted to attend the e-tender 

process. 

a.   Experience  in  the  Supply  &  Laying  of  Pipe  lines  (Experience  Certificate,  issued  by 

concerned authority should be uploaded  while submitting the tender.) 

b.   The bidder should have a minimum annual turnover of 9 Lakh per year in the last three 

financial years. 

c.   The bidder should produce the audited accounts for the last three Financial Years. 
 

 

Name of project: KERALA RURAL WATER SUPPLY & SANITATION AGENCY 

Name of Work: Supplying and Laying of pipe lines to the existing lines of Jalanidhi Schemes in 

Malappattamparambu – Kaniyarvayal Road (Pavannormotta Water Supply Scheme). The bidder shall fill 

up technical bid sheet and price bids in prefixed formats and upload in the website along with NIT Vol. I & 

II. 

 
2. Intending tenderers may enroll themselves for e-tendering in the website www.etenders.kerala.gov.in. 

One  time  registration  is  valid  for  all  KRWSA  tenders.    The  contractors  who  are  registered  for  e- 

tendering and have valid password can only view / download the Tender Documents. The Tender Schedule 

shall  be  filled  up  in  the  prescribed  format  provided  in  tender  document.    For  uploading  the  tender 

documents, the tenderer  has  to  remit  the  amount  towards  cost  of  tender  documents  as  well  as  the 

prescribed  EMD  through  online  payment  mechanism  for  e-procurement  system  of  Govt.  of  Kerala. 

Tenderers are advised to visit the “Downloads” section of e-Procurement website 

(www.etenders.kerala.gov.in) for detailed instructions on making online payment using internet banking 

facility of SBI or by using NEFT facility. Only those tender schedules which are downloaded from the 

website and uploaded after filling only will be considered. Bidders can make use of the links "help for 

Contractors", 'FAQ", "Bidders Manual Kit" etc. in the above website for more details on registration and 

bid submission. For further assistance they can also contact over phone or by mail to the regional offices of 

Kerala State IT Mission in the addresses available in the website. 

The  tenders  shall  be  submitted  electronically  to  the  Regional  Project  Director,  RPMU  Kannur 

KRWSA in the method available at the web site www.etenders.kerala.gov.in. The tenderer has to remit the 

amount towards cost of tender documents and EMD through online payment in time.  The bid submission 

is allowed up to the last date and time given in this tender notice. Submitting bid documents in no way 

for a right or / eligibility for pre-qualification of awarding the work. The pre-qualification criteria are 

described in the bid document. 

The price bid shall be submitted electronically only. 

The bidder shall fill up the prequalification sheet, technical bid sheet and price bids in prefixed 

formats along with NIT, Scope of work or any other document uploaded by the Regional Project Director 

and upload in the website. Additional documents if any are to be scanned and uploaded in the website. 

The price bid shall be submitted electronically only. The tenderer shall produce before the originals of the 

documents  uploaded  including  those  scanned  and  uploaded  (except  price  bid)  with  the  preliminary 

agreement executed  in  the  prescribed Kerala  Stamp  paper  as per government rule.  In the event of 

discrepancy between the scanned copy and the original submitted or if the tenderer fails to submit the 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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documents within the prescribed time, the tender submitted by the tenderer will be summarily rejected 

and the EMD forfeited. 

Technical Bid shall be opened in the presence of the Bidder or their authorized representative who 

chooses to attend the specified tender opening. After the evaluation of Technical Bid, the Regional Project 

Director will intimate the bidders who have qualified in Technical bid, the date and time of opening of 

the Price bid which will be fixed subsequently. The participating bidders can view the bid opening online 

and view the rates of competitors after tender opening.  Bidders are requested to furnish Telephone No/Fax 

No/Email ID for speedy transfer of information. 

Regional Project Director will not be responsible for any cost or expenses incurred by bidders in 

connection with preparation or delivery of bid or loss of any document during transit. Date extension will 

not be allowed without specific reasons and which is beyond the control of KRWSA. In the event of any 

of the specified date being declared a holiday, the event will take place at the same time and place on 

the next working day. All  other conditions  of invitation  of tenders  will be as per  prevalent  rules in 

KRWSA. 

 
3. Deleted. 

 

 

4. The pre-bid meeting will be on 21-03-2020 at 11.00am. The clarifications if any will be published in 

the web. These clarifications will form part of tender documents and copy of same shall be uploaded and 

submitted duly signed in hard copy. 

 
5. Period of completion of the work tendered will be One Month from date of agreement. 

 

6. The tenders shall be submitted electronically before 9 .00  am  on 0 4 -05-2020 The bidder shall 

fill up the prequalification  sheet, technical bid sheet and price bids in prefixed formats along with 

NIT, Scope of work  or  any other  document  uploaded  by the  Regional Project Director and  upload  

in the website. Additional documents if any are to be scanned and uploaded in the website. The  price 

bids  in prescribed format should  be submitted electronically only. 

 
7. The tenders shall be opened at 11.00 am on 22-09-2020 The bidders are advised to be present for the 

opening of tender or they can view the opening through the web site. The electronically submitted price 

bid of those contractors whose technical bids are at par with the N.I.T only will be opened by the Regional 

Project Director, RPMU Kannur KRWSA  after  giving due  information  about  the  time  and  date  to all 

the selected  bidders  in  advance  and  in  the  presence  of  the  bidders  present  at  the  time  of  opening. 

The decision of  the Regional Project Director, RPMU Kannur KRWSA regarding the  eligibility  to  be 

selected for the opening of the financial bids will be final and it shall not be appealable. Tenders without 

requisite EMD and other particulars shall not be considered further but will be retained with KRWSA. 

 
8. The cost of tender form, for this tender is not refundable even though the tender is cancelled or 

rejected at any stage. 

9. Deleted 

10.  The  contractors  who  are  either  blacklisted  or  failed  to  complete  the  works  or  refrain  from 

executing the agreement and completing the work shall not eligible to participate in this tender. 
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3. LETTER SUBMITTING THE TENDER 

(shall be submitted in this format after filling the details along with hard copies) 

Ref. No.                                                                                                                    Place 

Date 

From 
 
 
 

 
To 

 

 
 
 
 

Sir, 

 

 

The Regional Project Director, 

Regional Project Management Unit – Kannur 

KRWSA 

Sub: Kuttiattoor GP – Supplying and Laying of pipe lines to the existing lines of Jalanidhi Schemes in 

Malappattamparambu – Kaniyarvayal Road (Pavannormotta Water Supply Scheme) 

 

Ref:Your e- tender Notification No . - - - - - - - - - - - - - - - - - - - - - - - - - - - - 
 

 

1.  I/We....  ...........................  …………………  ………  ………………………  as  the  duly  authorized 

person (s) in my/our   official   capacity   as………………………………………….   of   the   aforesaid 

firm,    hereby   submit    this    tender    for    your    consideration.    I / we have read and understood all 

conditions of this document in full spirit and meaning. I/We hereby agree to accept all the conditions put 

forth in the tender document without any deviations or with the exceptions, which may be expressly 

admitted and    accepted    by    the    tender    accepting    authority    before    the    award    of    work. 

Preliminary agreement duly executed and signed in Rs............(as per government rules)  worth stamp 

paper is also enclosed. Copy of the specifications duly signed is also enclosed. 

2. EMD for Rs. 42,400/- has been remitted through Credit Card / Net Banking. 

3.      I / We further agree to complete the whole work in all respects within O n e M o n t h from date of 

agreement. 

4.      l/We  agree  to  keep  the  tender  open  for  acceptance  for  a  period  of 90 days from the last 

date prescribed for submission of tender. 

5. l / We agree that Agency shall without prejudice to any other right or remedy be at liberty to forfeit 

the said earnest money absolutely if 

(a) In   case   we   fail   to   keep   the   tender   open   as   aforesaid   or   make   any modifications in the 

terms and conditions of the tender. 

(b) After the Tender is accepted, l/We fail to execute the agreement as provided in the tender conditions 

or to commence the execution of work as provided in the condition. 

6.      The tender submitted is fully in accordance with NIT and I / we agree to all NIT conditions   and 

any other conditions prevailing in KRWSA in toto. 

7.  I have not included any conditions in quoting for this tender. 

Yours faithfully(Office Seal) 

SIGNATURE with name and address of contractor 
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4.      PARTICULARS SHOWING STATUS OF TENDERER 

(Shall be submitted in this format after filling the details along with hard copies) 
 
 
 

4.1.1 Name of tenderer         : 
 

 

4.1.2 Address 

(a) Permanent                        : 

(b) Present for communication         : 

(c) E-mail ID 

Fax 

Telephone (land/mobile)            : 
 

 

4.1.3 Status of the tenderer/individual or public Ltd. Co. or 

Private Ltd Co. or registered partnership concern or 

proprietary concern or Registered Contractor                      : 

 
4.1.4 Name and address of Chairman of Board of Directors 

and Managing Director/Managing Partner (in case of 

partnership concern) or Proprietor (in case of proprietary 

concern) 

[Memorandum of Articles and Authorization/ Partnership 

deed]                                               : 

 
4.1.5 Whether  the  tenderer  is  a  registered  contractor  of 

KWA/  any State  /Central  Government  Department. 

(CPWD, MES, Railway etc) or local bodies (ie. Port Trust, 

District Board, Municipality or a statutory body) with Reg. 

No. and year and issuing authority                                       : 

4.1.6 Name and address of two responsible persons 

(Preferably  Senior  Engineers/  Officers  of  a  Government 

Department,  Quasi  Government  organization  or  a  local 

body/Regional Project Directors or Director Technical of 

KRWSA),   to   whom   reference   can   be   made 

regarding experience and performance 

: 

4.1.7  Whether  Authorization  to  act  on  behalf  of  the  firm 

presented or not        : 
 

 
SIGNATURE WITH NAME & DESIGNATION 

(OFFICE SEAL) 



P a g e  | 8 

Tenderer Tendering Officer 

 

 

 

 
 
 
 
 

5. FORMS OF AGREEMENT 
 

 

(A) FORM OF PRELIMINARY AGREEMENT 

“Preliminary  Agreement  entered  on  this  ………………………..    day  of………….    Two  Thousand 

…….. between  Regional Project Director ,RPMU,  KRWSA,  Kannur  For    and    on behalf  of KRWSA 

of the one part and Sri ......... ...….., .. ..... .......... ....... ........ .......... ......... 

...... ............ .......  ...  ...  ...  ...  ...  ..,  ...  ...  ...  ...  ...  ...  ...  ... ... ... .. .......... .......... ...(full name and 
address  of the  tenderer)  hereinafter called the contractor of the other  part  for  the  execution  of the 

agreement  as  well  as  for  the  execution  of  the  work  Construction of ----------------------------------- 

-------------------------------------------. KRWSA  invited  tenders  for  the  work  by Notification  ------------- 

------------- ,   Dated  ------------------------------    in---------the------AND   WHERE  … 

………… …… of   the   notice   inviting   tenders stated as follows: 

Within  s e v e n   days  after  the  date  when  the  acceptance  of  the  tender  has  been  intimated  to  him, 

the tenderer shall deposit a sum sufficient to make to the balance which together with the amount of earnest 

money deposited shall be created as security for the proper fulfilment of the same and shall execute an 

agreement for the work in the stipulated manner. If he fails to do this or in the case of the contract to 

maintain a specified rate of progress   (to be specified in each case in the tender schedule) the earnest 

money and security deposit shall be forfeited to KRWSA and fresh tenders shall be called for or the matter 

otherwise disposed off.   If as a result of such measures due to the default of the tenderer to pay the 

required deposit to KRWSA results in any loss to KRWSA, the same will be recovered from him as arrears 

of revenue.    The original contractor shall have no claim  whatever to  the  sum  that may  be  due to  the 

contractor on this or any other subsisting contracts or under the Revenue Recovery Act or otherwise the 

KRWSA may decide. 

 
NOW THESE PRESENT WITNESS AND it is mutually agreed as follows: 

 

 

The terms and conditions for the said contract having been stipulated in the said tender form to which the 

contractor  has agreed, a copy of which  forms part of this agreement,  it is agreed  that the terms and 

conditions stipulated therein shall bind the part to this agreement extend to which they are abrogated or 

altered by express terms and conditions herein agreed to and in which accept the express provisions herein 

all supersede those of the same tender form. 

1. The contractor hereby agrees and undertakes to perform fulfill all the operations and obligations with 

the execution of the said work Construction of -------------------------------------------------------. 
 

 

2.  If the tenderer does not come forward to execute the original agreement after the said work is awarded 

and selection notice issued in his favour commits breach of any of the conditions of the contract as 

stipulated  in  the  NIT  as  quoted  above  within  the  period  stipulated  therein  may  rearrange  the work 

otherwise  or  loss  so  sustained  by  the  KRWSA  can  be  realized  from  the  tenderer  under  Revenue 

Recovery Act as if arrears of land revenue as assessed, taking into consideration the prevailing PWD rate 

and after g i v i n g due notice to contractor. The acquisition taken by such authority officer or officers shall 

be final and conclusive and shall be binding on the contractor. 
 
 

 
3.  The  tenderer  further  agrees  that  any  amount  found  due  to  KRWSA  under  or  by  virtue  of  this 

agreement shall  be  recoverable  from  the  contractor  from  his  EMD  and  his  properties  movable  and 

immovable  as arrears of Land Revenue under the provisions of the Revenue Recovery Act for the time 
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Tenderer Tendering Officer 

 

 

 

 
 
 
 

being or in any other manner as the KRWSA may deem fit in this regard. 

4.  The tenderer further assures it is clearly understood that the settlement of claims either by part bills or 

by final bills will be made only according to the availability budget provision and allotment of funds to 

the work under respective heads of account in which the work is sanctioned and arranged and also subject 

to seniority of such bills.   No claim for interest or for damages whatsoever shall be made for the belated 

settlement of claims of bills. 
 
 
 

IN WITNESS WHERE OF Sri.  -------------------------------------------(here   the  name  of  the  officers  of 

the  KRWSA)  for  on behalf of the KRWSA and Sri ---------------------------------------- 

----the tenderer have set their hands on the day and year firm above written signed by Sri  ------------------- 

----------------------------officer / officers of KRWSA. 
 

 
 

In the presence of witness                                                                   REGIONAL PROJECT DIRCTOR 

1. 
 

 

2. 

 
Signed and delivered by 

Sri .............. ................. ... ............. , ....................... ... ... ... ... .. the contractor 
 

 

1. 

2. 
 

 

Note:- The form should be presented in valid stamp paper of Govt. of Kerala as per rules. 
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Tenderer Tendering Officer 

 

 

 
 
 
 
 
 

 
(B) FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF WORK 

AGREEMENT No ...................................................................................... --...WORKS CONTRACT. 

AGREEMENT   entered   into   ......................   day   of   the.   ...........   ............Two   Thousand   and 

....seventeen.....................................................between.................................................................................. 

............... 

.......................................................................of the one part and the  Regional Project Director,  ,RPMU, 

KRWSA, Kannur for and on behalf of KRWSA of the other part for the  work  Supplying and laying  of 

-PVC pipes by    the   former    for    the use    of    the    KRWSA    as    per    accompanying,    plan, 

specification      and conditions of contract approved by the Regional Project Director, RPMU, KRWSA, 

Kannur Signed and delivered by the above mentioned. 

 
Sri... ...... ... ............. ... ... .............. ... ... .. ... ................................ ................ the contractor 

 
 
 

In presence 
 
 
 

1. 
 

 

2. 
 
 
 

Signed and delivered by the Regional Project Director, KRWSA ,---------------- and on behalf of the 

KRWSA. 
 

 
 
 
 
 
 

REGIONAL PROJECT DIRECTOR 
 
 
 

In the presence of witness 
 

 

1. 
 

 

2. 



Tenderer Tendering Officer 
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6.DEFINITIONSAND INTERPRETATIONS 

 
1. 'Government’ means Government of Kerala. 

2. 'Agency/KRWSA' means the Kerala Rural Water Supply and Sanitation Agency. 

3. 'Regional Project Director'  means  the  Regional Project Director, Kerala Rural Water Supply and 

Sanitation Agency., Kannur. 

4. ‘Director Technical’ means Director Technical at the office of the E x e c u t i v e Director, 
,Kerala Rural Water Supply and Sanitation Agency,  Thiruvananthapuram. 

5. ‘ Deputy Director Technical’ means D e p u t y Director Technical at the office of the E x e c u t i v e 

Director, Kerala Rural Water Supply and Sanitation Agency,  Thiruvananthapuram. 

6. ‘Engineer’ means the authorised Engineer at the office of the Regional Project Director, Kerala 

Rural Water Supply and Sanitation Agency, Kannur. 

7.   ‘Technical Supervisor’ mean Technical Supervisor of the Kerala  Rural Water Supply and Sanitation 

Agency, who is in charge of the work. 
 

8.   ‘ Departmental officers’ means officers of Kerala Rural Water Supply and Sanitation Agency , not 

below the rank of Technical Supervisor w h o  i s in charge of the work. 
 

9. 'Work' means the work / project to be done as per the description in the tender document. 
 

10. 'Tenderer' means person or persons, firm or partnership or company or consortium of companies 

submitting a tender for the work as defined under item 8 supra, either directly or through duly 

authorized representatives. 
 

11.  'Contractor   means   person   or   persons, firm   or   partnership   or   company   or consortium 

of companies who have entered into contract for the execution of the work. 
 

12. 'Drawing' means the drawing referred to in the tender documents or such other drawings as may 

from time to time be furnished or approved in writing by the Regional Project Director or Director 

Technical. 
 

13. 'Site' means lands and other places, on, under, in or through which the work is to be executed or 

carried  out  or  any other  place  provided  by the  Agency  for  the  purpose  of  fulfilment  of  the 

Contract. 
 

14. 'Departmental rate' means rate worked out by the Agency based on departmental data and Schedule 

of Rates plus conveyance plus 10% towards contractor's profit except on the cost of materials issued 

departmentally. 
 

15.'Specification'           means the       instructions,    provisions,      conditions       and      detailed 

requirements contained in the tender documents. 

16.  'M.D.S.S' means Madras Detailed Standard Specifications (Latest Edition). 

17. ‘I.S.S’ means Indian Standard Specification, ISO means International standard Organisation and 
BIS means Bureau of Indian Standards. 

18.  'B.S.S' means British Standard Specifications. 

19.  'Approved / Approval means approval in writing. 

20.  'Day' means a day from midnight to midnight. ‘Week’ means seven consecutive days 
 

21. 'Month' means from the beginning of a given date of calendar month to the end of the proceeding 

date of the next month. 



Tenderer Tendering Officer 
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22. 'Time tested' means the performance of an  item is in such a manner that it has successfully 

withstood the service conditions intended originally for a continuous period of not less than  7 

years in the past without having shown any unpredicted and unpleasant effect and thus has proved 

the worthiness beyond doubt. 
 

23.‘Lead Partner/partner in charge’ means the partner who is authorized by an agreement executed by 

all partners to receive any instructions / communications / payments from KRWSA and to attend 

any discussions or other activities in respect of this contract on behalf of all partners. 
 

24.  'Testing' When a structure  / component  / equipment is tested to ascertain its strength / durability 

/material comparison with respect to design / service loads or performance to the satisfaction of 

the Technical Supervisor in charge or as stipulated in the scope of work or as per ISS / BSS, or any 

such standards   / specifications, it is defined as testing. 
 

25.  'Trial Running' means putting all components together with the service  / design conditions so as 

to ascertain the individual and combined performance of all works under the scope together, with 

respect to the design performance for a period specified in the scope of works. 
 

26.  'Commissioning':  means  having  ensured  satisfaction  in  performance  with  respect  to  design  / 

Service conditions in testing and trial running putting the works under the scope of work into 

desired real service conditions from a particular moment of time continuously or otherwise as 

envisaged. 
 

27. 'Training' means imparting of training to Agency staff with sufficient practical and theoretical 

knowledge    for    the    operation    and    maintenance    of    the    service system/scheme and the 

knowledge for attending to emergency repairs or acting appropriately on emergency situations that 

may arise during the life time of the system, as included in the 'work'. 
 

28.  'Manual means Manual on Water Supply and treatment third edition Revised and up  dated  May 

1999  (or  the  latest)  of  Central  Public  Health  and  Environmental Engineering Organization. 
 

29. ' MLD / mld' means Million liters per day. 
 

30. ' LPS / lps' means Litres per second 

31. "EPCM" means Engineering Procurement, Construction and Management. 
 

32. "Maintenance” means Maintenance for specified period during the guarantee period mentioned 

after full commissioning of project. 
 

33.  “ETS” Electronic tendering system and “E-tender” means electronic tender. 
 

35.  “Tender”  refers  to  all  documents  submitted  by  the  bidder  through  electronic  media  and 

attachments in hard copy. 
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KRWSA 
 

7. TENDER CONDITIONS: PART-I  

PRE-QUALIFICATION OF TENDERERS 

 

7.1  The  Regional Project Director, KRWSA, Kannur for,  and  on  behalf  of  the  KRWSA propose to 

arrange the following work:- : Supplying and Laying of pipe lines to the existing lines of Jalanidhi Schemes 

in Malappattamparambu – Kaniyarvayal Road (Pavannormotta Water Supply Scheme) 
 
 
 

7.2 The successful   tenderer   shall   be   entrusted   with   the   work   for the completion of the project as 

described in the "Scope of Works" in Volume II. 

 
7.3 Deleted 

Engaging a consultant::-  In case the tenderers intend to engage a consultant for the purpose of 

design or any such specialized function for the contract, the  name  and  address  of  such  consultant  

together with  an  undertaking from   the   consultant   shall   be   included   in   the   technical   bid   

package specifying the specialized function. 

 
7.4  The   tenderers   who   have   submitted   the    bids,   shall   be   considered   as   pre- qualified for 

consideration of their bids further only if: 
 

Contractors having valid and eligible contract licence A B C and D class registration from 

KPWD/KWA/CPWD/LSGD/Govt of India/Govt institutions. Non-Registered Contractors having the 

following qualifications are also permitted to attend the e -tender process. 

a.   Experience in the  field of Supplying and laying of pipes  (Experience Certificate, issued by 

concerned authority should be uploaded  while submitting the tender.) 

b.   The bidder should have a minimum annual turnover of 9 Lakh per year in the last three 

financial years. 

c.   The bidder should produce the audited accounts for the last three Financial Years. 
 

7.4.1.  In case the tender is submitted as a joint venture: 
 

(i) There shall not be more than four partners in a joint venture and one partner shall be designated 

as lead partner. 
 

(ii) The lead partner submitting  the tender on behalf of the joint venture shall (a) submit complete 

information pertaining to each such partner and (b) state in the covering letter attached to the 

tender the name of the  lead  partner  in  charge  duly  authorized for  submitting  the  tender 

which   shall   be   evidenced   by   proper   power   of   attorney   signed   by legally authorized 

signatories of all the partners. 

(iii)Original or notary attested copy of the agreement confirming the intent of all parties to form a 

joint venture shall be attached with the tender. It shall also distinctly show: 
 

 
 

a)The financial participation of each member of the joint venture and the   responsibility   of 

Tenderer each  member  as  regards  the  planning  and execution of the work. 
 

Tendering Officer 
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b)  Name  of  the  lead  partner  in  charge  who  is  authorized  to  incur liabilities  and  receive 

instructions  for  and  on  behalf  of  all/any  of the  partners  of  the  joint  venture  during  the 

entire  period  of  the contract  including  any  extended  period,  as  well  as  for  receiving 

payments due. 

c)   An  undertaking  to  the  effect  that  all  the  partners  of  the  joint venture shall be jointly 

& severally responsible for the execution of the c o n t r a c t , i n  a c c o r d a n c e    with   the 

terms and  conditions  of  the contract. 

d)  A  partner  or  a  design  consultant  who  has  joined  with  the  lead partner  to  compete  in 

this  bid  shall  not  compete  singly  or  in association  with  any  other  tenderer  for  this 

work.  The tenderer while submitting his bid shall obtain an undertaking in this regard from 

his design consultant / partner and produce it along with the technical bid. 
 

e)   The  aggregate  of  the  qualification  criteria  of  all  partners  together shall  be  sufficient 

to  meet  the  requirements  as  if  a  single  tender only on financial criteria. 

f) A  lead  partner  of  the  joint  venture  shall  meet  at  least  40%  of  the qualification  criteria 

in  terms  of  annual  turnover  and  net  worth and  any  other  partner  shall  meet  at  least 

25%  of the  qualification criteria. 

g)   The extent of participation of each partner shall be specified as also experience of all such 

partners in the relevant field.  However, a partner only for design and consultancy shall not be 

reckoned for the purpose of clause (f) above. 

h)   Where  the  tender  submitted  is  as  per  clause  (g)  above  for  the purpose of attaining 

pre-qualification as a design and management consultant  of  the  prime  contractor,  then  full 

information  shall  be given  on   the    consultancy firm's proposed         participation.         An 

undertaking from the consultant    for   providing      professional assistance  to  the  contractor 

shall  accompany  the  tender  together with  the  complete  details  regarding  the  technical 

man  power  and experience of such consultant. 

i) Status  of  persons  signing  the  tender  on  behalf  of  the  firm  in  the event of the tender 

being  submitted by  a firm, the person signing the tender on behalf of the firm shall state his 

position in the firm as to  whether  he  is  the  proprietor,  partner  or  Manager  etc.  He  shall 

also  furnish  with  the  tender,  the  letter  or  other  documents  (in original) authorizing him 

to act on behalf of the firm. 

 

7.4.2. CHANGE IN THE FIRM'S CONSTITUTION 
 

 

7.4.2.1 In the case of contract entered into by partnership firm, any change in the constitution of the firm 

shall forthwith be notified by the contractor to the Director Technical and to the officer with whom the 

agreement has been executed. 
 

 

7.4.2.2 The  tenderer,  shall  not  without  the  previous  sanction  in  writing  of the  agency  accepting 

the  tender,  execute  any  power  of  attorney  in respect  of  any  matter  implying  this  contract  and 

any  such  power  of attorney executed without such sanctions shall not be recognized by or be  binding 

up  on  the  Agency  either  to  grant  such  sanction  or  to refuse it or revoke a sanction once given. 

7.4.2.3 In  the  case  of  partners  who  are  in  joint  venture  for  executing  the agreement,  no  change  in 

the  individuals  of  the  firm  shall  affect  the liability of the person who may sign the agreement. Any 

such change shall    be    forthwith    notified    by    the    contractor    to    the    Agreement Agency and 

the Director Technical for information. 
 

7.5 TENDERS TO BE IN PRESCRIBED FORM 
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Tenders,   which   are   not   submitted   in   the   prescribed   form,   shall   be summarily rejected. 
 

7.6   HOW TO SUBMIT THE BID. 

The  tenders shall  be  submitted  electronically to  the  Regional Project Director, KRWSA,  Regional 

Project Management Unit , KANNUR in the method available at the web site www.etenders.kerala.gov.in. 

The tenderer has to remit the amount towards cost of tender documents and EMD through online payment in 

time.  The bid submission is allowed up to the last date and time given in this tender notice. Submitting bid 

documents  in  no  way  for  a  right  or  /  eligibility  for  pre-qualification  of awarding  the  work.  The  pre- 

qualification criteria are described in the bid document. 

The price bid shall be submitted electronically only. 

 
The bidder shall fill up the prequalification sheet, technical bid sheet and price bids in prefixed formats 

along with NIT, Scope of work or any other document uploaded by the Regional Project Director and upload 

in the website. Additional documents if any are to be scanned and uploaded in the website. The price bid 

shall be submitted electronically only. The tenderer shall produce before       the  originals  of  the  documents 

uploaded  including  those  scanned  and  uploaded  (except  price  bid)  with  the    preliminary   agreement 

executed  in  the  prescribed  Kerala  Stamp  paper  (as per government rule).  In  the  event  of discrepancy 

between the scanned copy and the original submitted or if the tenderer fails to submit the documents within 

the  prescribed  time,  the  tender  submitted  by  the  tenderer  will  be  summarily  rejected  and  the  EMD 

forfeited. 

 
Volume I -    This part should contain NIT and relevant details as per the NIT conditions. This should also 

contain all information  required  for t h e  pre-qualification  of      the tenderer,  such  as copies  of details 

of works done previously, work in hand etc. and such information should be furnished in specified formats 

Q.1 

 
Volume II- Sc ope of work and bill of quantities. 

 

 
 

7.7     HOW TO SUBMIT PRE-QUALIFICATION BID 
 

7.7.1 It is mandatory that pre-qualification application shall contain the following. 
 

a.   Contractors attending the bidding shall attach the copy of Contract license through electronic Medias, 

b .  C o n t r a c t o r s   s h a l l  s u b m i t i nformation called for in formats Q1 in section 7 with 

supporting documents submitted through electronic media. (to be deleted) 
 

 

7.7.2 Deleted 
 

7.7.3 All  details  furnished  should  be  complete  and  as  applicable  one  months prior to the last date of 
submission of tender. 

 

7.7.4 Applicants  are  particularly  advised  to  fill  the  details  strictly  as  per  the para 7.7.1. Applications 

will be rejected if required details are not furnished and if it do not meet the minimum qualifications/ 

requirements mentioned anywhere in this document. Any formats furnished  in  lieu  of   prescribed 

formats  will  not  be  accepted. The applicants may furnish any additional information, which in his 

opinion will highlight his capacity to perform, along with the attachments. 
 

 

7.7.5 While, applications        are       under   consideration, applicants and their   representatives   or   other 

interested parties are advised to refrain from contacting    by    any    means    KRWSA    officers    on 

http://www.etenders.kerala.gov.in/
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matters     related     to     the applications under scrutiny.   Applicants w i l l  n o t  be  p e r m i t t e d  t o 

change the   substance   of   their   applications   after   they   have   been   opened.   Noncompliance 

with these provisions shall be a cause for disqualification. 

 
7.7.6    No firms/ partner of any firm, consultant including design consultant or individual be who have 

submitted the tender for a work shall associate with any other bidder in the particular tender. EMD in 

such cases shall be forfeited both the tenders will be treated as rejected 
 

7.8 HOW TO SUBMIT THE TECHNICAL BID (Cover – B Part II) 
 

7.8.1    There shall be a brief description of the systems offered as a prelude to the bid    under   the   title 

"Brief   description   of   the   systems   offered"   and numbering each of the paragraphs. This shall be 

followed by details of the civil structures under the title “Particulars of civil works."  This shall contain 

the   particulars   regarding   length,   breadth,   total   height,   water depth and sizes of the different 

Components and the specifications of the materials proposed for construction of the various parts of 

these c om po ne nt s and t h e m e t ho d of e xe c ut i on . 

The tenderer is bound to execute all the works described in NIT even though if it is not expressed in 

brief description of systems offered by the contractor. 
 

7.8.2       The details shall, wherever possible, be furnished in the form of rows and columns (Tables) for 

enabling a quick evaluation of the offer, 
 

7.8.3       A preliminary design substantiating the above shall be enclosed. 
 

7.8.4       Drawing required for explaining the scope of work is appended in annexure 1. 

 
7.8.5      D e l e t e d 

 

 

7.8.6   Deleted 
 

 

7.8.7 The documents of the Technical  bid as per Clause: 7.8.1 to 7.8.4 shall be arranged  in the same 

order. 

 
7.8.8  The itemized schedule of works explained under the scope of works i s furnished in the Part 2. 

The cost or rate shall not be   disclosed   anywhere in this sheet, as it shall render the tender invalid. 
 

7.8.11 ALTERNATE OFFERS AND DEVIATIONS 
 

 

Any alternative offer deviating from the scope of work and specifications provided  in  the  NIT 

will not  be  entertained  and  shall  render  the  tender invalid. 
 

7.9   HOW TO SUBMIT THE PRICE BID 
 

7.9.1        The price bid in format BOQ should be submitted electronically only. The cost or rate shall not 

be disclosed anywhere in this sheet, as it shall render the tender invalid. The  price  Bid  shall  be 

submitted  only in  the format  specified  for  that  purpose  (Form  BOQ). 

 
7.9.2  The  price  bid    shall  not  be  used  for  expressing  or  putting  forth  any  techno- commercial 

conditions   of  the tender. Violation of this stipulation shall result in rejection of the tender after the 

opening of the price bid even if it may happen to be the lowest. 
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7.9.3   VARIATION OF PRICE BID 
 

 

The tenderer is bound to carry out the work as per the specification at the quoted rate.   Nothing 

inferior   to   specification   as   per   the   scope   of   work included   as   part   of   this   NIT   shall   be 

acceptable.  Price variation on any account shall not be permitted if not explicitly specified otherwise in 

this NIT and the tenderer is expected to follow sound engineering practices in his designs and cost 

calculations.  Changes  in  statutory taxes/levies,  if any,  shall  be applied  on cost  of pipe  in case  of 

pipeline works, involving pipe supply. In all such cases the duties, levies, and taxes in percentage that 

he has  considered  in  the  quoted  amount  and  the  cost  of  pipes  shall  be declared by the tenderer 

while submitting his price bid. Any escalation/ reduction in statutory duties and levies will be applied 

only on the basic price of pipes and specials. No escalation in statutory taxes, duties and levies etc. 

shall be allowed beyond the original approved period as per the procurement schedule, accepted and 

included in the agreement. 
 

7.10  ATTESTATION OF CORRECTIONS AND ADDITIONS 
 

Care   shall   be   taken   to   prepare   the   tenders   without   corrections/over writings   /   erasing   etc. 

However, if any corrections, additions or pasted slips shall become necessary, the same shall be signed 

by the tenderer. 
 

7.11  LANGUAGE AND CORRESPONDANCE OF THE TENDER 
 

Tenders   shall   be   submitted   in   English   and   all   information   in   the   tender shall be in English. 

Information in any other language        shall be accompanied by its translation in English. However, the 

details as read in the English text will be governing.   Failing to comply with this direction may be 

considered as a sufficient reason for disqualifying a tender. Any communication should be in writing. 

Tenderers can make correspondence with the tendering authority through E mail, by fax, or by post. 
 

7.12 CERTIFICATE OF NON-RELATIONSHIP 
 

 

1. Persons related  to any officer  of the  KRWSA,  who  is in charge  of or having control over  the 

work,  are  strictly prohibited  from tendering  for  the work.  Relationship  in  this  respect  is restricted 

to father, mother, husband, wife, son, daughter, brother,   sister,   nephew,   father-in- law, brother   in- 

law,   mother-in-law,   sister-in-law   and   first   cousin   of   the officer concerned. The tenderers shall 

declare that they are not related to any  officer  of  the  KRWSA  who  is in  charge  or  having control 

over the work. 

 
2. If at any stage, the above condition is found to have been contravened, the earnest money  /security 

deposit of the tendered shall be forfeited and contract entered into shall be cancelled and the work 

arranged at his risk and cost. 

 
7.13FIRM PERIOD OF TENDER 

 

 

Tenders  shall  be  firm  for  acceptance  for  a  period  of  90  days  from  the  last  date  prescribed  for 

submission  of tender.  No tender can  be withdrawn  or altered  before  the firm period is over.  Any 

tenderer who withdraws or alters the tender before the expiry of the firm period shall do so at the risk 

of  the  tenderer  and  the  earnest  money  will  be  forfeited  to  KRWSA. 
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7.14 PERIOD OF COMPLETION, SCHEDULE BAR CHART, AND CPM CHART 

 

 

The  work  shall  be completed  in all  respects  within  O n e  M o n t h  from  date of agreement. This 

period of execution is inclusive of the monsoon season. C.P.M. chart along with the detailed schedule 

bar chart shall also be furnished with the tender.  The schedule bar chart shall indicate the weightage of 

each element/activity with respect to the total quoted amount for the project. 
 

 

7.15 AGENCY ACCEPTING THE TENDER 
 

The final acceptance of the tender vests with the KRWSA/ State Government which is not bound to 

accept the lowest tender or assign any reason for rejecting any tender.   The Agency reserves to itself 

the right of re- advertising the tender for the work for carrying out the work in any manner that may be 

deemed fit, subsequent to this invitation of tender. 
 

 

7.16   EVALUATION OF TENDER 

 
The tender submitted by a tenderer/firm shall be evaluated in two phases. 

 

First stage                : Pre-qualification of tenderers. 
 

Second stage           : Evaluation of price bid of the pre-qualified tenderers. 

 
7.17        EVALUATION OF PREQUALIFICATION APPLICATION 

Evaluation as per documents 7.7.1 

7.17.1 MINIMUM ELIGIBILITY CRITERIA FOR PREQUALIFIATION. 
 

The applicant  must be a well-established Registered contractor with experience and capabilities  in 

executing works similar to the work tendered. The applicant can either be a single or a joint venture 

as    per    clause    7.4.1    of this    NIT.   The    minimum    qualification expected for eligibility for 

pre-qualification will be based on the following. 
 

Contractors  having  valid  and  eligible  contract  licence  A   B  Cand  D  class  registration  from 

KPWD/KWA /LSGD/PWD other State of India/ CPWD/Central or State PSUs . 

Non-Registered contractor having the following qualifications are also permitted to attend the e -

tender process. 

a.   Experience in the Supply and Laying of pipe during the last three financial years. (Experience 

Certificate, issued by concerned authority should be uploaded while submitting the tender.) 

b.   The bidder should have a minimum annual turnover of 9 Lakh per year in the last three 

financial years. 

c.   The bidder should produce the audited accounts for the last three Financial Years. 

d.   If one tenderer is participating in more than one tender and become lowest tenderer in more than 

one Bid, he shall have   financial credentials satisfying the combined financial qualification for 

award of more than one contract. 

e.   Now we are inviting Bids of same nature, no bidders will be eligible for award of more than two 

contract. 



P a g e  | 21 

Tenderer Tendering Officer 

 

 

 

 
 
 
 
 

7.17.1.1.     Deleted 
 

7.17.1.2.     Deleted 

1.   Deleted. 

2.   Deleted. 

3.   Deleted. 

4.  Deleted 
 

 

5.(a)  D e l e t e d 

5.(b)  De l e t e d 

6. (a) Deleted 

6 (b)   Deleted 
 

 

7. A tenderer who has lagged two or more works of KRWSA shall not be considered as pre-qualified. 
 

8. Certificates of experience issued by the agreement-executing authority will be considered for 

evaluation. The date of award of such works, date of agreement, period of   completion  as   per 

agreement  and  actual  date  of completion should be mentioned.  The  certificates  furnished  will 

be   verified.   In   case  of  any  poor/false  performance reported on the works undertaken by the 

tenderer, on verification, the offer will not be further considered / processed. 

 
7.17.1.3. ORGANISATIONAL CAPACITY                              Copy of contract licence 

to be furnished along with the bid document. 
 

7.17.1.4 TECHNICAL CAPABILITY                                 Deleted 
 

(A) TECHNICAL PARTICULARS AND DESIGN     Deleted 

 
B)   PROJECT MANAGEMENT STRATEGY 

The project implementation programme of the tenderer shall be submitted as a schedule bar chart 

properly weighed in percentage and loaded with proposed manpower deployment at site. The 

tenderer along with technical and design proposals shall submit the procurement plan. 
 

 

7.17.1.5       The format Q1 shall be furnished with all required particulars. 

 
7.17.1.6      In  case of  joint  venture  partnership,  The experience of  the partners  may be added together 

for explaining  the capacity for pre-qualification.  It should be ensured by the tenderer that all 

the documents furnished are duly verified and authenticated by him. No additional documents 

will be accepted after the submission of the tender. 

7.18 Offers are liable to be rejected if 

1)  The information g i ve n in the documents found incomplete / misleading or false (such 

application will be considered as non-responsive) 

2)   The facts are misrepresented. (in  this  case  the  EMD  is  liable  to  be forfeited). 
 

3) The records of poor performance are found out at any time after submission of bid. 
 

4) The contractors who are blacklisted or failed to complete the works, or refrained from 

executing the agreement and completing the work which they had agreed in the tender. 

Tenderer                                                                                                                                 Tendering Officer 
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7.18.1 Tenders will be rejected if 
 

1)  EMD is not proper and sufficient 

2)   NIT is not accepted in toto 

3)  If the tender is conditional 
 

7.19 The successful bidders who are qualified in the pre-qualification evaluation will alone be invited for 

attending the opening of the price bid. 
 

7.19.1 WITNESSING OF TENDER OPENING 

Only one authorized representative will  be permitted to witness  the bid opening at both the 

occasions as in clause 7 of Detailed Tender Notice in Chapter 2. 

 
7.20 FINAL DECISION MAKING AUTHORITY 

The Agency reserves the right to accept or reject any of the applications for pre-qualification 

without assigning any reasons thereof and Agency's decision shall be final. 

 
7.21 PERFORMANCE GUARANTEE 

 
(I)        Performance Guarantee, the amount collected at time of executing contract agreement, will be 5% 

of the contract value (agreed PAC) and the deposit will be retained till the expiry of Defect 

Liability Period. At least fifty percent (50%) of this deposit shall be collected in the form of 

Treasury Fixed Deposit and the rest in the form of Bank Guarantee or any other forms prescribed 

in the revised PWD Manual. 

 
(II)      Additional Performance Guarantee. 

Additional Performance Guarantee will be required if works quoted between 10% to 25% below 

estimate rate. 

Additional performance Guarantee will be required to be deposited either in the form of 
Treasury Fixed Deposit in the name of Agreement Authority for a period not less than 28 

(twenty-eight) days after the completion of works or in the form of unconditional bank 

guarantee from any Nationalised Bank/Scheduled Bank valid till 28(twenty-eight) days 

after  the  completion  of  the  Work,  in  an  approved  format.  The  Bank  Guarantee  on 

instalment basis with lesser period validity shall not be accepted. This will be released only 

after satisfactory completion of the work without any interest. 
 

 
7.22 EXECUTION OF AGREEMENTS 

 

 

7.22.1 Preliminary agreement in Rs. ...... Kerala Govt. Stamp Paper duly filled up and signed is to be 

enclosed in Cover A. 

7.22.2. The successful   tenderer   shall  before  commencing  the  work,  execute  an agreement within 7 

days from the date of award of the work   in Kerala State     Government    stamp     paper     of     the 

required    value    for   the    due fulfilment  of  the  contract.  He shall pay for stamps, forms and legal 

expenses incidental thereto. Before executing the agreement, the contractor shall finalize his procurement 

and  project  implementation  schedule,  which  shall  form  part  of the  agreement. 

 
The contractor shall also produce an MOU signed between him and the suppliers/ manufacturers of the 

equipment/pipes in order to prove and ensure the availability of the  materials  required  for  the  work 
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and approved by the tendering authority   shall  also  form  part  of  the agreement. In case the tenderer 

fails to execute the agreement within 7 days, he shall be fined for such lapses as per prevailing rules 

subject to a minimum of Rs.500/- and maximum of Rs.15,000/-.   Tenders   will   be rejected and 

selection notice issued shall be cancelled if agreement is not executed  within  5  days  and  work  will 

be  awarded  to  the  next  lowest tenderer  (as  per  G.O(P)No.84/97/PW&T  Dated:  19/8/1997  read). 

Any work recorded as done during the period between the award of work and the end of period allowed 

to execute agreement will be treated as an asset to  KRWSA and  no  claim  will  be  allowed  for  the 

selected  tenderer.  If  the successful  tenderer  fails  to  deposit  the  security  amount  and  execute  the 

agreement as specified above, the EMD of the tenderer shall be forfeited to Agency and the work 

shall be arranged otherwise. If as a result of such measures due to  the default of the tenderer to  pay the 

requisite security deposit, sign contracts and take possession of the worksite, the Agency incurs any loss, 

the same shall be recovered from him, but should it be a savings   to   the   Agency,   the   original 

contractor  shall  have  no  claims  to the difference. Recoveries on this or any other account shall be 

made from the  sums   due  to  the  contractor   on  this  account   or  otherwise  as  the Agency may 

decide, including Revenue Recovery Proceedings, as if the loss is arrears of land revenue. 

 
7.23. COMMUNICATIONS TO BE IN WRITING 

 
All notices, communications, references and complaints issued or made by the Agency, the Regional 

Project Director or by any such officers of the Agency and by the contractor with regard to this work 

shall be in writing and no notice, communications, reference of complaint not in writing shall be valid. 

All complaint notices, communications and references shall be deemed to have been duly made, given 

or sent to the Contractor, if delivered to the Contractor or his authorized agents in person with 

acknowledgement or posted to the address given by the Contractor or his authorized agent and such 

communication, if sent in service by post shall deemed to have been received  by  the  addressee  on 

the    date    on    which    the    same    should    have reached such address in the ordinary course of 

transmission by post and in other cases, on the day on which the same were delivered or left. 
 

7.24 ORAL AGREEMENTS NOT BINDING 
 

The  terms  of contract  cannot  be  added  to  varied  or reduced  by any oral  agreements  previous  or 

subsequent to its signature.  The Agency will repudiate any such oral agreement. 
 
 
 
 
 

Regional Project Director 
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KRWSA 

 
8. TENDER CONDITIONS: PART-II 

 
8.1 TENDERS ARE TO BE IN PRESCRIBED FORM 

 

All  the  submittals  under  this  tender  shall  be  in  the  prescribed  form. Tenders    that    are    not 

submitted   in   the   prescribed   form   shall   be summarily rejected. 

 
8.2 PURPOSE OF THE CONTRACT 

 

 

All the works executed/     facilities installed under     this contract shall perform the services they are 

intended to do to the utmost satisfaction of KRWSA, without any defects whatsoever for a minimum 

period of 12 months from the date of completion and commissioning of the total works covered under 

this contract. 

 
8.3 ALTERATION IN DRAWINGS SPECIFICATIONS ETC 

 

 

8.3.1       The  preliminary  drawings  and  connected  details  enclosed  are  only  for  the  reference  of  the 

tenderer.  The  tenderers  shall  conduct  their  own  specific studies  and  detailed  investigations  based 

on  the  scope  of  works  before offering the bid amount. 

 
8.3.2        The  Agency  shall  be  at  liberty  to  shift  the  location  of  structure  or component of work 

within the periphery of the site shown in the site plan at any stage before the commencement of the 

actual execution of the work and the tenderer  shall have no  claims  for  any  extra or  enhanced  rate 

on this account. 

 
8.4 EXAMINATION OF THE SITE CONDITIONS, DRAWING ETC 

 

 

8.4.1         The Agency does not accept any responsibility for the correctness  of the description of the 

preliminary drawing and specifications. These are liable to  alterations  by  omissions,  deductions  or 

addition  as  set  forth  in  the conditions of contract. 
 

 

8.4.2  The  attached  preliminary sketches,  drawings,  specifications,  contours  etc.  may become  liable  to 

changes at the present situation.  The tenderer should verify and ascertain the correctness of these. The 

submission of the tender  shall  deemed  to  be  prima-facie  proof  that  the  tenderer  has  made such 

an examination and that this tender is based on the actual situations. 

 
8.4.3 The tenderer shall examine carefully the proposal,       drawings and specifications. They shall satisfy 

themselves as to the character, quality and quantities of the work to be performed, the materials to be 

supplied and  the  requirements  of  the  contract  with  reference  to  the  site  and  soil conditions. If 

the  tenderer  finds  any  discrepancies  or  omissions  in  the  drawings,  specifications  or  the  tender 

documents or he should be in doubt as to the true meaning of any part thereof he shall make a written 

request to the Tendering Agency at least 15 days prior to the last date fixed for the receipt of tenders. 

Clarifications,  corrections  or  modifications considered  necessary  in  the  tender  documents  shall 

be  issued  by  the Tendering  Agency to  all  intending  tenderers  who  had purchased the tender 
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form. The last date for issuing such clarifications, corrections or modifications shall be 10 days 

prior to the last date for receipt of tender. The  scope  of  works  provide  the  requirement  of 

Agency  in this  work 

 
8.4.4 The  tenderer  shall  specifically note  that  the  bearing  capacity and  other details  of  soil  and 

sub soil  indicated  in  Appendices  is  only  approximate and  that  the  Agency does  not  give 

any guarantee   regarding   their present accuracy. The tenderers shall carry out their own tests 

visual and field to ascertain the bearing pressure and other details of soil and sub soil at  various 

points   before submitting   the   tender,   if   they   so   desire.   The Agency shall in no way be 

liable for payments of any extra amount on account of any variation in the actual bearing capacity 

or other details of soil  and sub  soil  resulting  in  any  changes  in  design  of  foundation  of 

structures etc. 

 
8.4.5 Deleted 

 

 

8.5  Deleted 
 

8.6   PRE BID MEETING 

The  pre bid  meeting  will  be on 21  - 03 - 2020  at  11 . 0 0 AM.    Any  queries/doubts,    which 

the tenderers may   have   on   the   scope   of   work   or   tender   conditions,   shall   also be 

cleared by e-mails / correspondence  up  to  02.00 PM  on  19-09-2020.  Any decision  regarding 

changes  in NIT conditions  / scope of work can be taken and the same will surpass the original 

conditions. 
 

 

8.7   SELECTION OF LOCATIONS IN THE SITE 
 

(a) In respect of structures/works other than pipeline works the proposed structures at the site 

shall be located in such a manner that the different structures   form   a   compact   unit 

leaving maximum  possible  area  at  the site  to  facilitate  future  expansion.  However, 

there shall be adequate passage facilities in between, as the circumstances or surrounding 

areas may demand. Notwithstanding the above condition the tenderer is liable to   make 

essential  alterations  in  the layout   during   the   time   of   actual execution as may   be 

deemed fit by  the   Technical Supervisor in Charge at no  extra cost. 

 
(b) 

 

8.8 MOBILISATION ADVANCE 

No mobilization advance shall be paid to the contractor. 

 
8.9. INCENTIVE Deleted 

 

 
 

8.10   PENALTY 
 

The contractor for the work shall be liable to pay penalty for the delay in executing the agreement, 

commencing  work  etc.  as  per  the  provisions  of  G.O.  (P)  No.84/97/PW&T  dated  19.8.97.  The 

Technical Supervisor in charge shall also have power to measure up the work of the contractor and 

later such part as shall be unexecuted  out  of  his  hands,  and  to  give  it  to  another  contractor  to 
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complete,  in  which  case,  any expense which may be incurred in excess of the sum which would 

have been paid to the original contractor,  if  the  whole  work  had  been  executed  by  him  (of  the 

amount  by  which  it  exceeds,  a certificate in writing of the Director Technical, shall be final and 

conclusive) shall be borne and paid by the original contractor and may be deducted from any money 

due to him by Agency under the contract or otherwise, or from his security deposit or the proceeds of 

sale  thereof,  or  a  sufficient  part  thereof.   Imposition   of   penalty   shall   be,   however,   without 

prejudice   to   the   rights   of   KRWSA  to  terminate  the  contract  as  per  the  provisions  of  the 

agreement. All other conditions are as per G.O.(P) No.84/97/PW&T dated19.8.97 

 

8.10.1   LIQUIDATED DAMAGES 

 
8.10.1(a)     If the   Contractor fails to  maintain the   required progress in  terms of the 

agreed time and  progress  chart  or  to  complete the   work and  clear the   site 

on  or  before  the   date of  completion of  Contract  or  extended date of completion, 

he   shall  without  prejudice  to  any   other  right  or  remedy available under  the 

law   to   the    Employer  on   account   of   such  breach,  pay  as    compensation, 

Liquidated damages @ 1(one) percent  of  the contract price p e r     week o f     delay 

o r  p a r t          thereof.         The   a g g r e g a t e          of        such  compensation  / 

compensations  shall  not   exceed 10 ( ten) percent of  the contract  value. This will 

also   apply  to   items   or   group  of   items     for   which  separate       period  of 

completion  has  b e e n   s p e c i f i e d .   The  a m o u n t     of compensation  may be 

adjusted  or  set  off against any sum payable to  the contractor under this or  any 

other contract with the  Employer. 

8.10.1(b)         The    Agreement   Authority,   if   satisfied,   that   the    work  can  be 

completed by  the   Contractor within a  reasonable time after  the specified  time 

of  completion,  may   allow further   extension  of  time at   its   discretion as   per 

clause-19.  In  the   event of  extension granted  being with Liquidated  Damages, 

the   Employer will  be  entitled  without prejudice to  any   other right or  remedy 

available in  that    behalf,   to  recover  from   the  Contractor as   agreed damages 

equivalent to  @ 1(one)  percent of  the   contract  price per  week of delay or  part 

thereof. 

8.10.1(c).         If the  contractor achieves balance milestones, even though he  has 

failed  to  achieve initial  milestones,  and   the   work has   been completed in the 

specified/original   time of  completion,  the   Employer may release  the already 

levied liquidated damages at  his  sole  discretion. 

8.10.1(d)            The   Agreement   Authority,   if  not   satisfied   that  the   works can  be 

completed  by  the   Contractor and  in  the   event of  failure  on   the   part  of  the 

Contractor  to     complete  work  within  further  extension  of  time   allowed  as 

aforesaid,    shall   be     entitled,   without   prejudice   to    any    other   right,   or 

remedy available in that behalf, to terminate the  contract. 

8.10.1(e)              The  Agreement  Authority,  if  not   satisfied  with the   progress of  

the contract  and  in   the   event of  failure   of  the   Contractor  to  recoup the 

delays in  the  mutually agreed time frame,  shall be  entitled to  terminate the 

contract. 

8.10.1(f).          In  the   event of  such termination of  the   contract as   described in 

clauses  15.4  and   15.5  or  both,  the   Employer, shall  be    entitled  to  recover 

Liquidated  Damages up  to  ten   percent (10%)  of the   contract value and forfeit 

the    Performance   Guarantee   and  Security  Deposit made  by   the Contractor 

besides  getting  the   work completed  by   other means  at   the risk and cost of 

the Contractor. 
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8.10.1(g).              The  Employer may   waive the   payment  of  compensation in  the 

case of  contracts  where milestones are   fixed,   depending   upon    merit    of  the case,  on 

request   received  from    the    Contractor  if   the    entire  work is completed  within  the 

date   as    specified    in   the    Contract  or   as    validly extended  without  stipulating  any 

penalty. 
 

8.11   EARNEST MONEY DEPOSIT (EMD) 
 

(A)      No  exemption  shall  be  allowed  for  Govt/  Quasi  govt.  Undertakings/  Small  Scale 

Industries  unless  here  is specific order from government / KRWSA to that effect for this 

particular work. Any such order received from KRWSA, if exists, shall be submitted in 

cover –A EMD Up to and including 2  crore – 2.5%  of  the  estimate  PAC  subject  to  a 

maximum of Rs. 50,000/ - above 2 crore u p  t o  5  c r o r e  –Rs. 1 lakhs. 

 
(B) FOREFEITING OF EMD 

Agency  shall  without  prejudice  to  any  other  right  or  remedy  be  at liberty to forfeit 

the said earnest money absolutely if: 

(1)  In case the tenderer fail to keep the tender open as aforesaid or make any 

modifications in  the  terms  and  conditions  of  the  tender  which  are  not acceptable to 

the Agency. 

(2)  After the Tender is accepted, if the tenderer fail to execute the agreement as provided in 

the tender conditions. 

 

(C)   REFUND   OF   THE   EARNEST   MONEY   DEPOSIT   TO   UNSUCCESFUL 

TENDERER 
 

 

The  earnest  money  deposit  of  the  unsuccessful  tenderers  shall  be  refunded  after  the 

tenders  are disposed of. 

 
(D) CONVERSION OF EMD INTO SECURITY 

 

 

The EMD submitted by the tenderer cannot be converted to form part of the security deposit 

required to be presented by the tenderer for executing agreement on award of work. 
 
 

8.12         INITIAL   SECURITY   DEPOSIT   AND   RETENTION   AMOUNTS 

(Amended) 
 

 

The  successful  bidder  shall  within  fifteen  days   of  receipt  of  Order of Award of Work ( 

Selection Notice), deposit an amount equivalent to 5% of the accepted contract value at least 50% of the 

deposit shall be submitted in the form of Treasury Fixed Deposit and the rest in the form of Bank 

Guarantee in favour of the Regional Project Director,  RPMU-Kannur ,KRWSA, as stated in clause 7.21 

(I), Performance Guarantee. 

 
8.12.1 The EMD deposited by the tenderer shall be released as soon as the security amount as above 

is  deposited. Security Deposit  shall  be  accepted towards  security  as per clause 7.21.  The  initial 

Security  Deposit  shall  be  subsequently  increased  to  8%  of the  total  contract  value  by  way  of 

retention of 10% from each of the running bills, starting from the first bill, till the Security Deposit 
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reaches the prescribed 8% limit. 
 

 

8.12.2   No   exemption   shall   be   allowed   for   initial   security   deposit   and   retention amounts 

for Govt./ Quasi Govt. undertakings unless there is specific order from government to that effect for 

this particular work and approved by the authority. 
 

 

8.13    INTEREST    ON    SECURITY    AND    RETENTION 

(Amended) 

 
8.13.1 No   interest shall be payable upon the security   deposit, or   amounts payable to the contractor 

under the contract. 
 

 

8.13.2   The Agency shall have the exclusive  right to collect interest on all Govt. Securities   or 

National  Savings  Certificates   endorsed  as  aforesaid  and  all interest collected shall be credited 

to the accounts  of the  contractors  and  the  contractor  shall  not  be  entitled  to claim  any sum by 

way of interest or profit  on  the  said  securities  or  National  Savings  Certificate,  save  the amount 

actually collected by the Agency. The interest so collected may either be refunded or adjusted against 

the contractor’s security at the end of each financial year. 
 
 

8.13.3     The  Agency  shall  not  be  liable  for  any  depreciation  in  the  value  of securities while at 

its charge nor for any loss of interest thereon. 
 
 
 

8.14     REPAYMENT     OF     SECURITY     DEPOSIT 

(Amended) 
 

 

8.14.1. On the grant of completion certificate to the contractor by the by the Agreement executed 

authority and   within   one   month   of   the   commencement   of the maintenance  period, 5% of 

contract value out of the total 8% of the security deposit shall be refunded to the contractor. Balance 

3% of the security deposit will be released on completion of full guarantee period of 12 months. 

The completion certificate will be issued by the Agreement executing authority of the work within one 

month.  Security  deposit  will  be  released  as  per  the  modified  NIT  conditions  on  the  grant  of 

completion certificate as specified above. 
 
 

8.14.2. If there is any reduction in the value of the security deposit by reason of any depreciation in 

the value of Government Securities, the contractor shall   within   thirty   days   of   such   reduction, 

make good,   in   cash   or   in pledgeable     securities of    National     Savings     Certificate     which 

shall    be suitably endorsed as aforesaid any sum of sums which may be have been deducted  from  or 

realised from   the   Sale   of   his   security   deposit   held   in Government   securities   or   any  part 

thereof  or  from the   security   deposit held in cash, or any such by which the value of Government 

Securities has depreciated. 
 

 

8.14.3 The  refund  of  the  security  deposit  as  stated  above  shall  however  be, subject  to  the 

condition  that  if  such  time,  where  shall  remain  to  be executed  by  the  contractor  any  work 

as per  the  agreement  or  for  the proper    functioning    of    the    system    ordered    during    such 

period, the Agency   shall  be  entitled  to  withhold  payment  until  the  completion  of such work, 
 

Tenderer                                                                                                                                 Tendering Officer 



Tenderer Tendering Officer 

P a g e  | 29  

 

 

 
 
 
 

so much of the security deposit as shall in the opinion of the Agreement     executing     authority, 

represent   the cost   of   the   work   so remaining to be executed. 

 
8.14.4.  Even  when  various  deductions  is  made  against  the  bank  guarantee  it  shall  be  the 

responsibility of the contractor to attend at his cost, works which are essential to make the scheme 

functional. 

 
8.15 AMOUNT TO BE QUOTED FOR THE WORK 

 

 
 

Tenderers shall quote the amount for the work in the prescribed form BOQ provided in the tender 

documents and the same shall be furnished electronically. In the tender document the rates quoted by 

the contractor should be exclusive of GST; but inclusive of all taxes, duties, welfare fund, 

contributions  etc.  The  contractor  should  indicate  separately  applicable  GST  in  his  tender 

document. 

 
ED exemptions. - deleted 

 
 

8.16 PAYMENTS TO THE CONTRACTOR 

 
8.16.1 The contractor shall prepare and submit the bills for payment with details of measurements 

for the quantum of work done. The measurements will be recorded by the Technical 

Supervisor/Engineer in charge of the work in the measurement book  issued by authority for this 

purpose     and submitted to the Director Technical in charge of the work. No work will be paid 

for unless thoroughly good and fully in accordance with the specifications. Should through 

inadvertence bad works be passed and paid for, it will nevertheless be perfectly competent, for the 

Director Technical  to  strike  the  same  out  of  the account  at  any  future  time  and recover 

the  value  at  any  date  previous  to  or  at   the  time  of granting   the final certificate.   The 

Agency,  however,  reserves  the  right  to    decide  and  allow/pass  the bill   submitted    by   the 

contractor  for  payment  based  on  the  overall priorities and the delay/non- payments of part bill 

by the Agency within 30  days  of  its  submission  by  the  contractor  shall  not entitle  him  for 

any compensation  against  the  delayed  payments  nor  shall  it  be  taken  as  a reason for not 

maintaining the progress of the work. 

 
8.16.2 Bills of value less than 10% of the total amount of the contract shall not be presented unless 

they are of categories . There shall be a minimum period of 30 days between two consecutive bills 

raised  by  the  contractor.  The  maximum number  of  on  account bills  including  the  90%  bill 

shall be10 nos. 
 

 

8.16.3 Deleted 
 

 

8.16.4  Bill may be submitted by the contractor as soon as the stage of the work as per   the   break 

up for    interim    payment    is    completed    and    Director Technical shall take the requisite 

measures for having the same evaluated and  the  admissible  claim  as  far  shall  be  allowed. 

 
8.16.5 From the "on account" payment full deduction shall be made for materials if   any,   issued 
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by the  Agency and  any  other  dues  from  the  contractor. The  contractor  shall  furnish  along 

with such  bill  detailed  measurements and specifications of all items involving the use of cement and 

M  S  rods  or  steel  to    enable the  departmental  officers  to    check    and  admit  the  issue  of  the 

departmental materials. 

 
8.16.6    "On  account  payments  made  to  the  contractor  shall  be  without  prejudice  to   the    final 

making  up    of    the  accounts    (Except    where    measurements    are  specifically  noted  in  the 

measurement books as final measurement and as such have been signed by the contractor) and shall 

neither be considered nor used  as  evidence  of  any  fact  stated  in  or  to  be  inferred  from  such 

accounts  nor  of any particular quantity of work having been executed  nor of the manner of its 

execution being satisfactory. 

 
8.16.7.From   the  "On  account"   payments,   deductions   shall,  be  made  by  the Agency  at  the 

rate    of   1    %   of   the    amount    of   bill,    excluding    cost   of departmental  material  if any 

supplied, towards contribution to the Kerala Construction Workers Welfare Fund Board. 
 

 

8.16.8 In case of any dispute arising out of the supply of ISI marked pipes before the supply and 

acceptance by KRWSA, the KRWSA shall  be  indemnified  by  the  contractor,  to  the effect that all 

liabilities shall  be  borne by  the selected contractor  and the KRWSA’s responsibility   shall    end 

with   the   payment   for the measured quantities in accordance with the agreement for the work 
 

8.16.9  Interest  for  delayed  payments:  The  tenderer/contractor  must  clearly understand  that  the 

settlement   of   claim  either  by  part   bill  will   be   made only  according  to   the  availability  of 

budget provision   and   allotment   of funds   made with the   Director Technical   in   charge of the 

work   under the respective head of account in which the work is sanctioned and arranged and also 

subject to the seniority of such bills. No claim for interest or for damages whatsoever shall be made 

for the belated settlement of claims of bills. No such claims shall be admitted by the Agency. 

 
8.16.10 Any unit is found defective during   inspection or filling water,  such units shall be rejected 

and payment shall not be released to the contractor. 
 

 

8.16.11.  Checklist  before  making  payment  which  would  ensure  quality  of  pipes  and  quality  of 

work and workmanship should be adopted and its tracking should be done 

 
8.17 FINAL BILL 

 

 

8.17.1 The final bill shall be submitted by the contractor within one month of the completion of 

the work as otherwise the Director Technical measurement shall be accepted as final and binding. 

 
8.17.2 Deleted 

 
8.17.3  If  any  amount  which  by  virtue  of  this  contract,  may  become  due  to  the contractor be 

not claimed for payment within three months from the date on which it falls due,  the same shall be 

placed in  deposit  account    and  if  the  amount  as  placed  remains  for  three  years  thereafter,  the 

contractor  or others to whom it may be legally due shall forfeit the same and it shall be finally 

credited to Agency. 
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8.17.4   De let e d 
 

 

8.17.5  The  release  of  amounts  shall  not  be  made  if  there  is  litigation  with  the 

contractor. 
 

 
8.18 Deleted 

 

 

8.19    (A)    PAYMENTS     WHEN     ALTERATIONS     ARE 

INVOLVED 
 

 

No authorized variation shall vitiate the contract.  The Agency shall    have    the    right    to    make 

any   alteration   in   the   original   project proposal/designs during the progress of the work and the 

Contractor shall be bound to carry them out. The a m o u n t  agreed to for the work shall be varied 

by adding to or deducting there from as the case may be, the      value      of      all      authorized 

alterations,    additions,    or    omissions,    the valuation being made on the same basis as for the extra 

items. 

 
8.19  (B) Variation  in  quantity:  When  there  is  variation  in  tender  quantity,  the rate quoted in 

form BOQ shall be for the specific quantity as per the NIT and scope   of   work.   However, this 

quantity may  increase   or   decrease  by  a maximum  extent  of  15%.   In case  of   the  quantity 

increase,  the contractor will  be  paid  at  the  rate  as  given  in  the  BOQ  schedule  . 

 
8 . 2 0 P R I C E V A R I A T I O N 

 

 

This contract does not have provision for price escalation under any circumstances except in case of 

variation  in  statutory  taxes  and  levies  as  noted  in  clause  7.9.3.  Even  if  extension  of  time  of 

completion has been granted under this contract, under any relevant provision, no escalation in price 

shall be admissible. 

 
8.21.    NO CLAIMS ON ACCOUNT OF FLUCTUATION OF RATES, IDLING OF LABOUR 

ETC. 
 

 

8.21.1 No claim shall be entertained on account of fluctuation of rates of labour and materials, railway 

freight, income tax etc. at any stage. 

 
8.21.2 No claim for idle labour, due to non-supply of materials by the Agency or for any other reason 

shall be entertained. 
 

 
 

8.22.  TESTING OF COMPLETED WORK 
 

All tests necessary to ensure that the structure, equipment, pipe lines and fittings which form part of 

the work, comply with the specifications, shall be  carried  out  at  the  site  at  the  contractor's  cost. 

If  the   completed  work  or   any  portion   thereof  is   found  to   be defective before the works 

executed by the contractor are taken    over    by    the    Agency,    the Director Technical  will   give 

the contractor a notice in writing setting forth the particulars of such defects,   and  the  contractor 
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shall  forthwith  make the defective  part,  good  or  replace  the same  for satisfying the requirements 

of the contract. Should he fail to do so within the time specified by the Director Technical,  the 

Director Technical  may  make  good  the  defective  part  or  replace  the  same  at the  cost  of    the 

Contractor  and  such  replacement  shall  be  carried  out  by  the Director Technical to  the  same 

specifications  as  in  the  contract.  In the event    of   contractor    refusing    to   comply with   the 

instructions     of    the Director Technical within the specified period, the contractor is liable to be 

penalized as per clause 8.10 above. 
 

 

8.23 GUARANTY PERIOD 
 

 

8.23.1   The  guarantee  period  shall be 12 months after  successful  completion of the work. 

8.23.2     If it becomes necessary for the contractor to replace or renew any defective portion of 

the work, the provision of this clause shall apply to the portion of the work so replaced or 

renewed, the guaranty period for such work will commence only from the date of completion of 

such  replacement  or renewal.  If  the  defects  are  not  remedied  within  the  notified  time,  the 

Director Technical may proceed to do the work at the contractor's risk and expense, but without 

prejudice to any other right, which the Director Technical may have against the contractor in 

respect of   such   defects.   Until   the   final certificate    of   having    completed    the warranty 

period successfully has been issued, the contractor shall have the right of entry at his own risk 

and expenses by himself or duly authorized representatives whose names shall have previously 

been communicated in writing to the Director Technical, at all reasonable working hours for the 

purpose  of  inspecting  the  work  and  taking  notes  there  from  and if   he desires,   at   his 

own   risk   and   expense,   making any tests,   subject to the approval of the Director Technical. 

 
8.23.3  Any  defects  noticed  during  the  warranty  period  shall  be  properly  rectified  to  the 

satisfaction of the Agency by the contractor at his own risk and cost. 

 
8.24        Deleted 

 
8.25 EXTENSION OF TIME OF CONTRACT 

 

 

Time is considered as the essence of this contract. Any delay due to exceptionally adverse 

climate conditions or other special circumstances of any kind other than default on the part of 

the  contractor shall  fairly  entitle  the  contractor  for  consideration  of  extension  of  time  of 

completion  for  the  work without any extra claim. However, such extension shall be at the sole 

discretion of the employer and without prejudice to the rights of the Agency to terminate the 

contract  treating time as the essence of the  contract.  The  Agency  is  not  bound  to  take  into 

account any extra ordinary circumstances  unless the contractor has submitted full and detailed 

particulars within 15 days of the incident, which affected the progress of the work. Further, any 

such extension granted shall not relieve the contractor from the interest on the advance, if any, 

drawn by him. 
 

8.26.    HANDING OVER OF WORK AND CLEARANCE OF SITE 
 

8.26.1  The  contractor  shall  hand  over  all  works  executed  under  the  contract  to  the  Beneficiary 

complete in all respects, and to the satisfaction of the Director Technical at the end of satisfactory 

completion. 
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8.26.2 The Director Technical shall determine the date on which the work shall be   regarded   as 

having    been    completed    as    contemplated    in    sub    clause above and shall, in support of his 

determination,  grant a certificate  to the contractor on an application  being so made to him, that 

the work was duly executed   and   completed   in   all   respects,   on   a   date   to   be   specified   in 

the certificate and such certificate shall for all purposes be deemed to be the conclusive  proof  of  the 

date on  which  the  work  was  so  completed.  The Director Technical shall  also  from  time  to 

time determine  the  date  on which  any  particular  stage  of  the  work  shall  have  been  completed 

and shall, on application, grant a similar certificate to the contractor who shall be bound to follow all 

such determination  in  all  subsequent  dealings  with  the  Agency  on  the  subject  matter  of  the 

contract in regard to the work. 

 
8.26.3 On completion of the contract, the contractor shall clear away and remove from the site all 

construction plant, surplus material, rubbish, debris and all temporary works of every kind and leave 

whole  of  this'  site  and  work  in  a  neat  and  clean  condition  to  the  satisfaction  of  the  Director 

Technical. No final payment in settlement of the account of the work shall be made to  the  contractor 

until,  in addition  to  any  other  condition  necessary  for such final payment, the site clearance shall 

have been effected by him, and in the event of the failure of the contractor to comply with the 

provision  of  this Sub Clause within 7 days after receipt by' him of a notice to that effect, such 

clearance may be made by the Director Technical at the expense of the contractor and in all such 

cases the Agency shall not, in any way be liable for any loss or damage to any property of the 

contractor  left at  the site caused   by such removal, there from and such   removal may   without 

prejudice   to   any   other   mode   of   removal be   effected   by   means   of   public sale   of   such 

materials  and   property  or  by  such   other   means  as may  be deemed fit and convenient to the 

Director Technical. 

 
8.26.4   The   contractor   shall   also   furnish   the   following   on   instructions   from   the Director 

Technical. 

 
(1)  Photographs of different stages of all components and special type of works  taken  during  the 

course  of  execution 

 
8.27   SETTLEMENT,   ARBITRATION   OF   DISPUTES   AND   NON-   APPLICABILITY   OF 

ARBITRATION 

 
8.27.1   Settlement   of   disputes   by   Arbitration   shall   not   be   applicable   to   this 

contract. 

 
8.27.2 In the case of any disputes arising between the parties to this contract on any of .the matters 

covered under this contract, the same shall be settled solely by a competent court having jurisdiction 

within the State of Kerala, and by no other Court. 
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KERALA WATER SUPPLY AND SANITATION AGENCY 

 
9. TENDER CONDITIONS: PART-III 

CONTRACT CONDITIONS 

 

9.1    LAW GOVERNING THE CONTRACT 
 

 

9.1.1 All contracts or terms thereof entered into between the Agency and the contractor under  these 

conditions   of   contract   shall   be   governed   and regulated in general by the relevant laws in 

force in the territory of India relating to contracts. 

 
9.1.2   The contractor shall strictly conform to the provisions, for the time being in force, of any laws 

relating  to  works  or  any  regulations  and  bye-laws  made  by  any  local  authority  or  any 

water   and lighting    companies    or    any undertakings within the limits of the jurisdiction of 

which it is proposed to execute     the     work     or     to     obtain     connection     with     their 

systems    or undertakings  for  the purpose  of  such  work,  and  where  the  contractor considers 

that  variations  in  the  drawings  or specifications  of  such  work are necessary to enable him to 

comply  with the provisions of the law or regulations  or  bye-laws,  as  aforesaid,  he  shall  give 

to    the    Agreement  Executing    Agency    and the   Director Technical a   notice   in   writing 

specifying the variations, and no action in this behalf shall be taken by the contractor   until   he 

receives  instruction  in  writing  from  the  Director Technical in respect thereof. The Contractor 

shall be bound to give to the authorities    concerned    such    notices    as may   be   provided   in 

the    law, regulations  or  bye-laws  as  aforesaid,  and  to  apply  all  fees  and taxes payable to 

such authorities in respect thereof. 
 
 

9.2    COMMENCEMENT OF WORK 
 

 

9.2.1       The contractor shall commence the work within 20 days after the receipt, by him, of an order 

in writing  to  this  effect  from  the  tendering  agency and  shall  proceed  with  the  same  with 

due expedition and without delay, except   as   may   be   expressly   sanctioned   or   ordered   by 

the tendering authority or be wholly beyond the contractors' control. If   the   contractor   fails   to 

start work  within  the  time  specified  by  KRWSA  after  signing  the  agreement   or fails   to 

maintain   the specified rate of progress, the security deposit shall be forfeited to KRWSA  and 

the  matter  will  be  disposed  of  suitably  by  the Agency.  If such measure results in any loss to 

Agency, such loss shall be recovered from the contractor as arrears or revenue but should it be a 

savings   to   the   Agency,   the   original   contractor   shall   have   no   claim whatsoever to the 

difference. Recoveries on this or any other amount will be  made  from  the  sum that   is   already 

due   or   may   become   due   to   the contractor   on   this   or   any   other   existing contracts  or 

under  the  Revenue Recovery Act, or otherwise as the Agency may decide. 

 
9.2.2   It shall be the joint responsibility of KRWSA and the contractor to get appropriate sanction 

from the related authority. 
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9.3 OCCUPATION OF LAND 
 

No land belonging to or in possession of the Agency shall be occupied by the contractor without the 

permission of the Agency. The contractor shall not use or permit to use such land occupied by him for the 

purpose other than the execution of the works. 

 
9.4 WATER, POWER AND APPROACH ROAD 

 

The  contractor  shall,  at  his  own  cost,  make  arrangements  for  obtaining supply of water and power 

necessary for the work. 
 

 

9.4.1 The Agency may supply to the contractor part/or whole of the quantity of   water   required   for 

the  execution  of  the  work,  from  the  existing  water supply system, if any, near the site of the work if 

feasible on such, terms and conditions   and   on   such   charges   as   shall   be   determined   by   the 

Agency observing   the   relevant   rules   prevailing   in   KRWSA   for   such   connection   and payable 

by the   contractor,   provided   that   the   contractor   shall   at   his   own expense, arrange to effect the 

connection and lay additional pipelines to the site. 

 
9.4.2 Notwithstanding  the provision  contained  in Clause  9.4.1,    the Agency shall not  guarantee the 

supply of water and no claim for compensation for any failure or short supply of water by the Agency 

shall be entertained. 
 

 

9.4.3  The  Agency shall  render   necessary   assistance  to   the  contractor   for obtaining  the  power 

connection,  but  the  expenses  for  such  connections and Electrical Energy charges shall be borne by 

the contractor. 

 
9.4.4 For testing of pipelines and water retaining structures during the progress of work, the contractor 

must arrange his own supply of water. 

 
9.4.5 The  Agency  does  not  undertake  to  construct  or  make  available  any approach road or other 

means of approach to the proposed work site and the tenderer shall get acquainted with the available 

means of approaches to the proposed site and quote for the various items. The Agency shall not be 

liable for any claim raised later, on the plea of non-availability or non-access to the site.. 

 
9.5    TEMPORARY SHEDS AT WORKSITE 

 

 

9.5.1 D e l e t e d 
 

 

9.5.2  D e l e t e d 

 
9.5.3  D e l e t e d 

 

 

9.6    SETTING OUT 
 

9.6.1 The contractor shall be responsible for the true and proper setting out of the works and for the 

correctness  of the  position,  levels,  dimensions  and  alignments  of all parts of the work  and  for  the 

provision of all necessary instruments, appliances and labour in connection therewith. If at any time 

during   the   progress   of   the   work,   any   error   shall   appear   or   arise   in   the position,   levels, 

dimensions  or  alignments  of  any  part  of  the  work,  the contractor  on being  required to do  so by 
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the Director Technical shall at his   own   expense   rectify   such   error   to   the   satisfaction   of   the 

Director Technical. The checking   up of any   setting   out or   any   line or   level by   the Director 

Technical or  his  assistant  shall  not  in  any  way  relieve  the contractor   of   his   responsibility   for 

the   correctness   thereof   and   the contractor  shall  carefully  protect  and  preserve  all  bench  marks, 

site  and rails, pegs etc. used in setting out the work. 

 
9.6.2   The   contractor   shall   keep   at   his   own   cost   all   portions   of   work   free   from water or 

dampness due to spring, seepage or inclement weather and in a neat and sanitary condition. 

 
9.7. EXECUTION OF WORK 

 
9.7.1      The  decision  of  the  Director Technical shall  be  final,  conclusive  and  binding  on      all 

questions relating     to     the     meaning     of     drawings     and     specifications  and  to  the  quality, 

workmanship and materials used on the work. 

 
9.7.2  The  whole  of  the  work  shall  be  executed  in  perfect  conformity  with  the specifications and 

drawings of the work approved by the Agency. If the contractor performs work in a manner contrary, to 

the specifications and drawings or any of them, he shall bear all costs arising or ensuing there from 

and shall also be liable to the Agency for any loss. 

 
9.7.3 The whole of the work specified and provided for in the contract or that may  be  necessary  to  be 

done  in  order  to  form  and  complete  any  part thereof  shall  be  executed  in  the  best  and  most 

substantial   workman   like manner with materials of  the best and approved quality of their respective 

kinds,    according    to    the    particulars    contained    in    or    implied    by    the specifications and as 

referred to  in any  additional particular  instructions and drawings as may be found requisite to be given 

during the execution of the work and to the entire satisfaction of the Director Technical. 

 

9.8. WORK DURING NIGHT AND SUNDAYS AND HOLIDAYS 
 

9.8.1 The   contractor   shall   not   carry   out   any   work   between   the   hours   of   sunset and sunrise 

without the previous permission of the Director Technical or his assistant in writing. 
 

9.8.2 No  work  shall  be  done  on  Sundays   and  holidays   without   the  written permission of the 

Director Technical or his assistant. 
 

 

9.8.3 However,  when  work  is  unavoidable  or  necessary  for  the  safety  of  life, property or works, 

the     contractor     shall     take     necessary    action     forthwith  and  report  to  the  Director Technical 

immediately. 

 

9.9    FACILITIES OF INSPECTION 
 

 

9.9.1 The contractor shall afford the Officers of KRWSA   every facility for entering in and upon any 

portion of the work at all hours for inspection or for any other purpose and shall provide all  labour, 

materials,  planks,  ladders,  pumps,  appliances  and  things  of  every  kind  required  for  the purposes 

aforesaid and the Director Technical or his assistant shall at all the  times  have  access,   free  of cost, 

to   every  part   of   the   work   and   to   all places at which materials for the work are stored or being 

prepared. 
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9.9.2 The  contractor  shall  give  at  least  seven  days’ notice  in  writing  to  the Director Technical 

and his Assistant whenever any work or materials are intended to be covered up in the earth in bodies or 

walls or otherwise to be   placed   beyond   the  reach   of   measurements   so   that   the   work   may   be 

inspected  or the correct  dimensions  thereof  may be taken  before  the work is so covered  or placed 

beyond the reach of measurement and where the contractor defaults to give such notice the same shall at 

the opinion of the Director Technical or  his  assistant  be  uncovered  and  measured  at  the expenses of 

the  contractor  or  in  the  alternative,  no  payments  shall  be made for such work or materials. 

 
9.9.3 Should the Director Technical or any other Engineer / Technical Supervisor authorized in writing 

by him to supervise  the  work,  at  times,  consider  it  necessary  for  the  purpose  of  enabling  him  to 

make  any inspection or tests or analysis or to verify or ascertain the quality or strength of any part of 

the work or of any  materials  the contractor  shall  if  and  when  so  required  to  do  by  the Director 

Technical or the   person authorized as   aforesaid, open up the work or the materials for inspection or 

testing or analysis, or pull down, or   pull out the work   into any   number   of parts and make such 

openings into, under or through any part of  the work, as may be directed and provide all things which in 

the opinion of the  Director Technical or  the  person  authorized  as  aforesaid,  may  find  necessary  to 

enable  the inspection or tests  or  analysis  of  the work  or  any part  thereof  or  of  the materials or 

workmanship to be made and the contractor shall close up, cover, re-build, and make good the whole at 

his own cost, as and  when directed  by, and to the  satisfaction  of  the  Director Technical,  provided 

always that the work, in the opinion of the Director Technical is found to be satisfactory and in accordance 

with the contract, the expenses incurred by   the   contractor   for   such   examination,   inspection   or 

test  shall, upon  a certificate  in  this  behalf  by the  Director Technical,  be  borne  by the Agency. 

 
9.10  SUSPENSION OF WORK 

 

9.10.1  The  contractor  shall  not  suspend  any  work  without  the  prior  written permission  of  the 

Director Technical in  charge  of  the  work  under  any circumstances. Any such suspended work shall be 

treated as incomplete and abandoned by the contractor and the Agency shall have the right to get such 

works completed through any other manner at the risk and cost of the contractor. 

 
9.10.2 The contractor shall, on an order issued by the Director Technical that for any reason the work 

shall not be commenced or shall be suspended or stopped before completion, the contractor shall be paid 

for the work actually done and materials actually supplied up to the date of stoppage but the Agency 

shall be held in no way responsible for any further liability. 
 

9.11 ALTERATION IN THE WORK TO BE AUTHORISED 

 
9.11.1 No alteration in, or additions to, or omissions from or abandonment of any part of the work shall 

be deemed to be duly authorized except   under written instructions from the Director Technical and it 

shall be the duty of the contractor to obtain in time such written instructions in every case. 
 

 
 

9.11.2 If any work over and above that in the contract is required to be executed at    the    site    the 

contractor  shall  have  no  right  to  be  entrusted  with  the execution of the work and  the  same  may 

be  carried  out  through  another contractor  or  contractors  or  by  other  means  at  the  discretion  of 

the Agency. 
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9.11.3 The Director Technical shall have full powers to   send persons upon the premises to execute 

fittings, other works etc., not included in the contract for whose operations the contractor shall afford 

every reasonable facility during  ordinary  working  hours,   provided   that  such   operations   shall  be 

carried out in such a manner as not to impede the progress of the work, included in the contract, but the 

contractor shall not be responsible for any damage  which  may  happen  to  or  be  occasioned by any 

such  fittings  or other  works, provided  that  he  complies  with  the  Director Technical instructions in 

connection there with and provided that the damage is not caused by himself or his employees. The 

contractor shall, at all times, co- operate, assist, attend on, and afford facilities for such specialists, as 

may be   employed   by   the   Director Technical or   other   works,   in   connection with the work. The 

contractor shall also cause such special work or protect it as instructed to avoid injury during progress of 

the work. For failure, so to protect, the contractor must make good any damage caused. If any part of his 

work depends for proper execution upon or results from the work of the other contractor, the former 

shall inspect and promptly report to the Director Technical any defect in the work of the latter likely to 

render it unsuitable for proper execution and results. The failure of the contractor entrusted with the 

work so to inspect and report shall, for all purposes be deemed  to  constitute  an  affirmative  approval 

of  the  work  of  the  other contractors as being fit and proper for the receipt of his work, except as to 

defects  which  may develop  in  the  work  of  the  latter  contracts  after  the execution of his work. 
 

 

9.12 PRECAUTIONS DURING PROGRESS OF WORK 
 

 

9.12.1  The  contractor  shall  be  responsible  to  see  that  the  levels,  profiles,  bench marks,  masonry 

pillars  or  other  marks  set  up  by  the  Agency  for guidance  in  the  execution  of  the  work  are 

not  disturbed,  removed  or destroyed  and  if  any  such  marks  as  in  the  opinion  of  the  Director 

Technical or   his   assistant,   found   disturbed,   removed   or   destroyed,   they will be replaced by the 

Agency at the cost of the contractor. 

 
9.12.2  During  the  execution  of  the  work,  the  contractor  shall  at  his  own  cost provide  adequate 

materials   for   all   works   relating   to  shoring,   timbering, strutting, scaffolding etc. and execute the 

same  in  such  a  way as  to  ensure,  in  abundant  measure,  the  stability and  safety of  all  structures, 

excavations and works and further ensure that no physical injury or harm is likely to be caused to any 

person or no damage or loss is caused to any property. When two or more contractors are engaged on 

work in the same vicinity, they shall work together in a spirit of co-operation and accommodation. The 

contractor  shall  not  take  or  cause  to  be  taken  any steps  or  action  that  may    cause,    disruptions, 

discontent    or    disturbance    to    the    works,    labour  and  arrangement  of  other  contractors  in  the 

neighbouring or other project localities. In case of any difficulties amongst the contractors, the Director 

Technical shall conduct his work so far as it affects the others. 

 
9.12.3    Existing roads or water courses shall not be blocked, cut through, altered, save to the extent 

permitted by the Director Technical.  All compensation claimed by the authorities concerned    for    any 

unauthorized   closure, cutting through, alteration,  diversion  or  obstruction  to such  roads  or water 

courses by the contractor be deducted from any sums which is due to or  may  become  due to him  in 

terms  of  the  contract,  or  otherwise according to law. 

 
9.12.4 The contractor shall be responsible for taking all precautions to ensure the safety of the public, 

whether on the property belonging to the Agency or others and shall post such look-out men, as may 

in the opinion of the Director Technical, be required to comply with the regulations pertaining to the 

work. 
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9.12.5 The contractor shall be responsible for safety arrangement of all equipment used for construction 

and shall employ trained workmen conversant with the safety regulations. The contractor shall employ 

only tested equipment and tools for safety and shall periodically repair them to the satisfaction of the 

Director Technical. All test certificates shall be made available to the Director Technical at the site of 

the work. If at any time, in the opinion of the Director Technical or his assistant, this provision is not 

complied with the contractor shall forthwith replace equipment and tools. 

 
9.12.6  The  contractor  shall  display  notices  and  arrange  for  proper  fencing  at  such  places  where 

hazardous work is being carried out. The contractor shall provide  at his  own   expense   on   the  work 

to  the    satisfaction  of the Director Technical proper  and sufficient  firefighting equipment, first aid 

appliances etc. which shall at all times be available for use. 

 
.12.7   The   contractor   shall   at   all   times   comply  with   all   rules   and   regulations made   by  the 

Government,  local  bodies  and  such  directions  as  may  be issued by the Agency from time to time 

in regard to  safety, first aid and health measures. The contractor shall be legally and financially liable 

for any lapse in taking precaution during execution of works. 
 
 

9.13. PROCEDURE TO RECTIFY DEFECTIVE WORKS 
 

 

9.13.1   If   it   shall   appear   to   the   Director Technical or   his   assistant,   at   any   time during the 

progress of the work or at any time prior to the expiration of the guarantee period of the work, that any 

work has been executed  with unsound,  imperfect     or unskilled  workmanship  or with materials of 

inferior description, or  that  any  materials  or  articles  provided  by  the contractor  for  the  execution 

of   the   work are   unsound or of a quality inferior   to   that   contracted   for,   or   otherwise   not   in 

accordance   with   the contract,   the   contractor   shall,   on   demanding   in   writing   by   the  Director 

Technical or his assistant to specify the work, materials or articles, complained of   and   within   the 

period  of time  mentioned  in  the  demand, pull down, take up, or take out the work so complained of 

or objected to, remove  from  the  site  or  separate  from  other  materials  or  sort  out  the materials  or 

articles  or  part  thereof  shall  have  been  included  any  (on account ) payment to the contractor, the 

same shall be taken in to account and    deducted    from    any    subsequent    payment    due    to    the 

contractor.   The contractor shall also remove from the work and site any equipment fixed or otherwise 

objected to by the Director Technical or his assistant or any other persons authorized in writing by him. 
 

9.13.2 The contractor shall forthwith rectify or remove and reconstruct the works so specified either in 

whole or in part, as the case may require, or as the case  may  be,   and  provide  proper  and  suitable 

materials  or  articles  for material  or  articles  complained  of  or  objected  to.  If  the  contractor  fail 

to remedy  any  defect  within  the  period  specified  in  demand  mentioned  in sub clause above and in 

the manner required, or if he shall fail to remove from   the   site   any   materials or articles condemned 

as unsound or otherwise not in accordance with the   specifications   or   to   substitute suitable   articles 

for    the    materials    complained    of    or    objected    to,    the Director Technical or his assistant may 

cause such work to be carried out and   such   materials   or   other  articles   to  be  replaced   by  such 

means   as   he think   fit,   and   all   expenses   consequent   thereon,   or   incidental   thereto, auxiliary 

thereof,  shall  be  met  by  the  contractor  and  borne  by  him  and shall be recoverable from him by the 

Agency or may be deducted by the Director Technical from any moneys due or that may thereafter 

become due to the contractor. 
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9.13.3   Should   the   Director Technical consider   that   the   work,   although   not executed   in   strict 

accordance  with  the  specifications  may  be  allowed  to stand, payment for the same shall be made at 

such reduced rate as may be fixed  but  this  procedure  is  quite  optional  on his  part  and  shall  have 

the concurrence of the Director Technical. 

 
9.13.4   In case of quality of work done is found to be poor, contractor will be liable to compensate for 

cost of rectification/replacement, and shall be blacklisted from participating in future tenders. 
 

 
9.14  SUPPLY & TESTING OF MATERIALS 

 
9.14.1 The Contractor shall supply all the materials including pump sets, compressors, electrical panel 

boards, electrical and wiring materials, pipes and specials covered under the contract at his own cost. 

The pipes, specials, pumps etc. should be tested at the factory by one of the Third party inspection 

agencies  acceptable  to  KRWSA  and  witnessed  or  by the  technically  qualified  officers  of  KRWSA 

if  the contract value exceeds Rs. 100 lakhs and by departmental  officer deputed by KRWSA if the 

contract  value is less than Rs. 100 lakhs. Inspection certificates should be produced along with the 

materials.   This   third   party  inspection   is   mandatory   for   all   pipes,   specials   and   pumping   and 

electromechanical equipment supplied by the contractor. Also ISI/ISO marked materials should alone be 

accepted, wherever ISI/ISO specifications are available for such item. In respect of ISO marked pipes 

the contractor shall furnish third party inspection certificates from internationally recognized inspection 

agencies at no extra cost to the KRWSA. Any disputes between the contractor and the supply in fixing 

the inspection agencies shall be a matter for settlement among themselves and the KRWSA shall not be a 

party to such disputes. The amount quoted shall be inclusive of the cost of all materials and inspection as 

specified herein. 

 
9.14.2 Deleted 

 

 

9.14.3   The   contractor   shall   test   or   obtain   the   approved   analysis   of   or   weigh   all materials 

required by the specification to be tested or analyzed or weighed where  so  required  by  the  Director 

Technical shall,  if  any  when  so required to do, test the whole or each part of the work or the materials 

in such manner at such times and such place or places, whether before or by the specifications or as may 

be directed by any of the persons aforesaid. 

 
9.14.4 The contractor shall, if and when so required by the Director Technical to do,  prepare  and  /  or 

submit   samples   of   works   and   materials   for   the approval of the Director Technical such samples 

shall  be  retained  by the  Director Technical and  no  materials  which  are required  to  be  so  tested  or 

analyzed or weighed or of which samples have to be submitted, shall be used in the work, until tests, 

analysis, weights or samples as the case may be shall have been approved in writing by the Director 

Technical. 

 
9.14.5   All   materials   for   the   work   must   comply   with   the   requirements   or specifications laid 

down in the tender form and must satisfy the tests and / or analysis  laid  down  in  the  specifications  of 

the     Bureau     of     Indian Standards/International Standards Organization or such other recognized 

specifications  as  the  Director Technical may  direct  as  being  equivalent thereto, and in either case, 

with such additional tests and / or analysis as the Director Technical may order or in the absence of 

such standards or specifications, with such requirements, tests and analysis as in the opinion of the 
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Director Technical, are fair and suitable. 
 

9.15           TOOLS AND PLANT SUPPLIED BY AUTHORITY 

 
9.15.1  It  shall  be  the  duty  of  the  contractor  to  provide  adequate  tools  and equipment  needed  to 

do  the  work  efficiently  and  expeditiously.  In  case any  required  item  of  equipment  or  machinery 

is   available   with   the Agency   the   same   may   be   supplied   to   the   contractor   on   hire   at   the 

discretion    of    the    Director Technical at    the    rate    fixed    by    the    Director Technical and on 

conditions current in the Agency. The contractor shall bear  the  running  expenses  excluding  the  pay of 

the  Agency staff attached but including cost of restoring the same in good condition at the time of return, 

due allowance being made for fair wear and tear. 
 

 
9.15.2 In the event of any departmental material including plant and equipment being made available, 

the contractor shall arrange for transportation and safe up-keep of the same. 

 
9.15.3   No   extension   of   time   will   be   granted   for   delay i n    the   procurement   of construction 

equipment and / or spare parts by the contractor. 

 
9.15.4 The contractor shall take responsible care of all tools and plant belonging to the Agency and 

issue to the contractor for the purpose of the work and shall be liable for any damage or loss caused to 

the same by him, his agents  or his workmen  or     others whilst  the same were in his charge.  The 

contractor shall sign valid receipts for the tools and plant issued to him by the Director Technical from 

time to time and on completion of the work, shall  be  bound  to  carry  out  repairs  and  shall  be  liable 

for  any damage done thereto. 
 

9.16 SUBLETTING OF CONTRACT 
 

The contractor shall not at any time assign, sublet his contract or any part thereof  to  any  person  or 

allow  such  person  to  become  in  any  way interested    therein    in    any    manner    what   so    ever 

without    the    prior permission  in  writing  of  the  Director Technical in  charge  of  the  work. Any 

contravention of this condition shall entitle the Agency to rescind the contract and shall also tender the 

contractor liable for payment to the Agency in respect of any loss or damage arising out of or ensuing 

from  such  recession  of  the  contract.  Provided  further  that  where  the subletting of the  work by the 

contractor, in any case, is permitted' by the Agency, the   contractor   shall   not,   at   any   time,   be 

absolved  of  any  obligation  or responsibility under the contract or any part thereof and shall continue 

to be   responsible   for   all   acts   or   omission   and   commissions   of   the   sub contract, his agents, 

servants or workmen as fully and effectually as if the same  were  acts  of  omissions  and  commissions 

of  the  contractor,  his agents, servants or workmen, as the case may be. 
 

9.17 CONTRACTOR’S AGENT: 

 
9.17.1  The  contractor  shall,  when  he  is  not  personally  present  at the  site  of  the work  invariably 

place  and  keep  at  such  site  a  properly  qualified  agent, duly authorized and empowered to act on his 

behalf and to receive on his behalf   the   orders   and   instructions   required   or   permitted   under   the 

contract  to  be  given  to  the  contractor  by  the  Director Technical or  his subordinates to supervise 

the work. All such orders and instructions given to, and all acts done by agents shall be binding on the 

contractor as if such orders and instructions were given to him or, such acts had been done by him. 
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the address of the Agent. 
 

 

9.17.3 Prior to the appointment of such agent, the contractor shall submit to the Director Technical the 

name    and    other    relevant    details    of    the    person intended to be appointed as his agent and no 

appointment shall be made until the Di rec t or Technical has approved     the sa me a n d notified hi s 

approval in writing to the contractor and whenever the contractor desires to change his agent the same 

procedure as for the appointment of a new or fresh agent shall be followed. 

 
9.17.4  From  the  moment  the  agent  so  approved  and  appointed  takes  charge  of the  work,  he 

shall  be  held  to  be  fully  authorized  and  empowered  to present  and  act  for  and  on  behalf  of  the 

contractor   for   all   or   any   of   the purpose of the contract, and notwithstanding the absence of any 

formal authority or definite' instructions from the Contractor to the said agent or any defects therein, or 

the imposition of any restrictions or limitations on the power or     authority   of   such    agent   by   the 

contractor, nothing whatsoever  shall  in  any  way  affect,  qualify  or  limit the full authority or power 

of such agent, or absolve the contractor of his liabilities or obligations under the contract. 
 

 

9.17.5 The contractor shall forthwith remove from the site and works and not to re-employ  without  the 

written  permission  of  the  Director Technical, obtained in his behalf,  any  agent whose removal the 

Director Technical have    asked    for    in    writing,    or    any    assistant    whom    he    may   consider 

incompetent   or   is   sufficiently   qualified   or   to   have   been   guilty   of misconduct or negligence 

and whose removal the Director Technical may have asked for in writing. 

 
9.18 SUPERVISORY STAFF OF THE CONTRACTOR 

 
9.18.1   The contractor shall not employ any person who was in the service of the Agency   or   the 

Government  without  definite  written  sanction  of  the Agency.  The  staff  employed  at  the  site  by the 

contractor   shall   be   the same as he has agreed for   in the relevant format included in this tender 

document. Any change from the same shall have proper written acceptance of the Director Technical. 

 
9.18.2 The contractor shall at all times place and keep  on the work an adequate number of efficient and 

competent staff to give necessary directions to his workmen  in  the  execution  of  the  work  and  to 

see  that  the  workmen execute  the  work  in  a sound  and  proper  manner  and  shall  employ  only 

such supervisors,  workmen  and labourers in or about the execution of the work, as are careful and 

skilled in their various trades and callings. 

 
9.18.3   The   contractor   shall   forthwith   remove   from   the   work   any   supervisor, workmen   or 

labourer   objected   to   by   the   Director Technical,   and   if   and whenever   so   required   by   the 

Director Technical the  contractor   shall submit  the  correct  return  showing  the  name  of  all  staff 

and  workmen employed by him or about the work. 

 
9.18.4   If,   in   the   opinion   of   the   Director Technical,   the   contractor   is   not employing    on 

the    work   such    number    of    staff    and    workmen    as    is reasonably  necessary  for  the,  proper 

completion   of   the   work   within   the time prescribed he shall forthwith communicate his opinion in 

writing to the contractor, and the contractor shall within seven days of the receipt of the said 

communication, employ such additional staff and labour as may be required by the Director Technical 

and any failure on the part of the contractor to comply with such instructions shall entitle the Agency to 

rescind the contract. 

Tenderer                                                                                                                                 Tendering Officer 
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9.18.5  The  contractor  shall  engage  not  less  than  one  Engineering Graduate  and one  Engineering 

Diploma  holder  at  the  work  site  at  his  cost  and  any failure in this regard will be treated as breach 

of contract and shall entitle the Authority to penalize the contractor/rescind the contract. 

 
9.19     DAMAGES PAYABLE BY THE CONTRACTOR 

 

 

9.19.1 DAMAGE TO PROPERTY AND PERSON 
 

 

1.      The   contractor   shall,   at   his   own   expenses   and   to   the   satisfaction   of   the Director 

Technical , reinstate   and   make   good   or   be   liable   for   any compensation for any injury, loss or 

damage occasioned to any property or   right   whatsoever,  including  the  property  and  right  of  the 

Agency, servants  or  employees  of  the  Agency,  being  injury,  loss  or  damage arising out of or in 

any way connected with, the execution or purported execution   of   the   contract,   and   further   the 

contractor  shall  indemnify  the Agency,  private  person,  in  respect  of  any  such  injury  including 

,any injury resulting in death or disability to person or property, including all claims  which  may  arise 

under   the   Workmen's   Compensation   Act,   or under any other law for the time being in force or 

otherwise. 

 
2.     The  contractor  shall  (except  if  and  so  far  as  the  specifications  otherwise provide) indemnify 

and keep indemnified the Director Technical for  all losses  and  claims  for  injuries  or  damages  to 

any  person  or  property whatsoever  including  surface  or  other  damage  to  land  being  or  crops 

being on the side suffered by tenants and occupiers which may arise out or in consequence of the 

construction and maintenance of the works and against  all  claim,  demands,  proceedings,  damages, 

costs  charges  and expense whatsoever in  respect  thereof  or  in  relation  thereto, provided always 

that  nothing  therein  contained  shall be deemed  to  render the contractor liable for or in respect of or 

to indemnify the Agency against any compensation or damages  for or with respect to 

a.  The  permanent  use  or  occupation  of  the  land  by  the  work  or  any  part thereof (save in 

respect of damage to crop as aforesaid). 

b.   The  right  of  the  Agency  to  construct  the  work  or  any  part  thereof  on, over, under in 

or throughout the land. 

c.      Interference  whether  temporary  or  permanent  with  any  right  of  light, airway   or   water 

or     other     easement     or     quasi-easement     which     is     the unavoidable result of the 

construction of the work in accordance with the contract. 

d.   Injuries  or  damages  to  person  or  property  resulting  from  any  act  or neglect   done   or 

committed    during    the    currency    of    contract    by    the Agency /Departmental officers, 

servants or other contractors (not being employed   by   the   contractor)   or   in   respect   of 

any   claim   demand, proceedings, damage, cost, charges and expenses in respect thereof or in 

relation thereto. 

 
4.   If compensation has to be paid to court attachment or judgment etc. due to damage  of  person  or 

property,  such  amount  will  be  recovered  from  the contractor / tenderer. 

 
4. The contractor shall insure all the employees employed in the work site as per rules against any 

accidents  and  further  claim.   KRWSA  will  not  be  responsible  for  any  such accidents/claims of 

employees of the contractor. 
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9.19.2 METHOD OF RECOVERY 

 
1.Damages  payable  by the  contractor  under  the  terms  of  the  contract  may be  deducted    by    the 

Director Technical from  part  of  his  security  deposit  or from  any  other  sums  due,  or  which  may 

become  due  to  him  from  the Agency or through revenue recovery proceedings. 

 
2.In  every  case  in  which  under  any  clause  or  clauses  of  this  contract,  the contractor shall have 

rendered  himself  liable  to  damages  amounting  to  the  whole  of  his  security  deposit,  the  Director 

Technical shall have powers to rescind   the   contract   altogether   and to   have the   work   completed 

without further notice, at   the   contractor's   risk   or   expense   as   the   Agreement Agency/ Director 

Technical may deem best suited to the interest of the Agency and the contractor shall have no claim to 

compensation for any loss   that   may   accrue   from   any   material   he   may   have   collected   or 

engagements he may have entered into, on account of the work   and the Director Technical shall have 

powers to deduct whatever amount may be expended on the completion of the work, from any sums that 

may be due or become due from the Agency the contractor on account of this or any  other  work  or 

recover  such   sums   from  him  and  his  assets,  movable and immovable under the provision of the 

Revenue Recovery Act for the time being in force, as if they were arrears of land Revenue or otherwise 

as the  Agency may  choose.  And  in  case  the  contract   shall   be  rescinded under  the  provision 

aforesaid,   the  contractor   shall  not  be  entitled  to recover   or  be  paid  any  sum  of  any  work 

actually   performed    under    this contract    unless    and    until    the    Director Technical shall    have 

certified  the performance  of  such  work  and  the  value  thereof  and  he  shall  only  be entitled to be 

paid the value so certified. 

 
3.  In the event of the Director Technical putting in force the powers vested on    him    under    the 

preceding  clause,  he  may,  if  he  so  requires  it,  take possession of all tools, plant, materials and 

stores or any portion thereof, on the place where the works were to be performed or on other land of the 

Agency adjoining thereto, paying or allowing for the same in account, at the contract rates, or if not 

specially provided for therein at current mark rates,   otherwise   the   contractor   may   be   required   to 

remove  such  tools, plant  and  materials  or  stores  from  the  premises,  and  in  the  event  of  his 

failing to do so,    the    Director Technical may    remove    them    at    the contractors expense or sell 

them by auction on account of the contractor. The   Director Technical may  devote  all,   or   such 

portion  as  may be requisite, any guarantee or reserve fund or any moneys due to or become due  to  the 

contractor  for  this  or  any  other  work  to  make  good,  bad  or indifferent work, on the part of the 

contractor in such manner as he may think desirable. 
 

4.        If it shall appear to the Director Technical or his subordinate in charge of the   work,   that   any 

work  has  been  executed  with  unsound  imperfect  or unskilled  workmanship,  or  with  materials  of 

an   inferior   description,   the contractor shall on demand in writing forthwith rectify, relay, remove or 

reconstruct the same in whole or  in part, as the case may  require, at his own cost, and in the event of 

his refusing to do so within a period to be specified by the Director Technical or his subordinate or if he 

shall fail to remove, from the site of the work within a specified period any material or article which is 

considered by the same officers as unsound or of bad quality  or  not  agreeable  to  the  terms  of  the 

contract  and  to  provide immediately suitable materials or articles in lieu of these condemned, then the 

contractor shall be liable to pay damages at the rate of one percent on the amount of the estimate for 

every day not exceeding ten days that he fails to comply with the written demand of the Director 

Technical or his subordinates. And in the event of non-compliance of the written demand even after the 
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lapse of ten days the contract is liable to be terminated at the risk and cost of the contractor without 

further notice. 

5.     All  compensations  or  other  sums  of  money  payable  by  the contractor  to the Agency under 

the  terms  of  this  contract  with  the  Agency or  under  any  other  contract  with  the  Agency,  shall 

without  prejudice  to  any  other  mode  of  recovery,  be  recoverable  from  the  contractor  by  way  of 

deduction or payment, out of the sale proceed of a     sufficient part of the security deposit held in 

Government Securities or  in National Savings Certificate or  out of the interest accrued thereon or  out 

of the said security   deposit held in cash or out of any sums which may be due or may subsequently 

become due, to the contractor from the Agency, on any account what so ever and in the event of the 

value of his security deposit being reduced by reason of any such deductions the shortage shall be made 

up by effecting extra recovery from subsequent bills or sales. 

 
9.20 RELICS AND EXCAVATED MATERIALS 

 

 

9.20.1   All   gold,   silver   and   other   materials   of   any  description   and   all   precious stones, coins, 

treasures, relics, antiquities and other  similar  things which shall be found in or upon the site shall be 

the property of the Government and the contractor shall duly preserve the same to the satisfaction of the 

Agency and shall, from time to time, deliver the same to such person or persons as the Agency may 

appoint to receive the same. 

 
9.20.2 The contractor shall not sell, or otherwise dispose of or remove, any sand, stone, clay, ballast, 

earth, rock or other substances or materials which may be obtained from any excavation made in or upon 

the site, or any building or produce standing upon the site at the time of obtaining the delivery or 

possession    thereof    and    all    such    substances, materials, buildings    and produce shall be and shall 

continue to be the  property  of  the  Agency provided  that  the  contractor  may,  with  the  permission of 

the     Director Technical use  the  same  for  the  work  at  such  cost  as  may  be  determined  by  the 

Director Technical. 

 
9.21 REPORTING OF ACCIDENT 

The contractor shall be   responsible   for   the   safety  of   all   employees   or workmen   employed   or 

engaged  by  him  on  and  in  connection  with  the work and shall forthwith report to the Director 

Technical or his assistant all cases of serious accidents/injuries to any of them, however caused and 

whatever  occurring  on  the  work  and  shall make  adequate  arrangements for rendering all possible 

aids to the victims of the accidents. 

 
9.22 WORKMEN’S COMPENSATION ACT 

 

In  every  case  in  which,  by  virtue  of  the  provisions  of  Sub  Section  (1)  of Section 12 of the 

Workmen's Compensation Act 1923, if the Agency    is obliged to pay any compensation      to      a 

workman  employed by the contractor  in the execution  of the  work, Agency shall  recover  from the 

contractor the amount of the compensation so paid and, without prejudice to the rights of the employer 

under  Sub  Section(2)  of Section12  of the said Act, the Agency shall  be at liberty to recover  such 

amount or any part thereof  by  deducting  it  from  the  security  deposit  or  from  any  sum  due from 

the  Agency to  the  contractor,  whether  under  these  conditions  or otherwise.  The Agency shall not 

be bound to contest any claim made against him under Sub Section (1) of Section 12 of the said Act 

except on the written request of the contractor and upon his giving to the Agency full security for all 

the costs for which the Agency may become liable in consequence of contesting such claim. 
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9.23 WAGES TO LABOUR 
 

 

9.23.1  The  contractor  shall  comply  with  the provisions  of the Minimum  Wages Act  and  the  rules 

made  there  under  in  respect  of  all  employees  or workmen  employed  or   engaged  by   him  on 

road  construction  or    in building operations or in stone breaking or stone crushing for the purpose of 

carrying out the contract. 

 
9.23.2 If, in compliance with the terms of the contract, the contractor supplies any labour to be used 

wholly or partly under  the direct  orders and control  of the Agency whether  in connection  with the 

work being executed by the contractor or otherwise for purpose s of   Agency such   labour   for   the 

purpose of this clause, be deemed to be persons employed by the contract. 

 
9.23.3 If any money shall, as a result of any claims or applications made under the said Act, be directed 

to be paid by the Agency, such moneys shall be deemed to be moneys payable to the Agency by the 

contractor, and on failure of   contractor to repay the Agency any moneys as aforesaid within 7 days 

after the same   shall   have   been   demanded,   the   Agency shall be entitled to recover the same from 

any money due to the contractor under the contract or any other contract with the Agency. 

 
9.23.4 The Authority shall also be entitled to deduct from any money due to the contractor   (whether 

under the   contract or any other contract with the Agency) money paid or payable by the   Agency by 

way   of   any compensation   under   the   said   Act   or   on   account   of   costs   or   expenses   in 

connection  with  any  claims  thereto  and  the  decision  of  the  Director Technical on any question 

arising out of the application of this clause shall be final and binding upon the contractor. 

 
9.23.5  In  respect of all  labour directly  or  indirectly  employed, in  works  for  the performance of the 

contract as part of this agreement, the contractor shall comply  with or caused  to  be  complied  with  all 

rules   framed   by   the Agency   from   time   to   time   for   the   protection   of   health   and   sanitary 

arrangements  for  the  workers  employed  by the  KRWSA and its contractor. 

 
9.24 LABOUR RETURNS 

 

Monthly labour returns shall be submitted by the contractor to Director Technical in the proper forms 

so as to reach him not later than the first of every month. In addition to the above, the contractor shall 

also maintain daily and weekly returns of labour employed by him and these shall be made available for 

verification by the officers of KRWSA as and when called for. 

 
9.25 CONTRACT DOCUMENTS AND MATTERS TO BE TREATED AS CONFIDENTIAL 

 
All  documents    correspondences,    decisions    and    orders    concerning    the  contract  shall  be 

considered as confidential and / or restricted in nature by the  contractors  and  he  shall  not  divulge  or 

allow  access to  them  by any unauthorized person. 
 

9.26 MATERIALS TO BE SUPPLIED BY THE AGENCY 
 

It shall be the responsibility of the contractor to arrange for materials and the Agency shall not issue 

any material to the contractor. 
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9.27  CONTRACTOR’S RESPONSIBILITY FOR STORES 
 

The   materials   such   as   Cement,   MS   Rods,   tor   steel   and   other   materials including   pipes and 

specials required for  the work shall be procured by the  contractor  and  the  lump  sum  amount  quoted 

should  be  inclusive  of the cost of cement, steel and all other materials. The cement supplied for use 

shall be as per ISS 269/1976 and steel as per ISS 1786/1985 with latest amendments, if any.   The 

materials should bear the relevant ISI/ISO certification marks. Before using any material for the work, 

the contractor, at   his   own   cost,   shall   submit   to   the   Director Technical for   his   approval such 

samples of material as are proposed to be used. The materials shall strictly conform to the specifications 

approved by the Agency.  Notwithstanding  anything  contained  in  this  clause,  the  contractor  shall 

be held  fully  responsible  for  the  quality  and  soundness  of  all  the  materials and machinery that are 

supplied  by  him  for  the  execution  of  the  work  and  completion  of  the  project  and  the  Director 

Technical’s approval shall not in any way absolve him of his responsibility in this matter. The standard 

tests   as   per   ISS   to   ensure   the   quality   of   cement,   steel   and   other construction materials 

shall be got done by the contractor at their cost as per the direction of the officers of KRWSA  to 

ascertain  the  quality.     The  Agency  reserves  the  right  to  super  check  the  results.  If  the materials 

supplied are found to be not passing the tests, the same shall be rejected  by  the  Director Technical and 

the  contractor  shall  be  bound  to dismantle  and  remove  such  constructions  already made  using 

such  substandard  quality  materials  if  found  during  the  erection  of  the  work  and the contractor 

shall  be  fully  responsible  and  liable  for  such  losses  to  the KRWSA. 

 
9.28 MATERIALS AND PLANT AT WORKSITE 

 

 

All materials and plants brought by the contractor in or upon the site or on the land occupied   by the 

contractor in connection with the work and intended to be used for the execution thereof shall not be 

removed from the site of work without the permission of the Director Technical. 

 
9.29  GENERAL 

 

All  other conditions  shall  be as in force  in the KRWSA,  If it is    found    relevant    to explain any 

clause of this N.I.T.  Otherwise the conditions are strictly independent. 
 
 
 
 

 
REGIONAL PROJECT DIRECTOR 
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10. GENERAL TECHNICAL SPECIFICATIONS 

 
10.1        GENERAL 

 
10.1.1   Generally,   the   specifications   of   all   materials   and   work   pertaining t o    this contract shall be 

governed  by  the  relevant  Indian  Standards  and  by  MDSS.  In the absence of Indian Standards,     the 

British Standard Specifications shall be followed.    The specifications furnished hereunder are only to 

enlighten  the tenderer  on  the  requirements  of  KRWSA  and  are  not  intended  to  be  against any other 

specifications stipulated by BIS or other standards and common practices widely adopted in the country at 

present.  In case of  a  doubt  regarding  the  specifications,  the  Technical Supervisor in charge will clear 

the doubts and give final decision based on the written request    of    the    contractor.    The decisions 

intimated in writing shall be binding on the contract work. 

 
10.1.2 The successful completion  of this          contract   calls   for   site   surveys,   investigation,   planning, 

hydraulic and          structural design of the components, assessment of capacity/standard of mechanical, 

electromechanical   and   electrical   items   to   be   procured,   preparation   of procurement   schedule, 

preparation    of    implementation    schedule    etc.    The tenderer shall see that he always sticks on to 

conservative designs based on  time  tested  and  well  accepted  practices  as  per  the  guidelines  and 

norms prescribed by BIS, CPHEEO or such other institutions. 

 
10.1.3. REPORTS, DESIGNS AND DRAWINGS 

 

Deleted 
 

 

10.1.4 ECO-FRIENDLY SYSTEM OFFER 
 

 

The system offered and as completed  shall  be environment friendly  and shall  not  affect  /  alter  the 

environment  beyond  any  permissible  limits stipulated by concerned institutions. 

 
10.1.5 MAN MADE STRUCTURES, OTHER UTILITIES - AFFECTING THE WORK 

 

 

1 When   the   works   under   this   contract   are   executed   situations   may   arise when   the   works   are 

affected  by  other  man-made  structures  either  in service or abandoned. It is also likely that other 

utility services installed by various Government bodies are affected by the works under this contract. It 

shall be the duty of the contractor to ensure whether adequate sanction has   been   obtained   from the 

agency  concerned  for  the  work  with  the help of KRWSA before the works of such affected portions 

are undertaken. Any damage caused to any of the manmade structure or any of the utility services will 

have to be made good by the contractor at his cost.   The   contractor has    to    restore    the    original 

position   if   he   has   to demolish   any   structure   like   culverts, compound  walls  etc  during  the 

course of work at his own cost. 

 
10.2 EARTHWORK EXCAVATION 

 
1 Earthwork  excavation  means  earthwork  in  all  classes  of  soils  /  rocks whenever removal shall be 

not by blasting. Earthwork excavation shall be done  with  adequate  care  so  that  underground service 

lines   or   adjacent structures are not damaged and appropriate protective measures such as shoring   / 



P a g e  | 49  

 

 

 
 
 
 

strutting  /  sheet  piling  etc.  are adopted  for  such  items  as required and approved by the Technical 

Supervisor in charge of the work. The width of trench should be as per the requirement and as per standard 

data book and a minimum cover above crown of pipe should be maintained as per clause 

10.13.  If the  width  of trench  exceeds  the  minimum  requirement  as noted  above,  due  to faulty 

workmanship/ protection/ shoring etc.   the additional     payment     for    the    extra    damaged     road 

width     payable     to PWD/NH local bodies etc. shall be recovered from the contractor’s bill. Excavation 

by  blasting  shall  be  got  done  only  through  persons  holding valid  license  for  use of   explosive 

material   and   for   blasting   purpose. Further   all   rules   prescribed   by   the Inspectorate of Explosives 

shall o f  be strictly adhered to whenever blasting is resorted to. Blasted material like the excavated rock 

shall be the property of KRWSA. Disposal of the materials up  to  a distance  of  10  km  from  the  site 

as   well   as   cartage   of   excavated  material  during excavation and back filling up to a maximum 

distance of 5.0  km  will  have  to  be  done  whenever  essential by the  contractor  at  no extra cost. 
 

10.3 FILLING / BACK FILLING 

 
Filling / back filling shall be done only with approved materials. It shall be compacted to get the following 

results.  The  density  of  the  filled materials at different depths shall not be less than 95% of the natural 

field density in case of back fill and shall not be less than 95% of maximum dry density obtained in 

proctor compaction test or such other approved tests whenever filling is done to get the desired formation 

ground level. It shall be ensured that the density thus obtained under compaction is uniform at all depths 

of the fill. The contractor is bound to bear the cost of any test conducted     to     ascertain     the     above 

condition    in    case    of    doubt.    The filling/backfilling  done  along  PWD  roads  or  such  properties 

owned  by other  department/institutions,  the  same  shall  be  further  governed  by specifications of such 

owner. 
 

10.4 SHORING 
 

 

Shoring  shall  be  essential  in  excavation  in  all  classes  of  soils  whenever depth of excavation exceeds 

1.50m and labourers have to work in trenches or close to edges of trenches as per the direction of Technical 

Supervisor in Charge. In ordinary   soils   and   loose   soils,   shoring   shall   be   done   for   trenches   of 

shallower depths also considering the chances of collapse  of sides. Shoring shall be done as 

approved/directed by the Technical Supervisor in charge of work. 
 

 

10.5 FENCING 

 
Fencing shall be done in the approved manner along the side of pipeline trenches on roads or other places 

for preventing accidents on both sides, if required in the opinion of the Technical Supervisor in charge. 

 
10.6 FORMATION OF ROADS 

 

 

Formation of roads shall be done as per IRC rules and regulations for the use   of   desired   class   of 

vehicles mentioned in the scope of the work. Whenever  road  formation  comes  in  the  scope  of  the 

work,  it  shall  be understood  that  all  cross  drainage  work,  side  drain  works,  radius  of curvature and 

super-elevation etc. are included in the scope. 
 
 
 
 

10.7 RUBBLE MASONRY 
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Rubble  masonry  works  using  approved  quality  blasted  rubble  either  as random  rubble  masonry  or 

coursed  rubble  masonry  shall  be  permitted. Minimum  width  of  the  random  rubble  masonry  shall 

not  be  less  than 450mm  in  any  case.  Only cement mortar 1:6 or richer shall be used for such works. 

Mixing  by  weight  at  the  above  ratio  for  mortar  shall  be permitted  only  when  the  fine  aggregate 

is  in  dry  condition.  Exposed surfaces  or  rubble  masonry  shall  be  pointed  using  1:3  cement  mortar 

to have  a  pleasing  appearance  provided  it  is  left  un-plastered  with  cement mortar. 

 
10.8 BRICK WORK 

 

Brick  masonry  using  wire  cut  bricks  /  first  class  country  burned  bricks having a minimum crushing 

strength of 35 Kg / cm
2      

satisfying other tests specified by BIS and least dimensions not less than 70mm 

alone shall be permitted.  Brick masonry works  shall be of minimum  200 mm width, constructed   in 

English  bond  with  cement  mortar  1:  6  or  richer  and plastered with cement mortar 1: 4 or richer in all 

cases. However, in each case   of   parapets   or   other   dwarf   walls   of   height   less   than   700   mm, 

thickness  of  masonry  can  be  reduced  from  200mm  provided  pilasters  of minimum 200 x 200 mm 

are constructed monolithic with such walls at a center to center spacing of maximum 3000mm. 
 

10.9 PLAIN AND REINFORCED CONCRETE 
 

10.9.1 DESIGN ASSUMPTIONS 

 
IS 3370 Code of Practice for concrete structure for storage of liquids 

Part I: (latest edition) General requirements 

Part II: (latest edition) Reinforced concrete structures. 

Part IV: (latest edition) Design tables 

IS 2502 (latest edition) Code of practice for bending and fixing of bars for concrete reinforcement. 
 

All   RCC/Steel   structures   shall   be   based   on   the   relevant   IS   Codes.   Strict adherence   must   be 

established   to   accepted   codes   of   Practice   relating   to design. Minimum cover to reinforcement for 

RCC work shall be provided as per IS 456-2000(or latest edition).  The effect of seismic forces shall be 

taken into account in the design as per the relevant code of practice. 

 
10.9.2 CEMENT 

The contractor will have to procure the cement for the work. The cement used  in  the  work  of  plant  or 

water  front  structures  should  be  sulphate resistant  -  Portland  cement  of  reputed  companies  having 

ISI  mark.  The KRWSA  will  have  the  option  of  rejecting  the  cement  procured  by  the contractor 

and ask for replacements, in case of any doubt on quality and age  of  cement supplied  at  site.  Random/ 

grab sampling and test of the cement will be got done by KRWSA. 
 

 

10.9.3 REINFORCING STEEL 
 

Only Corrosion Resistant Steel (CRS) is to be used for the steel structures. The contractor has to procure 

all the steel required for the work. The steel so procured should be from reputed companies like SAIL, 

TISCO etc. and the    KRWSA  will    have    the    option    to    select    the    brand    and    to    ask    for 

replacement,  if  the  material  is  found  not  having  adequate  quality.  The MS/TOR rods supplied for 

the work shall be cleaned and scrapped to be free of scales rust etc., before placing in forms for R.C.C 

work. 

 
10.9T.4enAdGerGerREGATES Tendering Officer 
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The  coarse  and  fine  aggregates  shall  comply  with  IS  388-1980  or  latest edition and may  be used 

after   sufficient tests have been carried out and approved   by   the   Director technical.   All aggregates 

shall be stored on hard impervious surface to ensure exclusion of all foreign materials. 

 
10.9.5 WATER 

 
The water for mix shall be clean and free from harmful matter as per IS standards and taken from a source 
approved by the Executive Engineer. 

 

10.9.6 ADMIXTURES 
 

Only where a beneficial effect is produced shall any admixture to be used and  that  too  after  tests  have 
been  carried  out  to  convince  the  Director technical that  no  harmful  effect  will  be  produced  by 
the  use  of  such admixture  and  after  approved  by  the  Director technical.  Time  tested admixtures shall 
be permitted to be used for concrete based on testimonial of  performance   to   improve   the   quality of 
concrete  with  respect  to  its strength,  water  tightness  or  for  other  specified  purposes  as  required for 
the work. 

 

 

10.9.7 MIXING 
 

 

The grade of concrete shall be as per IS 456 or its latest revision. All water   retaining   or   water   front 

structures   and   machine   foundations   shall be   made using RCC   mixes as per relevant codes.   The 

mixing time shall be between 2 to 4 minutes. The contractor should produce mix design for all grades  of 

concrete    to    be    used    for    the    work    and    get    approval    from    the Director technical before 

commencement of concreting. 

 
10.9.8 CONCRETING 

 

 

The concrete mix shall be in specified proportions satisfying the maximum aggregate   size/water   cement 

ratio    and    required    cube    strength    and workability.  Such concrete must be adequately vibrated to 

form solid mass without voids. External vibration by the use of pneumatic hammers shall be deemed 

adequate except for thin sections. 

 
10.9.9 TRANSPORTATION AND PLACING 

 

 

Transportation and deposition of concrete mix shall be done rapidly and accurately with minimum re- 

handling. The mix must not be dropped from such a height as may cause segregation and air entrapment. 

When the mix is placed in position, no further water shall be added to provide easier workability.   No 

concrete mix shall be used for the work if it has been left  for  a  period  exceeding  its  initial  setting  time 

before  deposited and  vibrated  into  its  final  position  in  the  member. Sufficient number of cubes must 

be made for testing as per the relevant BIS code specifications. It shall be tested as per the specification 

and a complete register of entries shall be maintained by the contractor. It shall be brought to the notice of 

the Technical Supervisor in charge as and when directed by the departmental officer. The cost of all such 

testing shall be borne by the contractor. 
 
 

10.9.10 CONSTRUCTION JOINTS 

Construction  joints  shall  be  avoided  wherever  possible,  and  if  found necessary,  should  be  of  such 

form  to  encounter  direct  compression.  A stepped joint being preferred in such a case. 
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10.9.11 CURING 
 

Curing shall be done as per relevant provisions in the IS code to allow the concrete attain strength through 

normal hydration and to avoid excessive shrinkage or harmful effect to the member. The method adopted 

shall be effective and any special method used must be approved by the Director technical. 

 
10.9.12 REMOVAL OF FORM WORK 

Removal of form work shall be done as per the provisions in the BIS and as per direction of the Director 

technical and in such a manner that no damage is caused to the deflection to minimum    deflection, when 

unsupported and as per the direction of the Director technical. 

 
10.10 DOORS, WINDOWS AND VENTILATORS 

 

10.10.1  Wooden  doors  and  windows  and  ventilators  shall  be  made  with  teak wood only and the size of 

doors, frames, shutters etc shall be not less than the sizes  specified in MDSS, PWD  standard data book 

etc. All parts of the door shutter or frame shall contain only hard wood seasoned. Wooden doors   and 

shutters  shall  be  provided  for  interior  doors  of  office  rooms/ private rooms etc. 

 
10.10.2   Steel doors, windows and ventilators   shall   strictly   conform   to   the specifications of BIS. Steel 

doors,  windows  and  ventilators  shall  be permitted  only  for  locations  where  aggressive  conditions 

damaging  the doors  do  not  exist  and  when  appearance  of  the  same  do  not  adversely affect the 

pleasing appearance of the main view and aesthetic condition of the   structure.   Steel   windows    and 

ventilators  shall  have  crossbars  for preventing  through  passage  of  solid  materials of least  dimension 

of 120mm in open position provided in aesthetically pleasing manner. 
 

10.10.3   For   areas   directly   facing   the   main   views   of   the   structure,   aluminium doors, windows and 

ventilators shall be provided for improving the front view   of   the   structure   so   far   as   there   are   no 

aggressive  surroundings damaging  the  life  or  the  pleasing  appearance. All aluminium sections shall 

be anodized as per ISS. 
 

 
10.10.4 PVC doors of specifications conforming to those of BIS or of better quality may be used for    water 

closets, bathrooms or other locations where splashing of water may affect the life of other type of doors. 

 
10.11 PLASTERING OF EXPOSED SURFACES 

All exposed concrete surfaces shall be plastered with cement mortar 1:4 or richer mixes. Exposed surface 

means exposed to air or water or any other gaseous or liquid medium.   Surfaces  of  concrete  structures 

other  than water  retaining  structures  can  be  permitted  to  be  left  unplastered  under the following 

conditions: 

(i)  The surface left unplastered is perfectly even without markings of formwork or undulations or 

unevenness greater than 0.5 mm. 

(ii)The   surface   texture   is   perfectly   uniform and   the   appearance is pleasing. 

 
10.12 TESTING OF WATER RETAINING STRUCTURES. 

 

All Ferro cement tanks shall  be  filled  with  water and  tested  for water   tightness   before   finishing. 

 
10.13 PIPES AND PIPE LAYING deleted 

 

 

10.14 NON DESTRUCTIVE TEST FOR STRENGTH: 
 

Any constructed  structure or erected equipment shall be subject to a non-destructive  test to ensure or 
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certify about its capacity to yield the desired service if required by the Technical Supervisor in charge. 

Such tests shall be  the  ones  specified  by the  ISS  /  BSS  /  CPHEEO  Manuals  or  a  more  severe  test. 

An  equipment  / component shall be deemed to have satisfactorily passed such a test only if the Technical 

Supervisor  in Charge of the works is satisfied on the performance under test conditions. 

10.14 Deleted 
 

10.15 Deleted 
 

10.16 The construction should be in accordance with the attached drawing and in conformity with   IS 13356 

(1992) roof top rainwater harvesting guide lines & IS 15797(2008) Precast Ferro cement water tanks up 

to 10000 litres capacity and its amendments. 
 

10.17 TRAINING TO AGENCY STAFF 
 

The  Technical Supervisor  in  charge  will  furnish  a  list  containing  the  names  and designations  of 

the   various staff   to   whom   the   training  in   the   operation, maintenance and attending to emergent 

situations are to be given.  When  the    contractor    is    satisfied    that    sufficient    training    both    in 

theoretical   and practical aspects have been imparted to the staff thus deputed, shall issue a  certificate  in 

that  respect  which  shall be   forwarded   to   the   Technical Supervisor  in Charge.    The training shall 

preferably be in the place of the project work. However, if requested, the contractor shall be permitted to 

give part of the training to the Agency staff at his place of choice after due consideration of all aspects. 

10.18   If any of the conditions above are in  contradiction  to  any of  the clauses in  the  scope of  Work, 

the  clause/conditions    of   the  Scope   of   Work   shall   prevail . 
 

10.19 Contractors/Firms shall not appoint/employ directly/indirectly the retired employees of KRWSA within 

3 years of their retirement/Voluntary retirement. 
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11.       SPECIAL CONDITIONS 
 

 
 

11.1    Deleted 

11.2     Deleted. 

11.3    Deleted. 

11.4 In the tender document the rates quoted by the contractor should be exclusive of GST; but inclusive 

of all taxes, duties, welfare fund, contributions etc. The contractor should indicate separately 

applicable GST in percentage in tender document (BoQ). 
 

 
 
 
 

Regional Project Director 
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completion 
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KRWSA 
 

FORMAT Q1 
 

PARTICULARS OF MAJOR WORKS COMMENCED AND COMPLETED BY THE BIDDERS AND HIS PARTNERS / ASSOCIATES 

DURING THE PAST THREE YEARS INCLUDING WORKS IN KRWSA 

USE SEPARATE PHOTOCOPIED SHEET FOR EACH PARTNER 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TENDERER                                                                                                                                                                                      REGIONAL PROJECT DIRECTOR 
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