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OFFICE OF THE REGIONAL PROJECT DIRECTOR 
 

KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

RPMU MALAPPURAM 

KERALA STATE 

TELEPHONE: 0483 2738566 

Email ID : rpmumalappuram1@gmail.com 

E-TENDER NOTICE 

The Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, RPMU 

Malappuram invites sealed competitive electronic tenders in One/Two level system for the work 

detailed below from the contractors having valid and eligible contract licence A and B class 

registration from KPWD/KWA/CPWD/LSGD/Govt of India and Govt institutions. Registered 

NGOs having the following qualifications are also permitted to attend the e-tender process. 

1. Experience in the construction of 100 nos. of well upgradation units during the last ten 

Financial Years. (Experience Certificate, issued by agreement authority should be uploaded 

while submitting the tender.) 

2. The NGO should have a valid registration certificate. 

3. The NGO should have a minimum annual turnover of Rs. 25 lakhs per year in the last three 

financial years (Turnover Certificate, signed by the concerned auditor shall be 

uploaded while submitting the tender). 

4. The NGO should produce the audited accounts for the last three financial Years.  

This  tender  is  an  e-Tender  and  is  being  published  online  for  the  Project 

“Conversion of 177 no.s domestic wells into protected and sustainable drinking water source at 

Kattippara, Purameri, Maniyur Grama Panchayaths in Kozhikkode Districts, Pothukallu and 

Chaliyar Grama Panchayaths in Malappuram district and Kavassery, Ayalur and Pallassana Grama 

Panchayaths in Palakkad District” under State Plan Scheme 2022-23. 

The tender is invited in One/Two cover system from the registered and eligible firms through 

e- procurement portal of Government of Kerala (https://www .etenders.kerala.gov.in). Prospective 

bidders  willing  to  participate  in  this  tender  shall  necessarily  register  themselves  with  above 

mentioned e-procurement portal.  

The tender timeline is available in the critical date section of this tender published in 

www.etenders.kerala.gov.in.The brief details of tender are as follows. 

Tender No   01/WEL/KRWSA/MPM/KMP/2022 

 
 

Name of Project 
Conversion of domestic wells into sustainable sources, under State Plan 

Scheme 2022-23 

 

Name of work 

Conversion of 177 no.s domestic wells into protected and sustainable 

drinking water source at Kattippara, Purameri, Maniyur Grama 

Panchayaths in Kozhikkode Districts, Pothukallu and Chaliyar Grama 

Panchayaths in Malappuram district and Kavassery, Ayalur and 

Pallassana Grama Panchayaths in Palakkad District 

 

  

 Nature of works 

Construction of platform around sources, parapet etc and ground water 

recharge pit,  Supply and fixing  gutter pipe and  75mm uPVC pipes for 

collecting water from the roof top, down pipe for flushing out  first flow 

water, scour pipe, over flow pipe etc. 

mailto:rpmumalappuram1@gmail.com
http://www.etenders.kerala.gov.in/
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 Location  

Kattippara, Purameri, Maniyur Grama Panchayaths in Kozhikkode 

Districts, Pothukallu and Chaliyar Grama Panchayaths in Malappuram 

district and Kavassery, Ayalur and Pallassana Grama Panchayaths in 

Palakkad District 

 Probable Amount of 

Contract: 
Rs. 1,00,14,564/- (Exclusive of GST) 

 Source of Fund for 

this work: 
State Plan Funds 

 Budget provision for 

the year 
2022-23 

Sale of Tender 

Documents 

Documents are available in the site 

www.etenders.kerala.gov.in for free download 

Tender forms received 

by 

The Regional Project Director, Kerala Rural Water Supply and 

Sanitation Agency, RPMU, Malappuram 

Tender fee Rs. 5,000/- + GST 

EMD Rs. 50,000/- 

Mode   of  payment   

(Tender  fee  & EMD) 
Online payment 

Pre- bid meeting  

Corrigendum 
Corrigendum if any will be published in website 

www.etenders.kerala.gov.in 

Last   date   and   time 

of submission of 

tenders electronically 

to the tendering 

Authority 

03/12/2022 at 03.00 PM 

Date and time of 

opening of tenders 
05/12/2022 at  11.00 AM 

Validity of Bid (Firm 

period) 

120  days    from    the    last    date    of    submission    of 

Bid (electronically) 

Place of execution of 

agreement 

Office of the Regional Project Director, Kerala Rural Water Supply and 

Sanitation Agency, RPMU Malappuram 

Period of completion 

of work 
3 Months from the date of Agreement. 

Interested bidders can get further details regarding the work from the office of the Regional 

Project Director, Kerala Rural Water Supply and Sanitation Agency, MMC.X/108-112, 2
nd

 Floor, 

UMK Tower, Jubilee road, Uphill, Malappuram – 676505  (Phone : 0483 – 2738566,  Email ID : 

rpmumalappuram1@gmail.com). 

All other relevant rules followed by KRWSA shall be applicable. 

   Sd/- 

The Regional Project Director 

RPMU Malappuram, KRWSA 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
mailto:rpmumalappuram1@gmail.com
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                               KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

2. DETAILED TENDER NOTICE 

1. Sealed competitive electronic tenders are invited for and on behalf of The Regional Project 

Director, Kerala Rural Water Supply and Sanitation Agency, RPMU Malappuram by the 

undersigned from contractors having valid and eligible contract licence A and B class 

registration from KPWD/KWA/CPWD/LSGD/Govt of India/Govt institutions. Registered 

NGOs having following qualifications are also permitted to attend the e-tender process. 

a. Experience in the construction of 100 nos. of well up gradation units during the last 

ten Financial Years. (Experience Certificate, issued by agreement authority should 

be uploaded while submitting the tender) 

b. The NGO should have a minimum annual turnover of Rs. 25 lakhs per year in the 

last three financial years (Turnover Certificate, signed by the concerned auditor 

should be uploaded while submitting the tender). 

c. The NGO should produce the audited accounts for the last three financial Years. 

d. The NGO should have a valid Registration Certificate. 

Name of project: Conversion of domestic wells into sustainable sources, under State Plan Scheme 

2022-23. 

Name of Work: Conversion of 177 no.s domestic wells into protected and sustainable drinking water 

source at Kattippara, Purameri, Maniyur Grama Panchayaths in Kozhikkode Districts, Pothukallu and 

Chaliyar Grama Panchayaths in Malappuram district and Kavassery, Ayalur and Pallassana Grama 

Panchayaths in Palakkad District 

The bidder shall fill up technical bid sheet and price bids in prefixed formats and upload in the 

website along with NIT Vol. I & II. 

2 Intending tenderers may enrol themselves for e-tendering in the website  

www.etenders.kerala.gov.in. One time registration is valid for all KRWSA tenders.  The 

contractors/NGOs who are registered for e-tendering and have valid password can only view / 

download the Tender Documents. The Tender Schedule shall be filled up in the prescribed 

format provided in tender document.  For uploading the tender documents, the tenderer has to 

remit the amount towards cost of tender documents as well as the prescribed EMD through 

online payment mechanism for e-procurement system of Govt. Of Kerala. Tenderers are 

advised to visit the “Downloads” section of e-Procurement website (www.etenders.kerala.gov.in) 

for detailed instructions on making online payment using internet banking facility of SBI or by 

using NEFT facility. Only those tender schedules which are downloaded from the website and 

uploaded after filling only will be considered. Bidders can make use of the links “help for 

Contractors”, „FAQ”, “Bidders Manual Kit” etc. In the above website for more details on 

registration and bid submission. For further assistance they can also contact over phone or by 

mail to the regional offices of Kerala State IT Mission in the addresses available in the website. 

The tenders shall be submitted electronically to the Office of the Regional Project Director, 

Kerala Rural Water Supply and Sanitation Agency, RPMU Malappuram in the method available at the 

web site www.etenders.kerala.gov.in. The tenderer has to remit the amount towards cost of tender 

documents and EMD through online payment in time.  The bid submission is allowed up to the last 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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date and time given in this tender notice. Submitting bid documents in no way for a right or / 

eligibility for pre-qualification of awarding the work. The pre-qualification criteria are described in 

the bid document. 

The price bid shall be submitted electronically only. 

The bidder shall fill up the prequalification sheet, technical bid sheet and price bids in prefixed 

formats along with NIT, Scope of work or any other document uploaded by the Regional Project 

Director, Kerala Rural Water Supply and Sanitation Agency, RPMU Malappuram and upload in the 

website. Additional documents if any are to be scanned and uploaded in the website. The price bid 

shall be submitted electronically only. The tenderer shall produce before the originals of the 

documents uploaded including those scanned and uploaded (except price bid) with the preliminary 

agreement executed in Kerala Stamp paper (Rs.200).  In the event of discrepancy between the 

scanned copy and the original submitted or if the tenderer fails to submit the documents within the 

prescribed time, the tender submitted by the tenderer will be summarily rejected and the EMD 

forfeited. 

Technical Bid shall be opened in the presence of the Bidder or their authorized representative 

who chooses to attend the specified tender opening. After the evaluation of Technical Bid, Office of 

the Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, RPMU Malappuram 

will intimate the bidders who have qualified in Technical bid, the date and time of opening of the 

Price bid which will be fixed subsequently. The participating bidders can view the bid opening online 

and view the rates of competitors after tender opening. Bidders are requested to furnish 

Telephone No/Fax No/Email ID for speedy transfer of information. 

Office of the Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, 

RPMU Malappuram will not be responsible for any cost or expenses incurred by bidders in 

connection with preparation or delivery of bid or loss of any document during transit. Date extension 

will not be allowed without specific reasons and which is beyond the control of KRWSA. In the event 

of any of the specified date being declared a holiday, the event will take place at the same time and 

place on the next working day. All other conditions of invitation of tenders will be asper prevalent 

rules in KRWSA. 

3. Deleted.  

4. The pre-bid meeting will be on .................... at ...........PM. The clarifications if any will be 

published in the web. These clarifications will form part of tender documents and copy of same shall 

be uploaded. 

5. Period of completion of the work tendered will be 3 (Three) months from date of agreement. 

6. The tenders shall be submitted electronically before 03.00 PM on 20/10/2022. The bidder shall fill 

up the prequalification sheet, technical bid sheet and price bids in prefixed formats along with NIT, 

Scope of work or any other document uploaded by the Office of the Regional Project Director, 

KRWSA, RPMU Malappuram and upload in the website. Additional documents if any are to be 

scanned and uploaded in the website.  The      price  bids   in   prescribed      should  be submitted 

electronically only.  

7. The tenders shall be opened at 11.00 AM on 22/10/2022.  The bidders are advised to be present for 

the opening of tender or they can view the opening through the web site. The electronically 

submitted price bid of those contractors whose technical bids are at par with the N.I.T only will be 
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opened by the Office of the Regional Project Director, KRWSA, RPMU Malappuram after giving 

due information about the time and date to all the selected bidders in advance and in the 

presence of the bidders present at the time of opening. The decision of the Regional Project 

Director, KRWSA, RPMU Malappuram, regarding the eligibility to be selected for  the opening of 

the financial bids will be final and it shall not be appealable. Tenders without requisite EMD and 

other particulars shall not be considered further but will be retained with KRWSA. 

8. The cost of tender form, for this tender is not refundable even though the tender is cancelled 

or rejected at any stage. 

9. Deleted  

10.  The contractors who are black listed by competent authority or lagged two or more works of 

KRWSA shall not be eligible to participate in this tender. 

 

 

 

 

    Sd/- 

The Regional Project Director 

RPMU Malappuram, KRWSA 



8 

Tenderer                                                                                                                                   Tendering Officer  

KERALA WATER SUPPLY AND SANITATION AGENCY 

3. LETTER SUBMITTING THE TENDER 

Ref. No. :                                                                                                   Place : 

Date  : 

From 

 

 

 

 

To 

 The Regional Project Director,  

 RPMU Malapuram 

 KRWSA,  

 Sir, 

Sub: Conversion of 177 no.s domestic wells into protected and sustainable drinking water source at 

Kattippara, Purameri, Maniyur Grama Panchayaths in Kozhikkode Districts, Pothukallu and 

Chaliyar Grama Panchayaths in Malappuram district and Kavassery, Ayalur and Pallassana Grama 

Panchayaths in Palakkad District 

 

Ref: Your e- tender Notification No.  01/WEL/KRWSA/MPM/KMP/2022 dated 25/11/2022 

1. I/We....  ...........................  …………………  ………  ………………………  as  the  duly  

authorized person (s) in my/our   official   capacity   as………………………………………….   

Of   the   aforesaid firm,   hereby   submit   this   tender   for   your   consideration.   I / we have 

read and understood all conditions of this document in full spirit and meaning. I/We hereby 

agree to accept all the conditions put forth in the tender document without any deviations or 

with the exceptions, which may be expressly admitted and    accepted    by    the    tender    

accepting    authority    before    the    award    of    work. Preliminary agreement duly executed 

and signed in Rs. 200/- worth stamp paper is also enclosed. Copy of the specifications duly 

signed is also enclosed. 

2. EMD for Rs. 50,000/- has been remitted through Credit Card / Net Banking. 

3. I / We further agree to complete the whole work in all respects within 3 (Three) months 

from date of agreement. 

4. l/We  agree  to  keep  the  tender  open  for  acceptance  for  a  period  of  120 days from 

the last date prescribed for submission of tender. 

5. l / We agree that Agency shall without prejudice to any other right or remedy be at liberty to 

forfeit the said earnest money absolutely if 

(a) In   case   we   fail   to   keep   the   tender   open   as   aforesaid   or   make   any 
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modifications  in the terms and conditions of the tender. 

(b) After the Tender is accepted, l/We fail to execute the agreement as provided in the tender 

 conditions or to commence the execution of work as provided in the condition. 

6. The tender submitted is fully in accordance with NIT and I / we agree to all NIT conditions 

and any other conditions prevailing in KRWSA in  to to. 

7. I have not included any conditions in quoting for this tender.  

Yours faithfully 

   

(Office Seal) 

SIGNATURE WITH NAME AND DESIGNATION 
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KERALA WATER SUPPLY AND SANITATION AGENCY  

Check list of Bidder submittals 

Sl.  No. Documents / Particulars 
Put 

mark 
Page no. 

A For Contractors   

1 Letter submitting tender along with check list   

2 Particulars Showing Status of Tenderer   

3 Preliminary  agreement   

4 Partnership / Joint Venture details of bidders as per 7.4.1   

5 Form of Declaration of non relationship (Annexure I)   

6 Undertaking regarding delay in works/non blacklisted   

7 Signed copy of NIT Vol I & II along with attachments   

8 Contract License   

9 PAN Card   

10 GST registration    

11 Any Photo ID (Adhar Card/Voters ID/Driving Licence)   

12 
CPM Schedule/ Bar Chart/tabular format for brief description 

of the system offered and Method of execution 
 

 

B For NGOs   

1 Letter submitting tender along with check list   

2 Particulars Showing Status of Tenderer   

3 Preliminary  agreement   

4 Partnership / Joint Venture details of bidders as per 7.4.1   

5 Form of Declaration of non relationship (Annexure I)   

6 Undertaking regarding delay in works/non blacklisted   

7 Signed copy of NIT Vol I & II along with attachments   

8 
Experience certificate for the construction of 100 nos. of 

well upgradation units during the last ten Financial Years 
 

 

9 NGO Registration certificate   

10 Turn Over Certificate   

11 

Audited Annual account statements audited accounts for the 

last three financial Years (Balance sheet & Profit and loss 

statement) 

 

 

12 PAN Card   

13 GST registration   

14 
CPM Schedule/ Bar Chart/tabular format for brief description 

of the system offered and Method of execution 
 

 

 

         

Signature of the Contractor 
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KERALA WATER SUPPLY AND SANITATION AGENCY  

4. PARTICULARS SHOWING STATUS OF TENDERER 

4.1.1 Name of tenderer : 

4.1.2 Address  

 Permanent : 

 Present for communication : 

 E-mail ID / Fax / Telephone : 

4.1.3 Status of the tenderer/individual or Public Ltd. 

Co. or Private Ltd Co. or registered Partnership 

concern or proprietary concern 

: 

4.1.4 Name and address of Chairman of Board of 

Directors and Managing Director/Managing 

Partner (in case of partnership concern) or 

Proprietor (in case of proprietary concern) 

[Memorandum of Articles and Authorization/ 

Partnership deed]  

: 

4.1.5 Whether the tenderer is a registered Contractor 

of KWA/PWD/any State /Central Government 

Department. (CPWD, MES, Railway etc) or 

local bodies (ie Port Trust, District Board, 

Municipality or a statutory body) with Reg. 

No. and year,  issuing authority & validity 

period    

: 

4.1.6 Name and address of two responsible persons 

(preferably Senior Engineers/ Officers of a 

Government Department, Quasi Government 

organization or a local body), to whom 

reference can be made regarding experience 

and performance. 

: 

4.1.7 Whether Authorization to act on behalf of the 

firm presented or not 

: 

(OFFICE SEAL)          SIGNATURE WITH NAME & DESIGNATION
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KERALA WATER SUPPLY AND SANITATION AGENCY 

5. FORMS OF AGREEMENT 

(A) FORM OF PRELIMINARY AGREEMENT 

Preliminary Agreement entered on this  ………… day of …………………………Two Thousand 

and Twenty Two, between the Regional Project director, RPMU Malappuram for  and  on  behalf  

of  Kerala  Rural water Supply and Sanitation Agency of  the  one  part  and  Sri. 

....................................................................... ................................ .,.................................................. 

(full name and address of the tenderer). Here in after called the contractor of the other part for 

the execution of the agreement as well as for the execution of the work of Conversion of 177 

no.s domestic wells into protected and sustainable drinking water source at Kattippara, Purameri, 

Maniyur Grama Panchayaths in Kozhikkode Districts, Pothukallu and Chaliyar Grama 

Panchayaths in Malappuram district and Kavassery, Ayalur and Pallassana Grama Panchayaths in 

Palakkad District under State Plan Scheme 2022-23. 

Kerala Rural  water  Supply and Sanitation Agency  (KRWSA) invited tenders for the work 

as stated above by Notification No. 01/WEL/KRWSA/MPM/KMP/2022, Dated 25/11/2022 in 

www.etenders.kerala.gov.in and the notice inviting tenders stated as follows : 

Within fourteen days after the date when the acceptance of the tender has been intimated 

to him, the tenderer shall deposit a sum sufficient to make to the balance which together with the 

amount of earnest money deposited shall be created as security for the proper fulfilment of the 

same and shall execute an agreement for the work in the stipulated manner. If he fails to do this or 

in the case of the contract to maintain a specified rate of progress   (to be specified in each case 

in the tender schedule) the earnest money and security deposit shall be forfeited to KRWSA and 

fresh tenders shall be called for or the matter otherwise disposed off.    

If as a result of such measures due to the default of the tenderer to pay the required deposit 

to KRWSA results in any loss to KRWSA, the same will be recovered from him as arrears of 

revenue.  The original contractor shall have no claim whatever to the sum that may be due to 

the contractor on this or any other subsisting contracts or under the Revenue Recovery Act or 

otherwise the KRWSA may decide. 

NOW THESE PRESENT WITNESS AND it is mutually agreed as follows : 

The terms and conditions for the said contract having been stipulated in the said tender form to 

which the contractor has agreed, a copy of which forms part of this agreement, it is agreed 

that the terms and conditions stipulated therein shall bind the part to this agreement extend to 

which they are abrogated or altered by express terms and conditions herein agreed to and in which 

accept the express provisions herein all supersede those of the same tender form. 

1. The contractor hereby agrees and undertakes to perform fulfil all the operations and 

obligations with the execution of the said work project “Conversion of 177 no.s domestic 

wells into protected and sustainable drinking water source at Kattippara, Purameri, Maniyur 

Grama Panchayaths in Kozhikkode Districts, Pothukallu and Chaliyar Grama Panchayaths in 

Malappuram district and Kavassery, Ayalur and Pallassana Grama Panchayaths in Palakkad 

District”. 

2. If the tenderer does not come forward to execute the original agreement after the said work 
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is awarded and selection notice issued in his favour commits breach of any of the conditions 

of the contract as stipulated in the NIT as quoted above within the period stipulated 

therein may rearrange the work otherwise or loss so sustained by the KRWSA can be 

realized from the tenderer under Revenue Recovery Act as if arrears of land revenue as 

assessed, taking into consideration the prevailing PWD rate and after giving due notice to 

contractor. The acquisition taken by such authority officer or officers shall be final and 

conclusive and shall be binding on the contractor. 

3. The tenderer further agrees that any amount found due to KRWSA under or by virtue of 

this agreement shall be recoverable from the contractor from his EMD and his properties 

movable and immovable as arrears of Land Revenue under the provisions of the Revenue 

Recovery Act for the time being or in any other manner as the KRWSA may deem fit in this 

regard. 

4. The tenderer further assures it is clearly understood that the settlement of claims either by 

part bills or by final bills will be made only according to the availability budget provision 

and allotment of funds to  the work under respective heads of account in which the work is 

sanctioned and arranged and also subject to seniority of such bills.  No claim for interest or 

for damages whatsoever shall be made for the belated settlement of claims of bills. 

 

IN WITNESS WHERE OF the Regional Project Director, RPMU Malappuram (here the name of 

the officers of the KRWSA) for on behalf of the Kerala Rural Water Supply and Sanitation 

Agency (KRWSA) and ………………………………………………………………………… 

………………………...….the tenderer have set their hands on the day and year firm above.  

Written signed by Regional Project Director, RPMU Malappuram/officers of Kerala Rural Water 

Supply and Sanitation Agency. 

 

                                                                                   REGIONAL PROJECT DIRECTOR 

In the presence of witness   

1. 

2. 

Signed and delivered by 

.............. ................. ... ............., .................................... THE CONTRACTOR 

In the presence of witness   

1. 

2. 

Note: - The form should be presented in Rs. 200/ - valid stamp paper of Govt. of Kerala. 
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(B) FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF WORK  

AGREEMENT   No. :        Date : 

WORKS CONTRACT 

AGREEMENT  entered  into  ...................... day  of  the..................................   Two  Thousand 

and .................................................. between ………………………………… …………… 

……………………………………. of  the  one  part  and  the Regional Project Director, KRWSA, 

RPMU Malappuram, MMC.X/108-112, 2
nd

 Floor, UMK Tower, Jubilee road, Uphill, Malappuram 

– 676505 for and on behalf  of  Kerala Rural Water Supply and Sanitation Agency of the other 

part for the work of “Conversion of 177 no.s domestic wells into protected and sustainable 

drinking water source at Kattippara, Purameri, Maniyur Grama Panchayaths in Kozhikkode 

Districts, Pothukallu and Chaliyar Grama Panchayaths in Malappuram district and Kavassery, 

Ayalur and Pallassana Grama Panchayaths in Palakkad District” by the former for the use of the 

Kerala Rural Water Supply and Sanitation Agency as per accompanying, plan, specification and 

conditions of contract approved by the Director Technical, Kerala Rural Water Supply and 

Sanitation Agency. 

AND WHEREAS the contractor has also agreed to being bound by all the conditions and 

clauses of the CPWD DSR and all the Standard Specifications for items of works described by a 

standard Specification. 

AND WHEREAS the contractor has agreed to execute the work subject to the conditions, 

specifications and drawings in the tender document and schedules forming part of this contract 

(hereinafter referred to as the „said conditions‟) the work shown upon the drawings and described in 

the said Specifications and set forth the Accepted Schedule for a sum of Rs. ---------------------------/- 

(Rupees...................................................................................................Only) excluding GST or such 

other sums as may be arrived at under the Clause of the Standard Preliminary Specifications relating 

to „Payment on lump-sum basis or by final measurement at unit prices. 

Now it is hereby mutually agreed as follows: 

(1) In consideration of the payment of the said sum of Rs. ................................./- 

(....................................................................................Only) or such other sum as may be 

arrived at under the Clause of the Standard Preliminary specification relating to „payment on 

lump-sum basis or by final measurement at unit prices‟ the contractor will upon and subject to 

the said conditions execute and complete the works shown upon the said drawings and 

described in the said  specifications  and to the extent of the probable quantities shown in 

Accepted Schedule with such variations by way of alternations of, additions to, or deductions 

from the said works and method of payment therefore as are provided for in the said 

conditions.   

(2) The term The Manager Technical, RPMU, Malappuram, in the said conditions shall mean the 

Head of the Technical Section of the Agency who shall be competent to exercise all the powers 

and privileges reserved herein in favour of the Agency with the previous sanctions of or subject 

to the ratification by The Regional Project Director, RMU, Malappuram in cases where such 

sanction or ratifications may be necessary. 
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(3) The parties to this contract agreed to undertake the condition that arbitration shall not be a 

means of  settlement of disputes or claim or anything on account of this contract. 

(4) Time shall be considered as the essence of the agreement and the Contractor hereby agrees to 

commence the work as soon as this agreement is accepted by competent Agency as defined by 

the Kerala Public Works Department Code and the site (Grama panchayath) is handed over to 

him as provided for in the said conditions and agrees to complete the work within 3 Months 

from the date of Agreement and to show progress as required. 

(5) The defect liability period will be 12 months from the date of completion and commissioning 

of the total works covered under this contract. 

(6) All terms and conditions specified in the bid document shall be read and construed as forming 

part of this agreement and the parties hereto will respectively abide by and submit themselves 

to the conditions and stipulations and perform the agreements on their parts respectively. 

(7) Upon the terms and conditions of this agreement being fulfilled and performed to satisfaction 

of the Regional Project Director, RPMU, Malapuram, the security deposited by the Contractor 

as herein before recited or such portion thereof as he may be entitled to under the said 

conditions shall be returned to the Contractor. 

IN WITNESS WHEREOF the Contractor,  .......................................................................... 

(Name & Full Address of Contractor/Agency--------------) has here unto set his hand and The 

Regional Project Director, RMU, Malappuram, KRWSA  for and on behalf of the Agency has 

hereunto set his hand on the day and year first above written. 

 

Signed and delivered by the above mentioned contractor :  

 

In presence of witness : 

1. 

2. 

Signed and delivered by the Regional Project Director, RPMU Malappuram on behalf of the Kerala 

Rural Water Supply and Sanitation Agency :  

 

In the presence of witness : 

 

1. 

2.
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KERALA WATER SUPPLY AND SANITATION AGENCY  

6. DEFINITIONS AND INTERPRETATIONS 

1. Government means Government of Kerala. 

2. 'Authority/KRWSA‟ means the Kerala Rural water Supply and Sanitation Agency. 

3. „Project Management Unit (PMU)‟ means the office of Project Management Unit, 

Thiruvananthapuram, Kerala Rural water Supply and Sanitation Agency. „Regional Project 

Management Unit (RPMU)‟ means the office of Regional Project Management Unit, Malappuram 

Kerala Rural water Supply and Sanitation Agency. 

4. Executive Director (ED) means Executive Director (ED) at the office of Project Management 

Unit, Thiruvananthapuram, Kerala Rural water Supply and Sanitation Agency. 

5. 'Director Technical (DT)‟ means the  Director Technical at the office of Project Management 

Unit, Thiruvananthapuram, Kerala Rural water Supply and Sanitation Agency. 

6. 'Regional Project Director (RPD)‟ means the Regional Project Director at the office of Regional 

Project Management Unit, Malappuram, Kerala Rural water Supply and Sanitation Agency. 

7. 'Manager Technical (MT)‟ means the Manager Technical at the office of Regional Project 

Management Unit, Malappuram, Kerala Rural water Supply and Sanitation Agency. 

8. 'Senior Engineer (SE)‟ means the  the Senior Engineer at the office of Regional Project 

Management Unit, Malappuram, Kerala Rural water Supply and Sanitation Agency. 

9. 'Project Commissioner (PC) or Engineer in charge of work‟ means the Project Commissioner at 

the office of Regional Project Management Unit, Malappuram, Kerala Rural Water Supply and 

Sanitation Agency. 

10. 'Departmental Officers' mean officers of the Kerala Rural Water Supply and Sanitation Agency 

not below the rank of an Project Commissioner in charge of the work. 

11. 'Work' means the work / project to be done as per the description in the tender document. 

12. 'Tenderer' means person or persons, firm or partnership or company or consortium of companies 

submitting a tender for the work as defined under item 8 supra, either directly or through duly 

authorized representatives. 

13. 'Contractor‟ means person or persons, firm or partnership or company or consortium of 

companies who have entered into contract for the execution of the work. 

14. 'Drawing' means the drawing referred to in the tender   documents or such other drawings as may 

from time to time be furnished or approved in writing by the Regional Project Director. 

15. 'Site' means lands and other places, on, under, in or through which   the work  is  to  be executed  

or carried  out or any other  place  provided  by the  Authority  for the purpose  of fulfillment of 

the Contract. 

16. 'Departmental rate' means rate worked out by the Authority based on departmental data and 

Schedule of Rates plus conveyance plus 10% towards contractor's profit except on the cost of 

materials issued departmentally. 

17. 'Specification' means the instructions, provisions, conditions and detailed requirements contained 

in the tender documents. 

18. 'M.D.S.S' means Madras Detailed Standard Specifications (Latest Edition). 
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19. 'I.S.S' means   Indian   Standard   Specification, ISO means International standard Organization 

and BIS means Bureau of Indian Standards. 'B.S. S' means British Standard Specifications. 

20. 'Approved / Approval‟ means approval in writing. 

21. 'Day' means a day from midnight to midnight. „Week‟ means seven consecutive days. 'Month' 

means from the beginning of a given date of calendar month to the end of the proceeding date of 

the next month. 

22. 'Time  tested'  means  the  performance  of  an  item  is  in  such  a  manner  that  it  has 

successfully withstood the service conditions intended originally for a continuous period of not 

less than 7 years in the past without having shown any unpredicted and unpleasant effect and thus 

has proved the worthiness beyond doubt. 

23. „Lead Partner/partner in charge‟ means the partner who is authorized by an agreement executed 

by all partners to receive any instructions / communications/ payments from KRWSA and to 

attend any discussions or other activities in respect of this contract on behalf of all partners. 

24. 'Testing' when a structure / component / equipment is tested to ascertain its strength/durability 

/material comparison with respect to design / service loads or performance to the satisfaction of 

the Engineer in charge or as stipulated in the scope of work or as per ISS /BSS, or any such 

standards / specifications, it is defined as testing. 

25. 'Trial  Running'  means  putting  all  components  together  with  the  service  /  design conditions 

so as to ascertain the individual and combined performance of all works under the scope together, 

with respect to the design performance for a period specified in the scope of works. 

26. 'Commissioning' means having ensured satisfaction in performance  with respect to design / 

service conditions in testing and trial running putting the works under the scope of work into 

desired real service conditions from a particular moment of time continuously or otherwise as 

envisaged. 

27. 'Training'  means imparting  of training to Authority  staff with sufficient  practical  and 

theoretical knowledge for the operation and maintenance of the service system/ scheme and the 

knowledge for attending to emergency repairs or acting appropriately on emergency situations 

that may arise during the life time of the system, as included in the 'work'. 

28. 'Manual‟ means Manual on Water Supply and treatment third edition Revised and up dated May 

1999 (or the latest) of Central Public Health and Environmental Engineering Organization. 

29. 'MLD/mld' means Million liters per day. 'LPS/lps' means Litres per second 

30. „EPCM‟ means Engineering Procurement, Construction and Management. 

31. „Maintenance‟ means Maintenance for specified period during the guarantee period mentioned  

after full commissioning of project. 

32. „ETS‟ Electronic tendering system and „E-tender‟ means electronic tender. 

33. „Tender‟ refers to all documents submitted by the bidder through electronic media. 

34.  “Tender”  refers  to  all  documents  submitted  by  the  bidder  through  electronic  media. 
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KERALA RURAL WATER SUPPLY & SANITATION AGENCY 

7. TENDER CONDITIONS: PART-I 

PRE-QUALIFICATION OF TENDERERS 

7.1  The Regional Project Director, RPMU Malappuram, KRWSA for,  and  on  behalf  of  the  

KRWSA propose to arrange the work of “Conversion of 177 no.s domestic wells into protected and 

sustainable drinking water source at Kattippara, Purameri, Maniyur Grama Panchayaths in 

Kozhikkode Districts, Pothukallu and Chaliyar Grama Panchayaths in Malappuram district and 

Kavassery, Ayalur and Pallassana Grama Panchayaths in Palakkad District”. 

7.2 The successful   tenderer   shall   be   entrusted   with   the   work   for the completion of the 

project as described in the "Scope of Works" in Volume II. 

7.3 Deleted 

7.4 The   tenderers   who   have   submitted   the   bids,   shall   be   considered   as   pre- 

qualified for consideration of their bids further only if: the following conditions are satisfied. 

 Contractors having valid and eligible contract licence A and B Class registration from 

KPWD/KWA/CPWD/LSGD/Govt of India/Govt institutions. Registered NGOs having the 

following qualifications are also permitted to attend the e-tender process. 

a. Experience in the construction of 100 nos. of well upgradation units during the last ten 

Financial Years. (Experience Certificate, issued by agreement authority should be 

uploaded while submitting the tender.) 

b. The NGO should have a valid Registration Certificate. 

c. The NGO should have a minimum annual turnover of Rs. 25 lakhs per year in the last 

three financial years (Turnover certificate, signed by the concerned auditor shall be 

uploaded while submitting the tender). 

d. The NGO should produce the audited accounts for the last three Financial Years. 

7.4.1. In case the tender is submitted as a joint venture: 

(i) There shall not be more than four partners in a joint venture and one partner shall be 

designated as lead partner. 

(ii) The lead partner submitting  the tender on behalf of the joint venture shall (a) submit 

complete information pertaining to each such partner and (b) state in the covering letter 

attached to the tender the name of the  lead  partner  in  charge  duly  authorized for  

submitting  the  tender which   shall   be   evidenced   by  proper   power   of   attorney   

signed   by legally authorized signatories of all the  partners. 

(iii)Original or notary attested copy of the agreement confirming the intent of all parties to 

form a joint venture shall be attached with the tender. It shall also distinctly show: 

a) The financial participation of each member of the joint venture and the   

responsibility   of each member as regards the planning and execution of the work. 

b)  Name  of  the  lead  partner  in  charge  who  is  authorized  to  incur liabilities  and  

receive instructions  for  and  on  behalf  of  all/any  of the  partners  of  the  joint  
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venture  during  the entire  period  of  the contract  including  any  extended  period,  

as  well  as  for  receiving payments due. 

c)   An  undertaking  to  the  effect  that  all  the  partners  of  the  joint venture shall be 

jointly 

& severally responsible for the execution of the  contract,  in  accordance   with  the  

terms and  conditions  of  the contract. 

d)  A  partner  or  a  design  consultant  who  has  joined  with  the  lead partner  to  

compete  in this  bid  shall  not  compete  singly  or  in association  with  any  other  

tenderer  for  this work.  The tenderer while submitting his bid shall obtain an 

undertaking in this regard from his design consultant / partner and produce it along 

with the technical bid. 

e)   The  aggregate  of  the  qualification  criteria  of  all  partners  together shall  be  

sufficient to  meet  the  requirements  as  if  a  single  tender only on financial criteria. 

f) A  lead  partner  of  the  joint  venture  shall  meet  at  least  40%  of  the qualification  

criteria in  terms  of  annual  turnover  and  net  worth and  any  other  partner  shall  

meet  at  least 25%  of  the  qualification criteria. 

g)  The extent of participation of each partner shall be specified as also experience of all 

such partners in the relevant field.  However, a partner only for design and consultancy 

shall not be reckoned for the purpose of clause (f) above. 

h)   Where  the  tender  submitted  is  as  per  clause  (g)  above  for  the purpose of 

attaining 

pre-qualification as a design and management consultant  of  the  prime  contractor,  

then  full information  shall  be given  on   the    consultancy firm's proposed        

participation.        An undertaking from the consultant    for   providing     professional 

assistance  to  the  contractor shall  accompany  the  tender  together with  the  

complete  details  regarding  the  technical man  power  and experience of such 

consultant. 

i) Status  of  persons  signing  the  tender  on  behalf  of  the  firm  in  the event of the 

tender being  submitted by  a firm, the person signing the tender on behalf of the firm 

shall state his position in the firm as to  whether  he  is  the  proprietor,  partner  or  

Manager  etc.  He  shall also  furnish  with  the  tender,  the  letter  or  other  

documents  (in original) authorizing him to act on behalf of the firm. 

  7.4.2. CHANGE IN THE FIRM'S CONSTITUTION 

7.4.2.1 In the case of contract entered into by partnership firm, any change in the constitution of 

the firm shall forthwith be notified by the contractor to The Regional Project Director, RPMU 

Malappuram, KRWSA and to the officer with whom the agreement has been executed. 

7.4.2.2 The  tenderer,  shall  not  without  the  previous  sanction  in  writing  of the  agency  

accepting the  tender,  execute  any  power  of  attorney  in respect  of  any  matter  implying  

this  contract  and any  such  power  of attorney executed without such sanctions shall not be 
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recognized by or be  binding up  on  the  Agency  either  to  grant  such  sanction  or  to refuse it 

or revoke a sanction once given. 

7.4.2.3 In  the  case  of  partners  who  are  in  joint  venture  for  executing  the agreement,  no  

change  in the  individuals  of  the  firm  shall  affect  the liability of the person who may sign 

the agreement. Any such change shall   be   forthwith   notified   by   the   contractor   to   the   

Agreement Agency and The Regional Project Director, RPMU Malappuram, KRWSA for 

information. 

7.5 TENDERS TO BE IN PRESCRIBED FORM 

Tenders,   which   are   not   submitted   in   the   prescribed   form,   shall   be summarily 

rejected. 

7.6   HOW TO SUBMIT THE BID. 

 The tenders shall be submitted electronically to the Regional Project Director, RPMU 

Malappuram, KRWSA in the method available at the web site www.etenders.kerala.gov.in. The 

tenderer has to remit the amount towards cost of tender documents and EMD through online payment 

in time.  The bid submission is allowed up to the last date and time given in this tender notice. 

Submitting bid documents in no way for a right or / eligibility for pre-qualification of awarding the 

work. The pre-qualification criteria are described in the bid document. 

The price bid shall be submitted electronically only. 

The bidder shall fill up the prequalification sheet, technical bid sheet and price bids in prefixed 

formats along with NIT, Scope of work or any other document uploaded by The Regional Project 

Director, Kerala Rural Water Supply and Sanitation Agency, RPMU Malappuram and upload in the 

website. Additional documents if any are to be scanned and uploaded in the website. The price bid 

shall be submitted electronically only. The tenderer shall produce before the originals of the 

documents uploaded including those scanned and uploaded (except price bid) with the preliminary 

agreement executed in the prescribed Kerala Stamp paper (Rs.200).  In the event of discrepancy 

between the scanned copy and the original submitted or if the tenderer fails to submit the documents 

within the prescribed time, the tender submitted by the tenderer will be summarily rejected and the 

EMD forfeited. 

Volume I -This part should contain NIT and relevant details as per the NIT conditions. This should 

also contain all information required for t h e  pre-qualification of     the tenderer, 

such as copies of details of works done previously, work in hand etc.  

Volume II- Scope of work and Bill of Quantities. 

7.7 HOW TO SUBMIT PRE-QUALIFICATION BID 

7.7.1 It is mandatory that pre-qualification application shall contain the following. 

 a. Contractors attending the bidding shall attach the copy of Contract license through 

electronic Medias. 

b. NGOs‟ shall submit information called for in Clause No.7.17.1 with supporting 

documents submitted through electronic media. 

7.7.2 Deleted 

http://www.etenders.kerala.gov.in/
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7.7.3 All  details  furnished  should  be  complete  and  as  applicable  four  months prior to the last 

date of submission of tender. 

7.7.4 Applicants  are  particularly  advised  to  fill  the  details  strictly  as  per  the para 7.17.1. 

Applications will be rejected if required details are not furnished and if it do not meet the 

minimum qualifications/ requirements mentioned anywhere in this document. Any formats 

furnished in lieu of  prescribed  formats will  not  be accepted . The applicants may 

furnish any additional information, which in his opinion will highlight his capacity to perform, 

along with the attachments.  

7.7.5 While, applications are under consideration, applicants and their   representatives   or   other 

interested parties are advised to retrain from contacting    by    any    means    KRWSA    

officers    on matters   related   to   the applications under scrutiny.  Applicants w i l l  no t  be  

permi t ted  t o  change  the   substance   of   their   applications   after   they   have   been   

opened.   Noncompliance with these provisions shall be a cause for disqualification. 

7.7.6   No firms/ partner of any firm, consultant including design consultant or individual be who 

have submitted the tender for a work shall associate with any other bidder in the particular 

tender. EMD in such cases shall be forfeited both the tenders will be treated as rejected 

7.8 HOW TO SUBMIT THE TECHNICAL BID (Cover – B Part II) 

7.8.1    There shall be a brief description of the systems offered as a prelude to the bid   under   

the   title "Brief   description   of   the   systems   offered"   and numbering each of the 

paragraphs. This shall be followed by details of the civil structures under the title “Particulars 

of civil works."  This shall contain the   particulars   regarding   length,   breadth,   total   

height,   water depth and sizes of the different 

Components and the specifications of the materials proposed for construction of the various 

parts of these components and the method of execution.  

The tenderer is bound to execute all the works described in NIT even though if it is not 

expressed in brief description of systems offered by the contractor. 

7.8.2       The details shall, wherever possible, be furnished in the form of rows and columns 

(Tables) for enabling a quick evaluation of the offer, 

7.8.3       A preliminary design substantiating the above shall be enclosed. 

7.8.4       Drawing required for explaining the scope of work is appended in annexure 1. 

7.8.5      Deleted 

7.8.6      Deleted 

7.8.7    The documents of the Technical bid as per Clause: 7.8.1 to 7.8.4 shall be arranged in the  

        same order. 

7.8.8  The itemized schedule of works explained under the scope of works is furnished in the Part 2.        

                                         The cost or rate shall not be   disclosed   anywhere in this sheet, as it shall render the tender 

invalid. 
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7.8.11 ALTERNATE OFFERS AND DEVIATIONS 

Any alternative offer deviating from the scope of work and specifications provided  in  the  

NIT  will not  be  entertained  and  shall  render  the  tender invalid. 

7.9   HOW TO SUBMIT THE PRICE BID 

7.9.1       The price bid in format BOQ should be submitted electronically only. The cost or rate 

shall not be disclosed anywhere in this sheet, as it shall render the tender invalid. The  price  

Bid  shall  be submitted  only  in  the format  specified  for  that  purpose  (Form  BOQ). 

7.9.2  The  price  bid    shall  not  be  used  for  expressing  or  putting  forth  any  techno- 

commercial conditions   of  the tender.  Violation of this stipulation shall result in rejection of 

the tender after the opening of the price bid even if it may happen to be the lowest. 

7.9.3   VARIATION OF PRICE BID 

The tenderer is bound to carry out the work as per the specification at the quoted rate.  

Nothing inferior t o    specification  as   per   the   scope   of  work included   as   part   of   this   

NIT   shall   be acceptable.  Price variation on any account shall not be permitted if not explicitly 

specified otherwise in this NIT and the tenderer is expected to follow sound engineering 

practices in his designs and cost calculations.  Changes  in statutory taxes/levies,  if any, shall 

be applied on cost of pipe in case of pipeline works, involving pipe supply. In all such 

cases the duties, levies, and taxes in percentage that he has  considered  in  the  quoted  amount  

and  the  cost  of  pipes  shall  be declared by the tenderer while submitting his price bid. Any 

escalation/ reduction in statutory duties and levies will be applied only on the basic price of 

pipes and specials. No escalation in statutory taxes, duties and levies etc. shall be allowed 

beyond the original approved period as per the procurement schedule, accepted and included in 

the agreement. 

7.10  ATTESTATION OF CORRECTIONS AND ADDITIONS 

Care   shall   be   taken   to   prepare   the   tenders   without   corrections/over writings   /   

erasing   etc. However, if any corrections, additions or pasted slips shall become necessary, the 

same shall be signed by the tenderer. 

7.11  LANGUAGE AND CORRESPONDANCE OF THE TENDER 

Tenders  shall  be  submitted  in  English  and  all  information  in  the  tender shall be in 

English. Information in any other language        shall be accompanied by its translation in 

English. However, the details as read in the English text will be governing.   Failing to comply 

with this direction may be considered as a sufficient reason for disqualifying a tender. Any 

communication should be in writing. Tenderers can make correspondence with the tendering 

authority through E mail, by fax, or by post. 

7.12 CERTIFICATE OF NON-RELATIONSHIP 

1. Persons related to any officer of the KRWSA, who is in charge of or having control over 

the work, are strictly prohibited from tendering for the work. Relationship  in this respect  

is restricted to father, mother, husband, wife, son, daughter, brother,   sister,   nephew,   father-

in- law, brother   in-law,   mother-in-law,   sister-in-law   and   first   cousin   of   the officer 
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concerned. The tenderers shall declare that they are not related to any officer of the KRWSA  

who  is in  charge  or  having control over the work as given in Annexure I. 

2. If at any stage, the above condition is found to have been contravened, the earnest money  

/security deposit of the tendered shall be forfeited and contract entered into shall be cancelled 

and the work arranged at his risk and cost. 

7.13FIRM PERIOD OF TENDER 

Tenders shall be firm for acceptance for a period of 120 days from the last date 

prescribed for submission of tender. No tender can be withdrawn or altered before the firm 

period is over. Any tenderer who withdraws or alters the tender before the expiry of the firm 

period shall do so at the risk of  the  tenderer  and  the  earnest  money  will  be  forfeited  to  

KRWSA. 

7.14 PERIOD OF COMPLETION, SCHEDULE BAR CHART, AND CPM CHART 

The work shall be completed in all respects within 3 (Three) months from the date of 

Agreement. This period of execution is inclusive of the monsoon season. C.P.M. chart along 

with the detailed schedule bar chart or tabular format shall also be furnished with the tender.  

The schedule bar chart shall indicate the weightage of each element/activity with respect to the 

total quoted amount for the project. 

7.15 AGENCY ACCEPTING THE TENDER 

The final acceptance of the tender vests with the KRWSA/ State Government which is not 

bound to accept the lowest tender or assign any reason for rejecting any tender.   The Agency 

reserves to itself the right of re- advertising the tender for the work for carrying out the work in 

any manner that may be deemed fit, subsequent to this invitation of tender. 

7.16   EVALUATION OF TENDER 

The tender submitted by a tenderer/firm shall be evaluated in two phases. 

First stage      : Pre-qualification of tenderers 

Second stage        : Evaluation of price bid of the pre-qualified tenderers. 

7.17   EVALUATION OF PREQUALIFICATION APPLICATION     

               Evaluation as per documents 7.7.1  

7.17.1 MINIMUM ELIGIBILITY CRITERIA FOR PREQUALIFIATION. 

The applicant must be a well-established Registered contractor/Registered NGO with experience 

and capabilities in executing works similar to the work tendered. The applicant can either be a 

single or a joint venture as    per    clause    7.4.1    of this    NIT.   The    minimum    

qualification expected for eligibility for pre-qualification will be based on the following. 

Contractors having valid and eligible contract licence A and B class registration from 

KPWD/KWA/CPWD/LSGD/PWD in other states of India/CPWD/Central/State PSUs.  

Registered NGOs having the following qualifications are also permitted to attend the e -tender 

process. 
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a. Experience in the construction of 100 nos. of well upgradation units during the last ten 

Financial Years. (Experience Certificate, issued by agreement authority should be 

uploaded while submitting the tender.) 

b. The NGO should have a valid Registration Certificate. 

c. The NGO should have a minimum annual turnover of Rs. 25 lakhs per year in the last 

three financial years (Turnover Certificate, signed by the concerned auditor should be 

uploaded while submitting the tender). 

d. The NGO should produce the audited accounts for the last three Financial Years.  

e. If one tenderer is participating in more than one tender and he becomes the lowest 

tenderer in more than one bid, he should have financial credentials satisfying the 

combined financial qualification for award of more than one contract.  

f. KRWSA is inviting seven tenders of same nature on same date under the same 

Administrative Sanction in which this tender is invited. No bidders will be eligible for 

award of more than two contracts if found lowest for more than two works on 

evaluation. 

7.17.1.1     Deleted 

7.17.1.2      Deleted 

1.   Deleted 

2.   Deleted 

3.  Deleted  

4.        Deleted 

5. (a)  Deleted 

5. (b)   Deleted 

6. (a)   Deleted 

6  (b)    Deleted 

7. A tenderer who has lagged two or more works of KRWSA shall not be considered as pre-

qualified. Contractor shall submit an undertaking clearly certifying that he has not delayed two 

or more works of KRWSA in the past ten years prior to the date of tender as per Annexure II. 

8. Deleted. 

7.17.1.3. ORGANISATIONAL CAPACITY: Copy of contract licence / NGOs Registration                                                                                       

certificate to be furnished along with the bid document.   

7.17.1.4 TECHNICAL CAPABILITY                                 Deleted 

(A) TECHNICAL PARTICULARS AND DESIGN     Deleted 

B)   PROJECT MANAGEMENT STRATEGY 

The project implementation programme of the tenderer shall be submitted as a schedule bar 

chart properly weighed in percentage and loaded with proposed manpower deployment at site. 

The tenderer along with technical and design proposals shall submit the procurement plan.  

7.17.1.5       Deleted 

7.17.1.6   In case of joint venture partnership, The experience of the partners may be added 
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together for explaining the capacity for pre-qualification. It should be ensured by the 

tenderer that all the documents furnished are duly verified and authenticated by him. No 

additional documents will be accepted after the submission of the tender. 

7.18 Offers are liable to be rejected if 

1)  The  information  given  in  the documents found  incomplete  /  misleading  or  false  

(such application will be considered as non-responsive) 

2)  The facts are misrepresented. (in  this  case  the  EMD  is  liable  to  be forfeited). 

3) The records of poor performance are found out at any time after submission of bid. 

4) The contractors who are blacklisted or failed to complete the works, or 

refrained from executing the agreement and completing the work which they had 

agreed in the tender. 

7.18.1 Tenders will be rejected if 

1)  EMD is not proper and sufficient 

2)   NIT is not accepted in toto 

3)  If the tender is conditional 

7.19 The successful bidders who are qualified in the pre-qualification evaluation will alone be 

invited for attending the opening of the price bid. 

7.19.1 WITNESSING OF TENDER OPENING 

Only one authorized representative will be permitted to witness the bid opening at both 

the occasions as in clause 7 of Detailed Tender Notice in Chapter 2. 

7.20 FINAL DECISION MAKING AUTHORITY 

The Agency reserves the right to accept or reject any of the applications for pre-

qualification without assigning any reasons thereof and Agency's decision shall be final. 

7.21 PERFORMANCE GUARANTEE.&ADDITIONAL PERFORMANCE GUARANTEE 

The Performance guarantee, Additional performance guarantee and Performance security deposit 

shall be applicable to this tender as per GO (P) No.429/15/Fin dated: Thiruvananthapuram 

28/09/2015, GO(P) No.19/2016/Fin dtd.03.02.2016, GO(P) No.124/2016/Fin dtd.29/08/2016, 

GO(P) No.168/2018/Fin dtd.02.11.2018, and  GO(P) No.1/2019/Fin dtd.10.01.2019, GO (P) 

No.7/2021/Fin dated 07.01.2021 or any other prevailing G.O.s applicable to KRWSA (Copies of 

G.O.s given separately). 

(I) Performance Guarantee, the amount collected at time of executing contract agreement, will 

be 5% of the contract value (agreed PAC) and the deposit will be retained till the expiry of 

Defect Liability Period. At least fifty percent (50%) of this deposit shall be collected in the 

form of Treasury Fixed Deposit and the rest in the form of Bank FD or any other forms 

prescribed in the revised PWD Manual.  

 (II) Additional Performance Guarantee. 

       Additional Performance Guarantee is waived for low quoted items on the condition that the 
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bidder shall furnish an undertaking to execute all low quoted items in full as per contract 

terms.  

7.22 EXECUTION OF AGREEMENTS 

7.22.1 Preliminary agreement in Rs. 200/- Kerala Govt. Stamp Paper duly filled up and signed is to 

be enclosed in Cover A. 

7.22.2. The successful  tenderer  shall  before  commencing  the  work,  execute  an agreement 

within 14 days from the date of award of the work   in Kerala State    Government    stamp    

paper    of    the required   value   for   the   due fulfilment  of  the  contract.  He shall pay for 

stamps, forms and legal expenses incidental thereto. Before executing the agreement, the 

contractor  shall finalize his procurement  and  project  implementation  schedule,  which  shall  

form  part  of  the  agreement.  In case the tenderer fails to execute the agreement within 14 

days, he shall be fined for such lapses as per clause 8.11(B) [c.i]. Any work recorded as done 

during the period between the award of work and the end of period allowed to execute 

agreement will be treated as an asset to KRWSA and  no  claim  will  be  allowed  for  the 

selected  tenderer.  If  the successful  tenderer  fails  to  deposit  the  security  amount  and  

execute  the agreement as specified above, the EMD of the tenderer shall be forfeited to 

Agency and the work shall be arranged otherwise. If as a result of such measures due to  the 

default of the tenderer to  pay the requisite security deposit, sign contracts and take possession 

of the worksite, the Agency incurs any loss, the same shall be recovered from him, but should it 

be a savings  to  the  Agency,  the  original contractor  shall  have  no  claims  to the 

difference. Recoveries on this or any other account shall be made from the  sums  due  to  the  

contractor  on  this  account  or  otherwise  as  the Agency may decide, including Revenue 

Recovery Proceedings, as if the loss is arrears of land revenue. 

7.23. COMMUNICATIONS TO BE IN WRITING 

All notices, communications, references and complaints issued or made by the Agency, the 

Regional Project Director, RPMU Malappuram, KRWSA or by any such officers of the 

Agency and by the contractor with regard to this work shall be in writing and no notice, 

communications, reference of complaint not in writing shall be valid. All complaint notices, 

communications and references shall be deemed to have been duly made, given or sent to the 

Contractor, if delivered to the Contractor or his authorized agents in person with 

acknowledgement or posted to the address given by the Contractor or his authorized agent and 

such communication, if sent in service by post shall deemed to have been received  by  the  

addressee  on the   date   on   which   the   same   should   have reached such address in the 

ordinary course of transmission by post and in other cases, on the day on which the same were 

delivered or left. 

7.24 ORAL AGREEMENTS NOT BINDING 

The  terms  of contract  cannot  be added  to  varied  or reduced  by any oral  agreements  

previous  or subsequent to its signature.  The Agency will repudiate any such oral agreement. 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

8. TENDER CONDITIONS: PART-II 

8.1 TENDERS ARE TO BE IN PRESCRIBED FORM 

All  the  submittals  under  this  tender  shall  be  in  the  prescribed  form. Tenders   that   

are    not submitted   in   the   prescribed   form   shall   be summarily rejected. 

8.2 PURPOSE OF THE CONTRACT 

All the works executed/    facilities installed under    this contract shall perform the services they 

are intended to do to the utmost satisfaction of KRWSA, without any defects whatsoever for a 

minimum period of 12 months from the date of completion and commissioning of the total 

works covered under this contract. 

8.3 ALTERATION IN DRAWINGS SPECIFICATIONS ETC 

8.3.1       The  preliminary  drawings  and  connected  details  enclosed  are  only  for  the  reference  

of  the tenderer.  The  tenderers  shall  conduct  their  own  specific studies  and  detailed  

investigations  based on  the  scope  of  works  before offering the bid amount. 

8.3.2       The  Agency  shall  be  at  liberty  to  shift  the  location  of  structure  or component of 

work within the periphery of the site shown in the site plan at any stage before the 

commencement of the actual execution of the work and the tenderer  shall have no  claims  for  

any  extra or  enhanced  rate on this account. 

8.4 EXAMINATION OF THE SITE CONDITIONS, DRAWING ETC 

8.4.1       The Agency does not accept any responsibility for the correctness of the description of 

the preliminary drawing and specifications. These are liable to  alterations  by  omissions,  

deductions  or addition  as  set  forth  in  the conditions of contract. 

8.4.2 The attached preliminary sketches, drawings, specifications, contours etc. may become 

liable to changes at the present situation.  The tenderer should verify and ascertain the 

correctness of these. The submission of the tender  shall  deemed  to  be  prima-facie  proof  

that  the  tenderer  has  made such an examination and that this tender is based on the actual 

situations. 

8.4.3 The tenderer shall examine carefully the proposal,  drawings and specifications. They shall 

satisfy themselves as to the character, quality and quantities of the work to be performed, the 

materials to be supplied and  the  requirements  of  the  contract  with  reference  to  the  site  

and  soil conditions. If the  tenderer  finds  any  discrepancies  or  omissions  in  the  drawings,  

specifications  or  the  tender documents or he should be in doubt as to the true meaning of any 

part thereof he shall make a written request to the Tendering Agency at least 15 days prior to the 

last date fixed for the receipt of tenders. Clarifications,  corrections  or  modifications 

considered  necessary  in  the  tender  documents  shall be  issued  by  the Tendering  

Agency to  all  intending  tenderers  who  had purchased the tender form. The last date for 

issuing such clarifications, corrections or modifications shall be 10 days prior to the last date for 

receipt of tender. The  scope  of  works  provide  the  requirement  of  Agency  in this  work 

8.4.4 The  tenderer  shall  specifically  note  that  the  bearing  capacity  and  other details  of  soil  
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and  sub soil  indicated  in  Appendices  is  only  approximate and  that  the  Agency does  not  

give  any guarantee   regarding   their present accuracy. The tenderers shall carry out their 

own tests visual and field to ascertain the bearing pressure and other details of soil and sub soil 

at  various  points  before submitting  the  tender,  if  they  so  desire.  The Agency shall in no 

way be liable for payments of any extra amount on account of any variation in the actual 

bearing capacity or other details of soil  and sub  soil  resulting  in  any  changes  in  design  of  

foundation  of structures etc. 

8.4.5 Deleted 

8.5  Deleted . 

8.6   PRE BID MEETING 

The pre bid meeting will be on . . . . . . . . . . . . . . . . .  at . . . . . . . . .  P M.   Any  queries/doubts,   

which   the tenderers may   have   on   the   scope   of   work   or   tender   conditions,   shall   

also be cleared by e-mails / correspondence up to 11.00AM on 30/11/2022 Any decision 

regarding changes in NIT conditions / scope of work can be taken and the same will surpass 

the original conditions. 

8.7   SELECTION OF LOCATIONS IN THE SITE  

(a) In respect of structures/works other than pipeline works the proposed structures at the 

site shall be located in such a manner that the different structures   form   a   compact   

unit   leaving maximum possible area  at  the site  to  facilitate  future  expansion.  

However, there shall be adequate passage facilities in between, as the circumstances or 

surrounding areas may demand. Notwithstanding the above condition the tenderer is 

liable to  make  essential  alterations  in  the layout   during  the   time   of  actual 

execution as may  be  deemed fit by  the   Technical Supervisor in Charge at no  extra 

cost. 

(b) deleted 

8.8 MOBILISATION ADVANCE 

No mobilization advance shall be paid to the contractor.  

8.9. INCENTIVE Deleted 

8.10   PENALTY 

The contractor for the work shall be liable to pay penalty for the delay in executing the agreement, 

commencing work etc. as per the as per clause 8.11(B) [c.i]. The Technical Supervisor in charge 

shall also have power to measure up the work of the contractor and later such part as shall be 

unexecuted out of his hands, and to give it to another contractor to complete, in which case, 

any expense which may be incurred in excess of the sum which would have been paid to the 

original contractor, if the  whole  work had been  executed by him (of the  amount by which it  

exceeds, a certificate in writing of the Regional Project Director, Kerala Rural Water Supply and 

Sanitation Agency, RPMU Malappuram, shall be final and conclusive) shall be borne and paid by 

the original contractor and may be deducted from any money due to him by Agency under the 

contract or otherwise, or from his security deposit or the proceeds of sale thereof, or a sufficient part 

thereof. Imposition of penalty shall be, however, without prejudice to the rights of KRWSA 
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to terminate the contract as per the provisions of the agreement. All other conditions are as per 

G.O.(P) No.84/97/PW&T dated19.8.97 

8.10.1   LIQUIDATED DAMAGES 

8.10.1(a)   If the Contractor fails to maintain the required progress in terms of the agreed time and      

progress chart or to complete the work and clear the site on or before the date of completion of 

Contract or extended date of completion, he shall without prejudice to any other right or remedy 

available under the law to the Employer on account of such breach, pay as compensation, Liquidated 

damages @ 0.1(zero point one) percent of the contract price per week of delay or part there off. The 

aggregate of such compensation / compensations shall not exceed 10 (ten) percent of the total value as 

shown in the contract. This will also apply to items or group of items for which separate period of 

completion has been specified. The amount of compensation may be adjusted or set off against any 

sum payable to the contractor under this or any other contract with the Employer. (Standard bid 

document for e-tendering) 

8.10.1(b)         The  Agreement   Authority,   if   satisfied,   that  the  work can  be completed by  the 

Contractor within a reasonable time after the specified time of completion, may allow further  

extension of time at its discretion as per clause-19. In the event of extension granted being with 

Liquidated Damages, the Employer will  be  entitled without prejudice to any other right or remedy 

available in that behalf,  to recover from  the Contractor as agreed damages equivalent to @ 1(one)  

percent of the contract price per week of delay or part thereof. 

8.10.1(c).         If the contractor achieves balance milestones, even though he has 

failed to achieve initial milestones, and the work has been completed in the specified/original  time of 

completion, the Employer may release the already levied liquidated damages at his sole discretion. 

8.10.1(d)         The Agreement  Authority,  if  not satisfied  that  the works can be completed by the 

Contractor and in the event of failure on the part of the Contractor to  complete work within further 

extension of time allowed as aforesaid,  shall  be   entitled,  without  prejudice  to  any  other  right,  or 

remedy available in that behalf, to terminate the contract. 

8.10.1(e)         The Agreement Authority, if not satisfied with the progress of the contract  and  in the  

event of  failure  of  the  Contractor to recoup the delays in the mutually agreed time frame,  shall be  

entitled to terminate the contract. 

8.10.1(f).   In the event of such termination of the contract as described in 

clauses 8.10.1 (d)  and 8.10.1 (e) or both, the Employer, shall be  entitled to recover Liquidated 

Damages up to ten percent (10%)  of the contract value and forfeit the  Performance  Guarantee  and  

Security Deposit made by  the Contractor  besides getting the work completed by other means at the 

risk and cost of the Contractor. 

8.10.1(g).The Employer may waive the payment of compensation in the case of  contracts  where 

milestones are fixed, depending  upon  merit  of  the case,  on  request  received from  the  Contractor 

if  the  entire  work is completed within the  date  as  specified  in the  Contract or as  validly extended 

without stipulating any penalty. 

8.11   EARNEST MONEY DEPOSIT (EMD) (Amended) 
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(A)   No exemption shall be allowed for Govt/ Quasi govt. undertakings unless here is 

specific order from government / KRWSA to that effect for this particular work. Any such 

order received from KRWSA, if exists, shall be submitted in cover –A EMD Up to and 

including 2 crore – 2.5% of the estimate PAC subject to a maximum of Rs. 50,000/ - 

above 2 crore u p  t o  5  c r o r e  –Rs. 1 lakhs. (Prevailing GOs are attached separately) 

(B)    FOREFEITING OF EMD 

The EMDmay be forfeited: 

a)   if the Bidder withdraws the Bid  after  Bid  opening during the period of Bid  

validity  including extended period of validity; or 

b)     if any modification is effected to the tender documents or 

c)      in the case of  a successful  Bidder, if the Bidder fails  within the specified  time limit to: 

  i.  sign the Agreement; or 

ii.  Furnish the required Performance  Guarantee or  

iii.  If the bidder fails to convince the Employer about the reasonability of  his bid  prices 

in the case of an unbalanced bid. 

d)     In such  cases the work shall be  rearranged at the risk and cost of the  

     selected bidder. 

(C) REFUND OF THE EARNEST MONEY DEPOSIT TO UNSUCCESFUL TENDERER 

The  earnest  money deposit  of  the  unsuccessful  tenderers  shall  be  refunded  after  the  

tenders  are disposed of. 

(D) CONVERSION OF EMD INTO SECURITY 

 The EMD submitted by the tenderer cannot be converted to form part of the security deposit 

required to be presented by the tenderer for executing agreement on award of work. 

8.12   INITIAL SECURITY DEPOSIT AND RETENTION AMOUNTS (Amended) 

        The  successful  bidder  shall  within  fourteen  days  of  receipt  of  Order of Award of 

Work (Selection Notice), deposit an amount equivalent to 5% of the accepted contract value at least 

50% of the deposit shall be submitted in the form of Treasury Fixed Deposit and the rest in the form of 

Bank FD in favour of the regional Project Director, RPMU Malappuram, KRWSA as stated in clause 

7.21 (I), Performance Guarantee. 

8.12.1 The EMD deposited by the tenderer shall be released as soon as the security amount as above 

is deposited. Security deposit is the retention amount deducted from the running bill of the 

contractors in addition to the performance guarantee. This will be @10% of the gross amount of 

each running bill so that the amount so retained shall be @ 10%of the value of the work done 

till then. This can be released only after the completion of the defect liability period of 12 

months from the date of work completion. (GO (P)No.7/2021/Fin dated 07.01.2021) . 

8.12.2  No  exemption   shall  be  allowed   for  initial  security  deposit  and  retention amounts 

for Govt./ Quasi Govt. undertakings unless there is specific order from government to that effect for 



 

31 

Tenderer                                                                                                                                   Tendering Officer  

this particular work and approved by the authority. 

8.13 INTEREST ON SECURITY AND RETENTION (Amended) 

8.13.1 No   interest shall be payable upon the security   deposit, or   amounts payable to the 

contractor under the contract. 

8.13.2   The Agency shall have the exclusive right to collect interest on all Govt. Securities   

or National  Savings  Certificates  endorsed  as  aforesaid  and  all interest collected shall be 

credited to the accounts of the contractors and the contractor shall not be entitled to claim any 

sum by way of interest or profit  on  the  said  securities  or  National  Savings  Certificate,  save  

the amount actually collected by the Agency. The interest so collected may either be refunded or 

adjusted against the contractor‟s security at the end of each financial year. 

8.13.3     The  Agency  shall  not  be  liable  for  any depreciation  in  the  value  of securities while 

at its charge nor for any loss of interest thereon. 

8.14 REPAYMENT OF SECURITY DEPOSIT (Amended) 

8.14.1. As stated in clause 7.21 & 8.12.1 

8.14.2. If there is any reduction in the value of the security deposit by reason of any depreciation in 

the value of Government Securities, the contractor shall  within  thirty  days  of  such  reduction,  

make good,  in  cash  or  in pledgeable    securities of   National    Savings    Certificate    which    

shall   be suitably endorsed as aforesaid any sum of sums which may be have been deducted  from  

or  realised from  the  Sale  of  his  security  deposit  held  in Government  securities  or  any  part  

thereof  or  from the   security   deposit held in cash, or any such by which the value of 

Government Securities has depreciated. 

8.14.3 The  refund  of  the  security  deposit  as  stated  above  shall  however  be, subject  to  the 

condition  that  if  such  time,  where  shall  remain  to  be executed  by  the  contractor  any  work  

as per  the  agreement  or  for  the proper   functioning   of   the   system   ordered   during   such   

period, the Agency   shall  be  entitled  to  withhold  payment  until  the  completion  of such 

work, so much of the security deposit as shall in the opinion of the Agreement   executing   

authority,   represent   the cost   of   the   work   so remaining to be executed. 

8.14.4. Even when various deductions is made against the bank guarantee it shall be the 

responsibility of the contractor to attend at his cost, works which are essential to make the scheme 

functional. 

8.15 AMOUNT TO BE QUOTED FOR THE WORK 

Tenderers shall quote the rate for the work in the prescribed form BOQ provided in the tender 

documents and the same shall be furnished electronically. In the tender document the rates quoted by 

the contractor should be exclusive of GST; but inclusive of all taxes, duties, welfare fund, 

contributions etc. The contractor should indicate separately applicable GST in his tender document. 

EMD  exemptions.- deleted 

8.16 PAYMENTS TO THE CONTRACTOR  

8.16.1 The procedure for sanctioning and releasing the payment against the contractor‟s bills is as 

follows. Contractors are permitted to submit part bills or as final bills on completion of the work 
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awarded. But well unit should be 100% complete as per the specification before claiming bills and 

contractors will not be paid for uncompleted well units. The steps followed for bill preparation is: The 

Project Commissioner in- charge of the work is responsible for recording the measurements and bill 

preparation. As part of it measurements are recorded by the Project Commissioner and the same is check 

measured by the Senior Project Engineer concerned. In addition to this the Project Commissioner prepare 

the work completion certificate, bill form-23, beneficiaries approved list from the GP, completion 

certificate from the concerned beneficiaries, and photographs of the unit constructed with any member of 

the beneficiary. In addition to this a detailed note by the Project Commissioner, request and GST bill 

form the contractor has to be collected and submitted to The Regional Project Director through the 

manager Technical.  

The bill along with all supporting documents is verified in detail in by the Accountant. Bill calculation, 

document verification, random verification over phone with beneficiaries is also conducted. On 

completion of these procedures the file along with bill and supporting documents are submitted to the 

Technical Division of RPMU. The Regional Project Director, RPMU, Malappuram admits the bill on 

completion of verification and hand over the file to Finance Division of RPMU. All the documents are 

verified at Finance Division and on approving the same the file will be submitted to the The Regional 

Project Director, RPMU for final approval and release of payment. 

8.16.2 Bills of value less than 10% of the total amount of the contract shall not be presented 

unless they are of categories. There shall be a minimum period of 30 days between two 

consecutive bills raised by the contractor.  The maximum number of on account bills 

including the 90% bill shall be10 nos. 

  8.16.3 Deleted 

8.16.4  Bill may be submitted by the contractor as soon as the stage of the work as per   the   break   

up for   interim   payment  is completed   and   The Regional Project Director, Kerala Rural 

Water Supply and Sanitation Agency, RPMU Malappuram shall take the requisite measures for 

having the same evaluated and  the  admissible  claim  as  far  shall  be  allowed.  

8.16.5 From the "on account" payment full deduction shall be made for materials if  any,  issued  

by the  Agency and  any  other  dues  from  the  contractor. The  contractor  shall  furnish  along  

with such  bill  detailed  measurements and specifications of all items involving the use of cement 

and M S rods or steel to  enable the departmental officers to  check  and admit the issue of the 

departmental materials. 

8.16.6  "On account payments made to the contractor shall be without prejudice to  the  final  

making up  of  the accounts  (Except  where  measurements  are specifically noted in the 

measurement books as final measurement and as such have been signed by the contractor) and shall 

neither be considered nor used  as  evidence  of  any  fact  stated  in  or  to  be  inferred  from  such 

accounts nor of any particular quantity of work having been executed nor of the manner of its 

execution being satisfactory. 

8.16.7.From  the  "On  account"  payments,  deductions  shall,  be  made  by  the Agency  at  the rate   

of  1   %  of  the   amount   of  bill,   excluding   cost  of departmental material if any supplied, 

towards contribution to the Kerala Construction Workers Welfare Fund Board. 

8.16.8 In case of any dispute arising out of the supply of ISI marked pipes before the supply and 
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acceptance by KRWSA, the KRWSA shall  be  indemnified  by  the  contractor,  to  the effect that 

all liabilities shall  be  borne by  the selected contractor  and the KRWSA‟s responsibility   shall   

end   with   the   payment   for the measured quantities in accordance with the agreement for the 

work 

8.16.9  Interest  for  delayed  payments:  The  tenderer/contractor  must  clearly understand  that  

the settlement  of  claim  either by part  bill  will  be  made only according to  the  availability of 

budget provision  and  allotment  of funds  made with the  o f f i c e r  in  charge of the work  

under the respective head of account in which the work is sanctioned and arranged and also subject 

to the seniority of such bills. No claim for interest or for damages whatsoever shall be made for the 

belated settlement of claims of bills. No such claims shall be admitted by the Agency. 

8.16.10 Any unit is found defective during   inspection, such units shall be rejected and payment 

shall not be released to the contractor. 

8.16.11. Checklist before making payment which would ensure quality of pipes and quality of 

work and workmanship should be adopted and its tracking should be done 

8.17. FINAL BILL 

8.17.1 The final bill shall be submitted by the contractor within one month of the completion of 

the work as otherwise the measurement approved by the Regional Project Director, RPMU 

malappuram, KRWSA shall be accepted as final and binding. 

8.17.2 Deleted 

8.17.3  If  any  amount  which  by virtue  of  this  contract,  may become  due  to  the contractor be 

not claimed for payment within three months from the date on which it falls due,  the same shall be 

placed in deposit account   and if the amount as placed remains for three years thereafter, the 

contractor or others to whom it may be legally due shall forfeit the same and it shall be finally 

credited to Agency. 

8.17.4   Deleted  

8.17.5 The release of amounts shall not be made if there is litigation with the contractor. 

8.18 Deleted 

8.19 (A) PAYMENTS WHEN ALTERATIONS ARE INVOLVED 

No authorized variation shall vitiate the contract.  The Agency shall    have    the    right    to    make any   

alteration   in   the   original   project proposal/designs during the progress of the work and the Contractor 

shall be bound to carry them out. The amount agreed to for the work shall be varied by  adding to or 

deducting there from as the case may be, the    value    of    all    authorized alterations, additions,    or    

omissions,    the valuation being made on the same basis as for the extra items. 

8.19 (B) Variation in quantity:  The Employer/Engineer-in charge reserves the right to vary the   

quantities of items or groups of items to be ordered as specified in the Bill of quantities, as may be 

necessary, during the execution of the Contract. The Contractor is bound to execute such varied 

quantities of work at his quoted price up to an extent of 25% in excess of the agreed quantity or 

quantities. If there is necessity of executing a specific item or items of work than 25% in excess of the 

agreed quantity, the contractor may claim excess rate and the Technical Sanction Authority shall 
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finalise such excess rate upon the recommendations of the Engineer-in- charge. Such rates shall not 

exceed the rates worked out based on approved local market rates prevailing at the time of execution of 

the excess quantity plus contractors profit and overheads including VAT and expenses towards first tier 

quality test, if any required on account of the excess quantity beyond the 25%. The data adopted while 

preparing the original estimate shall be used for preparing the rate for the excess quantity also. Tender 

variation will not be allowed over this rate. The rate thus arrived shall only applicable for the excess 

quantity beyond 25% of the original quantity. If any delay occurred on account of approval of rate for 

such excess quantity, such delay shall not be considered for any time extension and does not relieve the 

contractor from his obligation of executing excess quantity than 25% in excess of the original quantity 

ordered within the stipulated time period of completion. 

EXTRA ITEM  

If the rates for the extra, additional, altered or substituted items of work are not specifically provided in 

the Contract Schedule of Rates then such rates shall be derived from the similar items in the Standard 

Data Analysis published by the Central Public Works Department with relevant cost indices as 

applicable. If, market rate of a specific item/items are taken for the rate analysis, then provision for cost 

escalation for such items shall not be allowed. The Engineer‟s interpretation as to what is a similar 

class of work and his decision on the method in which the rate is to be derived shall be final and 

binding on the Contractor. 

If the rates for the extra, additional, altered or substituted items of work cannot be determined in the 

manner specified above, then the rates for such work shall be determined on the basis of actual 

/theoretical consumption of materials, and actual /theoretical use of labour, as detailed below; 

consideration of actual or theoretical consumption shall be at sole discretion of the Engineer-in-Charge. 

a. Cost of materials actually used by the Contractor and /or by theoretical analysis of 

consumption of materials at work, at no more than prevailing local market rates, 

actually incorporated in the Work/ or as published by the Executive Engineer, 

Buildings Division of the concerned District from time to time. 

b. Cost of labour actually used at the Site and /or by theoretical analysis of labour 

utilization on the Work at no more than prevailing local market rates, actually 

incorporated in the Work/ or as published by the Executive Engineer, Buildings 

Division of the concerned District. 

c. 1% of the costs in respect of (a) and (b) above, towards water charges, can be added, 

if required as per the discretion of the Engineer-in –charge. 

d. 15% of the costs in respect of (a) ,(b) and (c) above, towards Contractor's 

establishment, electricity charges, tool & plants, all other costs, overhead & profit 

plus applicable VAT/WCT shall be added. Said 15% component (Contractor's 

overheads and profit) shall not be allowed on Employer supplied items, Bitumen if 

any. 

e. For this purpose the Contractor shall submit to the Engineer-in- Charge detailed 

analysis of the rate proposed by him supported by relevant vouchers along with the 

estimated quantity of work item involved. 

If the Contractor and the Engineer-in-Charge cannot agree on a rate as determined in accordance with 

this sub-clause, then the Engineer-in-Charge may determine a reasonable rate with the concurrence of 
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the Employer and the Employer which shall be final and binding on the Contractor or, at the 

Employers /Engineer-in-Charge‟s option, may order and direct the work to be carried out by such other 

persons or agencies as it may think fit, and such other persons or agencies shall not, in any manner be 

prevented or obstructed in their work or from entering upon the Work by the Contractor for the 

purpose of carrying out such work. The Contractor shall not be entitled to any payment whatsoever in 

connection with such work carried out by such other persons or agencies. 

Before any extra work is undertaken by the Contractor, he shall ensure that he has received from the 

Engineer-in-Charge a specific Change Order on a mutually agreed proforma, signed and approved by 

the Engineer-in-Charge. No additional payments shall be made to the Contractor without prior 

agreement and receipt of the necessary signed Change Order. Each Change Order shall clearly state the 

value of the additional work agreed to and signed for by the Engineer-in-Charge. The Contractor shall 

at monthly intervals submit to the Engineer-in-Charge an account giving particulars, as full and 

detailed as possible, of additional work ordered in writing by the Engineer-in-Charge and which the 

Contractor has executed during the preceding month. In case any Change Order instructed by the 

Engineer-in-Charge causes a delay in the completion of the Work causing the Contractor to overrun the 

time fixed for completion of the Work, the contractor shall notify the Engineer-in-Charge in writing 

about such expected delay, before /issuance of such change order by the Engineer-in-Charge. If 

necessary and if requested by the contractor within 3(three) days of the receipt of the change order in 

writing, the Engineer-in-charge shall organize with due dispatch, a joint review on the question of 

expected delay, to be held and had amongst the Contractor, Engineer-in-Charge and the Employer and 

the issue of such expected delay would be immediately resolved through such joint review to facilitate 

extension of time for completion of the Work. (Standard bid document for e-tendering) 

8.20. PRICE VARIATION 

This contract does not have provision for price escalation under any circumstances except in case of 

variation in statutory taxes and levies as noted in clause 7.9.3. Even if extension of time of 

completion has been granted under this contract, under any relevant provision, no escalation in price 

shall be admissible. 

8.21.   NO CLAIMS ON ACCOUNT OF FLUCTUATION OF RATES, IDLING OF LABOUR ETC. 

8.21.1 No claim shall be entertained on account of fluctuation of rates of labour and materials, 

railway freight, income tax etc. at any stage. 

8.21.2 No claim for idle labour, due to non-supply of materials by the Agency or for any other 

reason shall be entertained. 

8.22. TESTING OF COMPLETED WORK 

All tests necessary to ensure that the structure, equipment, pipe lines and fittings which form 

part of the work, comply with the specifications, shall be  carried  out  at  the  site  at  the  

contractor's  cost.   

  If the  completed work or  any portion  thereof is  found to  be defective before the works 

executed by the contractor are taken    over    by    the    Agency,    The Regional Project Director, 

RPMU or his authorised person  will   give   the contractor a notice in writing setting forth the 

particulars of such defects,  and the contractor  shall forthwith  make the defective  part,  good or 
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replace  the same for satisfying the requirements of the contract. Should he fail to do so within the 

time specified by The Regional Project Director, RPMUor his authorised person  , The Regional 

Project Director, RPMU or his authorised person  may make good the defective part or replace the 

same at the cost of  the  Contractor  and  such  replacement  shall  be  carried  out  by The 

Regional Project Director, RPMU or his authorised person  to  the  same  specifications  as  in  the  

contract.  In the event   of   contractor   refusing   to   comply with   the   instructions   of   The 

Regional Project Director, RPMU or his authorised person within the specified period, the contractor 

is liable to be penalized as per clause 8.10 above. 

8.23 GUARANTY PERIOD 

8.23.1   The guarantee period shall be 12 months after successful completion.  

8.23.2    If it becomes necessary for the contractor to replace or renew any defective portion of 

the work during the guarantee period. The provision of this clause shall apply to the portion of 

the work so replaced or renewed, the guaranty period for such work will commence only from 

the date of completion of such replacement or renewal. The contractor shall  rectify the 

defects notified within a period of seven days from the date of such intimation.  

If the defects are not remedied within the notified time, The Regional Project Director, 

RPMUor his authorised person  may proceed to do the work at the contractor's risk and expense, 

but without prejudice to any other right, which The Regional Project Director, RPMU or his 

authorised person  may  have against the contractor in respect of   such   defects.   Until   the   

final certificate    of   having   completed    the warranty period successfully has been issued, 

the contractor shall have the right of entry at his own risk and expenses by himself or duly 

authorized representatives whose names shall have previously been communicated in writing to 

The Regional Project Director, RPMU or his authorised person  , at all reasonable working hours 

for the purpose  of  inspecting  the  work  and  taking  notes  there  from  and if   he desires,   at   

his   own   risk   and   expense,   making any tests,   subject to the approval of The Regional 

Project Director, RPMU or his authorised person  . 

8.23.3 Any defects noticed during the guarantee period shall be properly rectified to the 

satisfaction of the Agency by the contractor at his own risk and cost. 

       8.24        Deleted 

8.25 EXTENSION OF TIME OF CONTRACT 

Time is considered as the essence of this contract. Any delay due to exceptionally adverse 

climate conditions or other special circumstances of any kind other than default on the part 

of the contractor shall fairly entitle the contractor for consideration of extension of time of 

completion for the work without any extra claim. However, such extension shall be at the sole 

discretion of the employer and without prejudice to the rights of the Agency to terminate the 

contract treating time as the essence of the contract. The Agency is not bound to take into 

account any extra ordinary circumstances unless the contractor has submitted full and detailed 

particulars within 15 days of the incident, which affected the progress of the work. Further, any 

such extension granted shall not relieve the contractor from the interest on the advance, if any, 

drawn by him.  

8.26.    HANDING OVER OF WORK AND CLEARANCE OF SITE           
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8.26.1 The contractor shall hand over all works executed under the contract to the Beneficiary 

complete in all respects, and to the satisfaction of The Regional Project Director, RPMU at the end 

of satisfactory completion. 

8.26.2 The Regional Project Director, RPMU shall determine the date on which the work shall 

be   regarded   as having   been   completed   as   contemplated   in   sub   clause above and shall, in 

support of his determination, grant a certificate to the contractor on an application being so 

made to him, that the work was duly executed   and   completed   in   all   respects,   on   a   date   

to   be   specified   in   the certificate and such certificate shall for all purposes be deemed to be the 

conclusive  proof  of  the  date on  which  the  work  was  so  completed.  The Regional Project 

Director, RPMU shall  also  from  time  to  time determine  the  date  on which  any  particular  

stage  of  the  work  shall  have  been  completed  and shall, on application, grant a similar 

certificate to the contractor who shall be bound to follow all such determination in all subsequent 

dealings with the Agency on the subject matter of the contract in regard to the work. 

8.26.3 On completion of the contract, the contractor shall clear away and remove from the site all 

construction plant, surplus material, rubbish, debris and all temporary works of every kind and leave 

whole of this' site and work in a neat and clean condition to the satisfaction of the The Regional 

Project Director, Kerala Rural Water Supply and Sanitation Agency, RPMU Malappuram. No final 

payment in settlement of the account of the work shall be made to  the  contractor  until,  in addition  

to  any  other  condition  necessary  for such final payment, the site clearance shall have been 

effected by him, and in the event of the failure of the contractor to comply with the provision of 

this Sub Clause within 7 days after receipt by' him of a notice to that effect, such clearance may be 

made by The Regional Project Director, RPMU at the expense of the contractor and in all such 

cases the Agency shall not, in any way be liable for any loss or damage to any property of the 

contractor left at the site caused  by such removal, there from and such  removal may  without 

prejudice  to  any  other  mode  of  removal be  effected  by  means  of  public sale  of  such  

materials  and  property  or  by  such  other  means  as may be deemed fit and convenient to the The 

Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, RPMU Malappuram. 

8.26.4   The   contractor   shall   also   furnish   the   following   on   instructions   from   the The 

Regional Project Director, RPMU Malappuram 

(1)  Photographs of different stages of all components and special type of works taken during 

the course of execution   

  8.27 SETTLEMENT, ARBITRATION OF DISPUTES AND NON- APPLICABILITY OF 

ARBITRATION 

8.27.1  Settlement  of  disputes  by  Arbitration  shall  not  be  applicable  to  this contract.  

8.27.2 In the case of any disputes arising between the parties to this contract on any of .the matters 

covered under this contract, the same shall be settled solely by a competent court having jurisdiction 

within the State of Kerala, and by no other Court. 

 

 

The Regional Project Director, RPMU, Malappuram 
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KERALA WATER SUPPLY AND SANITATION AGENCY 

9. TENDER CONDITIONS: PART-III 

CONTRACT CONDITIONS 

9.1    LAW GOVERNING THE CONTRACT 

9.1.1 All contracts or terms thereof entered into between the Agency and the contractor under  

these conditions  of  contract  shall  be  governed  and regulated in general by the relevant 

laws in force in the territory of India relating to contracts. 

9.1.2  The contractor shall strictly conform to the provisions, for the time being in force, of any 

laws relating  to  works  or  any  regulations  and  bye-laws  made  by any local  authority  or  

any water  and lighting   companies   or   any undertakings within the limits of the jurisdiction 

of which it is proposed to execute    the    work    or    to    obtain    connection    with    their    

systems    or undertakings  for  the purpose  of  such  work,  and  where  the  contractor 

considers  that  variations  in  the  drawings  or specifications  of  such  work are necessary to 

enable him to comply  with the provisions of the law or regulations  or  bye-laws,  as  

aforesaid,  he  shall  give  to  the  Agreement Executing  Agency  and The Regional Project 

Director, RPMU malappuram a  notice  in  writing specifying the variations, and no action in 

this behalf shall be taken by the contractor  until  he  receives  instruction  in  writing  from  

The Regional Project Director, RPMU in respect thereof. The Contractor shall be bound to 

give to the authorities   concerned   such   notices   as may   be   provided   in   the   law, 

regulations  or  bye-laws  as  aforesaid,  and  to  apply  all  fees  and taxes payable to such 

authorities in respect thereof. 

9.2    COMMENCEMENT OF WORK 

9.2.1 The contractor shall commence the work within 20 days after the receipt, by him, of an order 

in writing  to  this  effect  from  the  tendering  agency and  shall  proceed  with  the  same  with  

due expedition and without delay, except   as   may   be   expressly   sanctioned   or   ordered   

by   the tendering authority or be wholly beyond the contractors' control. If  the  contractor  

fails  to  start work  within  the  time  specified  by  KRWSA  after  signing  the  agreement  

or fails   to   maintain   the specified rate of progress, the security deposit shall be forfeited to 

KRWSA  and  the  matter  will  be  disposed  of  suitably  by the Agency.  If such measure 

results in any loss to Agency, such loss shall be recovered from the contractor as arrears or 

revenue but should it be a savings   to   the   Agency,   the   original   contractor   shall   have   

no   claim whatsoever to the difference. Recoveries on this or any other amount will be  made  

from  the  sum that  is  already  due  or  may  become  due  to  the contractor  on  this  or  

any  other  existing contracts  or  under  the  Revenue Recovery Act, or otherwise as the 

Agency may decide. 

9.2.2  It shall be the joint responsibility of KRWSA and the contractor to get appropriate sanction   

from the related authority. 

9.3 OCCUPATION OF LAND 

No land belonging to or in possession of the Agency shall be occupied by the contractor without the   

permission of the Agency. The contractor shall not use or permit to use such land occupied by him 
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for the purpose other than the execution of the works. 

9.4 WATER, POWER AND APPROACH ROAD 

The  contractor  shall,  at  his  own  cost,  make  arrangements  for  obtaining supply of water and 

power necessary for the work. 

9.4.1 The Agency may supply to the contractor part/or whole of the quantity of  water  required  

for the  execution  of  the  work,  from  the  existing  water supply system, if any, near the site of the 

work if feasible on such, terms and conditions   and   on   such   charges   as   shall   be   determined   

by   the Agency observing  the  relevant  rules  prevailing  in  KRWSA  for  such  connection  and 

payable  by the   contractor,   provided   that   the   contractor   shall   at   his   own expense, arrange 

to effect the connection and lay additional pipelines to the site. 

9.4.2 Notwithstanding the provision contained in Clause 9.4.1,  the Agency shall not guarantee 

the supply of water and no claim for compensation for any failure or short supply of water by the 

Agency shall be entertained. 

9.4.3  The  Agency shall  render   necessary   assistance  to   the  contractor   for obtaining  the  

power connection,  but  the  expenses  for  such  connections and Electrical Energy charges shall 

be borne by the contractor. 

9.4.4 For testing of pipelines and water retaining structures during the progress of work, the 

contractor must arrange his own supply of water. 

9.4.5 The  Agency  does  not  undertake  to  construct  or  make  available  any approach road or 

other means of approach to the proposed work site and the tenderer shall get acquainted with the 

available means of approaches to the proposed site and quote for the various items. The Agency 

shall not be liable for any claim raised later, on the plea of non-availability or non-access to the site.. 

9.5    TEMPORARY SHEDS AT WORKSITE 

9.5.1 Deleted 

9.5.2  D e l e t e d  

9.5.3  D e l e t ed  

  9.6    SETTING OUT 

9.6.1 The contractor shall be responsible for the true and proper setting out of the works and for the 

correctness  of the position, levels, dimensions  and alignments  of all parts of the work and for 

the provision of all necessary instruments, appliances and labour in connection therewith. If at 

any time during   the   progress   of   the   work,   any   error   shall   appear   or   arise   in   the 

position,   levels, dimensions  or  alignments  of  any  part  of  the  work,  the contractor  on being  

required to do  so by The Regional Project Director, RPMU shall at his   own   expense   rectify  

such   error   to   the   satisfaction   of   The Regional Project Director, RPMU. The checking   up of 

any   setting   out or   any   line or   level The Regional Project Director, RPMU  or  his  assistant  

shall  not  in  any  way  relieve  the contractor   of   his   responsibility   for the   correctness   

thereof   and   the contractor  shall  carefully  protect  and  preserve  all  bench  marks, site  and rails, 

pegs etc. used in setting out the work. 

9.6.2   The   contractor   shall   keep   at   his   own   cost   all   portions   of   work   free   from water 

or dampness due to spring, seepage or inclement weather and in a neat and sanitary condition. 
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9.7. EXECUTION OF WORK 

9.7.1   The decision of The Regional Project Director, RPMU shall be final, conclusive and 

binding on   all   questions relating   to   the   meaning   of   drawings   and   specifications and to 

the quality, workmanship and materials used on the work. 

9.7.2  The  whole  of  the  work  shall  be  executed  in  perfect  conformity  with  the specifications 

and drawings of the work approved by the Agency. If the contractor performs work in a manner 

contrary, to the specifications and drawings or any of them, he shall bear all costs arising or 

ensuing there from and shall also be liable to the Agency for any loss. 

9.7.3 The whole of the work specified and provided for in the contract or that may  be  necessary  to  

be done  in  order  to  form  and  complete  any  part thereof  shall  be  executed  in  the  best  and  

most substantial   workman   like manner with materials of  the best and approved quality of their 

respective kinds,    according   to    the    particulars    contained    in    or    implied    by   the 

specifications and as referred to  in any  additional particular  instructions and drawings as may be 

found requisite to be given during the execution of the work and to the entire satisfaction of the The 

Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, RPMU Malappuram. 

9.8. WORK DURING NIGHT AND SUNDAYS AND HOLIDAYS 

9.8.1 The   contractor shall   not   carry  out   any  work  between  the   hours   of  sunset and 

sunrise without the previous permission of The Regional Project Director, RPMU or his assistant in 

writing. 

9.8.2 No  work  shall  be  done  on  Sundays   and  holidays   without   the  written permission of  

The Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, RPMU Malappuram 

or his assistant. 

9.8.3 However,  when  work  is  unavoidable  or  necessary  for  the  safety  of  life, property or 

works, the    contractor    shall    take    necessary    action    forthwith  and  report  to  The Regional 

Project Director, RPMU immediately. 

9.9    FACILITIES OF INSPECTION 

9.9.1 The contractor shall afford the Officers of KRWSA  every facility for entering in and upon 

any portion of the work at all hours for inspection or for any other purpose and shall provide all  

labour,  materials,  planks,  ladders,  pumps,  appliances  and things  of  every  kind  required  for the 

purposes aforesaid and The Regional Project Director, RPMU Malappuram or his assistant shall at 

all the  times  have  access,  free  of cost,  to  every  part  of  the  work  and  to  all places at which 

materials for the work are stored or being prepared. 

9.9.2 The  contractor  shall  give  at  least  seven  days‟ notice  in  writing  t o  The Regional 

Project Director, RPMU  Malappuram and his Assistant whenever any work or materials are intended 

to be covered up in the earth in bodies or walls or otherwise to be  placed  beyond  the  reach  of  

measurements  so  that  the  work  may  be inspected or the correct dimensions  thereof may be 

taken before the work is so covered or placed beyond the reach of measurement and where the 

contractor defaults to give such notice the same shall at the opinion of The Regional Project Director, 

RPMU Malappuram or  his  assistant  be  uncovered  and  measured  at  the expenses of  the  

contractor  or  in  the  alternative,  no  payments  shall  be made for such work or materials. 
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9.9.3 Should The Regional Project Director, RPMU Malappuram or any other Engineer / Technical 

Supervisor authorized in writing by him to supervise  the  work,  at  times,  consider  it  necessary for 

the  purpose  of  enabling him to  make  any inspection or tests or analysis or to verify or ascertain 

the quality or strength of any part of the work or of any  materials  the contractor  shall  if  and  

when  so  required  to  do  by  The Regional Project Director, RPMU Malappuram or the   person 

authorized as   aforesaid, open up the work or the materials for inspection or testing or analysis, or 

pull down, or  pull out the work  into any  number  of parts and make such openings into, under or 

through any part of  the work, as may be directed and provide all things which in the opinion of The 

Regional Project Director, RPMU Malappuram or  the  person  authorized  as  aforesaid,  may  find  

necessary  to  enable  the inspection or tests  or  analysis  of  the work  or  any part  thereof  or  of  

the materials or  workmanship to be made and the contractor shall close up, cover, re-build, and 

make good the whole at his own cost, as and  when directed  by, and to the  satisfaction  of  The 

Regional Project Director, RPMU Malappuram  provided always that the work, in the opinion of The 

Regional Project Director, RPMU is found to be satisfactory and in accordance with the contract, the 

expenses incurred by  the  contractor  for  such  examination,  inspection  or  test  shall, upon  a 

certificate  in  this  behalf  by the Regional Project Director, RPMU Malappuram be  borne  by the 

Agency. 

9.10  SUSPENSION OF WORK 

9.10.1  The  contractor  shall  not  suspend  any  work  without  the  prior  written permission  of  

the officer in  charge  of  the  work  under  any circumstances. Any such suspended work shall be 

treated as incomplete and abandoned by the contractor and the Agency shall have the right to get 

such works completed through any other manner at the risk and cost of the contractor. 

9.10.2 The contractor shall, on an order issued by The Regional Project Director, RPMU that for 

any reason the work  

shall not be commenced or shall be suspended or stopped before completion, the contractor shall be 

paid for the work actually done and materials actually supplied up to the date of stoppage but the 

Agency shall be held in no way responsible for any further liability. 

9.11 ALTERATION IN THE WORK TO BE AUTHORISED 

9.11.1 No alteration in, or additions to, or omissions from or abandonment of any part of the work 

shall be deemed to be duly authorized except  under written instructions from The Regional Project 

Director, RPMU and it shall be the duty of the contractor to obtain in time such written instructions 

in every case. 

9.11.2 If any work over and above that in the contract is required to be executed at   the   site   the 

contractor  shall  have  no  right  to  be  entrusted  with  the execution of the work and  the  same  

may be  carried  out  through  another contractor  or  contractors  or  by  other  means  at  the  

discretion  of the Agency. 

9.11.3 The Regional Project Director, RPMU Malappuram shall have full powers to  send persons 

upon the premises to execute fittings, other works etc., not included in the contract for whose 

operations the contractor shall afford every reasonable facility during  ordinary  working  hours,  

provided  that  such  operations  shall  be carried out in such a manner as not to impede the progress 

of the work, included in the contract, but the contractor shall not be responsible for any damage  
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which  may  happen  to  or  be  occasioned by any such  fittings  or other  works, provided  that  he  

complies  with  The Regional Project Director, RPMU Malappuram instructions in connection there 

with and provided that the damage is not caused by himself or his employees. The contractor shall, 

at all times, co- operate, assist, attend on, and afford facilities for such specialists, as may be  

employed  by  The Regional Project Director, RPMU Malappuram or  other  works,  in  connection 

with the work. The contractor shall also cause such special work or protect it as instructed to avoid 

injury during progress of the work. For failure, so to protect, the contractor must make good any 

damage caused. If any part of his work depends for proper execution upon or results from the 

work of the other contractor, the former shall inspect and promptly report to The Regional Project 

Director, RPMU any defect in the work of the latter likely to render it unsuitable for proper 

execution and results. The failure of the contractor entrusted with the work so to inspect and 

report shall, for all purposes be deemed  to  constitute  an  affirmative  approval of  the  work  of  

the  other contractors as being fit and proper for the receipt of his work, except as to defects  which  

may develop  in  the  work  of  the  latter  contracts  after  the execution of his work. 

9.12 PRECAUTIONS DURING PROGRESS OF WORK 

9.12.1  The  contractor  shall  be  responsible  to  see  that  the  levels,  profiles,  bench marks,  

masonry pillars  or  other  marks  set  up  by  the  Agency  for guidance  in  the  execution  of  the  

work  are not  disturbed,  removed  or destroyed  and  if  any  such  marks  as  in  the  opinion  of  

The Regional Project Director, RPMU  Malappuram or  his  assistant,  found  disturbed,  removed  

or  destroyed,  they will be replaced by the Agency at the cost of the contractor. 

9.12.2  During  the  execution  of  the  work,  the  contractor  shall  at  his  own  cost provide  

adequate materials   for  all   works   relating   to  shoring,   timbering, strutting, scaffolding etc. 

and execute the same  in  such  a  way as  to  ensure,  in  abundant  measure,  the  stability and  

safety of  all  structures, excavations and works and further ensure that no physical injury or harm is 

likely to be caused to any person or no damage or loss is caused to any property. When two or 

more contractors are engaged on work in the same vicinity, they shall work together in a spirit of 

co-operation and accommodation. The contractor  shall  not  take  or  cause  to  be  taken  any steps  

or action  that  may    cause,    disruptions, discontent    or    disturbance    to    the    works,    labour  

and  arrangement  of  other  contractors  in  the neighbouring or other project localities. In case of 

any difficulties amongst the contractors, The Regional Project Director, RPMU Malappuram shall 

conduct his work so far as it affects the others. 

9.12.3   Existing roads or water courses shall not be blocked, cut through, altered, save to the extent 

permitted by The Regional Project Director, RPMU. All compensation claimed by the authorities 

concerned   for   any unauthorized    closure, cutting through, alteration,  diversion  or  obstruction  

to such  roads  or water courses by the contractor be deducted from any sums which is due to or  

may  become  due to him  in terms  of  the  contract,  or  otherwise according to law. 

9.12.4 The contractor shall be responsible for taking all precautions to ensure the safety of the 

public, whether on the property belonging to the Agency or others and shall post such look-out 

men, as may in the opinion of the officer in charge, be required to comply with the regulations 

pertaining to the work. 

9.12.5 The contractor shall be responsible for safety arrangement of all equipment used for 

construction and shall employ trained workmen conversant with the safety regulations. The 
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contractor shall employ only tested equipment and tools for safety and shall periodically repair them 

to the satisfaction of The Regional Project Director, RPMU Malappuram. All test certificates shall 

be made available to The Regional Project Director, RPMU Malappuram or his assistant at the site 

of the work. If at any time, in the opinion of The Regional Project Director, RPMU Malappuram or 

his assistant, this provision is not complied with the contractor shall forthwith replace equipment and 

tools. 

9.12.6  The  contractor  shall  display  notices  and  arrange  for  proper  fencing  at  such  places  

where hazardous work is being carried out. The contractor shall provide a t  his own   expense   on   

the  work to the   satisfaction of The Regional Project Director, RPMU Malappuram proper and 

sufficient fire fighting equipment, first aid appliances etc. which shall at all times be available for 

use. 

9.12.7   The   contractor  shall   at  all  times   comply  with   all   rules   and  regulations made   by  

the Government,  local  bodies  and  such  directions  as  may  be issued by the Agency from time 

to time in regard to  safety, first aid and health measures. The contractor shall be legally and 

financially liable for any lapse in taking precaution during execution of works. 

9.13. PROCEDURE TO RECTIFY DEFECTIVE WORKS 

9.13.1  If  it  shall  appear   to  The Regional Project Director, RPMU or  his  assistant,   at  any  

time during the progress of the work or at any time prior to the expiration of the guarantee period of 

the work, that any work has been executed  with unsound,  imperfect     or unskilled 

workmanship  or with materials of inferior description, or  that  any  materials  or  articles  

provided  by  the contractor  for  the  execution of   the   work are   unsound or of a quality inferior   

to   that   contracted   for,   or   otherwise   not   in accordance   with   the contract,   the   contractor   

shall,   on   demanding   in   writing   by   The Regional Project Director, RPMU Malappuram or his 

assistant to specify the work, materials or articles, complained of   and   within   the period  of 

time  mentioned  in  the  demand, pull down, take up, or take out the work so complained of or 

objected to, remove  from  the  site  or  separate  from  other  materials  or  sort  out  the materials  or 

articles  or  part  thereof  shall  have  been  included  any  (on account) payment to the contractor, 

the same shall be taken in to account and   deducted   from   any   subsequent   payment   due   to   

the contractor.  The contractor shall also remove from the work and site any equipment fixed or 

otherwise objected to by The Regional Project Director, RPMU Malappuram or his assistant or any 

other persons authorized in writing by him. 

9.13.2 The contractor shall forthwith rectify or remove and reconstruct the works so specified either 

in whole or in part, as the case may require, or as the case  may  be,  and  provide  proper  and  

suitable materials  or  articles  for material  or  articles  complained  of  or  objected  to.  If  the  

contractor  fail to remedy  any  defect  within  the  period  specified  in  demand  mentioned  in sub 

clause above and in  

the manner required, or if he shall fail to remove from   the   site   any   materials or articles 

condemned as unsound or otherwise not in accordance with the   specifications   or   to   substitute 

suitable   articles for   the   materials   complained   of   or   objected   to,   The Regional Project 

Director, RPMU or his assistant may cause such work to be carried out and  such  materials  or  

other  articles  to  be  replaced  by  such means   as   he think   fit,   and   all   expenses   

consequent   thereon,   or   incidental   thereto, auxiliary thereof,  shall  be  met  by  the  contractor  
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and  borne  by  him  and shall be recoverable from him by the Agency or may be deducted by The 

Regional Project Director, RPMU Malappuram from any moneys due or that may thereafter become 

due to the contractor. 

9.13.3  Should  The Regional Project Director, RPMU Malappuram consider  that  the  work,  

although  not executed  in  strict accordance  with  the  specifications  may  be  allowed  to stand, 

payment for the same shall be made at such reduced rate as may be fixed  but  this  procedure  is  

quite  optional  on his  part  and  shall  have the concurrence The Regional Project Director, RPMU 

Malappuram. 

9.13.4   In case of quality of work done is found to be poor, contractor will be liable to compensate 

for cost of rectification/replacement, and shall be blacklisted from participating in future tenders. 

9.14  SUPPLY & TESTING OF MATERIALS 

9.14.1 The Contractor shall supply all the materials including pump sets, compressors, electrical 

panel boards, electrical and wiring materials, pipes and specials covered under the contract at his 

own cost.. Also ISI marked materials should alone be accepted, wherever ISI specifications are 

available for such item.  

9.14.2 Deleted 

9.14.3   The   contractor   shall   test   or   obtain   the   approved   analysis   of   or   weigh   all 

materials required by the specification to be tested or analyzed or weighed where  so  required  by  

The Regional Project Director, RPMU Malappuram shall,  if  any  when  so required to do, test the 

whole or each part of the work or the materials in such manner at such times and such place or 

places, whether before or by the specifications or as may be directed by any of the persons aforesaid. 

9.14.4 The contractor shall, if and when so required by The Regional Project Director, RPMU 

Malappuram to do,  prepare  and  /  or submit  samples  of  works  and  materials  for  the 

approval of The Regional Project Director, RPMU Malappuram such samples shall be retained by 

The Regional Project Director, RPMU Malappuram and no materials which are required to be so 

tested or analyzed or weighed or of which samples have to be submitted, shall be used in the work, 

until tests, analysis, weights or samples as the case may be shall have been approved in writing by 

the Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, RPMU 

Malappuram. 

9.14.5   All   materials   for   the   work   must   comply   with   the   requirements   or specifications 

laid down in the tender form and must satisfy the tests and / or analysis  laid  down  in  the  

specifications  of the   Bureau   of   Indian Standards/International Standards Organization or such 

other recognized specifications  as  The Regional Project Director, RPMU may  direct  as  being  

equivalent thereto, and in either case, with such additional tests and / or analysis as The Regional 

Project Director, RPMUmay order or in the absence of such standards or specifications, with such 

requirements, tests and analysis as in the opinion of the Regional Project Director, Kerala Rural 

Water Supply and Sanitation Agency, RPMU Malappuram, are fair and suitable. 

9.15  TOOLS AND PLANT SUPPLIED BY AUTHORITY 

9.15.1  It  shall  be  the  duty  of  the  contractor  to  provide  adequate  tools  and equipment  

needed  to do  the  work  efficiently  and  expeditiously.  In  case any  required  item  of  equipment  
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or  machinery is  available   with  the Agency  the  same  may  be  supplied  to  the  contractor   

on  hire  at  the discretion   of   The Regional Project Director, RPMU Malappuram at   the   rate   

fixed   by   The Regional Project Director, RPMU Malappuram and on conditions current in the 

Agency. The contractor shall bear  the  running  expenses  excluding  the  pay of  the  Agency  staff 

attached but including cost of restoring the same in good condition at the time of return, due 

allowance being made for fair wear and tear. 

9.15.2 In the event of any departmental material including plant and equipment being made 

available, the contractor shall arrange for transportation and safe up-keep of the same. 

9.15.3   No   extension   of   time   will   be   granted   for   delay i n    the   procurement   of 

construction equipment and / or spare parts by the contractor. 

9.15.4 The contractor shall take responsible care of all tools and plant belonging to the Agency 

and issue to the contractor for the purpose of the work and shall be liable for any damage or loss 

caused to the same by him, his agents or his workmen or     others whilst the same were in his 

charge. The contractor shall sign valid receipts for the tools and plant issued to him by The Regional 

Project Director, RPMU from time to time and on completion of the work, shall  be  bound  to  carry  

out  repairs  and  shall  be  liable for  any damage done thereto. 

9.16 SUBLETTING OF CONTRACT 

The contractor shall not at any time assign, sublet his contract or any part thereof  to  any  person  

or allow  such  person  to  become  in  any  way interested   therein   in   any   manner   what   so   

ever without   the   prior permission  in  writing  of  The Regional Project Director, RPMU 

Malappuram in  charge  of  the  work. Any contravention of this condition shall entitle the Agency 

to rescind the contract and shall also tender the contractor liable for payment to the Agency in 

respect of any loss or damage arising out of or ensuing from such recession of the contract. Provided 

further that where the subletting of the work by the  contractor, in any case, is permitted' by the 

Agency, the   contractor   shall   not,   at   any  time,   be absolved  of  any  obligation  or 

responsibility under the contract or any part thereof and shall continue to be   responsible   for   all   

acts   or   omission   and   commissions   of   the   sub contract, his agents, servants or workmen as 

fully and effectually as if the same  were  acts  of  omissions  and  commissions of  the  contractor,  

his agents, servants or workmen, as the case may be. 

9.17 CONTRACTOR‟S AGENT: 

9.17.1  The  contractor  shall,  when  he  is  not  personally  present  at the  site  of  the work  

invariably place  and  keep  at  such  site  a  properly  qualified  agent, duly authorized and 

empowered to act on his behalf and to receive on his behalf   the   orders   and   instructions   required   

or   permitted   under   the 

  contract  to  be  given  to  the  contractor  by  The Regional Project Director, RPMU Malappuram or  

his subordinates to supervise    the work. All such orders and instructions given to, and all acts done 

by agents shall be binding on the contractor as if such orders and instructions were given to him or, 

such acts had been done by him. 

9.17.2 Before   absenting   himself,   the   contractor   shall   furnish   the   name,   the designation 

and the address of the Agent. 
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9.17.3 Prior to the appointment of such agent, the contractor shall submit to The Regional Project 

Director, RPMU the name   and   other   relevant   details   of   the   person intended to be appointed 

as his agent and no appointment shall be made until The Regional Project Director, RPMU 

Malappuram has approved   the same and notified his approval in writing to the contractor and 

whenever the contractor desires to change his agent the same procedure as for the appointment of a 

new or fresh agent shall be followed. 

9.17.4  From  the  moment  the  agent  so  approved  and  appointed  takes  charge  of the  work,  

he shall  be  held  to  be  fully  authorized  and  empowered  to present  and  act  for  and  on  behalf  

of  the contractor   for   all   or   any  of   the purpose of the contract, and notwithstanding the 

absence of any formal authority or definite' instructions from the Contractor to the said agent or 

any defects therein, or the imposition of any restrictions or limitations on the power or     authority   

of   such   agent   by   the contractor, nothing whatsoever  shall  in  any  way  affect,  qualify  or  

limit the full authority or power of such agent, or absolve the contractor of his liabilities or 

obligations under the contract. 

9.17.5 The contractor shall forthwith remove from the site and works and not to re-employ without 

the written  permission  of  The Regional Project Director, RPMU Malappuram, obtained in his 

behalf,  any  agent whose removal The Regional Project Director, RPMU Malappuram have   asked   

for   in   writing,   or   any   assistant   whom   he   may   consider incompetent   or   is   sufficiently   

qualified   or   to   have   been   guilty   of misconduct or negligence and whose removal The 

Regional Project Director, RPMU may have asked for in writing. 

9.18 SUPERVISORY STAFF OF THE CONTRACTOR 

9.18.1  The contractor shall not employ any person who was in the service of the Agency  or   

the Government  without  definite  written  sanction  of  the Agency.  The  staff  employed  at  the  

site  by the  contractor  shall  be  the same as he has agreed for  in the relevant format included in 

this tender document. Any change from the same shall have proper written acceptance of the 

Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, RPMU Malappuram. 

9.18.2 The contractor shall at all times place and keep  on the work an adequate number of efficient 

and competent staff to give necessary directions to his workmen  in  the  execution  of  the  work  

and  to see  that  the  workmen execute  the  work  in  a sound  and  proper  manner  and  shall  

employ  only such supervisors, workmen and labourers in or about the execution of the work, 

as are careful and skilled in their various trades and callings. 

9.18.3   The   contractor   shall   forthwith   remove   from   the   work   any   supervisor, workmen   

or labourer   objected   to   by   the Regional Project Director, Kerala Rural Water Supply and 

Sanitation Agency, RPMU Malappuram,   and   if   and whenever   so   required   by   The Regional 

Project Director, RPMU the  contractor  shall submit  the  correct  return  showing  the  name  of  

all  staff and  workmen employed by him or about the work. 

9.18.4   If,   in   the   opinion   of   The Regional Project Director, RPMU ,   the   contractor   is   

not employing   on the   work   such   number   of   staff   and   workmen   as   is reasonably  

necessary  for  the,  proper completion  of  the  work  within  the time prescribed he shall forthwith 

communicate his opinion in writing to the contractor, and the contractor shall within seven days of 

the receipt of the said communication, employ such additional staff and labour as may be required 
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by The Regional Project Director, RPMU and any failure on the part of the contractor to comply 

with such instructions shall entitle the Agency to rescind the contract. 

9.18.5  deleted 

9.19     DAMAGES PAYABLE BY THE CONTRACTOR 

9.19.1 DAMAGE TO PROPERTY AND PERSON 

1.      The   contractor   shall,   at   his   own   expenses   and   to   the   satisfaction   of   The 

Regional Project Director, RPMU, reinstate   and   make   good   or   be   liable   for   any 

compensation for any injury, loss or damage occasioned to any property or  right  whatsoever,  

including  the  property  and  right  of  the Agency, servants  or  employees  of  the  Agency,  

being  injury,  loss  or  damage arising out of or in any way connected with, the execution or 

purported execution  of  the  contract,  and  further  the contractor  shall  indemnify  the Agency  ,  

private  person,  in  respect  of  any  such  injury  including, any injury resulting in death or 

disability to person or property, including all claims  which  may  arise under   the   Workmen's   

Compensation   Act,   or under any other law for the time being in force or otherwise. 

2.    The  contractor  shall  (except  if  and  so  far  as  the  specifications  otherwise provide) 

indemnify and keep indemnified The Regional Project Director, RPMU Malappuram for  all losses  

and  claims  for  injuries  or  damages  to any  person  or  property whatsoever  including  surface  

or  other  damage  to  land  being  or  crops being on the side suffered by tenants and occupiers 

which may arise out or in consequence of the construction and maintenance of the works and 

against  all  claim,  demands,  proceedings,  damages, costs  charges  and expense whatsoever in  

respect  thereof  or  in  relation  thereto, provided always that  nothing  therein  contained  shall 

be deemed  to  render the contractor liable for or in respect of or to indemnify the Agency against 

any compensation or damages  for or with respect to 

a.  The  permanent  use  or  occupation  of  the  land  by  the  work  or  any  part thereof (save 

in respect of damage to crop as aforesaid). 

b.   The  right  of  the  Agency  to  construct  the  work  or  any  part  thereof  on, over, under 

in or throughout the land. 

c.      Interference  whether  temporary  or  permanent  with  any  right  of  light, airway   or   

water or     other     easement     or     quasi-easement     which     is     the unavoidable result 

of the construction of the work in accordance with the contract. 

d.   Injuries  or  damages  to  person  or  property  resulting  from  any  act  or neglect   done   

or committed   during   the   currency   of   contract   by   the Agency /Departmental 

officers, servants or other contractors (not being employed   by   the   contractor)   or   in   

respect   of any   claim   demand, proceedings, damage, cost, charges and expenses in 

respect thereof or in relation thereto. 

3.  If compensation has to be paid to court attachment or judgment etc. due to damage  of  person  

or property,  such  amount  will  be  recovered  from  the contractor / tenderer. 

4. The contractor shall insure all the employees employed in the work site as per rules against 

any accidents  and  further  claim. KRWSA will not  be  responsible  for  any  such accidents/claims 

of employees of the contractor. 



 

48 

Tenderer                                                                                                                                   Tendering Officer  

9.19.2 METHOD OF RECOVERY 

1.Damages  payable by the  contractor under the  terms  of the  contract  may be  deducted   by   

The Regional Project Director, RPMU from  part  of  his  security  deposit  or from  any  other  

sums  due,  or  which  may become  due  to  him  from  the Agency or through revenue recovery 

proceedings. 

2.In  every  case  in  which  under  any  clause  or  clauses  of  this  contract,  the contractor shall 

have rendered himself liable  to damages amounting to the whole of his security deposit, The 

Regional Project Director, RPMU Malappuram shall have powers to rescind   the   contract   

altogether   and to   have the   work   completed without further notice, at  the  contractor's  risk  

or  expense  as  the  Agreement Agency/ The Regional Project Director, RPMU Malappuram may 

deem best suited to the interest of the Agency and the contractor shall have no claim to 

compensation for any loss   that   may   accrue   from   any   material   he   may   have   collected   

or engagements he may have entered into, on account of the work  and The Regional Project 

Director, RPMU Malappuram shall have powers to deduct whatever amount may be expended on 

the completion of the work, from any sums that may be due or become due from the Agency the 

contractor on account of this or any other  work  or recover  such  sums  from  him  and  his  

assets,  movable and immovable under the provision of the Revenue Recovery Act for the time 

being in force, as if they were arrears of land Revenue or otherwise as the  Agency may  choose.  

And  in  case  the  contract  shall  be  rescinded under  the  provision aforesaid,   the  contractor  

shall  not  be  entitled  to recover  or  be  paid  any  sum  of  any  work actually   performed   

under   this contract   unless   and   until   The Regional Project Director, RPMU shall   have 

certified  the performance  of  such  work  and  the  value  thereof  and  he  shall  only  be entitled to 

be paid the value so certified. 

3. In the event of The Regional Project Director, RPMU Malappuram putting in force the powers 

vested on   him   under   the preceding  clause,  he  may,  if  he  so  requires  it,  take possession 

of all tools, plant, materials and stores or any portion thereof, on the place where the works were to 

be performed or on other land of the Agency adjoining thereto, paying or allowing for the same in 

account, at the contract rates, or if not specially provided for therein at current mark rates,  otherwise  

the  contractor  may  be  required  to remove  such  tools, plant  and  materials  or  stores  from  

the  premises,  and  in  the  event  of  his failing to do so,   The Regional Project Director, RPMU 

Malappuram may   remove   them   at   the contractors expense or sell them by auction on account 

of the contractor. The Regional Project Director, RPMU Malappuram may devote all,   or  such 

portion  as  may be requisite, any guarantee or reserve fund or any moneys due to or become due  to  

the contractor  for  this  or  any  other  work  to  make  good,  bad  or indifferent work, on the part 

of the contractor in such manner as he may think desirable. 

4.       If it shall appear to The Regional Project Director, RPMU Malappuram or his subordinate in 

charge of the  work,  that  any work  has  been  executed  with  unsound  imperfect  or unskilled  

workmanship,  or  with  materials  of an  inferior  description,  the contractor shall on demand in 

writing forthwith rectify, relay, remove or reconstruct the same in whole or  in part, as the case 

may  require, at his own cost, and in the event of his refusing to do so within a period to be 

specified by The Regional Project Director, RPMU Malappuram  or his subordinate or if he shall fail 

to remove, from the site of the work within a specified period any material or article which is 
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considered by the same officers as unsound or of bad quality  or  not  agreeable  to  the  terms  of  

the contract  and  to  provide immediately suitable materials or articles in lieu of these condemned, 

then the contractor shall be liable to pay damages at the rate of one percent on the amount of the 

estimate for every day not exceeding ten days that he fails to comply with the written demand of The 

Regional Project Director, RPMU Malappuram or his subordinates. And in the event of non-

compliance of the written demand even after the lapse of ten days the contract is liable to be 

terminated at the risk and cost of the contractor without further notice. 

5.    All  compensations  or  other  sums  of  money  payable  by  the contractor  to the Agency 

under the terms of this contract  with the Agency or under any other contract  with the Agency,  

shall without  prejudice  to  any  other  mode  of  recovery,  be  recoverable  from  the  contractor  by  

way  of deduction or payment, out of the sale proceed of a   sufficient part of the security deposit 

held in Government Securities or  in National Savings Certificate or  out of the interest accrued 

thereon or  out of the said security  deposit held in cash or out of any sums which may be due or 

may subsequently become due, to the contractor from the Agency, on any account what so ever 

and in the event of the 

value of his security deposit being reduced by reason of any such deductions the shortage shall be 

made up by effecting extra recovery from subsequent bills or sales. 

9.20 RELICS AND EXCAVATED MATERIALS 

9.20.1  All  gold,  silver  and  other  materials  of  any  description  and  all  precious stones, coins, 

treasures, relics, antiquities and other  similar  things which shall be found in or upon the site 

shall be the property of the Government and the contractor shall duly preserve the same to the 

satisfaction of the Agency and shall, from time to time, deliver the same to such person or persons as 

the Agency may appoint to receive the same. 

9.20.2 The contractor shall not sell, or otherwise dispose of or remove, any sand, stone, clay, 

ballast, earth, rock or other substances or materials which may be obtained from any excavation 

made in or upon the site, or any building or produce standing upon the site at the time of obtaining 

the delivery or possession   thereof   and   all   such   substances, materials, buildings   and produce 

shall be and shall continue to be the  property  of  the  Agency provided  that  the  contractor  may,  

with  the  permission of   The Regional Project Director, RPMU Malappuram  use the same for the 

work at such cost as may be determined by the Regional Project Director, Kerala Rural Water 

Supply and Sanitation Agency, RPMU Malappuram. 

9.21 REPORTING OF ACCIDENT 

The contractor shall be  responsible   for   the  safety  of  all   employees   or workmen   employed   

or engaged  by  him  on  and  in  connection  with  the work and shall forthwith report to the 

Director Technical or his assistant all cases of serious accidents/injuries to any of them, however 

caused and whatever  occurring  on  the  work  and  shall make  adequate  arrangements for 

rendering all possible aids to the victims of the accidents. 

9.22 WORKMEN‟S COMPENSATION ACT 

In  every  case  in  which,  by  virtue  of  the  provisions  of  Sub  Section  (1)  of Section 12 of 

the Workmen's Compensation Act 1923, if the Agency   is obliged to pay any compensation     to     
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a workman employed by the contractor in the execution of the work, Agency shall recover from the 

contractor the amount of the compensation so paid and, without prejudice to the rights of the 

employer  

under Sub Section(2) of Section12 of the said Act, the Agency shall be at liberty to recover 

such amount or any part thereof  by  deducting  it  from  the  security  deposit  or  from  any  sum  

due from the  Agency to  the  contractor,  whether  under  these  conditions  or otherwise.  The 

Agency shall not be bound to contest any claim made against him under Sub Section (1) of Section 

12 of the said Act except on the written request of the contractor and upon his giving to the Agency 

full security for all the costs for which the Agency may become liable in consequence of contesting 

such claim. 

9.23 WAGES TO LABOUR 

9.23.1  The  contractor  shall  comply  with  the provisions  of the Minimum  Wages Act  and  the  

rules made  there  under  in  respect  of  all  employees  or workmen  employed  or   engaged  by   

him  on road  construction  or   in building operations or in stone breaking or stone crushing for the 

purpose of carrying out the contract. 

9.23.2 If, in compliance with the terms of the contract, the contractor supplies any labour to be 

used wholly or partly under the direct orders and control of the Agency whether in connection 

with the work being executed by the contractor or otherwise for purposes of  Agency such  labour  

for  the purpose of this clause, be deemed to be persons employed by the contract. 

9.23.3 If any money shall, as a result of any claims or applications made under the said Act, be 

directed to be paid by the Agency, such moneys shall be deemed to be moneys payable to the 

Agency by the contractor, and on failure of contractor to repay the Agency any moneys as 

aforesaid within 7 days after the same shall  have  been  demanded,  the  Agency shall be entitled 

to recover the same from any money due to the contractor under the contract or any other contract 

with the Agency. 

9.23.4 The Authority shall also be entitled to deduct from any money due to the contractor   

(whether under the  contract or any other contract with the Agency) money paid or payable by the  

Agency by   way   of   any compensation   under   the   said   Act   or   on   account   of   costs   or   

expenses   in connection  with  any  claims  thereto  and  the  decision  of  The Regional Project 

Director, RPMU Malappuram  on any question arising out of the application of this clause shall be 

final and binding upon the contractor. 

9.23.5  In  respect of all  labour directly  or  indirectly  employed, in  works  for  the performance of 

the contract as part of this agreement, the contractor shall comply  with or caused  to  be  complied  

with  all rules  framed  by  the Agency  from  time  to  time  for  the  protection  of  health  and  

sanitary arrangements  for  the  workers  employed  by  the  KRWSA and its contractor. 

9.24 LABOUR RETURNS 

Monthly labour returns shall be submitted by the contractor to The Regional Project Director, 

RPMU Malappuram  in the proper forms so as to reach him not later than the first of every month. 

In addition to the above, the contractor shall also maintain daily and weekly returns of labour 

employed by him and these shall be made available for verification by the officers of KRWSA as and 
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when called for. 

9.25 CONTRACT DOCUMENTS AND MATTERS TO BE TREATED AS CONFIDENTIAL 

          All documents  correspondences,  decisions  and  orders  concerning  the contract shall be 

considered as confidential and / or restricted in nature by the  contractors  and  he  shall  not  divulge  

or  allow  access to  them  by any unauthorized person. 

9.26 MATERIALS TO BE SUPPLIED BY THE AGENCY 

It shall be the responsibility of the contractor to arrange for materials and the Agency shall not 

issue any material to the contractor. 

9.27  CONTRACTOR‟S RESPONSIBILITY FOR STORES 

The   materials   such  as   Cement,   MS  Rods,  tor  steel   and   other  materials including  pipes 

and specials required for  the work shall be procured by the  contractor  and  the  lump  sum  amount  

quoted should  be  inclusive  of the cost of cement, steel and all other materials. The cement 

supplied for use shall be as per ISS 269/1976 and steel as per ISS 1786/1985 with latest 

amendments, if any.    

The materials should bear the relevant ISI/ISO certification marks. Before using any material for 

the work, the contractor, at  his  own  cost,  shall  submit  to  The Regional Project Director, 

RPMU for  his  approval such samples of material as are proposed to be used. The materials shall 

strictly conform to the specifications approved by the Agency.  Notwithstanding  anything  

contained  in  this  clause,  the  contractor  shall be held  fully  responsible  for  the  quality  and  

soundness  of  all  the  materials and machinery that are supplied  by  him  for  the  execution  of  the  

work  and  completion  of  the  project  and  The Regional Project Director‟s approval shall not in 

any way absolve him of his responsibility in this matter. The standard tests   as   per   ISS   to   

ensure   the   quality   of   cement,   steel   and   other construction materials shall be got done by 

the contractor at their cost as per the direction of the officers of KRWSA to ascertain the quality.   

The Agency reserves the right to super check the results. If the materials supplied are found to be 

not passing the tests, the same shall be rejected  by  The Regional Project Director, RPMU and  the  

contractor  shall  be  bound  to dismantle  and  remove  such  constructions  already made  using  

such  substandard  quality  materials  if  found  during  the  erection  of  the  work  and the contractor  

shall  be  fully  responsible  and  liable  for  such  losses  to  the KRWSA. 

9.28 MATERIALS AND PLANT AT WORKSITE 

All materials and plants brought by the contractor in or upon the site or on the land occupied  by the 

contractor in connection with the work and intended to be used for the execution thereof shall not be 

removed from the site of work without the permission of The Regional Project Director, RPMU. 

9.29  GENERAL 

All other conditions shall be as in force in the KRWSA, If it is   found   relevant   to explain 

any clause  of  this  N.I.T.  Otherwise the conditions are strictly independent. 

 

 

THE REGIONAL PROJECT DIRECTOR, RPMU, MALAPPURAM
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

10. GENERAL TECHNICAL SPECIFICATIONS 

10.1        GENERAL 

10.1.1   Generally,   the   specifications   of   all   materials   and   work   pertaining t o    this 

contract shall be governed by the relevant Indian Standards and by MDSS. In   the 

a b s e n c e    of I n d i a n    Standards,   the British Standard Specifications shall be followed.  

The specifications furnished hereunder are only to enlighten the tenderer on the 

requirements of KRWSA and are not intended to be against any other specifications 

stipulated by BIS or other standards and common practices widely adopted in the country at 

present.  In  case  of  a  doubt  regarding  the  specifications,  the  Project Commissioner in 

charge will clear the doubts and give final decision based on the written request   of   the   

contractor.   The decisions intimated in writing shall be binding on the contract work. 

10.1.2 The successful completion  of this          contract   calls   for   site   surveys,   

investigation,   planning, hydraulic and        structural design of the components, 

assessment of capacity/standard of mechanical, electromechanical   and   electrical   items   

to   be   procured,   preparation   of procurement   schedule, preparation   of   implementation   

schedule   etc.   The tenderer shall see that he always sticks on to conservative designs based 

on  time  tested  and  well  accepted  practices  as  per  the  guidelines  and norms 

prescribed by BIS, CPHEEO or such other institutions. 

10.1.3. REPORTS, DESIGNS AND DRAWINGS 

         Deleted 

10.1.4 ECO-FRIENDLY SYSTEM OFFER 

The system offered and as completed  shall  be environment friendly  and shall  not  affect  

/  alter  the environment  beyond  any  permissible  limits stipulated by concerned 

institutions. 

10.1.5 MAN MADE STRUCTURES, OTHER UTILITIES - AFFECTING THE WORK 

1 When  the  works  under  this  contract  are  executed  situations  may  arise when  the  

works  are affected  by  other  man-made  structures  either  in service or abandoned. It is 

also likely that other 

   utility services installed by various Government bodies are affected by the works under this 

contract. It shall be the duty of the contractor to ensure whether adequate sanction has  

been  obtained  from the  agency  concerned  for  the  work  with  the help of KRWSA 

before the works of such affected portions are undertaken. Any damage caused to any of 

the manmade structure or any of the utility services will have to be made good by the 

contractor at his cost.  The  contractor has   to   restore   the   original   position   if   he   has   

to demolish   any   structure   like   culverts, compound  walls  etc  during  the course of 

work at his own cost. 

10.2 EARTHWORK EXCAVATION 

1 Earthwork  excavation  means  earthwork  in  all  classes  of  soils  /  rocks whenever 

removal shall be not by blasting. Earthwork excavation shall be done  with  adequate  care  
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so  that  underground service  lines  or  adjacent structures are not damaged and appropriate 

protective measures such as shoring  /  strutting  /  sheet  piling  etc.  are adopted  for  such  

items  as required and approved by the Technical Supervisor in charge of the work. The 

width of trench should be as per the requirement and as per standard data book and a 

minimum cover above crown of pipe should be maintained as per clause 

10.13.  If the width  of trench  exceeds  the minimum  requirement  as noted  above,  due  to 

faulty workmanship/ protection/ shoring etc.  the additional    payment    for   the   extra   

damaged    road width     payable     to PWD/NH local bodies etc. shall be recovered from 

the contractor‟s bill. Excavation  by  blasting  shall  be  got  done  only  through  persons  

holding valid  license  for  use of   explosive   material   and   for   blasting   purpose. 

Further   all   rules   prescribed   by   the Inspectorate o f  Explos ives  sha l l   be strictly 

adhered to whenever blasting is resorted to. Blasted material like the excavated rock shall be 

the property of KRWSA. Disposal of the materials up  to  a distance  of  10  km  from  the  

site  as  well  as  cartage  of  excavated material during excavation and back filling up to a 

maximum distance of 5.0  km  will  have  to  be  done  whenever  essential by the  

contractor  at  no extra cost. 

10.3 FILLING / BACK FILLING 

Filling / back filling shall be done only with approved materials. It shall be compacted to get 

the following results.  The  density  of  the  filled materials at different depths shall not be 

less than 95% of the natural field density in case of back fill and shall not be less than 

95% of maximum dry density obtained in proctor compaction test or such other approved 

tests whenever filling is done to get the desired formation ground level. It shall be ensured 

that the density thus obtained under compaction is uniform at all depths of the fill. The 

contractor is bound to bear the cost of any test conducted    to    ascertain    the    above 

condition   in   case   of   doubt.   The filling/backfilling  done  along  PWD  roads  or  such  

properties owned  by other  department/institutions,  the  same  shall  be  further  governed  

by specifications of such owner. 

10.4 SHORING 

Shoring  shall  be  essential  in  excavation  in  all  classes  of  soils  whenever depth of 

excavation exceeds 

1.50m and labourers have to work in trenches or close to edges of trenches as per the 

direction of Project Commissioner in Charge. In ordinary  soils  and  loose  soils,  shoring  

shall  be  done  for  trenches  of shallower depths also considering the chances of collapse 

of sides. Shoring shall be done as approved/directed  by the Technical Supervisor in 

charge of work. 

10.5 FENCING 

Fencing shall be done in the approved manner along the side of pipeline trenches on roads 

or other places for preventing accidents on both sides, if required in the opinion of the 

Technical Supervisor in charge. 

10.6 FORMATION OF ROADS 

Formation of roads shall be done as per IRC rules and regulations for the use   of   
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desired   class   of vehicles mentioned in the scope of the work. Whenever  road  formation  

comes  in  the  scope  of the work,  it  shall  be understood  that  all  cross  drainage  work,  

side  drain  works,  radius  of curvature and super-elevation etc. are included in the scope. 

10.7 RUBBLE MASONRY 

Rubble  masonry  works  using  approved  quality  blasted  rubble  either  as random  rubble  

masonry  or coursed  rubble  masonry  shall  be  permitted. Minimum  width  of  the  

random  rubble  masonry  shall not  be  less  than 450mm  in  any  case.  Only cement 

mortar 1:6 or richer shall be used for such works. Mixing  by  weight  at  the  above  ratio  

for  mortar  shall  be permitted  only  when  the  fine  aggregate is  in  dry  condition.  

Exposed surfaces  or  rubble  masonry  shall  be  pointed  using  1:3  cement  mortar to have  

a  pleasing  appearance  provided  it  is  left  un-plastered  with  cement mortar. 

10.8 BRICK WORK 

Brick  masonry  using  wire  cut  bricks  /  first  class  country  burned  bricks having a 

minimum crushing strength of 35 Kg / cm
2     

satisfying other tests specified by BIS and 

least dimensions not less than 70mm alone shall be permitted. Brick masonry works shall 

be of minimum 200 mm width, constructed   in English  bond  with  cement  mortar  1:  6  

or  richer  and plastered with cement mortar 1: 4 or richer in all cases. However, in each case   

of   parapets   or   other   dwarf   walls   of   height   less   than   700   mm, thickness  of  

masonry  can  be  reduced  from  200mm  provided  pilasters  of minimum 200 x 200 mm 

are constructed monolithic with such walls at a center to center spacing of maximum 

3000mm. 

10.9 PLAIN AND REINFORCED CONCRETE 

10.9.1 DESIGN ASSUMPTIONS 

IS 3370 Code of Practice for concrete structure for storage of liquids 

Part I: (latest edition) General requirements 

Part II: (latest edition) Reinforced concrete structures. Part IV: (latest edition) Design 

tables 

IS 2502 (latest edition) Code of practice for bending and fixing of bars for concrete 

reinforcement. 

All   RCC/Steel   structures   shall   be based  on   the  relevant   IS   Codes.   Strict 

adherence   must   be established   to  accepted   codes   of  Practice   relating  to design. 

Minimum cover to reinforcement for RCC work shall be provided as per IS 456-2000(or 

latest edition).  The effect of seismic forces shall be taken into account in the design as per 

the relevant code of practice. 

10.9.2 CEMENT 

The contractor will have to procure the cement for the work. The cement used  in  the  work  

of  plant  or water  front  structures  should  be  sulphate resistant  -  Portland  cement  of  

reputed  companies  having ISI  mark.  The KRWSA  will  have  the  option  of  rejecting  

the  cement  procured  by  the contractor and ask for replacements, in case of any doubt on 
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quality and age  of  cement supplied  at  site.  Random/ grab sampling and test of the cement 

will be got done by KRWSA. 

10.9.3 REINFORCING STEEL 

Only Corrosion Resistant Steel (CRS) is to be used for the steel structures. The contractor 

has to procure all the steel required for the work. The steel so procured should be from 

reputed companies like SAIL, TISCO etc. and the    KRWSA  will    have    the    option    to    

select    the    brand    and    to    ask    for replacement,  if  the  material  is  found  not  

having  adequate  quality.  The MS/TOR rods supplied for the work shall be cleaned and 

scrapped to be free of scales rust etc., before placing in forms for R.C.C work. 

10.9.4 AGGREGATES 

The  coarse  and  fine  aggregates  shall  comply  with  IS  388-1980  or  latest edition and 

may  be used after  sufficient tests have been carried out and approved  by  The Regional 

Project Director, RPMU.  All aggregates shall be stored on hard impervious surface to 

ensure exclusion of all foreign materials. 

10.9.5 WATER 

The water for mix shall be clean and free from harmful matter as per IS standards and taken 

from a source approved by the Regional Project Director, RPMU Malappuram. 

10.9.6 ADMIXTURES 

Only where a beneficial effect is produced shall any admixture to be used and  that  too  after  

tests  have been  carried  out  to  convince  The Regional Project Director, RPMU 

Malappuram that  no  harmful  effect  will  be  produced  by the  use  of  such admixture  

and  after  approved  by  The Regional Project Director, RPMU.  Time  tested admixtures 

shall be permitted to be used for concrete based on testimonial of  performance  to  improve  

the  quality of  concrete  with  respect  to  its strength,  water  tightness  or  for  other  

specified  purposes  as  required for the work. 

10.9.7 MIXING 

The grade of concrete shall be as per IS 456 or its latest revision. All water retaining or  water  

front structures   and   machine   foundations   shall be   made using RCC   mixes as per 

relevant codes.   The mixing time shall be between 2 to 4 minutes. The contractor should 

produce mix design for all grades of concrete   to   be   used   for   the   work   and   get   

approval   from   The Regional Project Director, RPMU before commencement of concreting. 

10.9.8 CONCRETING 

The concrete mix shall be in specified proportions satisfying the maximum aggregate   

size/water   cement ratio    and    required    cube    strength    and workability.  Such 

concrete must be adequately vibrated to form solid mass without voids. External vibration 

by the use of pneumatic hammers shall be deemed adequate except for thin sections. 

10.9.9 TRANSPORTATION AND PLACING 

Transportation and deposition of concrete mix shall be done rapidly and accurately with 

minimum re- handling. The mix must not be dropped from such a height as may cause 



 

56 

Tenderer                                                                                                                                   Tendering Officer  

segregation and air entrapment. When the mix is placed in position, no further water shall 

be added to provide easier workability.   No concrete mix shall be used for the work if it has 

been left  for  a  period  exceeding  its  initial  setting  time before  deposited and  vibrated  

into  its  final  position  in  the  member. Sufficient number of cubes must be made for 

testing as per the relevant BIS code specifications. It shall be tested as per the specification 

and a complete register of entries shall be maintained by the contractor. It shall be brought to 

the notice of the Technical Supervisor in charge as and when directed by the departmental 

officer. The cost of all such testing shall be borne by the contractor. 

10.9.10 CONSTRUCTION JOINTS 

Construction  joints  shall  be  avoided  wherever  possible,  and  if  found necessary,  should  

be  of  such form  to  encounter  direct  compression.  A stepped joint being preferred in such 

a case. 

10.9.11 CURING 

Curing shall be done as per relevant provisions in the IS code to allow the concrete attain 

strength through normal hydration and to avoid excessive shrinkage or harmful effect to the 

member. The method adopted shall be effective and any special method used must be 

approved by the The Regional Project Director, Kerala Rural Water Supply and Sanitation 

Agency, RPMU Malappuram. 

10.9.12 REMOVAL OF FORM WORK 

Removal of form work shall be done as per the provisions in the BIS and as per direction of 

The Regional Project Director, RPMU and in such a manner that no damage is caused to the 

deflection to minimum   deflection, when unsupported and as per the direction of the 

Regional Project Director, RPMU. 

10.10 DOORS, WINDOWS AND VENTILATORS 

10.10.1  deleted 

10.10.2   deleted 

10.10.3  d e l e t ed  

10.10.4 deleted 

10.11 PLASTERING OF EXPOSED SURFACES 

All exposed concrete surfaces shall be plastered with cement mortar 1:4 or richer mixes. 

Exposed surface means exposed to air or water or any other gaseous or liquid medium.  

Surfaces  of  concrete  structures other  than water  retaining  structures  can  be  permitted  

to  be  left  un-plastered  under the following conditions: 

(i)  The surface left unplastered is perfectly even without markings of formwork or 

undulations or unevenness greater than 0.5 mm. 

(ii)The   surface   texture   is   perfectly   uniform and   the   appearance is pleasing. 

10.12 TESTING OF WATER RETAINING STRUCTURES. 

All Ferro cement tanks shall  be  filled  with  water  and  tested  for water   tightness   before   

finishing.  
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10.13 PIPES AND PIPE LAYING deleted 

10.14 NON DESTRUCTIVE TEST FOR STRENGTH: 

Any constructed structure or erected equipment shall be subject to a non-destructive test 

to ensure or certify about its capacity to yield the desired service if required by the 

Technical Supervisor in charge. Such tests shall be the ones specified by the ISS / BSS / 

CPHEEO Manuals or a more severe test. An equipment / component shall be deemed to 

have satisfactorily passed such a test only if the Technical Supervisor  in Charge of the works 

is satisfied on the performance under test conditions. 

10.14 Deleted 

10.15 The G.P. resolution shall be made available by  KRWSA, and the    location/Position of the 

well unit  in the premises shall be fixed jointly by the Institution,  Project Engineer and the 

Contractor. 

10.16 The construction should be in accordance with the attached drawing and in conformity with   

IS 13356 (1992) roof top rainwater harvesting guide lines & IS 15797(2008) Precast Ferro 

cement water tanks up to 10000 litres capacity and its amendments. 

10.17 TRAINING TO AGENCY STAFF 

The  Technical Supervisor  in  charge  will  furnish  a  list  containing  the  names  and 

designations  of  the  various staff  to  whom  the  training in  the  operation, maintenance 

and attending to emergent situations are to be given. When the   contractor  is   satisfied  that   

sufficient   training  both   in  theoretical   and practical aspects have been imparted to the 

staff thus deputed, shall issue a  certificate  in  that  respect  which  shall be  forwarded  to  

the  Project Commissioner in Charge.   The training shall preferably be in the place of the 

project work. However, if requested, the contractor shall be permitted to give part of the 

training to the Agency staff at his place of choice after due consideration of all aspects. 

10.18    If  any  of  the conditions  above are in  contradiction   to  any of   the clauses  in   the  

scope of  Work, the  clause/conditions    of   the  Scope   of   Work   shall   prevail . 

10.19 Contractors/Firms shall not appoint/employ directly/indirectly the retired employees of 

KRWSA within 3 years of their retirement/Voluntary retirement 

11. SPECIAL CONDITIONS 

11.1  Billing of partially completed Well units will not be permitted. 

11.2 In the tender document the rates quoted by the contractor should be exclusive of GST; but 

inclusive of all taxes, duties, welfare fund, contributions etc. The contractor should indicate 

separately applicable GST in percentage in tender document (BoQ). 

 

 

Contractor   The Regional Project Director, RPMU Malappuram
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

 
 
 

Name of Work:  

Conversion of 177 no.s domestic wells into protected and sustainable drinking 

water source at Kattippara, Purameri, Maniyur Grama Panchayaths in 

Kozhikkode Districts, Pothukallu and Chaliyar Grama Panchayaths in 

Malappuram district and Kavassery, Ayalur and Pallassana Grama 

Panchayaths in Palakkad District 

 

 

NOTICE INVITING TENDER 

 

(SCOPE OF WORK & BILL OF QUANITIES) 
 

VOLUME – 2 
 
 

Tender  No.     : 01/WEL/KRWSA/MPM/KMP/2022 

Tendered PAC     : Rs. 1,00,14,564/- 

Last date of online submission of tenders : 03/12/2022, 03.00 PM 

Date of tender opening   : 05/12/2022, 11.00 AM 

 
 
 
 
 
 

OFFICE OF THE REGIONAL PROJECT DIRECTOR 
 

KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

RPMU MALAPPURAM 

KERALA STATE 

TELEPHONE: 0483 2738566 

Email ID : rpmumalappuram1@gmail.com 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

A. SCOPE OF WORK 

Name of Work: Conversion of 177 no.s domestic wells into protected and sustainable 

drinking water source at Kattippara, Purameri, Maniyur Grama Panchayaths in 

Kozhikkode Districts, Pothukallu and Chaliyar Grama Panchayaths in Malappuram 

district and Kavassery, Ayalur and Pallassana Grama Panchayaths in Palakkad District 

1.   GENERAL INFORMATION 

This project is to implement the Conversion of 177 no.s domestic wells into protected and 

sustainable drinking water source at Kattippara, Purameri, Maniyur Grama Panchayaths 

in Kozhikkode Districts, Pothukallu and Chaliyar Grama Panchayaths in Malappuram 

district and Kavassery, Ayalur and Pallassana Grama Panchayaths in Palakkad District 

under State Plan Scheme 2022-23.  

2.      CONCISE SCOPE OF WORK 

The scope of work includes Construction of  233 no.s of Rain Water Harvesting units 

using Ferro Cement Tank of Capacity 10000litres, 3.00m Diameter,1.50m height   

including all plumbing works to enable to collect the roof top rain water and the over flow 

to suitable recharge arrangement.  

3.      Land for structures  

The location / site for the construction of the well tanks with allied activities in the premises 

of beneficiaries (residential building) will be provided at Kattippara, Purameri, Maniyur 

Grama Panchayaths in Kozhikkode Districts, Pothukallu and Chaliyar Grama Panchayaths 

in Malappuram district and Kavassery, Ayalur and Pallassana Grama Panchayaths in 

Palakkad District. Grama panchayath wise number of units are as follows : 

Sl. 

No. 
District Name of GP 

No. of 

Units 

1 

Kozhikkode 

Kattippara 22 

2 Purameri 22 

3 Maniyoor 22 

4 
Malappuram 

Pothukallu 22 

5 Chaliyar 22 

6 

Palakkad 

Kavassery 23 

7 Ayalur 22 

8 Pallassana 22 

Total 177 

 

4.       General technical specification 

Well upgradation system as per the attached drawing in the annexure,  providing half split 

160 mm diameter  gutter pipe class 2 PVC, down pipe &  inlet pipe with 75mm class 3 PVC 
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pipe, 75 mm PVC valve for down pipe, Earth work excavation  for  recharge pit of size 0.9m 

dia  filled with sand, gravel etc to collect water from roof top, 0.9m wide CC 1:4:8 platform 

around well, 1m high solid block parapet wall with plastering for well, GI pipe arrangements 

to hang pulley etc  including all cost and conveyance of materials and labour charges to the 

full finished work in all respects. 

5. Pre Operation and Maintenance before commissioning 

1. Before collecting water, the roof and gutters should be cleaned 

2. Keep the well and surroundings clean and hygiene. 

3. Ensure cover of filter chamber properly placed. 

4. Ensure that the water flow is beneficial to recharge the well.  

5. The filter media is cleaned and replaced periodically. 

6. Ensure to sustain the source to provide potable drinking water. 

7. The source converted to a Functional Household tap Connection (FHTC). 
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B. BILL OF QUANTIIES (BOQ) 

 

 

 

 

 

 

 

 

 

(ATTACHED SEPERATELY)
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DRAWING 
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ANNEXURE - I 

FORM OF DECLARATION OF NON RELATIONSHIP 

I ………………………………………………………………………………….… do 

hereby declare that there are no persons in my relationship like Father, Mother, Son, 

Wife, Daughter, Brother, Sister, Nephew, Father-In-Law, Mother-In-Law, Brother-In-

Law, Sister-In-Law or Cousins of the prior mentioned is related to any officers of the 

Kerala Rural Water Supply and Sanitation Agency, who is in charge of or having control 

over the work of conversion of 177 no.s domestic wells into protected and sustainable 

drinking water source at Kattippara, Purameri, Maniyur Grama Panchayaths in 

Kozhikkode Districts, Pothukallu and Chaliyar Grama Panchayaths in Malappuram 

district and Kavassery, Ayalur and Pallassana Grama Panchayaths in Palakkad District 

(E-Tender No. 01/WEL/KRWSA/MPM/KMP/2022 Dated 25/11/2022) 

 

Contractor 

ANNEXURE - II 

UNDERTAKING REGARDING DELAYED WORKS IN KRWSA/NON 

BLACKLISTED 

 

I ………………………………………………………………………………….… do 

hereby certify that I have not delayed two or more works in KRWSA, in the past ten years 

prior to the date of tender of conversion of 177 no.s domestic wells into protected and 

sustainable drinking water source at Kattippara, Purameri, Maniyur Grama Panchayaths in 

Kozhikkode Districts, Pothukallu and Chaliyar Grama Panchayaths in Malappuram district 

and Kavassery, Ayalur and Pallassana Grama Panchayaths in Palakkad District (E-Tender 

No. 01/WEL/KRWSA/MPM/KMP/2022 Dated 25/11/2022) 

I also certify that as a contractor/NGO, I was not black listed by any competent 

authority till date 

 

Contractor 

Note : If the contractor is found at any stage to have suppressed any information required, his 

earnest money for the work is liable to be forfeited and the contract entered into will stand 

cancelled. 

 

 

ANNEXURE -  III: 

 

MAJOR GOVERNMENT ORDERS/APPROVALS FOR CONSTITUTING 

MISSION / COMMITTEES 
























































