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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 
 
 
 

Name of Work:-  

Conversion of Public open wells into Protected Sanitized and 

Sustainable drinking water - Construction of 39 Nos.  open wells into 

Protected, Sanitized  and sustainable drinking water sources along with 

installing rain water harvesting system for recharging the open wells in 

Public Buildings of Noolpuzha, Nenmeni &Thirunelly GPs  under State 

Plan Scheme 2024-25, in WAYANAD District. 
 

 
 

NOTICE INVITING TENDER -RETENDER 

VOLUME – I 

 
 

 

Tender  No                                               : 12/ KRWSA/KNR/PWS-3GPS/2024-25/RT                           

Tendered PAC                                           : Rs.2876127/- 

Last date of online submission of tenders : 31/08/2025, 06.00 PM 

Date of tender opening                              : 02/09/2025, 11.00 AM 

 

 
 
 
 
 
 
 
 
 
 
 
 

                                                                                          
 

    

KERALA RURAL WATER SUPPLY AND SANITATION 

                                     AGENCY, REGIONAL PROJECT MANAGEMENT UNIT 

  KANNUR 
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 OFFICE OF THE REGIONAL PROJECT DIRECTOR  

KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

Regional Project Management Unit  

Kannur-670002 

Tel-04792707601, Email-rpmukannur@gmail.com 
E-TENDER NOTICE-RETENDER  

The Regional Project Director - KRWSA, Kerala Rural Water Supply and Sanitation Agency, 

Regional Project Management Unit,  Kannur-2 invites sealed competitive electronic tenders in Single 

level system for the work detailed below from the contractors having valid and eligible contract 

licence A ,B &C class registration from KPWD/KWA/CPWD/LSGD/Govt of India and Govt 

institutions. Registered NGOs having the following qualifications are also permitted to attend the 

e-tender process. 

1. Experience in  Civil works during the last ten Financial Years. (Experience Certificate, issued 

by agreement authority should be uploaded while submitting the tender.) 

2. The NGO should have a valid registration certificate. 

3. The NGO should have a minimum annual turnover of Rs.10 lakhs per year in the last three 

financial years (Turnover Certificate, signed by the concerned auditor shall be uploaded 

while submitting the tender). 

4. The NGO should produce the audited accounts for the last three financial Years.  

 

This  tender  is  an  e-Tender  and  is  being  published  online  for  the  Project   “Conversion of 

Public open wells into Protected Sanitized and Sustainable drinking water - 

Construction of 39 Nos.  open wells into Protected, Sanitized  and sustainable 

drinking water sources along with installing rain water harvesting system for 

recharging the open wells in Public Buildings of Noolpuzha, Nenmeni &Thirunelly 

GPs  under State Plan Scheme 2024-25, in WAYANAD (Dist) 

The tender is invited in ONE cover system from the registered and eligible firms through e- 

procurement portal of Government of Kerala (https://www .etenders.kerala.gov.in).  Prospective 

bidders  willing  to  participate  in  this  tender  shall  necessarily  register  themselves  with  above 

mentioned e-procurement portal.  

The tender timeline is available in the critical date section of this tender published in 

www.etenders.kerala.gov.in.The brief details of tender are as follows. 
 

  Tender No :12/KRWSA/KNR/PWS-3GPS/2024-25/RT   

 

  Name of Project 

Conversion of Public open wells into Protected 

Sanitized and Sustainable drinking water  under 

sustainability 24-25 Project 

mailto:Email-rpmukannur@gmail.com
http://www.etenders.kerala.gov.in/
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 Name of work 

Construction of 39 Nos.  open wells into Protected, Sanitized  and 

sustainable drinking water sources along with installing rain water 

harvesting system for recharging the open wells in Public Buildings of 

Noolpuzha, Nenmeni &Thirunelly GPs  under State Plan Scheme 2024-

25, in WAYANAD (Dist) 

 
 Nature of works 

Construction of 39 Nos.  open wells into Protected, Sanitized  and 

sustainable drinking water sources along with installing rain water 

harvesting system for recharging the open wells in Public Buildings of 

Noolpuzha, Nenmeni &Thirunelly GPs  under State Plan Scheme 2024-

25, in WAYANAD (Dist)  

 

 

 Location  
In the premises of   Public building in Noolpuzha,Nenmeni  and Thirunelly 

GPSs at Wayanad District.  

 Probable Amount of Contract: Rs.2876127/- 

 Source of Fund for this work: State Plan Funds 

 
 Budget provision for the year 

2024-25 

 

Sale of Tender Documents 
Documents         are         available         in        the        site 

www.etenders.kerala.gov.in for free download 
 

Tender forms received by 
Regional Project Director, Regional Project 

Management Unit, KRWSA, Near AKG 

Hospital, Thalap, Kannur -670002. 

Tender fee: Rs.2500/-  + GST (GST is to be remitted by the bidder on reverse 

charge basis while filing his returns)  

EMD: Rs.50,000/- 

Mode   of  payment   

(Tender  fee  & EMD) 

 

online payment 

 

Pre- bid meeting 
 

  19/08/20254 at  11.00 AM 
 

Corrigendum 
 

Corrigendum if any will be published in 

websitewww.etenders.kerala.gov.in 

Last   date   and   time of 

submission of tenders 

electronically to the 

tendering Authority 

 
31/08/2025 at 06.00 PM 

 

Date and time of opening of 

tenders 
02/09/2025 at  11.00 AM 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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Validity of Bid(Firm period) 
 90   days    from    the    last    date    of    submission    of 

bid(electronically) 

Place of execution of 

agreement 
Regional Project Management Unit, KRWSA, Near AKG Hospital, 

Thalap, Kannur -670002. 

Period of completion of 

work 
3 Months from the date of Agreement. 

Interested bidders can get further details regarding the work from the office of the Regional Project   

Director, KRWSA, Regional Project Management Unit, Kannur, 670002 04792707601, Email-

rpmukannur@gmail.com       All other relevant rules followed by KRWSA shall be applicable. 

 

   Regional Project Director - 

KRWSA, Regional Project 

Management Unit,  

   Kannur 670002 
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                               KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 
 

2. DETAILED TENDER NOTICE 
 

1. Sealed competitive electronic tenders are invited for and on behalf of Regional Project Management 

Unit, Kannur - KRWSA, K R W S A  by the undersigned from contractors having valid and eligible 

contract licence A ,B and C class registration from KPWD/KWA/CPWD/LSGD/Govt of 

India/Govt institutions. Registered NGOs having following qualifications are also permitted to 

attend the e-tender process. 

a. Experience in Civil works during the last ten Financial Years. (Experience Certificate, 

issued by agreement authority should be uploaded while submitting the tender.) 

b. The NGO should have a minimum annual turnover of Rs.10 lakhs per year in the last 

three financial years (Turnover Certificate, signed by the concerned auditor should be 

uploaded while submitting the tender). 

c. The NGO should produce the audited accounts for the last three financial Years. 

d. The NGO should have a valid Registration Certificate. 

 

Name of project: Conversion of Public open wells into Protected Sanitized and 

Sustainable drinking water  under State Plan Scheme 2024-2025 

 

Name of Work: Construction of 39 Nos.  open wells into Protected, Sanitized  and sustainable drinking 

water sources along with installing rain water harvesting system for recharging the open wells in Public 

Buildings of Noolpuzha, Nenmeni &Thirunelly GPs  under State Plan Scheme 2024-25, in WAYANAD 

(Dist)  

, as per the list approved by GP. The bidder shall fill up technical bid sheet and price bids in prefixed 

formats and upload in the website along with NIT Vol. I & II. 

.   

 

2. Intending tenderers may enroll themselves for e-tendering in the website  www.etenders.kerala.gov.in. 

One time registration is valid for all KRWSA tenders.  The contractors/NGOs who are registered for e-

tendering and have valid password can only view / download the Tender Documents. The Tender Schedule 

shall be filled up in the prescribed format provided in tender document.  For uploading the tender 

documents, the tenderer has to remit the amount towards cost of tender documents as well as the 

prescribed EMD through online payment mechanism for e-procurement system of Govt. of Kerala. 

Tenderers are advised to visit the “Downloads” section of e-Procurement website 

(www.etenders.kerala.gov.in) for detailed instructions on making online payment using internet banking 

facility of SBI or by using NEFT facility. Only those tender schedules which are downloaded from the 

website and uploaded after filling only will be considered. Bidders can make use of the links "help for 

Contractors", 'FAQ", "Bidders Manual Kit" etc. in the above website for more details on registration and 

bid submission. For further assistance they can also contact over phone or by mail to the regional offices of 

Kerala State IT Mission in the addresses available in the website. 

The tenders shall be submitted electronically to the Regional Project Director - KRWSA, Regional 

Project Management Unit, Kannur 670002 in the method available at the web site 

www.etenders.kerala.gov.in. The tenderer has to remit the amount towards cost of tender documents and 

EMD through online payment in time.  The bid submission is allowed up to the last date and time given 

in this tender notice. Submitting bid documents in no way for a right or / eligibility for pre-qualification 

of awarding the work. The pre-qualification criteria are described in the bid document. 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
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The price bid shall be submitted electronically only. 

The bidder shall fill up the prequalification sheet, technical bid sheet and price bids in prefixed 

formats along with NIT, Scope of work or any other document uploaded by the Regional Project Director - 

KRWSA and upload in the website. Additional documents if any are to be scanned and uploaded in the 

website. The price bid shall be submitted electronically only. The tenderer shall produce before the 

originals of the documents uploaded including those scanned and uploaded (except price bid) with the 

preliminary agreement executed in Kerala Stamp paper (Rs.200).  In the event of discrepancy between 

the scanned copy and the original submitted or if the tenderer fails to submit the documents within the 

prescribed time, the tender submitted by the tenderer will be summarily rejected 

and the EMD forfeited. 

Technical Bid shall be opened in the presence of the Bidder or their authorized representative who 

chooses to attend the specified tender opening. After the evaluation of Technical Bid, the Regional Project 

Director - KRWSA will intimate the bidders who have qualified in Technical bid, the date and time of 

opening of the Price bid which will be fixed subsequently. The participating bidders can view the bid 

opening online and view the rates of competitors after tender opening. Bidders are requested to 

furnish Telephone No/Fax No/Email ID for speedy transfer of information. 

Regional Project Director - KRWSA will not be responsible for any cost or expenses incurred by 

bidders in connection with preparation or delivery of bid or loss of any document during transit. Date 

extension will not be allowed without specific reasons and which is beyond the control of KRWSA. In the 

event of any of the specified date being declared a holiday, the event will take place at the same time and 

place on the next working day. All other conditions of invitation of tenders will be asper prevalent rules 

in KRWSA. 

3. Deleted.  

4. The pre-bid meeting will be on 19/08/2025 at 11.00AM. The clarifications if any will be published 

in the web. These clarifications will form part of tender documents and copy of same shall be uploaded 

and submitted duly signed in hard copy. 

5. Period of completion of the work tendered will be 3 (Three) months from date of agreement. 
 

6. The tenders shall be submitted electronically before 06.00 PM on 31/08/2025. The bidder shall fill 

up the prequalification sheet, technical bid sheet and price bids in prefixed formats along with NIT, 

Scope of work or any other document uploaded by the Regional Project Director - KRWSA and upload in 

the website. Additional documents if any are to be scanned and uploaded in the website.  The      price  bids   

in   prescribed      should  be submitted electronically only.  

7. The tenders shall be opened at 11.00 AM on 02/09/2025.  The bidders are advised to be present for the 

opening of tender or they can view the opening through the web site. The electronically submitted price 

bid of those contractors whose technical bids are at par with the N.I.T only will be opened by the Regional 

Project Director - KRWSA after giving due information about the time and date to all the selected 

bidders in advance and in the presence  of the bidders present at the time of opening. The decision 

of the Regional Project Director - KRWSA, regarding  the eligibility to be selected  for  the opening of 

the financial bids will be final and it shall not be appealable. Tenders without requisite EMD and other 

particulars shall not be considered further but will be retained with KRWSA. 

8. The cost of tender form, for this tender is not refundable even though the tender is cancelled or 

rejected at any stage. 

9. Deleted  

10.  The contractors who are black listed by competent authority or lagged two or more works of 

KRWSA shall not be eligible to participate in this tender. 
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2. LETTER SUBMITTING THE TENDER 

 

(Shall be submitted in this format after filling the details along with hard copies) 

 Ref. No.                                                                                                                    Place 

Date 

From 

To 

The Regional Project 

Director, Regional 

Project Management 

Unit, KRWSA, Kannur 

 Sir, 

Sub: and as per the list approved by GP. The bidder shall fill up technical bid sheet and price bids in 

prefixed formats and upload in the website along with NIT Vol. I & II. 

 Ref: Your e- tender Notification No.  12/ KRWSA/KNR/PWS-3GPS/2024-25/RT                    D a ted 16/08/2025 

 
1.  I/We....  ...........................  …………………  ………  ………………………  as  the  duly  authorized 

person (s) in my/our   official   capacity   as………………………………………….   of   the   aforesaid 

firm,   hereby   submit   this   tender   for   your   consideration.   I / we have read and understood all 

conditions of this document in full spirit and meaning. I/We hereby agree to accept all the conditions put 

forth in the tender document without any deviations or with the exceptions, which may be expressly 

admitted and    accepted    by    the    tender    accepting    authority    before    the    award    of    work. 

Preliminary agreement duly executed and signed in Rs.200/- worth stamp paper is also enclosed. Copy of 

the specifications duly signed is also enclosed. 

2. EMD for Rs.50,000/- has been remitted through Credit Card / Net Banking. 

3.      I / We further agree to complete the whole work in all respects within 3 (Three) months from 

date of  agreement. 

4.      l/We  agree  to  keep  the  tender  open  for  acceptance  for  a  period  of 90 days from the last 

date prescribed for submission of tender. 

5. l / We agree that Agency shall without prejudice to any other right or remedy be at liberty to forfeit 

the said earnest money absolutely if 

(a) In   case   we   fail   to   keep   the   tender   open   as   aforesaid   or   make   any modifications in the 

terms and conditions of the tender. 

(b) After the Tender is accepted, l/We fail to execute the agreement as provided in the tender conditions 

or to commence the execution of work as provided in the condition. 

6. The tender submitted is fully in accordance with NIT and I / we agree to all NIT conditions and any 

other conditions prevailing in KRWSA in  to to. 

7.  I have not included any conditions in quoting for this tender.  

 

Yours faithfully 

  (Office Seal) 

SIGNATURE WITH NAME AND DESIGNATION 
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4.      PARTICULARS SHOWING STATUS OF TENDERER 

(Shall be submitted in this format after filling the details along with hard copies) 
 
 
 

4.1.1 Name of tenderer         : 
 

 

4.1.2 Address 

(a) Permanent                        : 

(b) Present for communication         : 

(c) E-mail ID, Fax, 

Telephone(land/mobile)            : 
 

 

4.1.3 Status of the tenderer/individual or public Ltd. Co. or 

Private Ltd Co. or registered partnership concern or 

proprietary concern or Registered NGO.                        : 

 
4.1.4 Name and address of Chairman of Board of Directors 

and Managing Director/Managing Partner (in case of 

partnership concern) or Proprietor (in case of proprietary 

concern) 

[Memorandum of Articles and Authorization/ Partnership 

deed]                                               : 

 
4.1.5 Whether  the  tenderer  is  a  registered  contractor  of 

KWA/   any   State   /Central   Government   Department. 

(CPWD, MES, Railway etc) or local bodies (ie. Port Trust, 

District Board, Municipality or a statutory body) with Reg. 

No. and year and issuing authority                                       : 

4.1.6 Name and address of two responsible persons (Preferably  

Senior  Engineers /  Officers  of  a  Government Department,  

Quasi  Government  organization  or  a  local body/Regional 

Project Directors or Manager, Rain Centre  of KRWSA),   to   

whom   reference   can   be   made   regarding experience and 

performance                                                                             : 

4.1.7 Whether Authorization to act on behalf of the firm 

presented or not        : 

 

 
 

 
SIGNATURE WITH NAME & DESIGNATION 

(OFFICE SEAL) 
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5. FORMS OF AGREEMENT 
 

 

(A) FORM OF PRELIMINARY AGREEMENT 

 

“Preliminary  Agreement  entered  on  this  …………    day  of …………. … …. …… …   Two  

Thousand .between Regional Project Director, Kerala Rural Water Supply & Sanitation Agency, Regional 

Project Mangament Unit, Kannur For   and   on behalf  of KRWSA of the one part and Sri ......... ...….., .. 

..... ................ ............ .......  ...  ...  ...  ...  ...  ..,  ...  ...  ...  ...  ...  ...  ...  ... ... ... .. .......... .......... ...(full 

name and address  of the  tenderer)  hereinafter called the  contractor of the other part  for the  

execution of the agreement  as  well  as  for  the  execution  of  the  p roject Construction of 39 Nos.  

open wells into Protected, Sanitized  and sustainable drinking water sources along with installing rain 

water harvesting system for recharging the open wells in Public Buildings of Noolpuzha, Nenmeni 

&Thirunelly GPs  under State Plan Scheme 2024-25, in WAYANAD (Dist) KRWSA  invited  tenders  for  

the  work  by Notification  No12/ KRWSA/KNR/PWS-3GPS/2024-25/RT,  d a t e d  1 6 / 0 8 / 2 0 2 5  of   the   

notice   inviting   tenders stated as follows: 

Within fifteen days after the date when the acceptance of the tender has been intimated to him, the 

tenderer shall deposit a sum sufficient to make to the balance which together with the amount of earnest 

money deposited shall be created as security for the proper fulfilment of the same and shall execute an 

agreement for the work in the stipulated manner. If he fails to do this or in the case of the contract to 

maintain a specified rate of progress   (to be specified in each case in the tender schedule) the earnest 

money and security deposit shall be forfeited to KRWSA and fresh tenders shall be called for or the matter 

otherwise disposed off.   If as a result of such measures due to the default of the tenderer to pay the 

required deposit to KRWSA results in any loss to KRWSA, the same will be recovered from him as arrears 

of revenue.   The original contractor shall have no claim whatever to the sum that may be due to the 

contractor on this or any other subsisting contracts or under the Revenue Recovery Act or otherwise the 

KRWSA may decide. 

 
NOW THESE PRESENT WITNESS AND it is mutually agreed as follows: 

 

 

The terms and conditions for the said contract having been stipulated in the said tender form to which the 

contractor has agreed, a copy of which forms part of this agreement, it is agreed that the terms and 

conditions stipulated therein shall bind the part to this agreement extend to which they are abrogated or 

altered by express terms and conditions herein agreed to and in which accept the express provisions herein 

all supersede those of the same tender form. 

1. The contractor hereby agrees and undertakes to perform fulfil all the operations and obligations with 

the execution of the said work project   “Construction of 39 Nos.  open wells into Protected, Sanitized  and 

sustainable drinking water sources along with installing rain water harvesting system for recharging the 

open wells in Public Buildings of Noolpuzha, Nenmeni &Thirunelly GPs  under State Plan Scheme 2024-

25, in WAYANAD (Dist)  

2.  If the tenderer does not come forward to execute the original agreement after the said work is awarded 

and selection notice issued in his favour commits breach of any of the conditions of the contract as 

stipulated in the NIT as quoted above within the period stipulated therein may rearrange the work 

otherwise or loss so sustained by the KRWSA can be realized from the tenderer under Revenue 

Recovery Act as if arrears of land revenue as assessed, taking into consideration the prevailing PWD rate 

and after giving due notice to contractor. The acquisition taken by such authority officer or officers shall 

be final and conclusive and shall be binding on the contractor. 

 

3. The tenderer further agrees that any amount found due to KRWSA under or by virtue of this 
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agreement shall be recoverable from the contractor from his EMD and his properties movable and 

immovable as arrears of Land Revenue under the provisions of the Revenue Recovery Act for the time 

being or in any other manner as the KRWSA may deem fit in this regard. 

4.  The tenderer further assures it is clearly understood that the settlement of claims either by part bills or 

by final bills will be made only according to the availability budget provision and allotment of funds to  

the work under respective heads of account in which the work is sanctioned and arranged and also subject 

to seniority of such bills.  No claim for interest or for damages whatsoever shall be made for the belated 

settlement of claims of bills. 
 
 
 

IN WITNESS WHERE OF Sri.  -------------------------------------------(here   the  name  of  the  officers  of 

the  KRWSA)  for  on behalf of the KRWSA and Sri ---------------------------------------- 

----the tenderer have set their hands on the day and year firm above written signed by Sri  ------------------- 

----------------------------officer / officers of KRWSA. 

 

 
 
 
 

                                                                      R e g i o n a l  P r o j e c t  D i r e c t o r .  

 

 

In the presence of witness 

 

1. 
 

 

2. 
 

 
Signed and delivered by 

Sri .............. ................. ... ............. , ....................... ... ... ... ... .. the contractor 
 

 

1. 

2. 
 

 
 

Note: - The form should be presented in Rs. 200/- valid stamp paper of Govt. of Kerala. 
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(B) FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF WORK 

AGREEMENT NO.------------------------------------------------------ 

ARTICLES OF AGREMENT made on the ----- Day of -------------------- 2025    BETWEEN 

Regional Project Director, Kerala Rural Water Supply and Sanitation Agency, Regional Project 

Management Unit, Kannur (hereinafter referred to as Regional Project Director - KRWSA which 

expression shall where the context so admits or implies be deemed to include his successors in office and 

assigns) acting for and on behalf of the Kerala Rural Water Supply and Sanitation Agency (KRWSA) of 

the one Part and (------------- Name & Full Address of Contractor / Agency--------------) (hereinafter called 

the contractor which expression  shall where the  context so admits or implies be deemed to  include his 

heirs, executors, administrators successors in interest , legal representatives and assignees as well) of the 

other part.    

WHEREAS Kerala Rural Water Supply and Sanitation Agency (hereinafter called the Agency) are 

desirous of executing the work, -------------- (name of work) -------------------------------------------------------

--------------------- as per the Accepted Schedule. 

AND WHEREAS the contractor has deposited at least Fifty percent(50%)  of  Performance  

Guarantee shall be  in the  form  of   Treasury  Fixed Deposit  and the rest in the form of 

Bank Gaurantee ---- (Performance Security details) -------------------- as security for the due performance 

of this contract. 

AND WHEREAS the contractor has also agreed to being bound by all the conditions and clauses 

of the CPWD DSR and all the Standard Specifications for items of works described by a standard 

Specification. 

AND WHEREAS the contractor has agreed to execute the work subject to the conditions, 

specifications and drawings in the tender document and schedules forming part of this contract (hereinafter 

referred to as the „said conditions‟) the work shown upon the drawings and described in the said 

Specifications and set forth the Accepted Schedule for a sum of Rs. ---------------------------/- (Rupees ------

-----------------Only)  or such other sums as may be arrived at under the Clause of the Standard Preliminary 

Specifications relating to „Payment on lump-sum basis or by final measurement at unit prices. 

Now it is hereby mutually agreed as follows: 

(1) In consideration of the payment of the said sum of Rs. -----------------/- (Rupees ---------------------- 

Only)   or such other sum as may be arrived at under the Clause of the Standard Preliminary 

specification relating to „payment on lump-sum basis or by final measurement at unit prices‟ the 

contractor will upon and subject to the said conditions execute and complete the works shown 

upon the said drawings and described in the said  specifications  and to the extent of the probable 

quantities shown in Accepted Schedule with such variations by way of alternations of, additions to, 

or deductions from the said works and method of payment therefore as are provided for in the said 

conditions.   

(2) The term Regional Project Director, in the said conditions shall mean the Head of the Technical 

Section of the Agency who shall be competent to exercise all the powers and privileges reserved 

herein in favour of the Agency with the previous sanctions of or subject to the ratification by the 

Regional Project Director - KRWSA in cases where such sanction or ratifications may be 

necessary. 

(3) The parties to this contract agreed to undertake the condition that arbitration shall not be a means 

of  settlement of disputes or claim or anything on account of this contract. 
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(4) Time shall be considered as the essence of the agreement and the Contractor hereby agrees to 

commence the work as soon as this agreement is accepted by competent Agency as defined by the 

Kerala Public Works Department Code and the site (Grama panchayath) is handed over to him as 

provided for in the said conditions and agrees to complete the work within Six Months from the 

date of Agreement and to show progress as required. 

(5) All terms and conditions specified in the bid document shall be read and construed as forming part 

of this agreement and the parties hereto will respectively abide by and submit themselves to the 

conditions and stipulations and perform the agreements on their parts respectively. 

(6) Upon the terms and conditions of this agreement being fulfilled and performed to satisfaction of 

the Manager, Rain Centre , the security deposited by the Contractor as herein before recited or such 

portion thereof as he may be entitled to under the said conditions shall be returned to the 

Contractor. 

 

IN WITNESS WHEREOF the Contractor, (------------- Name & Full Address of Contractor 

/ Agency--------------) has here unto set his hand and Regional Project Director - KRWSA for and 

on behalf of the Agency has hereunto set his hand the day and year first above written. 

 

Name and Designation 

Contractor‟s name 

                                 . 

 

 

                                                Contractor                Regional Project Director 

 

Signature of Regional Project Director - KRWSA, }....................................... on behalf of the Agency 

 

 

Signature of the Contractor .................................  

 

 

Signature of witnesses to the signature  1. 

                                  of the Contractor 

 

      2. 

REGIONAL PROJECT DIRECTOR - 

KRWSA 
 
 
 

In the presence of witness 
 

 

1. 
 

 

2. 
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6.  DEFINITIONS                               AND   INTERPRETATIONS 

 

1. 'Government‟ means Government of Kerala. 

2. 'Agency/KRWSA' means the Kerala Rural Water Supply and Sanitation Agency. 

3. Regional Project Director - KRWSA‟ means Regional  Project  Director  - KRWSA, Kerala Rural 

Water Supply and Sanitation Agency, Regional Project Management Unit, Kannur  

4. Regional Project Director - KRWSA‟ means Regional  Project  Director  - KRWSA, Kerala Rural 
Water Supply and Sanitation Agency, Regional Project Management Unit, Kannur. 

    5. „ Manger Technical  ‟ means Manger  Technica l    at the KRWSA, Kerala Rural Water Supply 
and Sanitation Agency, Regional Project Management Unit, Kannur.        

   6 Senior Engineer mean Senior Engineer of the Kerala  Rural Water Supply and Sanitation Agency, who 

is in charge of the work 

.        7.    Project Commissioner and Technical Supervisor   means the authorised Engineer at the Office of the  

                   Executive Director,Kerala 

      Rural Water Supply and Sanitation Agency, Thiruvananthapuram 
 

 8.   „ Departmental officers‟ means officers of Kerala Rural Water Supply and Sanitation Agency, not 

below the rank of Project Commissioner w h o  i s  in charge of the work. 
 

9. 'Work' means the work / project to be done as per the description in the tender document. 
 

10. 'Tenderer' means person or persons, firm or partnership or company or consortium of companies 

or NGO  submitting a tender for the work as defined under item 8 supra, either directly or through 

duly authorized representatives. 
 

11.  'Contractor   means   person   or   persons, firm   or   partnership   or   company   or consortium 

of companies or NGO who have entered into contract for the execution of the work. 
 

12. 'Drawing' means the drawing referred to in the tender documents or such other drawings as may 

from time to time be furnished or approved in writing by the Regional Project Director - KRWSA 

or Manager, Manger Technical, KRWSA  .  
 

13. 'Site' means lands and other places, on, under, in or through which the work is to be executed or 

carried out or any other place provided by the Agency for the purpose of fulfilment of the 

Contract. 
 

14. 'Departmental rate' means rate worked out by the Agency based on departmental data and Schedule 

of Rates plus conveyance plus 10% towards contractor's profit except on the cost of materials issued 

departmentally. 
 

15.'Specification'           means the       instructions,    provisions,      conditions       and      detailed 

requirements contained in the tender documents. 

16.  'M.D.S.S' means Madras Detailed Standard Specifications (Latest Edition). 

17. „I.S.S‟ means Indian Standard Specification, ISO means International standard Organisation and 
BIS means Bureau of Indian Standards. 

18.  'B.S.S' means British Standard Specifications. 

19.  'Approved / Approval means approval in writing. 

20.  'Day' means a day from midnight to midnight. „Week‟ means seven consecutive days 
 

21. 'Month' means from the beginning of a given date of calendar month to the end of the proceeding 

date of the next month. 
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22. 'Time tested' means the performance of an item is in such a manner that it has successfully 

withstood the service conditions intended originally for a continuous period of not less than  7 

years in the past without having shown any unpredicted and unpleasant effect and thus has proved 

the worthiness beyond doubt. 
 

23.„Lead Partner/partner in charge‟ means the partner who is authorized by an agreement executed by 

all partners to receive any instructions / communications / payments from KRWSA and to attend 

any discussions or other activities in respect of this contract on behalf of all partners. 
 

24.  'Testing' When a structure  / component  / equipment is tested to ascertain its strength / durability 

/material comparison with respect to design / service loads or performance to the satisfaction of 

the Technical Supervisor in charge or as stipulated in the scope of work or as per ISS / BSS, or any 

such standards   / specifications, it is defined as testing. 
 

25.  'Trial Running' means putting all components together with the service  / design conditions so as 

to ascertain the individual and combined performance of all works under the scope together, with 

respect to the design performance for a period specified in the scope of works. 
 

26.    'Commissioning': means having ensured satisfaction in performance with respect to design / 

Service conditions in testing and trial running putting the works under the scope of work into 

desired real service conditions from a particular moment of time continuously or otherwise as 

envisaged. 
 

27. 'Training' means imparting of training to Agency staff with sufficient practical and theoretical 

knowledge   for   the   operation   and   maintenance   of   the   service system/scheme and the 

knowledge for attending to emergency repairs or acting appropriately on emergency situations that 

may arise during the life time of the system, as included in the 'work'. 
 

28.  'Manual means Manual on Water Supply and treatment third edition Revised and up  dated  May 

1999  (or  the  latest)  of  Central  Public  Health  and  Environmental Engineering Organization. 

29. ' MLD / mld' means Million liters per day. 
 

30. ' LPS / lps' means Litres per second 

31. "EPCM" means Engineering Procurement, Construction and Management. 
 

32. "Maintenance” means Maintenance for specified period during the guarantee period mentioned 

after full commissioning of project. 
 

33.  “ETS” Electronic tendering system and “E-tender” means electronic tender. 
 

34.  “Tender”  refers  to  all  documents  submitted  by  the  bidder  through  electronic  media  and 

attachments in hard copy.
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KERALA RURAL WATER SUPPLY & SANITATION AGENCY 
 

7. TENDER CONDITIONS: PART-I 

PRE-QUALIFICATION OF TENDERERS 

[CONDITIONS/ CRITERIAS FOR TWO COVER SYSTEM IS NOT APPLICABLE TO THIS SINGLE COVER SYSTEM 

TENDER] 

 

7.1  The  Regional Project Director- KRWSA, Regional Project Management Unit, Kannur  for,  and  

on  behalf  of  the  KRWSA propose to arrange the following work:- Construction of 39 Nos.  open 

wells into Protected, Sanitized  and sustainable drinking water sources along with installing rain 

water harvesting system for recharging the open wells in Public Buildings of Noolpuzha, Nenmeni 

&Thirunelly GPs  under State Plan Scheme 2024-25, in WAYANAD (Dist) 
7.2 The successful   tenderer   shall   be   entrusted   with   the   work   for the completion of the project 

as described in the "Scope of Works" in Volume II. 

 
7.3 Deleted 

 
7.4 The   tenderers   who   have   submitted   the   bids,   shall   be   considered   as   pre- qualified 

for consideration of their bids further only if: the following conditions are satisfied. 
 

 Contractors having valid and eligible contract licence A  B and C   Class registration from 

KPWD/KWA/CPWD/LSGD/Govt of India/Govt institutions. Registered NGOs having the 

following qualifications are also permitted to attend the e-tender process. 

a. Experience in  Civil works during the last ten Financial Years. (Experience Certificate, 

issued by agreement authority should be uploaded while submitting the tender.)  

b. The NGO should have a valid Registration Certificate. 

c. The NGO should have a minimum annual turnover of Rs.10 lakhs per year in the last three 

financial years (Turnover certificate, signed by the concerned auditor shall be uploaded 

while submitting the tender). 

d. The NGO should produce the audited accounts for the last three Financial Years. 

    

7.4.1. In case the tender is submitted as a joint venture: 
 

(i) There shall not be more than four partners in a joint venture and one partner shall be 

designated as lead partner. 
 

(ii) The lead partner submitting  the tender on behalf of the joint venture shall (a) submit 

complete information pertaining to each such partner and (b) state in the covering letter 

attached to the tender the name of the  lead  partner  in  charge  duly  authorized for  

submitting  the  tender which   shall   be   evidenced   by  proper   power   of   attorney   

signed   by legally authorized signatories of all the  partners. 

(iii)Original or notary attested copy of the agreement confirming the intent of all parties to form 

a joint venture shall be attached with the tender. It shall also distinctly show: 
 

a) The financial participation of each member of the joint venture and the   responsibility   

of each member as regards the planning and execution of the work. 

b)  Name  of  the  lead  partner  in  charge  who  is  authorized  to  incur liabilities  and  

receive instructions  for  and  on  behalf  of  all/any  of the  partners  of  the  joint  venture  
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during  the entire  period  of  the contract  including  any  extended  period,  as  well  as  

for  receiving payments due. 

c)   An  undertaking  to  the  effect  that  all  the  partners  of  the  joint venture shall be jointly 

& severally responsible for the execution of the  contract,  in  accordance   with  the  

terms and  conditions  of  the contract. 

d)  A  partner  or  a  design  consultant  who  has  joined  with  the  lead partner  to  compete  

in this  bid  shall  not  compete  singly  or  in association  with  any  other  tenderer  

for  this work.  The tenderer while submitting his bid shall obtain an undertaking in this 

regard from his design consultant / partner and produce it along with the technical bid. 
 

e)   The  aggregate  of  the  qualification  criteria  of  all  partners  together shall  be  

sufficient to  meet  the  requirements  as  if  a  single  tender only on financial criteria. 

f) A  lead  partner  of  the  joint  venture  shall  meet  at  least  40%  of  the qualification  

criteria in  terms  of  annual  turnover  and  net  worth and  any  other  partner  shall  

meet  at  least 25%  of  the  qualification criteria. 

g)  The extent of participation of each partner shall be specified as also experience of all such 

partners in the relevant field.  However, a partner only for design and consultancy shall not 

be reckoned for the purpose of clause (f) above. 

h)   Where  the  tender  submitted  is  as  per  clause  (g)  above  for  the purpose of attaining 

pre-qualification as a design and management consultant  of  the  prime  contractor,  then  

full information  shall  be given  on   the    consultancy firm's proposed        participation.        

An undertaking from the consultant    for   providing     professional assistance  to  the  

contractor shall  accompany  the  tender  together with  the  complete  details  regarding  

the  technical man  power  and experience of such consultant. 

i) Status  of  persons  signing  the  tender  on  behalf  of  the  firm  in  the event of the 

tender being  submitted by  a firm, the person signing the tender on behalf of the firm shall 

state his position in the firm as to  whether  he  is  the  proprietor,  partner  or  Manager  

etc.  He  shall also  furnish  with  the  tender,  the  letter  or  other  documents  (in 

original) authorizing him to act on behalf of the firm. 

  7.4.2. CHANGE IN THE FIRM'S CONSTITUTION 
 

7.4.2.1 In the case of contract entered into by partnership firm, any change in the constitution of the 

firm shall forthwith be notified by the contractor to the Regional Project Director  and to the officer 

with whom the agreement has been executed. 
 

 

7.4.2.2 The  tenderer,  shall  not  without  the  previous  sanction  in  writing  of the  agency  

accepting the  tender,  execute  any  power  of  attorney  in respect  of  any  matter  implying  this  

contract  and any  such  power  of attorney executed without such sanctions shall not be recognized 

by or be  binding up  on  the  Agency  either  to  grant  such  sanction  or  to refuse it or revoke a 

sanction once given. 

 
7.4.2.3 In  the  case  of  partners  who  are  in  joint  venture  for  executing  the agreement,  no  change  

in the  individuals  of  the  firm  shall  affect  the liability of the person who may sign the 

agreement. Any such change shall   be   forthwith   notified   by   the   contractor   to   the   

Agreement Agency and the Regional Project Director  for information. 
 

7.5 TENDERS TO BE IN PRESCRIBED FORM 

Tenders,   which   are   not   submitted   in   the   prescribed   form,   shall   be summarily 
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rejected. 

 

 

7.6   HOW TO SUBMIT THE BID. 

 

 The tenders shall be submitted electronically to the Regional Project Director - KRWSA, Regional 

Project Management Unit, Kannur, 670002 in the method available at the web site 

www.etenders.kerala.gov.in. The tenderer has to remit the amount towards cost of tender documents and 

EMD through online payment in time.  The bid submission is allowed up to the last date and time given 

in this tender notice. Submitting bid documents in no way for a right or / eligibility for pre-qualification 

of awarding the work. The pre-qualification criteria are described in the bid document. 

The price bid shall be submitted electronically only. 

 

The bidder shall fill up the prequalification sheet, technical bid sheet and price bids in prefixed 

formats along with NIT, Scope of work or any other document uploaded by the Regional Project Director - 

KRWSA and upload in the website. Additional documents if any are to be scanned and uploaded in the 

website. The price bid shall be submitted electronically only. The tenderer shall produce before   the 

originals of the documents uploaded including those scanned and uploaded (except price bid) with the 

preliminary agreement executed in the prescribed Kerala Stamp paper (Rs.200).  In the event of 

discrepancy between the scanned copy and the original submitted or if the tenderer fails to submit the 

documents within the prescribed time, the tender submitted by the tenderer will be summarily rejected 

and the EMD forfeited. 

 

Volume I -This part should contain NIT and relevant details as per the NIT conditions. This should also 

contain all information required for t h e  pre-qualification of     the tenderer, such as 

copies of details of works done previously, work in hand etc.  

 

Volume II- Scope of work and Bill of Quantities. 
 

7.7 HOW TO SUBMIT PRE-QUALIFICATION BID 
 

7.7.1 It is mandatory that pre-qualification application shall contain the following. 
 

 a. Contractors attending the bidding shall attach the copy of Contract license through 

electronic Medias. 

b. NGOs‟ shall submit information called for in Clause No.7.17.1 with supporting documents 

submitted through electronic media. 
 

7.7.2 Deleted 
 

7.7.3 All  details  furnished  should  be  complete  and  as  applicable  four  months prior to the last date 
of submission of tender. 

 
7.7.4 Applicants  are  particularly  advised  to  fill  the  details  strictly  as  per  the para 7.17.1. 

Applications will be rejected if required details are not furnished and if it do not meet the minimum 

qualifications/ requirements mentioned anywhere in this document. Any formats furnished in lieu 

of  prescribed formats wil l  not  be accepted . The applicants may furnish any additional 

information, which in his opinion will highlight his capacity to perform, along with the attachments.  
 

 

7.7.5 While, applications        are       under c o n s i d e r a t i o n , applicants and their   representatives   

or   other interested parties are advised to refrain from contacting    by    any    means    KRWSA    

http://www.etenders.kerala.gov.in/
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officers    on matters   related   to   the applications under scrutiny.  Applicants w i l l  no t  be  

pe rmit ted  t o  change  the   substance   of   their   applications   after   they   have   been   opened.   

Noncompliance with these provisions shall be a cause for disqualification. 

 
7.7.6   No firms/ partner of any firm, consultant including design consultant or individual be who have 

submitted the tender for a work shall associate with any other bidder in the particular tender. 

EMD in such cases shall be forfeited both the tenders will be treated as rejected 
 

7.8 HOW TO SUBMIT THE TECHNICAL BID (Cover – B Part II) 
 

7.8.1    There shall be a brief description of the systems offered as a prelude to the bid   under   the   

title "Brief   description   of   the   systems   offered"   and numbering each of the paragraphs. This 

shall be followed by details of the civil structures under the title “Particulars of civil works."  This 

shall contain the   particulars   regarding   length,   breadth,   total   height,   water depth and 

sizes of the different 

Components and the specifications of the materials proposed for construction of the various 

parts of these components and the method of execution.  

The tenderer is bound to execute all the works described in NIT even though if it is not 
expressed in brief description of systems offered by the contractor. 

 

7.8.2       The details shall, wherever possible, be furnished in the form of rows and columns (Tables) 

for enabling a quick evaluation of the offer, 
 

7.8.3       A preliminary design substantiating the above shall be enclosed. 
 

7.8.4       Drawing required for explaining the scope of work is appended in annexure 1. 

 
7.8.5      Deleted 

 
7.8.6      Deleted 

 

 

7.8.7    The documents of the Technical bid as per Clause: 7.8.1 to 7.8.4 shall be arranged in the  

        same order. 

 
7.8.8  The itemized schedule of works explained under the scope of works is furnished in the Part 2.        

                                         The cost or rate shall not be   disclosed   anywhere in this sheet, as it shall render the tender invalid. 
 

7.8.11 ALTERNATE OFFERS AND DEVIATIONS 
 

 

Any alternative offer deviating from the scope of work and specifications provided  in  the  

NIT  will not  be  entertained  and  shall  render  the  tender invalid. 
  

7.9   HOW TO SUBMIT THE PRICE BID 
 

7.9.1       The price bid in format BOQ should be submitted electronically only. The cost or rate shall 

not be disclosed anywhere in this sheet, as it shall render the tender invalid. The  price  Bid  

shall  be submitted  only  in  the format  specified  for  that  purpose  (Form  BOQ). 

 
7.9.2  The  price  bid    shall  not  be  used  for  expressing  or  putting  forth  any  techno- 

commercial conditions   of  the tender.  Violation of this stipulation shall result in rejection of the 
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tender after the opening of the price bid even if it may happen to be the lowest. 

7.9.3   VARIATION OF PRICE BID 

 

The tenderer is bound to carry out the work as per the specification at the quoted rate.  Nothing 

inferior t o  specification  as   per   the   scope   of  work included   as   part   of   this   NIT   shall   

be acceptable.  Price variation on any account shall not be permitted if not explicitly specified 

otherwise in this NIT and the tenderer is expected to follow sound engineering practices in his 

designs and cost calculations.  Changes  in statutory taxes/levies,  if any, shall be applied on cost 

of pipe in case of pipeline works, involving pipe supply. In all such cases the duties, levies, and 

taxes in percentage that he has  considered  in  the  quoted  amount  and  the  cost  of  pipes  shall  

be declared by the tenderer while submitting his price bid. Any escalation/ reduction in statutory 

duties and levies will be applied only on the basic price of pipes and specials. No escalation in 

statutory taxes, duties and levies etc. shall be allowed beyond the original approved period as per 

the procurement schedule, accepted and included in the agreement. 
 

7.10  ATTESTATION OF CORRECTIONS AND ADDITIONS 
 

Care   shall   be   taken   to   prepare   the   tenders   without   corrections/over writings   /   erasing   

etc. However, if any corrections, additions or pasted slips shall become necessary, the same shall be 

signed by the tenderer. 
 

7.11  LANGUAGE AND CORRESPONDANCE OF THE TENDER 
 

Tenders  shall  be  submitted  in  English  and  all  information  in  the  tender shall be in English. 

Information in any other language        shall be accompanied by its translation in English. However, 

the details as read in the English text will be governing.   Failing to comply with this direction 

may be considered as a sufficient reason for disqualifying a tender. Any communication should be in 

writing. Tenderers can make correspondence with the tendering authority through E mail, by fax, or 

by post. 
 

7.12 CERTIFICATE OF NON-RELATIONSHIP 
 

 

1. Persons related to any officer of the KRWSA, who is in charge of or having control over the 

work, are strictly prohibited from tendering for the work. Relationship  in this respect  is 

restricted to father, mother, husband, wife, son, daughter, brother,   sister,   nephew,   father-in- 

law, brother   in-law,   mother-in-law,   sister-in-law   and   first   cousin   of   the officer concerned. 

The tenderers shall declare that they are not related to any officer  of  the  KRWSA  who  is in  

charge  or  having control over the work. 

 
2. If at any stage, the above condition is found to have been contravened, the earnest money  

/security deposit of the tendered shall be forfeited and contract entered into shall be cancelled and the 

work arranged at his risk and cost. 

 
7.13FIRM PERIOD OF TENDER 

 
Tenders shall be firm for acceptance for a period of 90 days from the last date prescribed for 

submission of tender. No tender can be withdrawn or altered before the firm period is over. 

Any tenderer who withdraws or alters the tender before the expiry of the firm period shall do so at 
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the risk of  the  tenderer  and  the  earnest  money  will  be  forfeited  to  KRWSA. 

7.14 PERIOD OF COMPLETION, SCHEDULE BAR CHART, AND CPM CHART 
 

 

The work shall be completed in all respects within 3 (Three) months from the date of 

Agreement. This period of execution is inclusive of the monsoon season. C.P.M. chart along with the 

detailed schedule bar chart shall also be furnished with the tender.  The schedule bar chart shall 

indicate the weightage of each element/activity with respect to the total quoted amount for the 

project. 
 

 

7.15 AGENCY ACCEPTING THE TENDER 
 

The final acceptance of the tender vests with the KRWSA/ State Government which is not bound 

to accept the lowest tender or assign any reason for rejecting any tender.   The Agency reserves to 

itself the right of re- advertising the tender for the work for carrying out the work in any manner that 

may be deemed fit, subsequent to this invitation of tender. 
 

 

7.16   EVALUATION OF TENDER 

 
The tender submitted by a tenderer/firm shall be evaluated in two phases. 

 

 
First stage      : Pre-qualification of tenderers 

 

Second stage        : Evaluation of price bid of the pre-qualified tenderers. 

 
7.17        EVALUATION OF PREQUALIFICATION APPLICATION     

               Evaluation as per documents 7.7.1  

7.17.1 MINIMUM ELIGIBILITY CRITERIA FOR PREQUALIFIATION. 
 

The applicant must be a well-established Registered contractor/Registered NGO with experience and 

capabilities in executing works similar to the work tendered. The applicant can either be a single 

or a joint venture as    per    clause    7.4.1    of this    NIT.   The    minimum    qualification 

expected for eligibility for pre-qualification will be based on the following. 

 
 

Contractors having valid and eligible contract licence A   B and C   Class registration from 

KPWD/KWA/CPWD/LSGD/PWD in other states of India/CPWD/Central/State PSUs.  

Registered NGOs having the following qualifications are also permitted to attend the e -tender 

process. 

a. Experience in  Civil works during the last ten Financial Years. (Experience Certificate, 

issued by agreement authority should be uploaded while submitting the tender.)  

b. The NGO should have a valid Registration Certificate. 

c. The NGO should have a minimum annual turnover of Rs. 10  lakhs per year in the last three 

financial years (Turnover Certificate, signed by the concerned auditor should be uploaded 

while submitting the tender). 

d. The NGO should produce the audited accounts for the last three Financial Years.  

e. If one tenderer is participating in more than one tender and he becomes the lowest tenderer 

in more than one bid, he should have financial credentials satisfying the combined financial 
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qualification for award of more than one contract. 

f. KRWSA is inviting seven tenders of same nature on same date under the same 

Administrative Sanction in which this tender is invited. No bidders will be eligible for 

award of more than two contracts if found lowest for more than two works on evaluation. 

7.17.1.1          Deleted 
 

7.17.1.2          Deleted 
 

1.     Deleted 

 

2.      Deleted 

 
3.   Deleted  

4.         Deleted 
5. (a)    Deleted 

5. (b)   Deleted 

6. (a)   Deleted 

6  (b)    Deleted 

7. A tenderer who has lagged two or more works of KRWSA shall not be considered as pre-qualified. 
 

8. Deleted. 

 
7.17.1.3. ORGANISATIONAL CAPACITY: Copy of contract licence / NGOs Registration                                                                                       

certificate to be furnished along with the bid document.   
 

7.17.1.4 TECHNICAL CAPABILITY                                 Deleted 
 

(A) TECHNICAL PARTICULARS AND DESIGN     Deleted 

 

B)   PROJECT MANAGEMENT STRATEGY 

The project implementation programme of the tenderer shall be submitted as a schedule bar 

chart properly weighed in percentage and loaded with proposed manpower deployment at site. The 

tenderer along with technical and design proposals shall submit the procurement plan.  
 

7.17.1.5       Deleted 
 

7.17.1.6   In case of joint venture partnership, The experience of the partners may be added 

together for explaining the capacity for pre-qualification. It should be ensured by the 

tenderer that all the documents furnished are duly verified and authenticated by him. No 

additional documents will be accepted after the submission of the tender. 

 
7.18 Offers are liable to be rejected if 

 
1)  The  information  given  in  the documents found  incomplete  /  misleading  or  false  

(such application will be considered as non-responsive) 

2)  The facts are misrepresented. (in  this  case  the  EMD  is  liable  to  be forfeited). 
 

3) The records of poor performance are found out at any time after submission of bid. 
 

4) The contractors who are blacklisted or failed to complete the works, or refrained 

from executing the agreement and completing the work which they had agreed in the 

tender. 
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7.18.1 Tenders will be rejected if 
 

1)  EMD is not proper and sufficient 

2)   NIT is not accepted in toto 

3)  If the tender is conditional 
7.19 The successful bidders who are qualified in the pre-qualification evaluation will alone be invited for 

attending the opening of the price bid. 
 

7.19.1 WITNESSING OF TENDER OPENING 

Only one authorized representative will be permitted to witness the bid opening at both the 

occasions as in clause 7 of Detailed Tender Notice in Chapter 2. 

7.20 FINAL DECISION MAKING AUTHORITY 

The Agency reserves the right to accept or reject any of the applications for pre-

qualification without assigning any reasons thereof and Agency's decision shall be final. 

7.21 PERFORMANCE GUARANTEE. 

 

(I) Performance Guarantee, the amount collected at time of executing contract agreement, will be 

3% of the contract value (agreed PAC) and the deposit will be retained till the expiry of Defect 

Liability Period. At least fifty percent (50%) of this deposit shall be collected in the form of 

Treasury Fixed Deposit and the rest in the form of Bank FD or any other forms prescribed in the 

revised PWD Manual. (GO (P) No.7/2021/Fin dated 07.01.2021& G.O.(P) No.32/2022/Fin dated 

15.03.2022) 

  (II) Additional Performance Guarantee. 

       Additional Performance Guarantee is waived for low quoted items on the condition that the 

bidder shall furnish an undertaking to execute all low quoted items in full as per contract terms. 

(GO (P) No.7/2021/Fin dated 07.01.2021& G.O.(P) No.32/2022/Fin dated 15.03.2022) 

 

7.22 EXECUTION OF AGREEMENTS 

7.22.1 Preliminary agreement in Rs. 200/- Kerala Govt. Stamp Paper duly filled up and signed is to be 

enclosed in Cover A. 

7.22.2. The successful  tenderer  shall  before  commencing  the  work,  execute  an agreement within 

15 days from the date of award of the work   in Kerala State    Government    stamp    paper    of    

the required   value   for   the   due fulfilment  of  the  contract.  He shall pay for stamps, forms and 

legal expenses incidental thereto. Before executing the agreement, the contractor     shall finalize his 

procurement  and  project  implementation  schedule,  which  shall  form  part  of  the  agreement.  In 

case the tenderer fails to execute the agreement within 15 days, he shall be fined for such lapses as 

per clause 8.11(B) [c.i]. Any work recorded as done during the period between the award of work 

and the end of period allowed to execute agreement will be treated as an asset to  KRWSA and  no  

claim  will  be  allowed  for  the selected  tenderer.  If  the successful  tenderer  fails  to  deposit  the  

security  amount  and  execute  the agreement as specified above, the EMD of the tenderer shall 

be forfeited to Agency and the work shall be arranged otherwise. If as a result of such measures 

due to  the default of the tenderer to  pay the requisite security deposit, sign contracts and take 

possession of the worksite, the Agency incurs any loss, the same shall be recovered from him, but 

should it be a savings  to  the  Agency,  the  original contractor  shall  have  no  claims  to the 

difference. Recoveries on this or any other account shall be made from the  sums  due  to  the  

contractor  on  this  account  or  otherwise  as  the Agency may decide, including Revenue 

Recovery Proceedings, as if the loss is arrears of land revenue. 

7.23. COMMUNICATIONS TO BE IN WRITING 

All notices, communications, references and complaints issued or made by the Agency, the  



Tenderer 23
23 

Tendering Officer 

Page 23 of 60 

 

 

Regional Project Director - KRWSA or by any such officers of the Agency and by the contractor 

with regard to this work shall be in writing and no notice, communications, reference of complaint 

not in writing shall be valid. All complaint notices, communications and references shall be 

deemed to have been duly made, given or sent to the Contractor, if delivered to the Contractor or 

his authorized agents in person with acknowledgement or posted to the address given by the 

Contractor or his authorized agent and such communication, if sent in service by post shall deemed 

to have been received  by  the  addressee  on the   date   on   which   the   same   should   have 

reached such address in the ordinary course of transmission by post and in other cases, on the day on 

which the same were delivered or left. 

7.24 ORAL AGREEMENTS NOT BINDING 
The  terms  of contract  cannot  be added  to  varied  or reduced  by any oral  agreements  previous  

or subsequent to its signature.  The Agency will repudiate any such oral agreement. 

 

 
KRWSA 

    

8. TENDER CONDITIONS: PART-II 

 
8.1 TENDERS ARE TO BE IN PRESCRIBED FORM 

All  the  submittals  under  this  tender  shall  be  in  the  prescribed  form. Tenders   that   are    

not submitted   in   the   prescribed   form   shall   be summarily rejected. 

 

8.2 PURPOSE OF THE CONTRACT 

All the works executed/    facilities installed under    this contract shall perform the services they are 

intended to do to the utmost satisfaction of KRWSA, without any defects whatsoever for a 

minimum period of 12 months from the date of completion and commissioning of the total works 

covered under this contract. 

 
8.3 ALTERATION IN DRAWINGS SPECIFICATIONS ETC 

 

 

8.3.1       The  preliminary  drawings  and  connected  details  enclosed  are  only  for  the  reference  of  

the tenderer.  The  tenderers  shall  conduct  their  own  specific studies  and  detailed  investigations  

based on  the  scope  of  works  before offering the bid amount. 

 
8.3.2       The  Agency  shall  be  at  liberty  to  shift  the  location  of  structure  or component of work 

within the periphery of the site shown in the site plan at any stage before the commencement of 

the actual execution of the work and the tenderer  shall have no  claims  for  any  extra or  

enhanced  rate on this account. 

 
8.4 EXAMINATION OF THE SITE CONDITIONS, DRAWING ETC 

 

 

8.4.1       The Agency does not accept any responsibility for the correctness of the description of the 

preliminary drawing and specifications. These are liable to  alterations  by  omissions,  deductions  

or addition  as  set  forth  in  the conditions of contract. 
 

 

8.4.2 The attached preliminary sketches, drawings, specifications, contours etc. may become liable 

to changes at the present situation.  The tenderer should verify and ascertain the correctness of these. 

The submission of the tender  shall  deemed  to  be  prima-facie  proof  that  the  tenderer  has  

made such an examination and that this tender is based on the actual situations. 
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8.4.3 The tenderer shall examine carefully the proposal,      drawings and specifications. They shall 

satisfy themselves as to the character, quality and quantities of the work to be performed, the 

materials to be supplied and  the  requirements  of  the  contract  with  reference  to  the  site  and  

soil conditions. If the  tenderer  finds  any  discrepancies  or  omissions  in  the  drawings,  

specifications  or  the  tender documents or he should be in doubt as to the true meaning of any part 

thereof he shall make a written request to the Tendering Agency at least 15 days prior to the last date 

fixed for the receipt of tenders. Clarifications,  corrections  or  modifications considered  necessary  

in  the  tender  documents  shall be  issued  by  the Tendering  Agency to  all  intending  

tenderers  who  had purchased the tender form. The last date for issuing such clarifications, 

corrections or modifications shall be 10 days prior to the last date for receipt of tender. The  scope  

of  works  provide  the  requirement  of  Agency  in this  work 

 
8.4.4 The  tenderer  shall  specifically  note  that  the  bearing  capacity  and  other details  of  soil  and  

sub soil  indicated  in  Appendices  is  only  approximate and  that  the  Agency does  not  give  

any guarantee   regarding   their present accuracy. The tenderers shall carry out their own tests 

visual and field to ascertain the bearing pressure and other details of soil and sub soil at  various  

points  before submitting  the  tender,  if  they  so  desire.  The Agency shall in no way be liable 

for payments of any extra amount on account of any variation in the actual bearing capacity or other 

details of soil  and sub  soil  resulting  in  any  changes  in  design  of  foundation  of structures etc. 

 
8.4.5 Deleted 

 

8.5  Deleted . 
 

8.6   PRE BID MEETING 

The pre bid meeting will be on 19 /08 /2025  at 1 1 .00 A M.   Any queries/doubts,   which   the 

tenderers may   have   on   the   scope   of   work   or   tender   conditions,   shall   also be cleared by 

e-mails / correspondence up to 0 5 .00 PM on 3 1 / 0 8 / 2 0 2 5 . Any decision regarding changes 

in NIT conditions / scope of work can be taken and the same will surpass the original conditions. 
 
 

8.7   SELECTION OF LOCATIONS IN THE SITE  
 

(a) In respect of structures/works other than pipeline works the proposed structures at the site 

shall be located in such a manner that the different structures   form   a   compact   unit   

leaving maximum  possible  area  at  the site  to  facilitate  future  expansion.  However, 

there shall be adequate passage facilities in between, as the circumstances or surrounding 

areas may demand. Notwithstanding the above condition the tenderer is liable to  make  

essential  alterations  in  the layout   during  the   time   of  actual execution as may  be  

deemed fit by  the   Technical Supervisor in Charge at no  extra cost. 

 
(b) deleted 

8.8 MOBILISATION ADVANCE 

No mobilization advance shall be paid to the contractor.  

 
8.9. INCENTIVE Deleted 
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8.10   PENALTY 
 

The contractor for the work shall be liable to pay penalty for the delay in executing the agreement, 

commencing work etc. as per the as per clause 8.11(B) [c.i]. The Technical Supervisor in charge shall 

also have power to measure up the work of the contractor and later such part as shall be unexecuted out 

of his hands, and to give it to another contractor to complete, in which case, any expense which 

may be incurred in excess of the sum which would have been paid to the original contractor, if the  

whole  work had been  executed by him (of the  amount by which it  exceeds, a certificate in 

writing of the Regional Project Director , shall be final and conclusive) shall be borne and paid by the 

original contractor and may be deducted from any money due to him by Agency under the contract or 

otherwise, or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof. 

Imposition of penalty shall be, however, without prejudice to the rights of KRWSA to terminate 

the contract as per the provisions of the agreement. All other conditions are as per G.O.(P) 

No.84/97/PW&T dated19.8.97 

 

8.10.1   LIQUIDATED DAMAGES 

 

8.10.1(a)   If the Contractor fails to maintain the required progress in terms of the agreed time and      

progress chart or to complete the work and clear the site on or before the date of completion of 

Contract or extended date of completion, he shall without prejudice to any other right or remedy 

available under the law to the Employer on account of such breach, pay as compensation, Liquidated 

damages @ 0.1(zero point one) percent of the contract price per week of delay or part there off. The 

aggregate of such compensation / compensations shall not exceed 10 (ten) percent of the total value as 

shown in the contract. This will also apply to items or group of items for which separate period of 

completion has been specified. The amount of compensation may be adjusted or set off against any 

sum payable to the contractor under this or any other contract with the Employer. (Standard bid 

document for e-tendering) 
 

8.10.1(b)         The  Agreement   Authority,   if   satisfied,   that  the  work can  be completed by  the 

Contractor within a reasonable time after the specified time of completion, may allow further  extension of 

time at its discretion as per clause-19. In the event of extension granted being with Liquidated Damages, 

the Employer will  be  entitled without prejudice to any other right or remedy available in that behalf,  to 

recover from  the Contractor as agreed damages equivalent to @ 1(one)  percent of the contract price per 

week of delay or part thereof. 

 

8.10.1(c).         If the contractor achieves balance milestones, even though he has failed to achieve initial 

milestones, and the work has been completed in the specified/original  time of completion, the Employer 

may release the already levied liquidated damages at his sole discretion. 

 

8.10.1(d)         The Agreement  Authority,  if  not satisfied  that  the works can be completed by the 

Contractor and in the event of failure on the part of the Contractor to  complete work within further 

extension of time allowed as aforesaid,  shall  be   entitled,  without  prejudice  to  any  other  right,  or 

remedy available in that behalf, to terminate the contract. 

 

8.10.1(e)         The Agreement Authority, if not satisfied with the progress of the contract  and  in the  

event of  failure  of  the  Contractor to recoup the delays in the mutually agreed time frame,  shall be  

entitled to terminate the contract. 
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8.10.1(f).         In the event of such termination of the contract as described in clauses 8.10.1 (d) and 8.10.1 

(e) or both, the Employer, shall be entitled to recover Liquidated Damages up to ten percent (10%) of the 

contract value and forfeit the Performance Guarantee and Security Deposit made by the Contractor besides 

getting the work completed by other means at the risk and cost of the Contractor. 

 

8.10.1(g).The Employer may waive the payment of compensation in the case of  contracts  where 

milestones are fixed, depending  upon  merit  of  the case,  on  request  received from  the  Contractor if  

the  entire  work is completed within the  date  as  specified  in the  Contract or as  validly extended 

without stipulating any penalty. 

8.11   EARNEST MONEY DEPOSIT (EMD) (Amended) 
 

(A)   No exemption shall be allowed for Govt/ Quasi govt. undertakings unless here is specific 

order from government / KRWSA to that effect for this particular work. Any such order 

received from KRWSA, if exists, shall be submitted in cover –A EMD Up to and including 2 

crore – 2.5% of the estimate PAC subject to a maximum of Rs. 50,000/ - above 2 crore 

u p  t o  5  c r o r e  –Rs. 1 lakhs. (GO (P)No.7/2021/Fin dated 07.01.2021) 

 
(B)    FOREFEITING OF EMD 

 

The EMD may be forfeited: 

a)   if the Bidder withdraws the Bid  after  Bid  opening during the period of Bid  validity  

      including extended period of validity; or 

b)     if any modification is effected to the tender documents or 

c)      in the case of  a successful  Bidder, if the Bidder fails  within the specified time  

      limit to: 

  i.  sign the Agreement; or 

ii.  Furnish the required Performance  Guarantee or  

iii.  If the bidder fails to convince the Employer about the reasonability of  his 

bid  prices in the case of an unbalanced bid. 

d)     In such  cases the work shall be  rearranged at the risk and cost of the  

     selected bidder. 

 
(C) REFUND OF THE EARNEST MONEY DEPOSIT TO UNSUCCESFUL TENDERER 

 

The  earnest  money deposit  of  the  unsuccessful  tenderers  shall  be  refunded  after  the  

tenders  are disposed of. 
 

(D) CONVERSION OF EMD INTO SECURITY 
  

The EMD submitted by the tenderer cannot be converted to form part of the security deposit 

required to be presented by the tenderer for executing agreement on award of work. 
  
8.12   INITIAL SECURITY DEPOSIT AND RETENTION AMOUNTS (Amended) 

 

        The  successful  bidder  shall  within  fifteen  days  of  receipt  of  Order of Award of Work 

(Selection Notice), deposit an amount equivalent to 3% of the accepted contract value at least 50% of the 

deposit shall be submitted in the form of Treasury Fixed Deposit and the rest in the form of Bank FD in 

favour of the Regional Project Director - KRWSA,  RPMU ,Kannur as stated in clause 7.21 (I), Performance 

Guarantee. 
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8.12.1 The EMD deposited by the tenderer shall be released as soon as the security amount as above is 

deposited. Security deposit is the retention amount deducted from the running bill of the contractors 

in addition to the performance guarantee. This will be @10% of the gross amount of each running 

bill so that the amount so retained shall be @ 10%of the value of the work done till then. This can 

be released only after the completion work. 

8.12.2  No  exemption   shall  be  allowed   for  initial  security  deposit  and  retention amounts for 

Govt./ Quasi Govt. undertakings unless there is specific order from government to that effect for this 

particular work and approved by the authority. 

 
8.13 INTEREST ON SECURITY AND RETENTION (Amended) 

 
8.13.1 No   interest shall be payable upon the security   deposit, or   amounts payable to the contractor 

under the contract. 
 

 

8.13.2   The Agency shall have the exclusive right to collect interest on all Govt. Securities   or 

National  Savings  Certificates  endorsed  as  aforesaid  and  all interest collected shall be credited to 

the accounts of the contractors and the contractor shall not be entitled to claim any sum by way of 

interest or profit  on  the  said  securities  or  National  Savings  Certificate,  save  the amount actually 

collected by the Agency. The interest so collected may either be refunded or adjusted against the 

contractor‟s security at the end of each financial year. 
 
 

8.13.3     The  Agency  shall  not  be  liable  for  any depreciation  in  the  value  of securities while at 

its charge nor for any loss of interest thereon. 
 
 

8.14 REPAYMENT OF SECURITY DEPOSIT (Amended) 
 

8.14.1. As stated in clause 7.21 & 8.12.1 

 

8.14.2. If there is any reduction in the value of the security deposit by reason of any depreciation in the 

value of Government Securities, the contractor shall  within  thirty  days  of  such  reduction,  make 

good,  in  cash  or  in pledgeable    securities of   National    Savings    Certificate    which    shall   be 

suitably endorsed as aforesaid any sum of sums which may be have been deducted  from  or  realised 

from  the  Sale  of  his  security  deposit  held  in Government  securities  or  any  part  thereof  or  from 

the   security   deposit held in cash, or any such by which the value of Government Securities has 

depreciated. 
 

8.14.3 The  refund  of  the  security  deposit  as  stated  above  shall  however  be, subject  to  the 

condition  that  if  such  time,  where  shall  remain  to  be executed  by  the  contractor  any  work  as 

per  the  agreement  or  for  the proper   functioning   of   the   system   ordered   during   such   period, 

the Agency   shall  be  entitled  to  withhold  payment  until  the  completion  of such work, so much 

of the security deposit as shall in the opinion of the Agreement   executing   authority,   represent   the 

cost   of   the   work   so remaining to be executed. 

 
8.14.4. Even when various deductions is made against the bank guarantee it shall be the responsibility 

of the contractor to attend at his cost, works which are essential to make the scheme functional. 
 

8.15 AMOUNT TO BE QUOTED FOR THE WORK 

 
Tenderers shall quote the amount for the work in the prescribed form BOQ provided in the tender 



Tenderer 28
28 

Tendering Officer 

Page 28 of 60 

 

 

documents and the same shall be furnished electronically. In the tender document the rates quoted by 

the contractor should be exclusive of GST; but inclusive of all taxes, duties, welfare fund, 

contributions etc. The contractor should indicate separately applicable GST in his tender document. 

 

EMD  exemptions.- deleted 

8.16 PAYMENTS TO THE CONTRACTOR  

 

8.16.1 The procedure for sanctioning and releasing the payment against the contractor‟s bills is as 

follows. The contractors are permitted to submit part bills or as final bills on completion of the work 

awarded. The steps followed for bill preparation is: The Technical Supervisor in- charge of the work is 

responsible for recording the measurements and bill preparation. As part of it measurements are recorded 

by the Technical Supervisor and the same is check measured by the Project Engineer concerned. In 

addition to this the Technical Supervisor prepare the work completion certificate, bill form -23, 

beneficiaries approved list from the GP, beneficiary list with contribution remittance details, witness 

certificate from the concerned beneficiaries, and photographs of the unit constructed with any member of 

the beneficiary family. In addition to this a detailed note by the Technical Supervisor, request and GST 

bill from the contractor has to be collected and submitted to the Manager. 

8.16.2 Bills of value less than 10% of the total amount of the contract shall not be presented unless 

they are of categories. There shall be a minimum period of 30 days between two consecutive bills 

raised by the contractor.  The maximum number of on account bills including the 90% bill 

shall be10 nos. 
 

 

  8.16.3 Deleted 

8.16.4  Bill may be submitted by the contractor as soon as the stage of the work as per   the   break   up 

for   interim   payment   is   completed   and Regional Project Director  shall take the requisite 

measures for having the same evaluated and  the  admissible  claim  as  far  shall  be  allowed.  

 
8.16.5 From the "on account" payment full deduction shall be made for materials if  any,  issued  by 

the  Agency and  any  other  dues  from  the  contractor. The contractor shall furnish along with such 

bill detailed measurements and specifications of all items involving the use of cement and M S rods or 

steel to enable the departmental officers to check and admit the issue of the departmental materials. 

 
8.16.6  "On account payments made to the contractor shall be without prejudice to  the  final  making 

up  of  the accounts  (Except  where  measurements  are specifically noted in the measurement books as 

final measurement and as such have been signed by the contractor) and shall neither be considered nor 

used  as  evidence  of  any  fact  stated  in  or  to  be  inferred  from  such accounts nor of any particular 

quantity of work having been executed nor of the manner of its execution being satisfactory. 

 
8.16.7.From  the  "On  account"  payments,  deductions  shall,  be  made  by  the Agency  at  the 

rate   of  1   %  of  the   amount   of  bill,   excluding   cost  of departmental material if any supplied, 

towards contribution to the Kerala Construction Workers Welfare Fund Board. 
 

8.16.8 In case of any dispute arising out of the supply of ISI marked pipes before the supply and 

acceptance by KRWSA, the KRWSA shall  be  indemnified  by  the  contractor,  to  the effect that all 

liabilities shall  be  borne by  the selected contractor  and the KRWSA‟s responsibility   shall   end   with   

the   payment   for the measured quantities in accordance with the agreement for the work 
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8.16.9  Interest  for  delayed  payments:  The  tenderer/contractor  must  clearly understand  that  the 

settlement  of  claim  either by part  bill  will  be  made only according to  the  availability of budget 

provision  and  allotment  of funds  made with the  o f f i c e r  in  charge of the work  under the 

respective head of account in which the work is sanctioned and arranged and also subject to the seniority 

of such bills. No claim for interest or for damages whatsoever shall be made for the belated settlement 

of claims of bills. No such claims shall be admitted by the Agency. 

 
8.16.10 Any unit is found defective during   inspection, such units shall be rejected and payment shall 

not be released to the contractor. 
8.16.11. Checklist before making payment which would ensure quality of pipes and quality of work 

and workmanship should be adopted and its tracking should be done 

 
8.17. FINAL BILL 

 

8.17.1 The final bill shall be submitted by the contractor within one month of the completion of the 

work as otherwise the Regional Project Director  measurement shall be accepted as final and binding. 

8.17.2 Deleted 

8.17.3  If  any  amount  which  by virtue  of  this  contract,  may become  due  to  the contractor be not 

claimed for payment within three months from the date on which it falls due,  the same shall be placed 

in deposit account   and if the amount as placed remains for three years thereafter, the contractor or 

others to whom it may be legally due shall forfeit the same and it shall be finally credited to Agency. 

 
8.17.4   Deleted  

8.17.5 The release of amounts shall not be made if there is litigation with the contractor. 
 

8.18 Deleted 
 

8.19 (A) PAYMENTS WHEN ALTERATIONS ARE INVOLVED 
 

No authorized variation shall vitiate the contract.  The Agency shall    have    the    right    to    make 

any   alteration   in   the   original   project proposal/designs during the progress of the work and the  

  Contractor shall be bound to carry them out. The  amount agreed to for the work shall be varied by 

  adding to or deducting there from as the case may be, the    value    of    all    authorized alterations,  

  additions,    or    omissions,    the valuation being made on the same basis as for the extra items. 

 

8.19 (B) Variation in quantity:  The Employer/Engineer-in charge reserves the right to vary the   

quantities of items or groups of items to be ordered as specified in the Bill of quantities, as may be 

necessary, during the execution of the Contract. The Contractor is bound to execute such varied 

quantities of work at his quoted price up to an extent of 25% in excess of the agreed quantity or 

quantities. If there is necessity of executing a specific item or items of work than 25% in excess of the 

agreed quantity, the contractor may claim excess rate and the Technical Sanction Authority shall 

finalise such excess rate upon the recommendations of the Engineer-in- charge. Such rates shall not 

exceed the rates worked out based on approved local market rates prevailing at the time of execution of 

the excess quantity plus contractors profit and overheads including VAT and expenses towards first tier 

quality test, if any required on account of the excess quantity beyond the 25%. The data adopted while 

preparing the original estimate shall be used for preparing the rate for the excess quantity also. Tender 

variation will not be allowed over this rate. The rate thus arrived shall only applicable for the excess 

quantity beyond 25% of the original quantity. If any delay occurred on account of approval of rate for 

such excess quantity, such delay shall not be considered for any time extension and does not relieve the 

contractor from his obligation of executing excess quantity than 25% in excess of the original quantity 
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ordered within the stipulated time period of completion. 
 

EXTRA ITEM  

If the rates for the extra, additional, altered or substituted items of work are not specifically provided in 

the Contract Schedule of Rates then such rates shall be derived from the similar items in the Standard 

Data Analysis published by the Central Public Works Department with relevant cost indices as 

applicable. If, market rate of a specific item/items are taken for the rate analysis, then provision for cost 

escalation for such items shall not be allowed. The Engineer‟s interpretation as to what is a similar 

class of work and his decision on the method in which the rate is to be derived shall be final and 

binding on the Contractor. 

If the rates for the extra, additional, altered or substituted items of work cannot be determined in the 

manner specified above, then the rates for such work shall be determined on the basis of actual 
/theoretical consumption of materials, and actual /theoretical use of labour, as detailed below; consideration of 

actual or theoretical consumption shall be at sole discretion of the Engineer-in-Charge. 
 

a. Cost of materials actually used by the Contractor and /or by theoretical analysis of 

consumption of materials at work, at no more than prevailing local market rates, 

actually incorporated in the Work/ or as published by the Executive Engineer, 

Buildings Division of the concerned District from time to time. 

b. Cost of labour actually used at the Site and /or by theoretical analysis of labour 

utilization on the Work at no more than prevailing local market rates, actually 

incorporated in the Work/ or as published by the Executive Engineer, Buildings 

Division of the concerned District. 

c. 1% of the costs in respect of (a) and (b) above, towards water charges, can be added, 

if required as per the discretion of the Engineer-in –charge. 

d. 15% of the costs in respect of (a), (b) and (c) above, towards Contractor's 

establishment, electricity charges, tool & plants, all other costs, overhead & profit 

plus applicable VAT/WCT shall be added. Said 15% component (Contractor's 

overheads and profit) shall not be allowed on Employer supplied items, Bitumen if 

any. 

e. For this purpose the Contractor shall submit to the Engineer-in- Charge detailed 

analysis of the rate proposed by him supported by relevant vouchers along with the 

estimated quantity of work item involved. 

If the Contractor and the Engineer-in-Charge cannot agree on a rate as determined in accordance with 

this sub-clause, then the Engineer-in-Charge may determine a reasonable rate with the concurrence of 

the Employer and the Employer which shall be final and binding on the Contractor or, at the 

Employers /Engineer-in-Charge‟s option, may order and direct the work to be carried out by such other 

persons or agencies as it may think fit, and such other persons or agencies shall not, in any manner be 

prevented or obstructed in their work or from entering upon the Work by the Contractor for the 

purpose of carrying out such work. The Contractor shall not be entitled to any payment whatsoever in 

connection with such work carried out by such other persons or agencies. 

Before any extra work is undertaken by the Contractor, he shall ensure that he has received from the 

Engineer-in-Charge a specific Change Order on a mutually agreed proforma, signed and approved by 

the Engineer-in-Charge. No additional payments shall be made to the Contractor without prior 

agreement and receipt of the necessary signed Change Order. Each Change Order shall clearly state the 

value of the additional work agreed to and signed for by the Engineer-in-Charge. The Contractor shall 
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at monthly intervals submit to the Engineer-in-Charge an account giving particulars, as full and 

detailed as possible, of additional work ordered in writing by the Engineer-in-Charge and which the 

Contractor has executed during the preceding month. In case any Change Order instructed by the 

Engineer-in-Charge causes a delay in the completion of the Work causing the Contractor to overrun the 

time fixed for completion of the Work, the contractor shall notify the Engineer-in-Charge in writing 

about such expected delay, before /issuance of such change order by the Engineer-in-Charge. If 

necessary and if requested by the contractor within 3(three) days of the receipt of the change order in 

writing, the Engineer-in-charge shall organize with due dispatch, a joint review on the question of 

expected delay, to be held and had amongst the Contractor, Engineer-in-Charge and the Employer and 

the issue of such expected delay would be immediately resolved through such joint review to facilitate 

extension of time for completion of the Work. (Standard bid document for e-tendering) 

 
8.20. PRICE VARIATION 

This contract does not have provision for price escalation under any circumstances except in case of 

variation in statutory taxes and levies as noted in clause 7.9.3. Even if extension of time of completion 

has been granted under this contract, under any relevant provision, no escalation in price shall be 

admissible. 

 

8.21.   NO CLAIMS ON ACCOUNT OF FLUCTUATION OF RATES, IDLING OF LABOUR ETC. 
 

8.21.1 No claim shall be entertained on account of fluctuation of rates of labour and materials, railway 

freight, income tax etc. at any stage. 

8.21.2 No claim for idle labour, due to non-supply of materials by the Agency or for any other reason 

shall be entertained. 

 

8.22. TESTING OF COMPLETED WORK 

All tests necessary to ensure that the structure, equipment, pipe lines and fittings which form part 

of the work, comply with the specifications, shall be  carried  out  at  the  site  at  the  contractor's  cost.   

  If the  completed work or  any portion  thereof is  found to  be defective before the works executed 

by the contractor are taken    over    by    the    Agency,    the Regional Project Director  or his authorised 

person  will   give   the contractor a notice in writing setting forth the particulars of such defects,  and 

the contractor  shall forthwith  make the defective  part,  good or replace  the same for satisfying the 

requirements of the contract. Should he fail to do so within the time specified by the Regional Project 

Director or his authorised person , may make good the defective part or replace the same at the cost of  

the  Contractor  and  such  replacement  shall  be  carried  out  by  the Regional Project Director  or his 

authorised person  to  the  same  specifications  as  in  the  contract.  In the event   of   contractor   

refusing   to   comply with   the   instructions   of   the Regional Project Director  or his authorised 

person within the specified period, the contractor is liable to be penalized as per clause 8.10 above. 

 
8.23 GUARANTY PERIOD 

8.23.1   The guarantee period shall be 12 months after successful completion.  

8.23.2    If it becomes necessary for the contractor to replace or renew any defective portion of the 

work during the guarantee period. The provision of this clause shall apply to the portion of the work 

so replaced or renewed, the guaranty period for such work will commence only from the date of 

completion of such replacement or renewal. The contractor shal l  rect ify the defects  

notified within a  period of seven days from the date of such i nt imation.  If the 

defects are not remedied within the notified time, the Regional Project Director or his authorised 

person may proceed to do the work at the contractor's risk and expense, but without prejudice to any 
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other right, which the Regional Project Director  or his authorised person  may  have against the 

contractor in respect of   such   defects.   Until   the   final certificate    of   having   completed    

the warranty period successfully has been issued, the contractor shall have the right of entry at his 

own risk and expenses by himself or duly authorized representatives whose names shall have 

previously been communicated in writing to the Regional Project Director  or his authorised person  , 

at all reasonable working hours for the purpose  of  inspecting  the  work  and  taking  notes  there  

from  and if   he desires,   at   his   own   risk   and   expense,   making any tests,   subject to the 

approval of the Regional Project Director  or his authorised person  . 

 
8.23.3 Any defects noticed during the guarantee period shall be properly rectified to the 

satisfaction of the Agency by the contractor at his own risk and cost. 

 
       8.24        Deleted 

8.25 EXTENSION OF TIME OF CONTRACT 
 

 

Time is considered as the essence of this contract. Any delay due to exceptionally adverse climate 

conditions or other special circumstances of any kind other than default on the part of the 

contractor shall fairly entitle the contractor for consideration of extension of time of completion 

for the work without any extra claim. However, such extension shall be at the sole discretion of the 

employer and without prejudice to the rights of the Agency to terminate the contract treating time 

as the essence of the contract. The Agency is not bound to take into account any extra ordinary 

circumstances unless the contractor has submitted full and detailed particulars within 15 days of the 

incident, which affected the progress of the work. Further, any such extension granted shall not 

relieve the contractor from the interest on the advance, if any, drawn by him.  
 
 

8.26.    HANDING OVER OF WORK AND CLEARANCE OF SITE           
 

8.26.1 The contractor shall hand over all works executed under the contract to the Beneficiary 

complete in all respects, and to the satisfaction of the Regional Project Director at the end of satisfactory 

completion. 

 
8.26.2 The Regional Project Director  shall determine the date on which the work shall be   regarded   

as having   been   completed   as   contemplated   in   sub   clause above and shall, in support of his 

determination, grant a certificate to the contractor on an application being so made to him, that the 

work was duly executed   and   completed   in   all   respects,   on   a   date   to   be   specified   in   the 

certificate and such certificate shall for all purposes be deemed to be the conclusive  proof  of  the  date 

on  which  the  work  was  so  completed.  The Regional Project Director  shall  also  from  time  to  

time determine  the  date  on which  any  particular  stage  of  the  work  shall  have  been  completed  

and shall, on application, grant a similar certificate to the contractor who shall be bound to follow all 

such determination in all subsequent dealings with the Agency on the subject matter of the contract 

in regard to the work. 

8.26.3 On completion of the contract, the contractor shall clear away and remove from the site all 

construction plant, surplus material, rubbish, debris and all temporary works of every kind and leave 

whole of this' site and work in a neat and clean condition to the satisfaction of the Regional Project 

Director . No final payment in settlement of the account of the work shall be made to  the  contractor  

until,  in addition  to  any  other  condition  necessary  for such final payment, the site clearance shall 

have been effected by him, and in the event of the failure of the contractor to comply with the 
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provision of this Sub Clause within 7 days after receipt by' him of a notice to that effect, such clearance 

may be made by the Regional Project Director  at the expense of the contractor and in all such cases the 

Agency shall not, in any way be liable for any loss or damage to any property of the contractor left at 

the site caused  by such removal, there from and such  removal may  without prejudice  to  any  other  

mode  of  removal be  effected  by  means  of  public sale  of  such  materials  and  property  or  by  

such  other  means  as may be deemed fit and convenient to the Regional Project Director . 

  

8.26.4   The   contractor   shall   also   furnish   the   following   on   instructions   from   the Regional 
Project Director 

(1)  Photographs of different stages of all components and special type of works taken during the 

course of execution   

  8.27 SETTLEMENT, ARBITRATION OF DISPUTES AND NON- APPLICABILITY OF 

ARBITRATION 

8.27.1  Settlement  of  disputes  by  Arbitration  shall  not  be  applicable  to  this contract. 

 
8.27.2 In the case of any disputes arising between the parties to this contract on any of .the matters 

covered under this contract, the same shall be settled solely by a competent court having jurisdiction 

within the State of Kerala, and by no other Court. 

  

KERALA WATER SUPPLY AND SANITATION AGENCY 

9. TENDER CONDITIONS: PART-III 
 

CONTRACT CONDITIONS 
 

 

9.1    LAW GOVERNING THE CONTRACT 
 

 

9.1.1 All contracts or terms thereof entered into between the Agency and the contractor under  these 

conditions  of  contract  shall  be  governed  and regulated in general by the relevant laws in 

force in the territory of India relating to contracts. 

 
9.1.2  The contractor shall strictly conform to the provisions, for the time being in force, of any laws 

relating  to  works  or  any  regulations  and  bye-laws  made  by any local  authority  or  any 

water  and lighting   companies   or   any undertakings within the limits of the jurisdiction of 

which it is proposed to execute    the    work    or    to    obtain    connection    with    their    

systems    or undertakings  for  the purpose  of  such  work,  and  where  the  contractor considers  

that  variations  in  the  drawings  or specifications  of  such  work are necessary to enable him to 

comply  with the provisions of the law or regulations  or  bye-laws,  as  aforesaid,  he  shall  give  

to  the  Agreement Executing  Agency  and the  Regional Project Director  a  notice  in  writing 

specifying the variations, and no action in this behalf shall be taken by the contractor  until  he  

receives  instruction  in  writing  from  the  Regional Project Director  in respect thereof. The 

Contractor shall be bound to give to the authorities   concerned   such   notices   as may   be   

provided   in   the   law, regulations  or  bye-laws  as  aforesaid,  and  to  apply  all  fees  and taxes 

payable to such authorities in respect thereof. 

9.2    COMMENCEMENT OF WORK 
 

 

9.2.1       The contractor shall commence the work within 20 days after the receipt, by him, of an order 
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in writing  to  this  effect  from  the  tendering  agency and  shall  proceed  with  the  same  with  

due expedition and without delay, except   as   may   be   expressly   sanctioned   or   ordered   by   

the tendering authority or be wholly beyond the contractors' control. If  the  contractor  fails  to  

start work  within  the  time  specified  by  KRWSA  after  signing  the  agreement  or fails   to   

maintain   the specified rate of progress, the security deposit shall be forfeited to KRWSA  and  

the  matter  will  be  disposed  of  suitably  by the Agency.  If such measure results in any loss to 

Agency, such loss shall be recovered from the contractor as arrears or revenue but should it be a 

savings   to   the   Agency,   the   original   contractor   shall   have   no   claim whatsoever to the 

difference. Recoveries on this or any other amount will be  made  from  the  sum that  is  already  

due  or  may  become  due  to  the contractor  on  this  or  any  other  existing contracts  or  

under  the  Revenue Recovery Act, or otherwise as the Agency may decide. 

 
9.2.2 It shall be the joint responsibility of KRWSA and the contractor to get appropriate sanction   

from the related authority. 

 

9.3 OCCUPATION OF LAND 
 

No land belonging to or in possession of the Agency shall be occupied by the contractor without the   

permission of the Agency. The contractor shall not use or permit to use such land occupied by him for the 

purpose other than the execution of the works. 

 
9.4 WATER, POWER AND APPROACH ROAD 

 

The  contractor  shall,  at  his  own  cost,  make  arrangements  for  obtaining supply of water and power 

necessary for the work. 

 
9.4.1 The Agency may supply to the contractor part/or whole of the quantity of  water  required  for 

the  execution  of  the  work,  from  the  existing  water supply system, if any, near the site of the work if 

feasible on such, terms and conditions   and   on   such   charges   as   shall   be   determined   by   the 

Agency observing  the  relevant  rules  prevailing  in  KRWSA  for  such  connection  and payable  

by the   contractor,   provided   that   the   contractor   shall   at   his   own expense, arrange to effect the 

connection and lay additional pipelines to the site. 

 
9.4.2 Notwithstanding the provision contained in Clause 9.4.1,   the Agency shall not guarantee the 

supply of water and no claim for compensation for any failure or short supply of water by the Agency 

shall be entertained. 

 
9.4.3  The  Agency shall  render   necessary   assistance  to   the  contractor   for obtaining  the  power 

connection,  but  the  expenses  for  such  connections and Electrical Energy charges shall be borne by 

the contractor. 

 
9.4.4 For testing of pipelines and water retaining structures during the progress of work, the contractor 

must arrange his own supply of water. 

 
9.4.5 The  Agency  does  not  undertake  to  construct  or  make  available  any approach road or other 

means of approach to the proposed work site and the tenderer shall get acquainted with the available 

means of approaches to the proposed site and quote for the various items. The Agency shall not be 

liable for any claim raised later, on the plea of non-availability or non-access to the site.. 
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9.5    TEMPORARY SHEDS AT WORKSITE 

 

9.5.1 Deleted 

 

9.5.2  D e l e t e d  

 
9.5.3  De l e t e d  

 

  9.6    SETTING OUT 
 

9.6.1 The contractor shall be responsible for the true and proper setting out of the works and for the 

correctness of the position, levels, dimensions and alignments of all parts of the work and for the 

provision of all necessary instruments, appliances and labour in connection therewith. If at any time 

during   the   progress   of   the   work,   any   error   shall   appear   or   arise   in   the position,   levels, 

dimensions  or  alignments  of  any  part  of  the  work,  the contractor  on being  required to do  so by 

the Regional Project Director  shall at his   own   expense   rectify  such   error   to   the   satisfaction   of   

the Regional Project Director . The checking   up of any   setting   out or   any   line or   level by   the 

Regional Project Director  or  his  assistant  shall  not  in  any  way  relieve  the contractor   of   his   

responsibility   for the   correctness   thereof   and   the contractor  shall  carefully  protect  and  preserve  

all  bench  marks, site  and rails, pegs etc. used in setting out the work. 

 
9.6.2   The   contractor   shall   keep   at   his   own   cost   all   portions   of   work   free   from water or 

dampness due to spring, seepage or inclement weather and in a neat and sanitary condition. 

 
9.7. EXECUTION OF WORK 

 
9.7.1   The decision of the Regional Project Director shall be final, conclusive and binding on   all   

questions relating   to   the   meaning   of   drawings   and   specifications and to the quality, 

workmanship and materials used on the work. 

 
9.7.2  The  whole  of  the  work  shall  be  executed  in  perfect  conformity  with  the specifications and 

drawings of the work approved by the Agency. If the contractor performs work in a manner contrary, to 

the specifications and drawings or any of them, he shall bear all costs arising or ensuing there from 

and shall also be liable to the Agency for any loss. 

 
9.7.3 The whole of the work specified and provided for in the contract or that may  be  necessary  to  be 

done  in  order  to  form  and  complete  any  part thereof  shall  be  executed  in  the  best  and  most 

substantial   workman   like manner with materials of  the best and approved quality of their respective 

kinds,    according   to    the    particulars    contained    in    or    implied    by   the specifications and as 

referred to  in any  additional particular  instructions and drawings as may be found requisite to be given 

during the execution of the work and to the entire satisfaction of the Regional Project Director . 
 

9.8. WORK DURING NIGHT AND SUNDAYS AND HOLIDAYS 
 

9.8.1 The   contractor shall   not   carry  out   any  work  between  the   hours   of  sunset and sunrise 

without the previous permission of the Regional Project Director  or his assistant in writing. 
 

9.8.2 No work shall be done on Sundays   and holidays   without   the written permission of the 

Regional Project Director or his assistant. 
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9.8.3 However,  when  work  is  unavoidable  or  necessary  for  the  safety  of  life, property or works, 

the    contractor    shall    take    necessary    action    forthwith  and  report  to  the  Regional Project 

Director  immediately. 

 

9.9    FACILITIES OF INSPECTION 
 

 

9.9.1 The contractor shall afford the Officers of KRWSA every facility for entering in and upon any 

portion of the work at all hours for inspection or for any other purpose and shall provide all labour,  

 materials,  planks,  ladders,  pumps,  appliances  and things  of  every  kind  required  for the purposes 

aforesaid and the Regional Project Director  or his assistant shall at all the  times  have  access,  free  of 

cost,  to  every  part  of  the  work  and  to  all places at which materials for the work are stored or being 

prepared. 

 
9.9.2 The  contractor  shall  give  at  least  seven  days‟ notice  in  writing  to  the Regional Project 

Director  and his Assistant whenever any work or materials are intended to be covered up in the earth in 

bodies or walls or otherwise to be  placed  beyond  the  reach  of  measurements  so  that  the  work  

may  be inspected or the correct dimensions  thereof may be taken before the work is so covered 

or placed beyond the reach of measurement and where the contractor defaults to give such notice the 

same shall at the opinion of the Regional Project Director  or  his  assistant  be  uncovered  and  measured  

at  the expenses of  the  contractor  or  in  the  alternative,  no  payments  shall  be made for such work or 

materials. 

 
9.9.3 Should the Regional Project Director  or any other Engineer / Technical Supervisor authorized in 

writing by him to supervise  the  work,  at  times,  consider  it  necessary for the  purpose  of  enabling 

him to  make  any inspection or tests or analysis or to verify or ascertain the quality or strength of any 

part of the work or of any  materials  the contractor  shall  if  and  when  so  required  to  do  by  the 

Regional Project Director  or the   person authorized as   aforesaid, open up the work or the materials for 

inspection or testing or analysis, or pull down, or  pull out the work  into any  number  of parts and 

make such openings into, under or through any part of  the work, as may be directed and provide all 

things which in the opinion of the  Regional Project Director  or  the  person  authorized  as  aforesaid,  

may  find  necessary  to  enable  the inspection or tests  or  analysis  of  the work  or  any part  thereof  or  

of  the materials or  workmanship to be made and the contractor shall close up, cover, re-build, and 

make good the whole at his own cost, as and  when directed  by, and to the  satisfaction  of  the  Regional 

Project Director  ,  provided always that the work, in the opinion of the Regional Project Director  is found 

to be satisfactory and in accordance with the contract, the expenses incurred by  the  contractor  for  

such  examination,  inspection  or  test  shall, upon  a certificate  in  this  behalf  by the  Regional 

Project Director  ,  be  borne  by the Agency. 

 

9.10 SUSPENSION OF WORK 
 

9.10.1  The  contractor  shall  not  suspend  any  work  without  the  prior  written permission  of  the 

officer in  charge  of  the  work  under  any circumstances. Any such suspended work shall be treated as 

incomplete and abandoned by the contractor and the Agency shall have the right to get such works 

completed through any other manner at the risk and cost of the contractor. 

  
9.10.2 The contractor shall, on an order issued by the Regional Project Director that for any reason the 

work  
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shall not be commenced or shall be suspended or stopped before completion, the contractor shall be paid 

for the work actually done and materials actually supplied up to the date of stoppage but the Agency 

shall be held in no way responsible for any further liability. 
 

9.11 ALTERATION IN THE WORK TO BE AUTHORISED 

 
9.11.1 No alteration in, or additions to, or omissions from or abandonment of any part of the work shall 

be deemed to be duly authorized except  under written instructions from the Regional Project Director  

and it shall be the duty of the contractor to obtain in time such written instructions in every case. 

 

9.11.2 If any work over and above that in the contract is required to be executed at   the   site   the 

contractor  shall  have  no  right  to  be  entrusted  with  the execution of the work and  the  same  may 

be  carried  out  through  another contractor  or  contractors  or  by  other  means  at  the  discretion  of 

the Agency. 

 
9.11.3 The Regional Project Director  shall have full powers to  send persons upon the premises to execute 

fittings, other works etc., not included in the contract for whose operations the contractor shall afford 

every reasonable facility during  ordinary  working  hours,  provided  that  such  operations  shall  be 

carried out in such a manner as not to impede the progress of the work, included in the contract, but the 

contractor shall not be responsible for any damage  which  may  happen  to  or  be  occasioned by any 

such  fittings  or other  works, provided  that  he  complies  with  the  Regional Project Director  

instructions in connection there with and provided that the damage is not caused by himself or his 

employees. The contractor shall, at all times, co- operate, assist, attend on, and afford facilities for 

such specialists, as may be  employed  by  Regional Project Director  or  other  works,  in  connection 

with the work. The contractor shall also cause such special work or protect it as instructed to avoid injury 

during progress of the work. For failure, so to protect, the contractor must make good any damage 

caused. If any part of his work depends for proper execution upon or results from the work of the 

other contractor, the former shall inspect and promptly report to the Regional Project Director  any defect 

in the work of the latter likely to render it unsuitable for proper execution and results. The failure of 

the contractor entrusted with the work so to inspect and report shall, for all purposes be deemed  to  

constitute  an  affirmative  approval of  the  work  of  the  other contractors as being fit and proper for 

the receipt of his work, except as to defects  which  may develop  in  the  work  of  the  latter  contracts  

after  the execution of his work. 
 

 

9.12 PRECAUTIONS DURING PROGRESS OF WORK 
 

9.12.1  The  contractor  shall  be  responsible  to  see  that  the  levels,  profiles,  bench marks,  masonry 

pillars  or  other  marks  set  up  by  the  Agency  for guidance  in  the  execution  of  the  work  are 

not  disturbed,  removed  or destroyed  and  if  any  such  marks  as  in  the  opinion  of  the  Regional 

Project Director    or  his  assistant,  found  disturbed,  removed  or  destroyed,  they will be replaced by 

the Agency at the cost of the contractor. 

 
9.12.2  During  the  execution  of  the  work,  the  contractor  shall  at  his  own  cost provide  adequate 

materials   for  all   works   relating   to  shoring,   timbering, strutting, scaffolding etc. and execute the 

same  in  such  a  way as  to  ensure,  in  abundant  measure,  the  stability and  safety of  all  structures, 

excavations and works and further ensure that no physical injury or harm is likely to be caused to any 

person or no damage or loss is caused to any property. When two or more contractors are engaged on 

work in the same vicinity, they shall work together in a spirit of co-operation and accommodation. The 
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contractor  shall  not  take  or  cause  to  be  taken  any steps  or action  that  may    cause,    disruptions, 

discontent    or    disturbance    to    the    works,    labour  and  arrangement  of  other  contractors  in  the 

neighbouring or other project localities. In case of any difficulties amongst the contractors, the Regional 

Project Director   shall conduct his work so far as it affects the others. 

9.12.3   Existing roads or water courses shall not be blocked, cut through, altered, save to the extent 

permitted by the Regional Project Director .  All compensation claimed by the authorities concerned   for   

any unauthorized    closure, cutting through, alteration,  diversion  or  obstruction  to such  roads  or 

water  

courses by the contractor be deducted from any sums which is due to or  may  become  due to him  in 

terms  of  the  contract,  or  otherwise according to law. 

 
9.12.4 The contractor shall be responsible for taking all precautions to ensure the safety of the public, 

whether on the property belonging to the Agency or others and shall post such look-out men, as may 

in the opinion of the officer in charge, be required to comply with the regulations pertaining to the work. 

 
9.12.5 The contractor shall be responsible for safety arrangement of all equipment used for construction 

and shall employ trained workmen conversant with the safety regulations. The contractor shall employ 

only tested equipment and tools for safety and shall periodically repair them to the satisfaction of the 

Regional Project Director. All test certificates shall be made available to the Regional Project Director    

or his assistant at the site of the work. If at any time, in the opinion of the Regional Project Director    or 

his assistant, this provision is not complied with the contractor shall forthwith replace equipment and 

tools. 

 
9.12.6  The  contractor  shall  display  notices  and  arrange  for  proper  fencing  at  such  places  where 

hazardous work is being carried out. The contractor shall provide a t  his own   expense   on   the  work 

to the   satisfaction of the Regional Project Director   proper and sufficient firefighting equipment, first 

aid appliances etc. which shall at all times be available for use. 

 
.12.7   The   contractor  shall   at  all  times   comply  with   all   rules   and  regulations made   by  the 

Government,  local  bodies  and  such  directions  as  may  be issued by the Agency from time to time 

in regard to  safety, first aid and health measures. The contractor shall be legally and financially liable 

for any lapse in taking precaution during execution of works. 
 

9.13. PROCEDURE TO RECTIFY DEFECTIVE WORKS 
 

 

9.13.1  If  it  shall  appear   to  the  Regional Project Director   or  his  assistant,   at  any  time 

during the progress of the work or at any time prior to the expiration of the guarantee period of the work, 

that any work has been executed  with unsound,  imperfect     or unskilled workmanship  or with 

materials of 

inferior description, or  that  any  materials  or  articles  provided  by  the contractor  for  the  execution 

of   the   work are   unsound or of a quality inferior   to   that   contracted   for,   or   otherwise   not   in 

accordance   with   the contract,   the   contractor   shall,   on   demanding   in   writing   by   the  Regional 

Project Director    or his assistant to specify the work, materials or articles, complained of   and   

within   the period  of time  mentioned  in  the  demand, pull down, take up, or take out the work so 

complained of or objected to, remove  from  the  site  or  separate  from  other  materials  or  sort  out  the 

materials  or articles  or  part  thereof  shall  have  been  included  any  (on account ) payment to the 

contractor, the same shall be taken in to account and   deducted   from   any   subsequent   payment   due   
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to   the contractor.  The contractor shall also remove from the work and site any equipment fixed or 

otherwise objected to by the Regional Project Director   or his assistant or any other persons authorized in 

writing by him. 
 

9.13.2 The contractor shall forthwith rectify or remove and reconstruct the works so specified either in 

whole or in part, as the case may require, or as the case  may  be,  and  provide  proper  and  suitable 

materials  or  articles  for material  or  articles  complained  of  or  objected  to.  If  the  contractor  fail 

to remedy  any  defect  within  the  period  specified  in  demand  mentioned  in sub clause above and in  

the manner required, or if he shall fail to remove from   the   site   any   materials or articles condemned 

as unsound or otherwise not in accordance with the   specifications   or   to   substitute suitable   articles 

for   the   materials   complained   of   or   objected   by the Regional Project Director    or his assistant 

may cause such work to be carried out and  such  materials  or  other  articles  to  be  replaced  by  

such means   as   he think   fit,   and   all   expenses   consequent   thereon,   or   incidental   thereto, 

auxiliary thereof,  shall  be  met  by  the  contractor  and  borne  by  him  and shall be recoverable from 

him by the Agency or may be deducted by the Regional Project Director    from any moneys due or that 

may thereafter become due to the contractor. 

 

9.13.3  Should  the  Regional Project Director    consider  that  the  work,  although  not executed  in  

strict accordance  with  the  specifications  may  be  allowed  to stand, payment for the same shall be 

made at such reduced rate as may be fixed  but  this  procedure  is  quite  optional  on his  part  and  

shall  have the concurrence of the Regional Project Director    . 

 

9.13.4   In case of quality of work done is found to be poor, contractor will be liable to compensate for 

cost of rectification/replacement, and shall be blacklisted from participating in future tenders. 
 

9.14  SUPPLY & TESTING OF MATERIALS 

9.14.1 The Contractor shall supply all the materials including pump sets, compressors, electrical panel 

boards, electrical and wiring materials, pipes and specials covered under the contract at his own cost.. 

Also ISI marked materials should alone be accepted, wherever ISI specifications are available for such 

item.  
9.14.2 Deleted 

9.14.3   The   contractor   shall   test   or   obtain   the   approved   analysis   of   or   weigh   all materials 

required by the specification to be tested or analyzed or weighed where  so  required  by  Regional 

Project Director      shall,  if  any  when  so required to do, test the whole or each part of the work or the 

materials in such manner at such times and such place or places, whether before or by the specifications 

or as may be directed by any of the persons aforesaid. 

 
9.14.4 The contractor shall, if and when so required by the Regional Project Director   to do,  prepare  and  

/  or submit  samples  of  works  and  materials  for  the approval of the Regional Project Director    

such samples shall be retained by the Regional Project Director    and no materials which are required 

to be so tested or analyzed or weighed or of which samples have to be submitted, shall be used in the 

work, until tests, analysis, weights or samples as the case may be shall have been approved in writing by 

the Regional Project Director    . 

9.14.5   All   materials   for   the   work   must   comply   with   the   requirements   or specifications laid 

down in the tender form and must satisfy the tests and / or analysis  laid  down  in  the  specifications  of 

the   Bureau   of   Indian Standards/International Standards Organization or such other recognized 

specifications  as  the  Regional Project Director    may  direct  as  being  equivalent thereto, and in either 

case, with such additional tests and / or analysis as the Regional Project Director    may order or in the 
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absence of such standards or specifications, with such requirements, tests and analysis as in the opinion of 

the Regional Project Director, are fair and suitable. 

 

9.15 TOOLS AND PLANT SUPPLIED BY AUTHORITY 

 
9.15.1  It  shall  be  the  duty  of  the  contractor  to  provide  adequate  tools  and equipment  needed  to 

do  the  work  efficiently  and  expeditiously.  In  case any  required  item  of  equipment  or  machinery 

is  available   with  the Agency  the  same  may  be  supplied  to  the  contractor   on  hire  at  the 

discretion   of   the   Regional Project Director    at   the   rate   fixed   by   the   Regional Project Director    

and on conditions current in the Agency. The contractor shall bear  the  running  expenses  excluding  the  

pay of  the  Agency  staff attached but including cost of restoring the same in good condition at the time 

of return, due allowance being made for fair wear and tear. 

 
 

9.15.2 In the event of any departmental material including plant and equipment being made available, 

the contractor shall arrange for transportation and safe up-keep of the same. 

 
9.15.3   No   extension   of   time   will   be   granted   for   delay i n    the   procurement   of construction 

equipment and / or spare parts by the contractor. 

 
9.15.4 The contractor shall take responsible care of all tools and plant belonging to the Agency and 

issue to the contractor for the purpose of the work and shall be liable for any damage or loss caused to 

the same by him, his agents or his workmen or     others whilst the same were in his charge. The 

contractor shall sign valid receipts for the tools and plant issued to him by the Regional Project Director    

from time to time and on completion of the work, shall  be  bound  to  carry  out  repairs  and  shall  be  

liable for  any damage done thereto. 
 

9.16 SUBLETTING OF CONTRACT 
 

The contractor shall not at any time assign, sublet his contract or any part thereof  to  any  person  or 

allow  such  person  to  become  in  any  way interested   therein   in   any   manner   what   so   ever 

without   the   prior permission  in  writing  of  the  Regional Project Director    in  charge  of  the  work. 

Any contravention of this condition shall entitle the Agency to rescind the contract and shall also tender 

the contractor liable for payment to the Agency in respect of any loss or damage arising out of or ensuing 

from such recession of the contract. Provided further that where the subletting of the work by the 

 contractor, in any case, is permitted' by the Agency, the   contractor   shall   not,   at   any  time,   be 

absolved  of  any  obligation  or responsibility under the contract or any part thereof and shall continue 

to be   responsible   for   all   acts   or   omission   and   commissions   of   the   sub contract, his agents, 

servants or workmen as fully and effectually as if the same  were  acts  of  omissions  and  commissions 

of  the  contractor,  his agents, servants or workmen, as the case may be. 
 

9.17 CONTRACTOR‟S AGENT: 

 
9.17.1  The  contractor  shall,  when  he  is  not  personally  present  at the  site  of  the work  invariably 

place  and  keep  at  such  site  a  properly  qualified  agent, duly authorized and empowered to act on his 

behalf and to receive on his behalf   the   orders   and   instructions   required   or   permitted   under   the 

  contract  to  be  given  to  the  contractor  by  the  Regional Project Director    or  his subordinates to 

supervise    the work. All such orders and instructions given to, and all acts done by agents shall be binding 

on the contractor as if such orders and instructions were given to him or, such acts had been done by him. 
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9.17.2 Before   absenting   himself,   the   contractor   shall   furnish   the   name,   the designation and 

the address of the Agent. 
 

 

9.17.3 Prior to the appointment of such agent, the contractor shall submit to the Regional Project Director    

the name   and   other   relevant   details   of   the   person intended to be appointed as his agent and no 

appointment shall be made until the Regional Project Director    has approved   the same and notified 

his approval in writing to the contractor and whenever the contractor desires to change his agent the 

same procedure as for the appointment of a new or fresh agent shall be followed. 

 
9.17.4  From  the  moment  the  agent  so  approved  and  appointed  takes  charge  of the  work,  he 

shall  be  held  to  be  fully  authorized  and  empowered  to present  and  act  for  and  on  behalf  of  the 

contractor   for   all   or   any  of   the purpose of the contract, and notwithstanding the absence of any 

formal authority or definite' instructions from the Contractor to the said agent or any defects therein, or 

the imposition of any restrictions or limitations on the power or     authority   of   such   agent   by   the 

contractor, nothing whatsoever  shall  in  any  way  affect,  qualify  or  limit the full authority or power 

of such agent, or absolve the contractor of his liabilities or obligations under the contract. 

 
9.17.5 The contractor shall forthwith remove from the site and works and not to re-employ without the 

written  permission  of  Regional Project Director, obtained in his behalf,  any  agent whose removal the 

Regional Project Director  have   asked   for   in   writing,   or   any   assistant   whom   he   may   consider 

incompetent   or   is   sufficiently   qualified   or   to   have   been   guilty   of misconduct or negligence 

and whose removal the Regional Project Director   may have asked for in writing. 

 
9.18 SUPERVISORY STAFF OF THE CONTRACTOR 

 
9.18.1 The contractor shall not employ any person who was in the service of the Agency or   the 

Government without definite written sanction of the Agency.  The  staff  employed  at  the  site  by the  

contractor  shall  be  the same as he has agreed for  in the relevant format included in this tender 

document. Any change from the same shall have proper written acceptance of the Regional Project 

Director    . 

 
9.18.2 The contractor shall at all times place and keep  on the work an adequate number of efficient and 

competent staff to give necessary directions to his workmen  in  the  execution  of  the  work  and  to 

 see  that  the  workmen execute  the  work  in  a sound  and  proper  manner  and  shall  employ  only 

such supervisors, workmen and labourers in or about the execution of the work, as are careful and 

skilled in their various trades and callings. 

 
9.18.3   The   contractor   shall   forthwith   remove   from   the   work   any   supervisor, workmen   or 

labourer   objected   to   by   the   Regional Project Director ,   and   if   and whenever   so   required   by   

the Regional Project Director    the  contractor  shall submit  the  correct  return  showing  the  name  of  

all  staff and  workmen employed by him or about the work. 

 
9.18.4   If,   in   the   opinion   of   the   Regional Project Director,   the   contractor   is   not employing   

on the   work   such   number   of   staff   and   workmen   as   is reasonably  necessary  for  the  proper 

completion  of  the  work  within  the time prescribed he shall forthwith communicate his opinion in 

writing to the contractor, and the contractor shall within seven days of the receipt of the said 
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communication, employ such additional staff and labour as may be required by the Regional Project 

Director    and any failure on the part of the contractor to comply with such instructions shall entitle the 

Agency to rescind the contract. 
 

9.18.5 Deleted 

9.19   DAMAGES PAYABLE BY THE CONTRACTOR 

RTY AND PERSON 
 

 

1.      The   contractor   shall,   at   his   own   expenses   and   to   the   satisfaction   of   the Regional 

Project Director, reinstate   and   make   good   or   be   liable   for   any compensation for any injury, 

loss or damage occasioned to any property or  right  whatsoever,  including  the  property  and  right  of  

the Agency, servants  or  employees  of  the  Agency,  being  injury,  loss  or  damage arising out of or 

in any way connected with, the execution or purported execution  of  the  contract,  and  further  the 

contractor  shall  indemnify  the Agency  ,  private  person,  in  respect  of  any  such  injury  including 

,any injury resulting in death or disability to person or property, including all claims  which  may  arise 

under   the   Workmen's   Compensation   Act,   or under any other law for the time being in force or 

otherwise. 

 
2.    The  contractor  shall  (except  if  and  so  far  as  the  specifications  otherwise provide) indemnify 

and keep indemnified the Regional Project Director for  all losses  and  claims  for  injuries  or  

damages  to any  person  or  property whatsoever  including  surface  or  other  damage  to  land  

being  or  crops being on the side suffered by tenants and occupiers which may arise out or in 

consequence of the construction and maintenance of the works and against  all  claim,  demands,  

proceedings,  damages, costs  charges  and expense whatsoever in  respect  thereof  or  in  relation  

thereto, provided always that  nothing  therein  contained  shall be deemed  to  render the contractor 

liable for or in respect of or to indemnify the Agency against any compensation or damages  for or with 

respect to 

a.  The  permanent  use  or  occupation  of  the  land  by  the  work  or  any  part thereof (save in 

respect of damage to crop as aforesaid). 

b.   The  right  of  the  Agency  to  construct  the  work  or  any  part  thereof  on, over, under in 

or throughout the land. 

c.      Interference  whether  temporary  or  permanent  with  any  right  of  light, airway   or   water 

or     other     easement     or     quasi-easement     which     is     the unavoidable result of the 

construction of the work in accordance with the contract. 

d.   Injuries  or  damages  to  person  or  property  resulting  from  any  act  or neglect   done   or 

committed   during   the   currency   of   contract   by   the Agency /Departmental officers, 

servants or other contractors (not being employed   by   the   contractor)   or   in   respect   of 

any   claim   demand, proceedings, damage, cost, charges and expenses in respect thereof or in 

relation thereto. 

 

3.  If compensation has to be paid to court attachment or judgment etc. due to damage  of  person  or 

property,  such  amount  will  be  recovered  from  the contractor / tenderer. 

4. The contractor shall insure all the employees employed in the work site as per rules against any 

accidents and  further  claim.     KRWSA will not be responsible for any such accidents/claims of 

employees of the contractor. 

 
9.19.2 METHOD OF RECOVERY 
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1.Damages  payable by the  contractor under the  terms  of the  contract  may be  deducted   by   the 

Regional Project Director from  part  of  his  security  deposit  or from  any  other  sums  due,  or  which  

may become  due  to  him  from  the Agency or through revenue recovery proceedings. 

 
2.In  every  case  in  which  under  any  clause  or  clauses  of  this  contract,  the contractor shall have 

rendered himself liable  to damages amounting to the whole of his security deposit, the  Regional 

Project Director  shall have powers to rescind   the   contract   altogether   and to   have the   work   

completed without further notice, at  the  contractor's  risk  or  expense  as  the  Agreement Agency/ 

Regional Project Director may deem best suited to the interest of the Agency and the contractor shall 

have no claim to compensation for any loss   that   may   accrue   from   any   material   he   may   have   

collected   or engagements he may have entered into, on account of the work  and the Regional Project 

Director shall have powers to deduct whatever amount may be expended on the completion of the work, 

from any sums that may be due or become due from the Agency the contractor on account of this or any 

other  work  or recover  such  sums  from  him  and  his  assets,  movable and immovable under the 

provision of the Revenue Recovery Act for the time being in force, as if they were arrears of land 

Revenue or otherwise as the  Agency may  choose.  And  in  case  the  contract  shall  be  rescinded 

under  the  provision aforesaid,   the  contractor  shall  not  be  entitled  to recover  or  be  paid  any  

sum  of  any  work actually   performed   under   this contract   unless   and   until  the Regional Project 

Director  have certified  the performance  of  such  work  and  the  value  thereof  and  he  shall  only  be 

entitled to be paid the value so certified. 

 
3. In the event of the Regional Project Director putting in force the powers vested on   him   under   the 

preceding  clause,  he  may,  if  he  so  requires  it,  take possession of all tools, plant, materials and 

stores or any portion thereof, on the place where the works were to be performed or on other land of the 

Agency adjoining thereto, paying or allowing for the same in account, at the contract rates, or if not 

specially provided for therein at current mark rates,  otherwise  the  contractor  may  be  required  to 

remove  such  tools, plant  and  materials  or  stores  from  the  premises,  and  in  the  event  of  his 

failing to do so,   the   Regional Project Director may   remove   them   at   the contractors expense or 

sell them by auction on account of the contractor. The   Regional Project Director  may  devote  all,   

or   such 

 portion  as  may be requisite, any guarantee or reserve fund or any moneys due to or become due  to  the 

contractor  for  this  or  any  other  work  to  make  good,  bad  or indifferent work, on the part of the 

contractor in such manner as he may think desirable. 
 

4.       If it shall appear to the Regional Project Director or his subordinate in charge of the  work,  that  

any work  has  been  executed  with  unsound  imperfect  or unskilled  workmanship,  or  with  

materials  of an  inferior  description,  the contractor shall on demand in writing forthwith rectify, relay, 

remove or reconstruct the same in whole or  in part, as the case may  require, at his own cost, and in 

the event of his refusing to do so within a period to be specified by the Regional Project Director or his 

subordinate or if he shall fail to remove, from the site of the work within a specified period any material 

or article which is considered by the same officers as unsound or of bad quality  or  not  agreeable  to  

the  terms  of  the contract  and  to  provide immediately suitable materials or articles in lieu of these 

condemned, then the contractor shall be liable to pay damages at the rate of one percent on the 

amount of the estimate for every day not exceeding ten days that he fails to comply with the written 

demand of the Regional Project Director or his subordinates. And in the event of non-compliance of the 

written demand even after the lapse of ten days the contract is liable to be terminated at the risk and 

cost of the contractor without further notice. 
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5.    All  compensations  or  other  sums  of  money  payable  by  the contractor  to the Agency under 

the terms of this contract  with the Agency or under any other contract  with the Agency,  shall 

without  prejudice  to  any  other  mode  of  recovery,  be  recoverable  from  the  contractor  by  way  of 

deduction or payment, out of the sale proceed of a   sufficient part of the security deposit held in 

Government Securities or  in National Savings Certificate or  out of the interest accrued thereon or  out 

of the said security  deposit held in cash or out of any sums which may be due or may subsequently 

become due, to the contractor from the Agency, on any account what so ever and in the event of the 

value of his security deposit being reduced by reason of any such deductions the shortage shall be made 

up by effecting extra recovery from subsequent bills or sales. 

 
9.20 RELICS AND EXCAVATED MATERIALS 

 

 

9.20.1  All  gold,  silver  and  other  materials  of  any  description  and  all  precious stones, coins, 

treasures, relics, antiquities and other  similar  things which shall be found in or upon the site shall be 

the property of the Government and the contractor shall duly preserve the same to the satisfaction of the 

Agency and shall, from time to time, deliver the same to such person or persons as the Agency may 

appoint to receive the same. 

 
9.20.2 The contractor shall not sell, or otherwise dispose of or remove, any sand, stone, clay, ballast, 

earth, rock or other substances or materials which may be obtained from any excavation made in or upon 

the site, or any building or produce standing upon the site at the time of obtaining the delivery or 

possession   thereof   and   all   such   substances, materials, buildings   and produce shall be and shall 

continue to be the  property  of  the  Agency provided  that  the  contractor  may,  with  the  permission of   

the   Regional Project Director use the same for the work at such cost as may be determined by the 

Regional Project Director  

9.21 REPORTING OF ACCIDENT 

The contractor shall be  responsible   for   the  safety  of  all   employees   or workmen   employed   or 

engaged  by  him  on  and  in  connection  with  the work and shall forthwith report to the Director  

Technical or his assistant all cases of serious accidents/injuries to any of them, however caused and 

whatever  occurring  on  the  work  and  shall make  adequate  arrangements for rendering all possible 

aids to the victims of the accidents. 

 
9.22 WORKMEN‟S COMPENSATION ACT 

 

In  every  case  in  which,  by  virtue  of  the  provisions  of  Sub  Section  (1)  of Section 12 of the 

Workmen's Compensation Act 1923, if the Agency   is obliged to pay any compensation     to     a 

workman employed by the contractor in the execution of the work, Agency shall recover from the 

contractor the amount of the compensation so paid and, without prejudice to the rights of the employer  

 

 

under Sub Section(2) of Section12 of the said Act, the Agency shall be at liberty to recover 

such amount or any part thereof  by  deducting  it  from  the  security  deposit  or  from  any  sum  due 

from the  Agency to  the  contractor,  whether  under  these  conditions  or otherwise.  The Agency 

shall not be bound to contest any claim made against him under Sub Section (1) of Section 12 of the said 

Act except on the written request of the contractor and upon his giving to the Agency full security for 

all the costs for which the Agency may become liable in consequence of contesting such claim. 
 

9.23 WAGES TO LABOUR 
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9.23.1  The  contractor  shall  comply  with  the provisions  of the Minimum  Wages Act  and  the  rules 

made  there  under  in  respect  of  all  employees  or workmen  employed  or   engaged  by   him  on 

road  construction  or   in building operations or in stone breaking or stone crushing for the purpose of 

carrying out the contract. 

9.23.2 If, in compliance with the terms of the contract, the contractor supplies any labour to be used 

wholly or partly under the direct orders and control of the Agency whether in connection with the 

work being executed by the contractor or otherwise for purposes of Agency such labour for the 

purpose of this clause, be deemed to be persons employed by the contract. 

 
9.23.3 If any money shall, as a result of any claims or applications made under the said Act, be directed 

to be paid by the Agency, such moneys shall be deemed to be moneys payable to the Agency by the 

contractor, and on failure of contractor to repay the Agency any moneys as aforesaid within 7 days 

after the same  shall  have  been  demanded,  the  Agency shall be entitled to recover the same from 

any money due to the contractor under the contract or any other contract with the Agency. 

 
9.23.4 The Authority shall also be entitled to deduct from any money due to the contractor   (whether 

under the  contract or any other contract with the Agency) money paid or payable by the  Agency by   

way   of   any compensation   under   the   said   Act   or   on   account   of   costs   or   expenses   in 

connection  with  any  claims  thereto  and  the  decision  of  the  Regional Project Director on any 

question arising out of the application of this clause shall be final and binding upon the contractor. 

 
9.23.5  In  respect of all  labour directly  or  indirectly  employed, in  works  for  the performance of the  

contract as part of this agreement, the contractor shall comply  with or caused  to  be  complied  with  all 

rules  framed  by  the Agency  from  time  to  time  for  the  protection  of  health  and  sanitary 

arrangements  for  the  workers  employed  by  the  KRWSA and its contractor. 

 

9.24 LABOUR RETURNS 
 

Monthly labour returns shall be submitted by the contractor to the Regional Project Director in the 

proper forms so as to reach him not later than the first of every month. In addition to the above, the 

contractor shall also maintain daily and weekly returns of labour employed by him and these shall be 

made available for verification by the officers of KRWSA as and when called for. 

 
9.25 CONTRACT DOCUMENTS AND MATTERS TO BE TREATED AS CONFIDENTIAL 

          All documents  correspondences,  decisions  and  orders  concerning  the contract shall be 

considered as confidential and / or restricted in nature by the  contractors  and  he  shall  not  divulge  or  

allow  access to  them  by any unauthorized person. 
 

9.26 MATERIALS TO BE SUPPLIED BY THE AGENCY 
 

It shall be the responsibility of the contractor to arrange for materials and the Agency shall not issue 

any material to the contractor. 

 
9.27  CONTRACTOR‟S RESPONSIBILITY FOR STORES 

 

The   materials   such  as   Cement,   MS  Rods,  tor  steel   and   other  materials including  pipes and 

specials required for  the work shall be procured by the  contractor  and  the  lump  sum  amount  quoted 

should  be  inclusive  of the cost of cement, steel and all other materials. The cement supplied for use 

shall be as per ISS 269/1976 and steel as per ISS 1786/1985 with latest amendments, if any.    
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The materials should bear the relevant ISI/ISO certification marks. Before using any material for the 

work, the contractor, at  his  own  cost,  shall  submit  to  the  Regional Project Director for  his  

approval such samples of material as are proposed to be used. The materials shall strictly conform to the 

specifications approved by the Agency.  Notwithstanding  anything  contained  in  this  clause,  the  

contractor  shall be held  fully  responsible  for  the  quality  and  soundness  of  all  the  materials and 

machinery that are supplied  by  him  for  the  execution  of  the  work  and  completion  of  the  project  

and  the  Regional Project Director approval shall not in any way absolve him of his responsibility in 

this matter. The standard tests   as   per   ISS   to   ensure   the   quality   of   cement,   steel   and   

other construction materials shall be got done by the contractor at their cost as per the direction of the 

officers of KRWSA to ascertain the quality.   The Agency reserves the right to super check the results. 

If the materials supplied are found to be not passing the tests, the same shall be rejected  by  the  

Regional Project Director and  the  contractor  shall  be  bound  to dismantle  and  remove  such  

constructions  already made  using  such  substandard  quality  materials  if  found  during  the  erection  

of  the  work  and the contractor  shall  be  fully  responsible  and  liable  for  such  losses  to  the 

KRWSA. 

 
9.28 MATERIALS AND PLANT AT WORKSITE 

 

 

All materials and plants brought by the contractor in or upon the site or on the land occupied  by the 

contractor in connection with the work and intended to be used for the execution thereof shall not be 

removed from the site of work without the permission of the Regional Project Director. 

 

9.29  GENERAL 
 

All other conditions shall be as in force in the KRWSA, If it is   found   relevant   to explain any 

clause  of  this  N.I.T.  Otherwise the conditions are strictly independent. 
 
 
 
 

 

Regional Project Director
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10. GENERAL TECHNICAL SPECIFICATIONS 

 

10.1        GENERAL 

 
10.1.1   Generally,   the   specifications   of   all   materials   and   work   pertaining t o    this contract 

shall be governed by the relevant Indian Standards and by MDSS. In   the a b s e n c e    of 

I n d i a n    Standards,   the British Standard Specifications shall be followed.  The specifications 

furnished hereunder are only to enlighten the tenderer on the requirements of KRWSA and are 

not intended to be against any other specifications stipulated by BIS or other standards and 

common practices widely adopted in the country at present.  In  case  of  a  doubt  regarding  the  

specifications,  the  Technical Supervisor in charge will clear the doubts and give final decision 

based on the written request   of   the   contractor.   The decisions intimated in writing shall be 

binding on the contract work. 

 
10.1.2 The successful completion  of this contract  calls for site surveys, investigation,  planning, 

hydraulic and structural design of the components, assessment of capacity/standard of 

mechanical, electromechanical and electrical items to be procured, preparation of procurement   

schedule, preparation   of   implementation   schedule   etc.   The tenderer shall see that he always 

sticks on to conservative designs based on  time  tested  and  well  accepted  practices  as  per  

the  guidelines  and norms prescribed by BIS, CPHEEO or such other institutions. 

 
10.1.3. REPORTS, DESIGNS AND DRAWINGS 

 
         Deleted 
 

10.1.4 ECO-FRIENDLY SYSTEM OFFER 
 

 

The system offered and as completed  shall  be environment friendly  and shall  not  affect  /  

alter  the environment  beyond  any  permissible  limits stipulated by concerned institutions. 

 
10.1.5 MAN MADE STRUCTURES, OTHER UTILITIES - AFFECTING THE WORK 

 

 

1 When  the  works  under  this  contract  are  executed  situations  may  arise when  the  works  

are affected  by  other  man-made  structures  either  in service or abandoned. It is also likely 

that other 

   utility services installed by various Government bodies are affected by the works under this 

contract. It shall be the duty of the contractor to ensure whether adequate sanction has  been  

obtained  from the  agency  concerned  for  the  work  with  the help of KRWSA before the 

works of such affected portions are undertaken. Any damage caused to any of the manmade 

structure or any of the utility services will have to be made good by the contractor at his cost.  

The contractor has   to   restore   the   original   position   if   he   has   to demolish   any   

structure   like   culverts, compound walls etc during the course of work at his own cost. 

 

10.2 EARTHWORK EXCAVATION 
 

1 Earthwork  excavation  means  earthwork  in  all  classes  of  soils  /  rocks whenever removal 

shall be not by blasting. Earthwork excavation shall be done  with  adequate  care  so  that  

underground service  lines  or  adjacent structures are not damaged and appropriate protective 
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measures such as shoring  /  strutting  /  sheet  piling  etc.  are adopted  for  such  items  as 

required and approved by the Technical Supervisor in charge of the work. The width of trench 

should be as per the requirement and as per standard data book and a minimum cover above 

crown of pipe should be maintained as per clause 

10.13.  If the width  of trench  exceeds  the minimum  requirement  as noted  above,  due  to 

faulty workmanship/ protection/ shoring etc.  the additional    payment    for   the   extra   

damaged    road width     payable     to PWD/NH local bodies etc. shall be recovered from the 

contractor‟s bill. Excavation  by  blasting  shall  be  got  done  only  through  persons  holding 

valid  license  for  use of   explosive   material   and   for   blasting   purpose. Further   all   rules   

prescribed   by   the Inspectorate o f  Explos ive s  sha l l   be strictly adhered to whenever 

blasting is resorted to. Blasted material like the excavated rock shall be the property of KRWSA. 

Disposal of the materials up  to  a distance  of  10  km  from  the  site  as  well  as  cartage  of  

excavated material during excavation and back filling up to a maximum distance of 5.0  km  

will  have  to  be  done  whenever  essential by the  contractor  at  no extra cost. 
 

10.3 FILLING / BACK FILLING 

Filling / back filling shall be done only with approved materials. It shall be compacted to get the 

following results.  The  density  of  the  filled materials at different depths shall not be less than 

95% of the natural field density in case of back fill and shall not be less than 95% of 

maximum dry density obtained in proctor compaction test or such other approved tests 

whenever filling is done to get the desired formation ground level. It shall be ensured that the 

density thus obtained under compaction is uniform at all depths of the fill. The contractor is 

bound to bear the cost of any test conducted    to    ascertain    the    above condition   in   case   

of   doubt.   The filling/backfilling  done  along  PWD  roads  or  such  properties owned  by 

other  department/institutions,  the  same  shall  be  further  governed  by specifications of such 

owner. 
 

10.4 SHORING 

Shoring  shall  be  essential  in  excavation  in  all  classes  of  soils  whenever depth of 

excavation exceeds 

1.50m and labourers have to work in trenches or close to edges of trenches as per the direction of 

Technical Supervisor in Charge. In ordinary  soils  and  loose  soils,  shoring  shall  be  done  for  

trenches  of shallower depths also considering the chances of collapse of sides. Shoring shall 

be done as approved/directed  by the Technical Supervisor in charge of work. 

 

10.5 FENCING 

Fencing shall be done in the approved manner along the side of pipeline trenches on roads or 

other places for preventing accidents on both sides, if required in the opinion of the Technical 

Supervisor in charge. 

 
10.6 FORMATION OF ROADS 

 

Formation of roads shall be done as per IRC rules and regulations for the use   of   desired   

class   of vehicles mentioned in the scope of the work. Whenever  road  formation  comes  in  the  

scope  of the work,  it  shall  be understood  that  all  cross  drainage  work,  side  drain  works,  

radius  of curvature and super-elevation etc. are included in the scope. 
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10.7 RUBBLE MASONRY 
 

 

Rubble  masonry  works  using  approved  quality  blasted  rubble  either  as random  rubble  

masonry  or coursed  rubble  masonry  shall  be  permitted. Minimum  width  of  the  random  

rubble  masonry  shall not  be  less  than 450mm  in  any  case.  Only cement mortar 1:6 or 

richer shall be used for such works. Mixing  by  weight  at  the  above  ratio  for  mortar  shall  

be permitted  only  when  the  fine  aggregate is  in  dry  condition.  Exposed surfaces  or  rubble  

masonry  shall  be  pointed  using  1:3  cement  mortar to have  a  pleasing  appearance  provided  

it  is  left  un-plastered  with  cement mortar. 

10.8 BRICK WORK 
 

Brick  masonry  using  wire  cut  bricks  /  first  class  country  burned  bricks having a minimum 

crushing strength of 35 Kg / cm
2     

satisfying other tests specified by BIS and least dimensions 

not less than 70mm alone shall be permitted. Brick masonry works shall be of minimum 

200 mm width, constructed   in English  bond  with  cement  mortar  1:  6  or  richer  and 

plastered with cement mortar 1: 4 or richer in all cases. However, in each case   of   parapets   or   

other   dwarf   walls   of   height   less   than   700   mm, 

thickness  of  masonry  can  be  reduced  from  200mm  provided  pilasters  of minimum 200 x 

200 mm are constructed monolithic with such walls at a center to center spacing of maximum 

3000mm. 
 

10.9 PLAIN AND REINFORCED CONCRETE 
 

10.9.1 DESIGN ASSUMPTIONS 

 
IS 3370 Code of Practice for concrete structure for storage of liquids 

Part I: (latest edition) General requirements 

Part II: (latest edition) Reinforced concrete structures. Part IV: (latest edition) Design tables 

IS 2502 (latest edition) Code of practice for bending and fixing of bars for concrete 
reinforcement. 

 
All   RCC/Steel   structures   shall   be  based  on   the  relevant   IS   Codes.   Strict adherence   

must   be established   to  accepted   codes   of  Practice   relating  to design. Minimum cover to 

reinforcement for RCC work shall be provided as per IS 456-2000(or latest edition).  The 

effect of seismic forces shall be taken into account in the design as per the relevant code of 

practice. 

 
10.9.2 CEMENT 

The contractor will have to procure the cement for the work. The cement used  in  the  work  of  

plant  or water  front  structures  should  be  sulphate resistant  -  Portland  cement  of  reputed  

companies  having ISI  mark.  The KRWSA  will  have  the  option  of  rejecting  the  cement  

procured  by  the contractor and ask for replacements, in case of any doubt on quality and age  

of  cement supplied  at  site.  Random/ grab sampling and test of the cement will be got done by 

KRWSA. 
 

10.9.3 REINFORCING STEEL 

Only Corrosion Resistant Steel (CRS) is to be used for the steel structures. The contractor has 

to procure all the steel required for the work. The steel so procured should be from reputed 

companies like SAIL, TISCO etc. and the    KRWSA  will    have    the    option    to    select    
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the    brand    and    to    ask    for replacement,  if  the  material  is  found  not  having  adequate  

quality.  The MS/TOR rods supplied for the work shall be cleaned and scrapped to be free of 

scales rust etc., before placing in forms for R.C.C work. 

10.9.4 AGGREGATES 
 

The  coarse  and  fine  aggregates  shall  comply  with  IS  388-1980  or  latest edition and may  

be used after  sufficient tests have been carried out and approved  by  the  Regional Project 

Director .  All aggregates shall be stored on hard impervious surface to ensure exclusion of all 

foreign materials. 

 
10.9.5 WATER 

The water for mix shall be clean and free from harmful matter as per IS standards and taken from 
a source approved by the Regional Project Director. 

 

10.9.6 ADMIXTURES 
Only where a beneficial effect is produced shall any admixture to be used and  that  too  after  
tests  have been  carried  out  to  convince  Regional Project Director that  no  harmful  effect  
will  be  produced  by the  use  of  such admixture  and  after  approved  by  the  Regional Project 
Director .  Time  tested admixtures shall be permitted to be used for concrete based on 
testimonial of  performance  to  improve  the  quality of  concrete  with  respect  to  its strength,  
water  tightness  or  for  other  specified  purposes  as  required for the work. 

 

 

10.9.7 MIXING 

The grade of concrete shall be as per IS 456 or its latest revision. All water  retaining  or  water  

front structures   and   machine   foundations   shall be   made using RCC   mixes as per relevant 

codes.   The mixing time shall be between 2 to 4 minutes. The contractor should produce mix 

design for all grades  of concrete   to   be   used   for   the   work   and   get   approval   from   the 

Regional Project Director before commencement of concreting. 

 
10.9.8 CONCRETING 

 

The concrete mix shall be in specified proportions satisfying the maximum aggregate   size/water   

cement ratio    and    required    cube    strength    and workability.  Such concrete must be 

adequately vibrated to 

form solid mass without voids. External vibration by the use of pneumatic hammers shall be 

deemed adequate except for thin sections. 

 
10.9.9 TRANSPORTATION AND PLACING 

 

Transportation and deposition of concrete mix shall be done rapidly and accurately with 

minimum re- handling. The mix must not be dropped from such a height as may cause 

segregation and air entrapment. When the mix is placed in position, no further water shall be 

added to provide easier workability.   No concrete mix shall be used for the work if it has been 

left  for  a  period  exceeding  its  initial  setting  time before  deposited and  vibrated  into  its  

final  position  in  the  member. Sufficient number of cubes must be made for testing as per the 

relevant BIS code specifications. It shall be tested as per the specification and a complete 

register of entries shall be maintained by the contractor. It shall be brought to the notice of the 

Technical Supervisor in charge as and when directed by the departmental officer. The cost of all 

such testing shall be borne by the contractor. 
 

10.9.10 CONSTRUCTION JOINTS 
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Construction  joints  shall  be  avoided  wherever  possible,  and  if  found necessary,  should  be  

of  such form  to  encounter  direct  compression.  A stepped joint being preferred in such a case. 

 
10.9.11 CURING 

 

Curing shall be done as per relevant provisions in the IS code to allow the concrete attain 

strength through normal hydration and to avoid excessive shrinkage or harmful effect to the 

member. The method adopted shall be effective and any special method used must be approved 

by the Regional Project Director. 

 
10.9.12 REMOVAL OF FORM WORK 

 

Removal of form work shall be done as per the provisions in the BIS and as per direction of the 

Regional Project Director and in such a manner that no damage is caused to the deflection to 

minimum   deflection, when unsupported and as per the direction of the Regional Project 

Director. 

 
10.10 DOORS, WINDOWS AND VENTILATORS 

 

 

10.10.1  deleted 
10.10.2   deleted  

10.10.3  d e l e t e d  

 
10.10.4 deleted 
10.11 PLASTERING OF EXPOSED SURFACES 

All exposed concrete surfaces shall be plastered with cement mortar 1:4 or richer mixes. Exposed 

surface means exposed to air or water or any other gaseous or liquid medium.  Surfaces  of  

concrete  structures other  than water  retaining  structures  can  be  permitted  to  be  left  

unplastered  under the following conditions: 

(i)  The surface left unplastered is perfectly even without markings of formwork or 

undulations or unevenness greater than 0.5 mm. 

(ii)The   surface   texture   is   perfectly   uniform and   the   appearance is pleasing. 

 
10.12 TESTING OF WATER RETAINING STRUCTURES. 

All Ferro cement tanks shall  be  filled  with  water  and  tested  for water   tightness   before   

finishing.  

 

10.13 PIPES AND PIPE LAYING deleted 
 

 

10.14 NON DESTRUCTIVE TEST FOR STRENGTH: 
 

Any constructed structure or erected equipment shall be subject to a non-destructive test to 

ensure or certify about its capacity to yield the desired service if required by the Technical 

Supervisor in charge. Such tests shall be the ones specified by the ISS / BSS / CPHEEO 

Manuals or a more severe test. An equipment / component shall be deemed to have 

satisfactorily passed such a test only if the Technical Supervisor  in Charge of the works is 

satisfied on the performance under test conditions. 

 

10.14 Deleted 
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10.15 The G.P. approved list of beneficiaries (Residential buildings) shall be made available by  

KRWSA, and the    location/Position of the RWH unit  in the premises shall be fixed jointly 

by House Owner, Technical Supervisor and the Contractor. 

10.16 The construction should be in accordance with the attached drawing and in conformity with   

IS 13356 (1992) roof top rainwater harvesting guide lines & IS 15797(2008) Precast Ferro 

cement water tanks up to 10000 litres capacity and its amendments. 

10.17 TRAINING TO AGENCY STAFF 
 

The  Technical Supervisor  in  charge  will  furnish  a  list  containing  the  names  and 

designations  of  the  various staff  to  whom  the  training in  the  operation, maintenance and 

attending to emergent situations are to be given. When the   contractor  is   satisfied  that   

sufficient   training  both   in  theoretical   and practical aspects have been imparted to the staff 

thus deputed, shall issue a  certificate  in  that  respect  which  shall be  forwarded  to  the  

Technical Supervisor in Charge.   The training shall preferably be in the place of the project 

work. However, if requested, the contractor shall be permitted to give part of the training to the 

Agency staff at his place of choice after due consideration of all aspects. 

10.18    If  any  of  the conditions  above are in  contradiction   to  any of   the clauses  in   the  scope 

of  Work, the  clause/conditions    of   the  Scope   of   Work   shall   prevail . 
 

10.19 Contractors/Firms shall not appoint/employ directly/indirectly the retired employees of 

KRWSA within 3 years of their retirement/Voluntary retirement 
 
 
11. SPECIAL CONDITIONS 

 

11.1  Billing of partially completed RWH units will not be permitted. 

11.2 Where ever scarcity of Rubble is commonly felt, the basement of RWH is permitted to be  

constructed with P: C: C 1:3:6 with 40 mm and 20 mm broken stone in the ratio 1:1 in the 

same dimensions without any additional financial commitment. 

11.3 In the tender document the rates quoted by the contractor should be exclusive of GST; but 

inclusive of all taxes, duties, welfare fund, contributions etc. The contractor should indicate 

separately applicable GST in percentage in tender document (BoQ). 

 

 

 

 

 

Contractor      Regional Project Director. 
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY 

 
 
 
 
 

Name of Work:  Name of Work:-  

Construction of 39 Nos.  open wells into Protected, Sanitized  and sustainable drinking water 

sources along with installing rain water harvesting system for recharging the open wells in 

Public Buildings of Noolpuzha, Nenmeni &Thirunelly GPs  under State Plan Scheme 2024-

25, in WAYANAD (Dist) 

 

 

NOTICE INVITING TENDER 

 

(SCOPE OF WORK & BILL OF QUANITIES) 
 

VOLUME – 2 

 

 
 
 

 
Tender  No                                             :  : 12/ KRWSA/KNR/PWS-3GPS/2024-25/RT                          

Tendered PAC                                           :  Rs.2876127/- 

Last date of online submission of tenders : 31/08/2025, 06.00 PM 

Date of tender opening                              : 02/09/2025, 11.00 AM 

 

 
 
 
 
 

OFFICE OF THE REGIONAL PROJECT DIRECTOR 

KRWSA. 

REGIONAL PROJECT MANGEMENT UNIT, KANNUR
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY  
 

 
A. SCOPE OF WORK 

 
 

Name of Work: Name of Work: Construction of 39 Nos.  open wells into Protected, Sanitized  

and sustainable drinking water sources along with installing rain water harvesting 

system for recharging the open wells in Public Buildings of Noolpuzha, Nenmeni 

&Thirunelly GPs  under State Plan Scheme 2024-25, in WAYANAD (Dist)Wayanad, as 

per the list approved by KRWSA 

1.   GENERAL INFORMATION 
This project is to implement the construction of Construction of 39 Nos.  open wells into 
Protected, Sanitized  and sustainable drinking water sources along with installing rain water 
harvesting system for recharging the open wells in Public Buildings of Noolpuzha, Nenmeni 
&Thirunelly GPs  under State Plan Scheme 2024-25, in WAYANAD (Dist) The approved 
beneficiaries above  
Kannur districts list shall be made available to the contractor by KRWSA, and the    
location/Position for the construction Construction of 39 Nos.  open wells into Protected, 
Sanitized  and sustainable drinking water sources along with installing rain water harvesting 
system for recharging the open wells in Public Buildings of Noolpuzha, Nenmeni &Thirunelly 
GPs  under State Plan Scheme 2024-25, in WAYANAD (Dist) in the premises of beneficiaries 
shall be finalised jointly by the GP officials  and Technical Supervisor in Charge. 
. 

2.      CONCISE SCOPE OF WORK 
 

The scope of work includes Construction of Construction of 39 Nos.  open wells into Protected, 

Sanitized  and sustainable drinking water sources along with installing rain water harvesting 

system for recharging the open wells in Public Buildings of Noolpuzha, Nenmeni &Thirunelly 

GPs  under State Plan Scheme 2024-25, in WAYANAD (Dist),  including all plumbing works 

to enable to collect the roof top rain water and the over flow to suitable recharge 

arrangement. 

 

3.      Land for structures  
The location / site for the construction of the 39 WELLS CONVERSION OF PUBLIC WELL 

INTO PROTECT SUSTAINABLE DRINKING WATER SOURCE with allied activities in the premises of 

beneficiaries (PUBLIC building) will be provided by respective beneficiaries as per the list 

approved by above said Nenmeni,Noolpuzha and Thirunelly GPs of Wayanad district. 
 

3. General technical specification,  

 

The type design will be provided by KRWSA. It comprises of following components. 

5. Pre Operation and Maintenance before commissioning 

1. Before collecting water , the roof and gutters should be cleaned 

2. Keep the well and surroundings clean and hygiene. 

3. Ensure cover of filter chamber properly placed. 

4. Ensure that the water flow is channelled to the well.  

5. The filter media is cleaned and replaced periodically. 

6. Ensure to sustain the source to provide potable drinking water. 

7. The source converted to a Functional Household tap Connection (FHTC). 
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                 Work Name :-Well sanitation and Recharge project -Conversion of Public Well in to 

Protected &amp; Sustainable Drinking Water Source - Plan Proposal in Wayanad Dist. 2024-2025-  

 

NUMBER 

# 

TEXT # NUMBER # TEXT # 

Sl. 

No. 

Item Description Quantity Units 

1 2 4 5 

1 Filter unit     

1.01 
Supplying, sieving, stacking and spreading 40mm 

broken stone in the gallery trenches as per standard 

norms including cost of all materials. 

4.592 m3 

1.02 
Supplying, sieving, stacking and spreading 20mm to 

12.5mm broken stone in the gallery trenches as per 

standard norms including cost of all materials. 

4.592 m3 

1.03 
Supplying, sieving, stacking and spreading 10mm to 

6mm broken stone in the gallery 

trenches as per standard norms including cost of all 

materials 

4.592 m3 

1.04 
Supplying and fixing 1m inner dia &amp;amp; 1m 

height 5cm thick precast RCC 

filtermedia chamber and suitably fix it over the 

platform and making the jointing 

portion water tight and filling with filter media as per 

the attached drawing etc 

39 nos 

1.05 
Supply stacking and spreading charcoal/burned 

coconut shell including cost of all materials and 

labour charges 

585 kg 

2 PLUMPING SYSTEM     

2.01 

Supply and fixing of square gutter pipe with 160 mm 

PVC 6kg/cm2 at the edge of the 

sloped roof including all clamping/ welding clamps 

for holding the gutter pipes in the 

position etc including cost of all specials, end 

closures, tees and labour charges etc 

complete.&amp;lt;br&amp;gt; 

975 m 

2.02 

Excavating trenches of required width for pipes, 

cables, etc., including excavation for 

sockets, and dressing of sides, ramming of bottoms, 

depth up to 1.5m, including 

getting out the excavated soil, and then returning the 

soil as required, in layers not 

exceeding 20cm in depth, including consolidating 

each deposited layer by ramming, 

watering, etc., and disposing of surplus excavated soil 

as directed, within a lead of 

50m, in all kinds of soil. 

46.8 m3 
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2.03 

Supply and Fixing 90 mm PVC 6kg/cm2 down pipe 

from the gutter pipe already 

fixed in position up to the filter pit including all 

clamping/ welding clamps for holding 

the down pipes in the position etc including cost of all 

specials, end closures, tees and 

labour charges etc complete.&amp;lt;br&amp;gt; 

975 m 

2.04 

Supply and Fixing 75 mm PVC 6kg/cm2 down pipe 

from the gutter pipe already 

fixed in position up to the filter pit including all 

clamping/ welding clamps for holding 

the down pipes in the position etc including cost of all 

specials, end closures, tees and 

labour charges etc complete.&amp;lt;br&amp;gt; 

780 m 

2.05 

Supply and Fixing 63 mm PVC 6kg/cm2 from filter 

unit to well 

bottom&amp;lt;br&amp;gt; 

390 m 

2.06 supply and fixing 90 mm pvc valve 39 nos 

2.07 

Providing and fixing double scaffolding system (cup 

lock type) on the exterior side, 

upto seven story hight made with 40 mm dia. M.S. 

tube 1.5 m centre to centre, 

horizontal &amp; vertical tubes joining with cup 

&amp; lock system with M.S. tubes, 

M.S. tube challies, M.S. clamps and M.S. staricase 

system in the scaffolding for 

working platform etc. and maintaining it in a 

serviceable condition for the required 

duration as approved and removing it there after. The 

scaffolding system shall be 

stiffened with bracings, runners, connection with the 

building etc wherever required 

for inspection of work at required location with 

essential safety features for the 

workmen etc. complete as per directions and approval 

of Engineer- in Charge. The 

elevational area of the scaffolding shall be measured 

for payment purpose. The 

payment will be made once irrespective of duration of 

scaffolding. Note:- This item to 

be used for maintenance work judicially, necessary 

deduction for scaffolding in the 

existing item to be done . 

312 m2 

3 Repair and maintenance for well and other     
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3.01 

Earth work in excavation by mechanical means 

(Hydraulic excavator) /manual means 

in foundation trenches or drains (not exceeding 1.5 m 

in width or 10 sqm on plan), 

including dressing of sides and ramming of bottoms, 

lift up to 1.5 m, including getting 

out the excavated soil and disposal of surplus 

excavated soil as directed, within a lead 

of 50 m.All kinds of soil 

27.554 m3 

3.02 
Clearing grass and removal of the rubbish up to a 

distance of 50 m outside the 

periphery of the area cleared. 

1404 m2 

3.03 

Solid block masonry using pre cast solid blocks 

(Factory made) of size 40x20x20cm 

or nearest available size confirming to IS 2185 Part I 

of 1979 for super structure above 

floor two level up to floor V level thickness 20cm and 

above in: CM 1:6 ( 1 cement :6 

coarse sand) etc complete 

9.773 m3 

3.04 12 mm cement plaster of mix:1:4 ( 1 cement : 4 fine 

sand) 

270.04 m2 

3.05 

Repairs to plaster of thickness 12 mm to 20 mm in 

patches of area 2.5 sq meters and 

under, including cutting the patch in proper shape, 

raking out joints and preparing and 

plastering the surface of the walls complete, including 

disposal of rubbish to the 

dumping ground within 50 meters lead:Cement mortar 

1:4 ( 1 cement: 4 coarse sand) 

104.248 m2 

3.06 

Centering and shuttering including strutting, etc. and 

removal of form for:Well 

steining 

91.845 m2 

3.07 
Providing and laying in position cement concrete of 

specified grade excluding the cost 

of centering and shuttering - All work up to plinth 

level:1:3:6 (1 cement : 3 coarse 

sand : 6 graded stone aggregate 20 mm nominal size) 

27.554 m3 

3.08 White washing with lime to give an even shade:New 

work (three or more coats) 

815.89 m2 

3.09 
Wall painting with acrylic emulsion paint of approved 

brand and manufacture to give 

an even shade:Two or more coats on new work 

815.89 m2 
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3.1 

Painting G.I pipes and fittings with synthetic enamel 

white paint with two coats over a 

ready mixed priming coat, both of approved quality 

for new work:32 mm diameter 

pipe 

10 m 

3.11 
Painting G.I pipes and fittings with synthetic enamel 

white paint with two coats over a 

ready mixed priming coat, both of approved quality 

for new work:40 mm diameter 

pipe 

10 m 

3.12 

Painting G.I pipes and fittings with synthetic enamel 

white paint with two coats over a 

ready mixed priming coat, both of approved quality 

for new work:50 mm diameter 

pipe 

10 m 

3.13 

Item Shifted to Sub head 14 as item 14.73 

Item Shifted to head 14 as item 14.74 

Steel work welded in built up sections/framed work, 

including cutting, hoisting, fixing 

in position and applying a priming coat of approved 

steel primer using structural steel 

etc. as required.In gratings, frames, guard bar, ladder, 

railings, brackets, gates and 

similar works 

1000 kg 

3.14 

Providing corrugate G.S. sheet roofing including 

vertical/ curved surface fixed with 

polymer coated J or L hooks, bolts and nuts 8 mm 

diameter with bitumen and G.I. 

limpet washers or with G.I. limpet washers filled with 

white lead, including a coat of 

approved steel primer and two coats of approved paint 

on overlapping of sheets 

complete ( up to any pitch in horizontal / vertical or 

curved surfaces), excluding the 

cost of purlins, rafters and trusses and including 

cutting to size and shape wherever 

required.0.63 mm thick with zinc coating not less than 

275 gm/m2 

251.2 m2 

3.15 
Finishing with Epoxy paint (two or more coats) at all 

locations prepared and applied as 

per manufacturer&#39;s specifications including 

appropriate priming coat, preparation 

of surface, etc. complete.On steel w 

489.84 m2 

3.16 Name board  39 nos 
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