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OFFICE OF THE EXECUTIVE DIRECTOR
KERALA RURAL WATER SUPPLY AND SANITATION AGENCY
Project Management Unit
Thiruvananthapuram-695001
Tel-0471-2320848, Email-rwhcentre@gmail.com
E-TENDER NOTICE

The Executive Director, Kerala Rural Water Supply and Sanitation Agency, Project Management

Unit, Rain Centre, Thiruvanathapuram-1 invites sealed competitive electronic tenders in Two level

system for the following work detailed below from the contractors having valid and eligible contract

licence A, B and C class registration from KPWD/KWA/CPWD/LSGD/Govt of India and Govt
institutions. Registered NGOs having the following qualifications are also permitted to attend the
e-tender process.

1. The NGO should have avalid registration certificate.

2. The NGO should have a minimum annual turnover of Rs. 25 lakhs per year in the last three
financial years (Turnover certificate, signed by the concerned auditor shall be uploaded while
submitting the tender).

3. The NGO should produce the audited accounts for the last three financial Y ears.

This tender is an e-Tender and is being published online for the Project “Installation of

Open Well Recharge System for Individual Households in Koippuram GP, Pathanamthitta

District Under State Plan Scheme 2019-20.

The tender is invited in Two cover system from the registered and eligible firms through e-
procurement portal of Government of Kerala (https://www .etenders.kerala.gov.in). Prospective

bidders willing to participate in this tender shall necessarily register themselves with above
mentioned e-procurement portal.

The tender timeline is available in the critical date section of this tender published in
www.etenders.kerala.gov.in.The brief details of tender are as follows.

Tender No 122/RC/KRWSA/2019/PTMNA

Scaling up of Rain Water Harvesting and Ground Water Recharge
Programme, under State Plan Scheme 2019-20.
Installation of Open Well Recharge System for Individual

Households in Koippuram GP, Pathanamthitta District , as per the
list approved by GP.

Name of Project

Name of work

Installation of roof top rain water collection system, filter unit and
Nature of works Piping.
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Open wellsin the premises of selected households in Koippuram

Location Grama Panchayath, , Pathanamthitta District
Probable Amount of Contract:| Rs.88,21,904/-
Source of Fund for this work: | State Plan Funds
Budget provision for the year 2019-20
Documents are available in the site

Sale of Tender Documents

www.etenders.kerala.gov.in for free download

Tender forms received by

Executive Director, Rain Centre,
Project Management Unit,
KRWSA, Thiruvananthapuram.

Tender fee:

Rs.2500/- + GST

EMD:

Rs.50,000/-

Mode of payment
(Tender fee & EMD)

online payment

Pre- bid meeting

02/03/2021 at 02.00 PM

Corrigendum

Corrigendum if any will be published in
websitewww.etenders.kerala.gov.in

Last date and time of
submission of tenders
electronically to the
tendering Authority

05/03/2021 at 05.00 PM

Date and time of opening of
tenders

08/03/2021 at 11.00 AM

Validity of Bid(Firm period)

90 days from the last date of submission of
bid(electronically)

Place of execution of
agreement

Rain Centre, Project Management Unit, KRWSA, First Floor, PTC
Towers, SS Kovil Road, Thampanoor, Thiruvananthapuram-695001.

Period of completion of
work

6 Months from the date of Agreement.

Interested bidders can get further details regarding the work from the office of the Executive
Director, KRWSA, Project Management Unit, Rain Centre, Thiruvananthapuram-695001 Tel 0471-
2320848, Email-rwhcentre@gmail .com.

All other relevant rules followed by KRWSA shall be applicable.

Tenderer

Executive Director, KRWSA,

Project Management Unit,

Rain Centre,
Thiruvananthapuram-695001.
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KERALA RURAL WATER SUPPLY AND SANITATION AGENCY
2. DETAILED TENDER NOTICE

1. Sealed competitive electronic tenders are invited for and on behaf of Executive Director,
KRW SA by the undersigned from contractors having valid and eligible contract licence A, B
and C class registration from KPWD/KWA/CPWD/LSGD/Govt of India/lGovt institutions.
Registered NGOs having following qualifications are also permitted to attend the e-tender
process.

a. The NGO should have a minimum annual turnover of Rs. 25 lakhs per year in the last
three financial years (Turnover certificate, signed by the concerned auditor shall be
uploaded while submitting the tender).

b. The NGO should produce the audited accounts for the last three financial Y ears.

c. The NGO should have avalid Registration Certificate.

Name of project: Scaling up of RWH & GWR Programme under State Plan Scheme 2019-20.

Name of Work: Installation of Open Well Recharge System for Individual Households in Koippuram
GP, Patahanamthitta District , as per the list approved by GP. The bidder shall fill up technical bid sheet
and price bidsin prefixed formats and upload in the website along with NIT Vol. | & II.

2. Intending tenderers may enroll themselves for e-tendering in the website www.etenders.kerala.gov.in.
One time registration is valid for all KRWSA tenders. The contractorsNGOs who are registered for e-
tendering and have valid password can only view / download the Tender Documents. The Tender Schedule
shal be filled up in the prescribed format provided in tender document. For uploading the tender
documents, the tenderer has to remit the amount towards cost of tender documents as well as the
prescribed EMD through online payment mechanism for e-procurement system of Govt. of Kerala
Tenderers are advised to vist the “Downloads” section of e-Procurement website
(www.etenders.kerala.gov.in) for detailed instructions on making online payment using internet banking
facility of SBI or by using NEFT facility. Only those tender schedules which are downloaded from the
website and uploaded after filling only will be considered. Bidders can make use of the links "help for
Contractors’, 'FAQ", "Bidders Manua Kit" etc. in the above website for more details on registration and
bid submission. For further assistance they can aso contact over phone or by mail to the regional offices of
Kerala State IT Mission in the addresses available in the website.

The tenders shall be submitted electronicaly to the Executive Director, KRWSA , Project
Management Unit , Rain Centre , Thiruvananthapuram 695001 in the method available at the web site
www.etenders.kerala.gov.in. The tenderer has to remit the amount towards cost of tender documents and
EMD through online payment in time. The bid submission is allowed up to the last date and time given
in this tender notice. Submitting bid documents in no way for a right or / eligibility for pre-qualification
of awarding the work. The pre-qualification criteria are described in the bid document.

The price bid shall be submitted electronically only.

The bidder shall fill up the prequalification sheet, technical bid sheet and price bids in prefixed
formats along with NIT, Scope of work or any other document uploaded by the Executive Director and
upload in the website. Additional documents if any are to be scanned and uploaded in the website. The
price bid shall be submitted electronically only. The tenderer shall produce before the originas of the
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documents uploaded including those scanned and uploaded (except price bid) with the prdiminary
agreement executed in Kerala Stamp paper (Rs.200). In the event of discrepancy between the scanned
copy and the original submitted or if the tenderer fails to submit the documents within the prescribed
time, the tender submitted by the tenderer will be summarily rejected

and the EMD forfeited.

Technical Bid shall be opened in the presence of the Bidder or their authorized representative who
chooses to attend the specified tender opening. After the evaluation of Technical Bid, the Executive
Director will intimate the bidders who have qualified in Technical bid, the date and time of opening of
the Price bid which will be fixed subsequently. The participating bidders can view the bid opening online
and view the rates of competitors after tender opening. Bidders are requested to furnish Telephone
No/Fax No/Email ID for speedy transfer of information.

Executive Director will not be responsible for any cost or expenses incurred by bidders in
connection with preparation or delivery of bid or loss of any document during transit. Date extension will
not be allowed without specific reasons and which is beyond the control of KRWSA. In the event of any
of the specified date being declared a holiday, the event will take place at the same time and place on
the next working day. All other conditions of invitation of tenders will be asper prevalent rules in
KRWSA.

3. Deleted.

4. The pre-bid meeting will be on 02/03/2021 at 02.00PM. The clarifications if any will be published
in the web. These clarifications will form part of tender documents and copy of same shall be uploaded
and submitted duly signed in hard copy.

5. Period of completion of the work tendered will be 6 (Six) months from date of agreement.

6. The tenders shall be submitted electronicaly before 05.00 PM on 05/03/2021. The bidder shall fill
up the prequalification sheet, technical bid sheet and price bids in prefixed formats along with NIT,
Scope of work or any other document uploaded by the Executive Director and upload in the website.
Additional documents if any are to be scanned and uploaded in the website. The price bids in prescribed
should be submitted electronically only.

7. The tenders shall be opened at 11.00 AM on 08/03/2021. The bidders are advised to be present for the
opening of tender or they can view the opening through the web site. The electronically submitted price
bid of those contractors whose technical bids are at par with the N.I.T only will be opened by the
Executive Director, KRWSA after giving due information about the time and date to all the selected
bidders in advance and in the presence of the bidders present at the time of opening. The decision
of the Executive Director, KRWSA regarding the digibility to be selected for the opening of the
financial bids will be final and it shall not be appealable. Tenders without requisite EMD and other
particulars shall not be considered further but will be retained with KRWSA.

8. The cost of tender form, for this tender is not refundable even though the tender is cancelled or
rejected at any stage.

9. Deleted

10. The contractors who are blacklisted by competent authority or lagged two or more works of
KRWSA shall not be eligible to participate in this tender.
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2. LETTER SUBMITTING THE TENDER

(shall be submitted in thisformat after filling the details along with hard copies)

Ref. No. Place
Date
From
To
The Executive Director,
KRWSA,PMU
RainCentre, Tvm-1.

Sir,
Sub: Construction of Open well recharge units, with roof top water collecting conduits and sub
surface filter chambers for the households of Koippuram GP, Pathanamthitta District.

Ref: Your e- tender Notification No. 122/RC/KRWSA/2019/PTMNA, D ated 18/02/2021,

Lo I/WEB.... iies et s reeiiie e @S the duly authorized
person (s) in my/our official CapacCity aS..........cooeiiiiiiiiiiii i of the aforesaid
firm, hereby submit this tender for your consideration. | / we have read and understood all
conditions of this document in full spirit and meaning. I/We hereby agree to accept all the conditions put
forth in the tender document without any deviations or with the exceptions, which may be expressy
admitted and accepted by the tender accepting authority before the award of work.
Preliminary agreement duly executed and signed in Rs.200/- worth stamp paper is also enclosed. Copy of
the specifications duly signed is also enclosed.

2EMDfOrRS. ..o, /- has been remitted through Credit Card / Net Banking.

3. |/ We further agree to complete the whole work in al respects within 6 (Six) months from date
of agreement.

4. |/We agree to keep the tender open for acceptance for a period of 90 days from the last
date prescribed for submission of tender.

5.1 / We agree that Agency shall without prejudice to any other right or remedy be at liberty to forfeit
the said earnest money absolutely if

(@ In case we fal to keep the tender open as aforesaid or make any modifications in the
terms and conditions of the tender.

(b) After the Tender is accepted, I/We fail to execute the agreement as provided in the tender conditions
or to commence the execution of work as provided in the condition.

6. The tender submitted is fully in accordance with NIT and | / we agree to al NIT conditions and any
other conditions prevailing in KRWSA in toto.
7. | have not included any conditions in quoting for this tender.

Yours faithfully

(Office Seal)
SIGNATURE WITH NAME AND DESIGNATION
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4. PARTICULARS SHOWING STATUS OF TENDERER
(Shall be submitted in thisformat after filling the details along with hard copies)

4.1.1 Name of tenderer

4.1.2 Address

(a) Permanent

(b) Present for communication
(c) E-mall ID, Fax,
Telephone(land/mobile)

4.1.3 Status of the tenderer/individual or public Ltd. Co. or
Private Ltd Co. or registered partnership concern or
proprietary concern or Registered NGO.

4.1.4 Name and address of Chairman of Board of Directors
and Managing Director/Managing Partner (in case of
partnership concern) or Proprietor (in case of proprietary
concern)

[Memorandum of Articles and Authorlzatlon/ Partnership
deed]

4.1.5 Whether the tenderer is a registered contractor of
KWA/ any State /Central Government Department.
(CPWD, MES, Railway etc) or local bodies (ie. Port Trugt,
District Board, Municipality or a statutory body) with Reg
No. and year and issuing authority

4.1.6 Name and address of two responsible persons (Preferably
Senior Engineers/ Officers of a Government Department,
Quas Government organization or a local body/Regional
Project Directors or Director Technical of KRWSA), to whom
reference can be made regarding experience and
performance

4.1.7 Whether Authorization to act on behalf of the flrm
presented or not

SIGNATURE WITH NAME & DESIGNATION
(OFFICE SEAL)
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5. FORMS OF AGREEMENT
(A) FORM OF PRELIMINARY AGREEMENT

“Preliminary Agreement entered on this ...............coiieinne day of............. Two Thousand
........ between Executive Director , Kerada Rura Water Supply & Sanitation Agency,
Thiruvananthapuram For and on behalf of KRWSA of the one part and Sri ......... ........ ) ee e e
.................................................................... (full name and
address of the tenderer) heremafter called the contractor of the other part for the execution of the
agreement as well as for the execution of the Installing Open Well Recharge System by roof top
rain water collecting conduits, sub surface filter chambers along with maintenance and sanitization of
Open Wélls of individua households, in  Koippuram GP, Pathanamthitta District under State Plan
Scheme 2019-20. KRWSA invited tenders  for the  work by Notification No
122/RC/IKRWSA/2019/PTMNA, Dated 18/02/2021 in--------- the------AND WHERE ...
.................. of the notice inviting tenders stated as follows:

Within fifteen days after the date when the acceptance of the tender has been intimated to him, the
tenderer shall deposit a sum sufficient to make to the balance which together with the amount of earnest
money deposited shall be created as security for the proper fulfilment of the same and shall execute an
agreement for the work in the stipulated manner. If he fails to do this or in the case of the contract to
maintain a specified rate of progress (to be specified in each case in the tender schedule) the earnest
money and security deposit shall be forfeited to KRWSA and fresh tenders shall be called for or the matter
otherwise disposed off. If as a result of such measures due to the default of the tenderer to pay the
required deposit to KRWSA results in any loss to KRWSA, the same will be recovered from him as arrears
of revenue. The original contractor shall have no claim whatever to the sum that may be dueto the
contractor on this or any other subsisting contracts or under the Revenue Recovery Act or otherwise the
KRWSA may decide.

NOW THESE PRESENT WITNESS AND it is mutually agreed as follows:

The terms and conditions for the said contract having been stipulated in the said tender form to which the
contractor has agreed, a copy of which forms part of this agreement, it is agreed that the terms and
conditions stipulated therein shall bind the part to this agreement extend to which they are abrogated or
altered by express terms and conditions herein agreed to and in which accept the express provisions herein
all supersede those of the same tender form.

1. The contractor hereby agrees and undertakes to perform fulfil all the operations and obligations with
the execution of the said work Construction of Open well recharge units, with roof top water collecting
conduits and sub surface filter chambers for the selected households of Koippuram GP,
Pathanamthitta District.

2. If the tenderer does not come forward to execute the original agreement after the said work is awarded

and selection notice issued in his favour commits breach of any of the conditions of the contract as
stipulated in the NIT as quoted above within the period stipulated therein may rearrange the work
otherwise or loss so sustained by the KRWSA can be redized from the tenderer under Revenue
Recovery Act as if arrears of land revenue as assessed, taking into consideration the prevailing PWD rate
and after giving due notice to contractor. The acquisition taken by such authority officer or officers shall
be final and conclusive and shall be binding on the contractor.
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3. The tenderer further agrees that any amount found due to KRWSA under or by virtue of this
agreement shall be recoverable from the contractor from his EMD and his properties movable and
immovable as arrears of Land Revenue under the provisions of the Revenue Recovery Act for the time
being or in any other manner as the KRWSA may deem fit in this regard.

4. The tenderer further assures it is clearly understood that the settlement of claims either by part bills or

by final bills will be made only according to the availability budget provision and allotment of funds to
the work under respective heads of account in which the work is sanctioned and arranged and also subject
to seniority of such bills. No claim for interest or for damages whatsoever shall be made for the belated
settlement of claims of bills.

IN WITNESS WHERE OF Sri. ------m-mmmmmmmm oo oo (here the name of the officers of
the KRWSA) for on behalf of the KRWSA and Sri e

----the tenderer have set their hands on the day and year firm above written signed by Sri -------------------
et --officer / officers of KRWSA.

EXECUTIVE DIRCTOR

In the presence of witness

1

Signed and delivered by
S ) rerereerer e e a—————e e e eee eee o the contractor

Note: - The form should be presented in Rs. 200/- valid stamp paper of Govt. of Kerala.
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(B) FORM OF FINAL AGREEMENT TO BE EXECUTED ON AWARD OF WORK
AGREEMENT NO.-mmommmom oo oo
ARTICLES OF AGREMENT made on the ----- Day of -----------m-mmmmeme 2020 BETWEEN
Executive Director, Kerala Rural Water Supply and Sanitation Agency, Thiruvananthapuram (KRWSA)
(hereinafter referred to as Executive Director which expression shal where the context so admits or
implies be deemed to include his successors in office and assigns) acting for and on behaf of the Kerala

Rural Water Supply and Sanitation Agency (KRWSA) of the one Part and (------------- Name & Full
Address of Contractor / Agency-------------- ) (hereinafter called the contractor which expression shall

where the context so admits or implies be deemed to include his heirs, executors, administrators
successorsin interest , legal representatives and assignees as well) of the other part.

WHEREAS Kerala Rural Water Supply and Sanitation Agency (hereinafter called the Agency) are
desirous of executing the work, -------------- ( name of WOrK) =--==-==n==mmmm e oo e
--------------------- as per the Accepted Schedule.

AND WHEREAS the contractor has deposited at least Fifty percent(50%) of Performance
Guarantee shall be inthe form of Treasury Fixed Deposit and therest inthe form of
Bank Deposits ----( Performance Security details) -------------------- as security for the due performance of
this contract.

AND WHEREAS the contractor has also agreed to being bound by all the conditions and clauses
of the CPWD DSR and al the Standard Specifications for items of works described by a standard
Specification.

AND WHEREAS the contractor has agreed to execute the work subject to the conditions,
specifications and drawings in the tender document and schedules forming part of this contract (hereinafter
referred to as the ‘said conditions’) the work shown upon the drawings and described in the said
Specifications and set forth the Accepted Schedule for a sum of RS, ------------=--=m-emmeeem /- (Rupees ------
----------------- Only) or such other sums as may be arrived at under the Clause of the Standard Preliminary
Specifications relating to ‘Payment on lump-sum basis or by final measurement at unit prices.

Now it is hereby mutually agreed as follows:

(1) In consideration of the payment of the said sum of Rs. ----------------- /- (Rupees -----------=----------
Only) or such other sum as may be arrived at under the Clause of the Standard Preliminary
specification relating to ‘payment on lump-sum basis or by final measurement at unit prices’ the
contractor will upon and subject to the said conditions execute and complete the works shown
upon the said drawings and described in the said specifications and to the extent of the probable
guantities shown in Accepted Schedule with such variations by way of alternations of, additions to,
or deductions from the said works and method of payment therefore as are provided for in the said
conditions.

(2) The term Director Technical, in the said conditions shall mean the Head of the Technical Section
of the Agency who shall be competent to exercise al the powers and privileges reserved herein in
favour of the Agency with the previous sanctions of or subject to the ratification by the Executive
Director in cases where such sanction or ratifications may be necessary.

(3) The parties to this contract agreed to undertake the condition that arbitration shall not be a means
of settlement of disputes or claim or anything on account of this contract.

(4) Time shall be considered as the essence of the agreement and the Contractor hereby agrees to

commence the work as soon as this agreement is accepted by competent Agency as defined by the
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Kerala Public Works Department Code and the site (Grama panchayath) is handed over to him as
provided for in the said conditions and agrees to complete the work within Six Months from the
date of Agreement and to show progress as required.

(5) All terms and conditions specified in the bid document shall be read and construed as forming part
of this agreement and the parties hereto will respectively abide by and submit themselves to the
conditions and stipulations and perform the agreements on their parts respectively.

(6) Upon the terms and conditions of this agreement being fulfilled and performed to satisfaction of
the Director Technical, the security deposited by the Contractor as herein before recited or such
portion thereof as he may be entitled to under the said conditions shall be returned to the

Contractor.
IN WITNESS WHEREOF the Contractor, (------------- Name & Full Address of Contractor
| Agency-------------- ) has here unto set his hand and Executive Director for and on behalf of the

Agency has hereunto set his hand the day and year first above written.

Name and Designation
Contractor’s name

Contractor Executive Director

Signature of Executive Director, KRWSA} ........cccooeiiiinniniineeins on behalf of the Agency

Signature of the Contractor ...........ccccceveveevcveenen.

Signature of witnesses to the signature 1.
of the Contractor

EXECUTIVE DIRECTOR

In the presence of witness
1.
2.
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6.DEFINITIONSAND INTERPRETATIONS

1. 'Government’ means Government of Kerala.
2. 'Agency/KRWSA' means the Kerala Rural Water Supply and Sanitation Agency.

3. 'Executive Director’ means the Executive Director, Kerala Rural Water Supply and Sanitation
Agency., Thiruvananthapuram.

4. ‘Director Technical’ means Director Technical at the office of the Executive Director,
,KeralaRural Water Supply and Sanitation Agency, Thiruvananthapuram.

5. “ Deputy Director Technical’ means Deputy Director Technical at the office of the Executive
Director, Kerala Rural Water Supply and Sanitation Agency Thiruvananthapuram

6. “‘Engineer’ means the authorised Engineer at the office of the Executive Director,Kerala
Rural Water Supply and Sanitation Agency, Thiruvananthapuram.

7. ‘Technical Supervisor’ mean Technical Supervisor of the Kerala Rural Water Supply and Sanitation
Agency, who isin charge of the work.

8. ‘ Departmental officers’ means officers of Kerala Rural Water Supply and Sanitation Agency, not
below the rank of Technical Supervisor who is incharge of the work.

9. 'Work' means the work / project to be done as per the description in the tender document.

10. 'Tenderer' means person or persons, firm or partnership or company or consortium of companies
or NGO submitting a tender for the work as defined under item 8 supra, either directly or through
duly authorized representatives.

11. 'Contractor means person or persons, firm or partnership or company or consortium
of companies or NGO who have entered into contract for the execution of the work.

12. 'Drawing’ means the drawing referred to in the tender documents or such other drawings as may
from time to time be furnished or approved in writing by the Executive Director or Director
Technical .

13. 'Site’ means lands and other places, on, under, in or through which the work is to be executed or
carried out or any other place provided by the Agency for the purpose of fulfilment of the
Contract.

14. 'Departmental rate’ means rate worked out by the Agency based on departmental data and Schedule
of Rates plus conveyance plus 10% towards contractor's profit except on the cost of materials issued
departmentally.

15."'Specification’ means the  instructions, provisions, conditions and detailed
requirements contained in the tender documents.
16. 'M.D.S.S means Madras Detailed Standard Specifications (Latest Edition).

17. “1.S.S means Indian Standard Specification, 1SO means International standard Organisation and
BIS means Bureau of Indian Standards.

18. 'B.S.S means British Standard Specifications.
19. 'Approved / Approval means approval in writing.
20. 'Day' means a day from midnight to midnight. ‘Week’ means seven consecutive days

21. 'Month' means from the beginning of a given date of calendar month to the end of the proceeding
date of the next month.
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22. 'Time tested' means the performance of an item is in such a manner that it has successfully
withstood the service conditions intended originally for a continuous period of not less than 7
years in the past without having shown any unpredicted and unpleasant effect and thus has proved
the worthiness beyond doubt.

23.‘Lead Partner/partner in charge’ means the partner who is authorized by an agreement executed by
all partners to receive any instructions / communications / payments from KRWSA and to attend
any discussions or other activities in respect of this contract on behalf of all partners.

24. 'Testing When a structure / component / equipment is tested to ascertain its strength / durability
/material comparison with respect to design / service loads or performance to the satisfaction of
the Technical Supervisor in charge or as stipulated in the scope of work or as per ISS/ BSS, or any
such standards / specifications, it is defined as testing.

25. Tria Running' means putting all components together with the service / design conditions so as
to ascertain the individual and combined performance of all works under the scope together, with
respect to the design performance for a period specified in the scope of works.

26. 'Commissioning: means having ensured satisfaction in performance with respect to design /
Service conditions in testing and trial running putting the works under the scope of work into
desired real service conditions from a particular moment of time continuously or otherwise as
envisaged.

27. 'Training means imparting of training to Agency staff with sufficient practica and theoretical
knowledge for the operation and maintenance of the service system/scheme and the
knowledge for attending to emergency repairs or acting appropriately on emergency situations that
may arise during the life time of the system, asincluded in the ‘work'.

28. 'Manual means Manual on Water Supply and treatment third edition Revised and up dated May
1999 (or the latest) of Central Public Health and Environmental Engineering Organization.

29. " MLD / mid' means Million liters per day.
30. ' LPS/ Ips means Litres per second
31. "EPCM" means Engineering Procurement, Construction and Management.

32. "Maintenance” means Maintenance for specified period during the guarantee period mentioned
after full commissioning of project.

33. “ETS” Electronic tendering system and “E-tender” means e ectronic tender.

34. “Tender” refers to all documents submitted by the bidder through electronic media and
attachments in hard copy.
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KERALA RURAL WATER SUPPLY & SANITATION AGENCY
7. TENDER CONDITIONS: PART-I
PRE-QUALIFICATION OF TENDERERS

7.1 The Executive Director, KRWSA, Thiruvananthapuram for, and on behaf of the
KRWSA propose to arrange the following work:- : Installation of Open Well Recharge System
for selected Individual Householdsin Koippuram GP, Pathanamthitta District.

7.2 The successful  tenderer shall be entrusted with the work for the completion of the
project as described in the "Scope of Works' in Volumel ll.

7.3 Deleted

74 The tenderers who have submitted the bids, shal be considered as pre-
qualified for consideration of their bids further only if:the following conditions are satisfied.

Contractors having valid and eligible contract licence A, B and C class registration from
KPWD/KWA/CPWD/LSGD/Govt of India/Govt institutions. Registered NGOs having the
following qualifications are also permitted to attend the e-tender process.

a. The NGO should have avalid Registration Certificate.

b. The NGO should have a minimum annual turnover of Rs. 25 lakhs per year in the last
three financial years (Turnover certificate, signed by the concerned auditor shall be
uploaded while submitting the tender).

c. The NGO should produce the audited accounts for the last three Financial Y ears.

7.4.1. In case the tender is submitted as a joint venture:

(i) There shall not be more than four partners in a joint venture and one partner shal be
designated as lead partner.

(if) The lead partner submitting the tender on behalf of the joint venture shall (a) submit
complete information pertaining to each such partner and (b) state in the covering letter
attached to the tender the name of the lead partner in charge duly authorized for
submitting the tender which shall be evidenced by proper power of attorney
signed by legally authorized signatories of al the partners.

(iif) Original or notary attested copy of the agreement confirming the intent of all parties to
form ajoint venture shall be attached with the tender. It shall also distinctly show:

a) The financial participation of each member of the joint venture and the
responsibility of each member as regards the planning and execution of the work.

b) Name of the lead partner in charge who is authorized to incur liabilities and
receive ingtructions for and on behalf of all/any of the partners of the joint venture
during the entire period of thecontract including any extended period, as well as
for receiving payments due.

c) An undertaking to the effect that all the partners of the joint venture shall be

jointly & severally responsible for the execution of thecontract,in accordance
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with the termsand conditions of the contract.

d) A partner or a design consultant who has joined with the lead partner to
compete inthis bid shal not compete singly or in association with any other
tenderer for this work. The tenderer while submitting his bid shall obtain an
undertaking in this regard from his design consultant / partner and produce it along with
the technical bid.

€) The aggregate of the qualification criteria of al partners together shal be
sufficient to meet the requirements as if a single tender only on financial criteria

f) A lead partner of the joint venture shall meet at least 40% of the qualification
criteriain terms of annual turnover and net worth and any other partner shall
meet at least 25% of the qualification criteria.

g) The extent of participation of each partner shall be specified as also experience of all
such partners in the relevant field. However, a partner only for design and consultancy
shall not be reckoned for the purpose of clause (f) above.

h) Where the tender submitted is as per clause (g) above for the purpose of

attaining pre-qualification as a design and management consultant of the prime contractor,

then full information shall begiven on the consultancy firm's proposed

participation. An undertaking from the consultant for providing professiona

assistance to the contractor shall accompany the tender together with the complete
details regarding the technical man power and experience of such consultant.

i) Status of persons signing the tender on behaf of the firm in the event of the
tender being submitted by a firm, the person signing the tender on behalf of the firm
shall state his position in the firm as to whether he is the proprietor, partner or
Manager etc. He shall also furnish with the tender, the letter or other documents
(in original) authorizing him to act on behalf of the firm.

7.4.2. CHANGE IN THE FIRM'S CONSTITUTION

7.4.2.1 In the case of contract entered into by partnership firm, any change in the constitution of the
firm shall forthwith be notified by the contractor to the Director Technical and to the officer with
whom the agreement has been executed.

74.2.2 The tenderer, shal not without the previous sanction in writing of the agency
accepting the tender, execute any power of attorney inrespect of any matter implying
this contract and any such power of attorney executed without such sanctions shall not be
recognized by or be bindingup on the Agency either to grant such sanction or to refuse it
or revoke a sanction once given.

7423 In the case of partners who are in joint venture for executing the agreement, no
change inthe individuals of the firm shall affect the liability of the person who may sign the
agreement. Any such change shall be forthwith notified by the contractor to the
Agreement Agency and the Director Technical for information.

7.5 TENDERS TO BE IN PRESCRIBED FORM
Tenders, which are not submitted in the prescribed form, shall be summarily
rejected.
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The tenders shall be submitted electronically to the Executive Director, KRWSA, Project
Management Unit , Rain Centre , Thiruvananthapuram 695001 in the method available at the web site
www.etenders.kerala. gov.in. The tenderer has to remit the amount towards cost of tender documents and
EMD through online payment in time. The bid submission is alowed up to the last date and time
given in this tender notice. Submitting bid documents in no way for a right or / eligibility for pre-
qualification of awarding the work. The pre-qualification criteria are described in the bid document.

The price bid shall be submitted electronically only.

The bidder shall fill up the prequaification sheet, technical bid sheet and price bids in prefixed
formats along with NIT, Scope of work or any other document uploaded by the Executive Director and
upload in the website. Additional documents if any are to be scanned and uploaded in the website.
The price bid shall be submitted electronically only. The tenderer shall produce before the
originals of the documents uploaded including those scanned and uploaded (except price bid) with the
preliminary agreement executed in the prescribed Kerala Stamp paper (Rs.200). In the event of
discrepancy between the scanned copy and the original submitted or if the tenderer fails to submit the
documents within the prescribed time, the tender submitted by the tenderer will be summarily
rejected and the EMD forfeited.

Volume | -This part should contain NIT and relevant details as per the NIT conditions. This should
also contain al information required for the pre-qualificationof the tenderer, such
as copies of details of works done previously, work in hand etc.

Volume I1- Scope of work and Bill of Quantities.

7.7HOW TO SUBMIT PRE-QUALIFICATION BID
7.7.1 1t is mandatory that pre-qualification application shall contain the following.

a. Contractors attending the bidding shall attach the copy of Contract license through
electronic Medias.

b. NGOs’ shall submit information called for in Clause No.7.17.1 with supporting
documents submitted through electronic media.

7.7.2 Deleted

7.7.3 All details furnished should be complete and as applicable four months prior to the last
date of submission of tender.

7.7.4 Applicants are particularly advised to fill the details strictly as per the para 7.17.1.
Applications will be rejected if required details are not furnished and if it do not meet the
minimum qualifications/ requirements mentioned anywhere in this document. Any formats
furnished in lieu of prescribed formats will not be accepted. The applicants may
furnish any additional information, which in his opinion will highlight his capacity to perform,
along with the attachments.

7.7.5 While, applications are under consideration, applicants and their
representatives or other interested parties are advised to refrain from contacting by any
means KRWSA  officers on matters related to the applications under scrutiny.
Applicantswill not be permitted to change the substance of their applications after
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they have been opened. Noncompliance with these provisions shall be a cause for
disqualification.

7.76 No firmg partner of any firm, consultant including design consultant or individual be who
have submitted the tender for a work shall associate with any other bidder in the particular
tender. EMD in such cases shall be forfeited both the tenders will be treated as rejected

7.8 HOW TO SUBMIT THE TECHNICAL BID (Cover — B Part 1)

7.8.1 There shall be a brief description of the systems offered as a prelude to the bid under the
titte "Brief description of the systems offered” and numbering each of the paragraphs.
This shall be followed by details of the civil structures under the title “Particulars of civil works."
This shall contain the particulars regarding length, breadth, total height, water depth
and sizes of the different
Components and the specifications of the materials proposed for construction of the various
parts of these components and the method of execution.

The tenderer is bound to execute all the works described in NIT even though if it is not
expressed in brief description of systems offered by the contractor.

7.8.2 The details shall, wherever possible, be furnished in the form of rows and columns
(Tables) for enabling a quick evaluation of the offer,

7.8.3 A preliminary design substantiating the above shall be enclosed.

7.84  Drawing required for explaining the scope of work is appended in annexure 1.
785 Deleted

7.8.6 Deleted

7.8.7 The documents of the Technical bid as per Clause: 7.8.1 to 7.8.4 shall be arranged in the
same order.
7.8.8 The itemized schedule of works explained under the scope of works is furnished in the Part2.

The cost or rate shall not be disclosed anywhere in this sheet, asit shall render the tender
invalid.

7.8.11 ALTERNATE OFFERS AND DEVIATIONS

Any alternative offer deviating from the scope of work and specifications provided in the
NIT will not be entertained and shall render the tender invalid.

7.9 HOW TO SUBMIT THE PRICE BID

7.9.1 The price bid in format BOQ should be submitted electronically only. The cost or rate shall not
be disclosed anywhere in this sheet, asit shall render the tender invalid. The price Bid shall
be submitted only in the format specified for that purpose (Form BOQ).

7.9.2 The price bid shal not be used for expressing or putting forth any techno-
commercial conditions of the tender. Violation of this stipulation shall result in rejection of the
tender after the opening of the price bid even if it may happen to be the lowest.
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7.9.3 VARIATION OF PRICE BID

The tenderer is bound to carry out the work as per the specification at the quoted rate. Nothing
inferior to specification as per the scope of work included as part of this NIT
shall be acceptable. Price variation on any account shall not be permitted if not explicitly
specified otherwise in this NIT and the tenderer is expected to follow sound engineering practices
in his designs and cost calculations. Changes in statutory taxes/levies, if any, shall be applied
on cost of pipe in case of pipeline works, involving pipe supply. In al such cases the duties,
levies, and taxes in percentage that he has considered in the quoted amount and the cost of
pipes shall be declared by the tenderer while submitting his price bid. Any escalation/ reduction
in statutory duties and levies will be applied only on the basic price of pipes and specials. No
escalation in statutory taxes, duties and levies etc. shall be allowed beyond the original approved
period as per the procurement schedule, accepted and included in the agreement.

71I0ATTESTATION OF CORRECTIONS AND ADDITIONS

Care shal be taken to prepare the tenders without corrections/over writings / erasing
etc. However, if any corrections, additions or pasted dips shal become necessary, the same shall
be signed by the tenderer.

711 LANGUAGE AND CORRESPONDANCE OF THE TENDER

Tenders shall be submitted in English and all information in the tender shall bein
English. Information in any other language shall be accompanied by its translation in English.
However, the details as read in the English text will be governing. Failing to comply with this
direction may be considered as a sufficient reason for disqualifying a tender. Any communication
should be in writing. Tenderers can make correspondence with the tendering authority through E
mail, by fax, or by post.

7.12 CERTIFICATE OF NON-RELATIONSHIP

1. Persons related to any officer of the KRWSA, who is in charge of or having control over the
work, are strictly prohibited from tendering for the work. Relationship in this respect is
restricted to father, mother, husband, wife, son, daughter, brother, sister, nephew, father-in-
law, brother in-law, mother-in-law, sister-in-law and first cousin of the officer
concerned. The tenderers shall declare that they are not related to any officer of the KRWSA
who isin charge or having control over the work.

2. If at any stage, the above condition is found to have been contravened, the earnest money
/security deposit of the tendered shall be forfeited and contract entered into shall be cancelled and
the work arranged at his risk and cost.

7.13FIRM PERIOD OF TENDER
Tenders shall be firm for acceptance for a period of 90 days from the last date prescribed
for submission of tender. No tender can be withdrawn or atered before the firm period is
over. Any tenderer who withdraws or aters the tender before the expiry of the firm period shall
do so at the risk of the tenderer and the earnest money will be forfeited to KRWSA.

7.14 PERIOD OF COMPLETION, SCHEDULE BAR CHART, AND CPM CHART

The work shall be completed in al respects within 6 (Six) months from the date of

Agreement. This period of execution isinclusive of the monsoon season. C.P.M. chart along with.
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the detailed schedule bar chart shall also be furnished with the tender. The schedule bar chart shall
indicate the weightage of each element/activity with respect to the total quoted amount for the
project.

7.15 AGENCY ACCEPTING THE TENDER

The final acceptance of the tender vests with the KRWSA/ State Government which is not
bound to accept the lowest tender or assign any reason for rejecting any tender. The Agency
reserves to itself the right of re- advertising the tender for the work for carrying out the work in
any manner that may be deemed fit, subsequent to thisinvitation of tender.

7.16 EVALUATION OF TENDER

The tender submitted by a tenderer/firm shal be evaluated in two

phases.
First stage . Pre-qualification of tenderers
Second stage : Evaluation of price bid of the pre-qualified tenderers.

717 EVALUATION OF PREQUALIFICATION
APPLICATION Evaluation as per documents 7.7.1

7.17.1 MINIMUM ELIGIBILITY CRITERIA FOR PREQUALIFIATION.

The applicant must be a well-established Registered contractor/Registered NGO with experience
and capabilities in executing works similar to the work tendered. The applicant can either be a
single or ajoint venture as  per clause 741  of this NIT. The  minimum
qualification expected for eligibility for pre-qualification will be based on the following.

Contractors having valid and eligible contract licence A, B and C class registration from
KPWD/KWA/CPWD/LSGD/PWD in other states of India/ CPWD/Central/State PSUs.
Registered NGOs having the following qualifications are also permitted to attend the e-tender
process.

a. The NGO should have a valid Registration Certificate.

b. The NGO should have a minimum annual turnover of Rs. 25 lakhs per year in the last
three financial years (Turnover certificate, signed by the concerned auditor shall be
uploaded while submitting the tender).

c. The NGO should produce the audited accounts for the last three Financial Years.

d. If one tenderer is participating in more than one tender and he becomes the lowest
tenderer in more than one bid, he should have financial credentials satisfying the
combined financial qualification for award of more than one contract.

e. KRWSA isinviting seven tenders of same nature on same nature on same date under the
same Administrative Sanction in which this tender is invited. No bidders will be eligible
for award of more than two contracts if found lowest for more than two works on
evaluation.

7.17.11 Deleted
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7.17.1.2 Deleted

1 Deleted
2.  Deleted
3. Deleted
4 Deleted

5.(a) Deleted
5.(b) Deleted
6. (a) Deleted

6 (b) Deleted
7. A tenderer who has lagged two or more works of KRWSA shall not be considered as pre

qualified.
8. Deleted.

7.17.1.3. ORGANISATIONAL CAPACITY: Copy of contract licence / NGOs Registration
certificate to be furnished along with the bid document.

7.17.1.4 TECHNICAL CAPABILITY Deleted
(A) TECHNICAL PARTICULARS AND DESIGN  Deleted

B) PROJECT MANAGEMENT STRATEGY
The project implementation programme of the tenderer shall be submitted as a schedule bar

chart properly weighed in percentage and |oaded with proposed manpower deployment at site. The
tenderer along with technical and design proposals shall submit the procurement plan.

71715 Déeeted

7.17.1.6 In case of joint venture partnership, The experience of the partners may be added
together for explaining the capacity for pre-qualification. It should be ensured by the
tenderer that all the documents furnished are duly verified and authenticated by him. No
additional documents will be accepted after the submission of the tender.

7.18 Offers are liable to be rejected if

1) The information given in thedocumentsfound incomplete / miseading or false
(such application will be considered as non-responsive)
2) Thefactsare misrepresented. (in this case the EMD is liable to beforfeited).

3) Therecords of poor performance are found out at any time after submission of bid.

4) The contractors who are blacklisted or failed to complete the works, or refrained
from executing the agr eement and completing the work which they had agreed in the

tender.

7.18.1 Tenders will be rejected if

1) EMD isnot proper and sufficient
2) NIT isnot accepted in toto
3) If thetender isconditional
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7.19 The successful bidders who are qualified in the pre-qualification evaluation will aone be invited
for attending the opening of the price bid.

7.19.1 WITNESSING OF TENDER OPENING
Only one authorized representative will be permitted to witness the bid opening at both
the occasions asin clause 7 of Detailed Tender Notice in Chapter 2.

7.20 FINAL DECISION MAKING AUTHORITY
The Agency reserves the right to accept or reject any of the applications for pre-
qualification without assigning any reasons thereof and Agency's decision shall be final.

7.21 PERFORMANCE GUARANTEE.

(I) Performance Guarantee, the amount collected at time of executing contract agreement,
will be 3% of the contract value (agreed PAC) and the deposit will be retained till the expiry of
Defect Liability Period. At leadt fifty percent (50%) of this deposit shall be collected in the
form of Treasury Fixed Deposit and the rest in the form of Bank FD or any other forms
prescribed in the revised PWD Manua. (GO (P) No.7/2021/Fin dated 07.01.2021)

(I1) Additional Performance Guarantee.

Additional Performance Guarantee is waived for low quoted items on the condition that the
bidder shall furnish an undertaking to execute al low quoted itemsin full as per contract terms.
(GO (P) No.7/2021/Fin dated 07.01.2021)

7.22 EXECUTION OF AGREEMENTS

7.22.1 Preliminary agreement in Rs. 200/- Kerala Govt. Stamp Paper duly filled up and signed is to be
enclosed in Cover A.

7.22.2. The successful tenderer shall before commencing the work, execute an agreement
within 15 days from the date of award of the work in Kerala State  Government  stamp
paper of therequired vaue for the duefulfilment of the contract. He shall pay for
stamps, forms and legal expenses incidental thereto. Before executing the agreement, the contractor
shall finalize his procurement and project implementation schedule, which shall form part of
the agreement. In case the tenderer fails to execute the agreement within 15 days, he shall be
fined for such lapses as per clause 8.11(B) [c.i]. Any work recorded as done during the period
between the award of work and the end of period alowed to execute agreement will be treated as
an asset to KRWSA and no clam will be alowed for the selected tenderer. If the
successful tenderer fails to deposit the security amount and execute the agreement as
specified above, the EMD of the tenderer shall be forfeited to Agency and the work shall be
arranged otherwise. If as a result of such measures due to the default of the tenderer to pay the
requisite security deposit, sign contracts and take possession of the worksite, the Agency incurs
any loss, the same shall be recovered from him, but should it be a savings to the Agency, the
origina contractor shal have no claims to the difference. Recoveries on this or any other
account shall be made from the sums due to the contractor on this account or otherwise as
the Agency may decide, including Revenue Recovery Proceedings, asif the loss is arrears of land
revenue.

7.23. COMMUNICATIONS TO BE IN WRITING
All notices, communications, references and complaints issued or made by the Agency, the

Tengé%;utive Director or by any such officers of thfZAgency and by the contractor wfiéﬂdre?ﬂ%ddﬂi cer



this work shall be in writing and no notice, communications, reference of complaint not in writing
shall be valid. All complaint notices, communications and references shall be deemed to have
been duly made, given or sent to the Contractor, if delivered to the Contractor or his authorized
agents in person with acknowledgement or posted to the address given by the Contractor or his
authorized agent and such communication, if sent in service by post shall deemed to have been
received by the addressee onthe date on which the same should have reached such
address in the ordinary course of transmission by post and in other cases, on the day on which the
same were delivered or |eft.
7.24 ORAL AGREEMENTS NOT BINDING

The terms of contract cannot be added to varied or reduced by any oral agreements
previous or subsequent to its signature. The Agency will repudiate any such oral agreement.

KRWSA
8. TENDER CONDITIONS: PART-II

8.1 TENDERS ARE TO BE IN PRESCRIBED FORM
All the submittals under this tender shall be in the prescribed form. Tenders that are
not submitted in the prescribed form shal besummarily rejected.

8.2 PURPOSE OF THE CONTRACT
All the works executed/  facilities installed under  this contract shall perform the services they
are intended to do to the utmost satisfaction of KRWSA, without any defects whatsoever for a
minimum period of 12 months from the date of completion and commissioning of the total works
covered under this contract.

8.3 ALTERATION IN DRAWINGS SPECIFHICATIONS ETC

831 The preliminary drawings and connected details enclosed are only for the reference of
the tenderer. The tenderers shal conduct their own specific studies and detailed
investigations based on the scope of works before offering the bid amount.

8.3.2 The Agency shal be at liberty to shift the location of structure or component of
work within the periphery of the dte shown in the site plan a any stage before the
commencement of the actual execution of the work and the tenderer shall have no clams for
any extraor enhanced rate on thisaccount.

8.4 EXAMINATION OF THE SITE CONDITIONS, DRAWING ETC

84.1 The Agency does not accept any responsibility for the correctness of the description of
the preliminary drawing and specifications. These are liable to aterations by omissions,
deductions or addition as set forth in the conditions of contract.

8.4.2 The attached preliminary sketches, drawings, specifications, contours etc. may become
liable to changes at the present situation. The tenderer should verify and ascertain the correctness
of these. The submission of the tender shall deemed to be primafacie proof that the
tenderer has made such an examination and that this tender is based on the actual situations.
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8.4.3 The tenderer shall examine carefully the proposal, drawings and specifications. They shall
satisfy themselves as to the character, quality and quantities of the work to be performed, the
materials to be supplied and the requirements of the contract with reference to the site
and soil conditions. If the tenderer finds any discrepancies or omissions in the drawings,
specifications or the tender documents or he should be in doubt as to the true meaning of any
part thereof he shall make a written request to the Tendering Agency at least 15 days prior to the
last date fixed for the receipt of tenders. Clarifications, corrections or modifications considered
necessary in the tender documents shall be issued by the Tendering Agency to all
intending tenderers who had purchased the tender form. The last date for issuing such
clarifications, corrections or modifications shall be 10 days prior to the last date for receipt of
tender. The scope of works provide the requirement of Agency inthis work

8.4.4 The tenderer shall specifically note that the bearing capacity and other details of soil and
sub soil indicated in Appendices is only approximate and that the Agency does not give
any guarantee regarding their present accuracy. The tenderers shall carry out their own tests
visual and field to ascertain the bearing pressure and other details of soil and sub soil at various
points before submitting the tender, if they so desire. The Agency shall in no way be
liable for payments of any extra amount on account of any variation in the actual bearing capacity
or other details of soil and sub soil resulting in any changes in design of foundation of
structures etc.

8.4.5 Deleted

8.5 Deleted .

8.6 PRE BID MEETING

The pre bid meeting will be on 02/03/2021 at 02.00 PM. Any queries/doubts, which
the tenderers may have on the scope of work or tender conditions, shall also be
cleared by e-mails / correspondence up to 03.00 PM on 01/03/2021. Any decision
regarding changes in NIT conditions / scope of work can be taken and the same will surpass the
original conditions.

8.7 SELECTION OF LOCATIONSIN THE SITE

(@) In respect of structures’works other than pipeline works the proposed structures at the site
shall be located in such a manner that the different structures form a compact unit
leaving maximum possible area at the site to facilitate future expansion. However,
there shall be adequate passage facilities in between, as the circumstances or surrounding
areas may demand. Notwithstanding the above condition the tenderer is liable to make
essential aterations in thelayout during the time of actual execution as may be
deemed fit by the Technica Supervisor in Charge a no extra cost.

(b) del eted

8.8 MOBILISATION ADVANCE
No mobilization advance shall be paid to the contractor.
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8.9. INCENTIVE Deleted

8.10 PENALTY

The contractor for the work shall be liable to pay penalty for the delay in executing the agreement,
commencing work etc. as per the as per clause 8.11(B) [c.i]. The Technical Supervisor in charge shall
also have power to measure up the work of the contractor and later such part as shall be unexecuted
out of his hands, and to give it to another contractor to complete, in which case, any expense
which may be incurred in excess of the sum which would have been paid to the original contractor, if
the whole work had been executed by him (of the amount by which it exceeds, acertificate in
writing of the Director Technical, shall be final and conclusive) shall be borne and paid by the
original contractor and may be deducted from any money due to him by Agency under the contract or
otherwise, or from his security deposit or the proceeds of sae thereof, or a sufficient part thereof.
Imposition of penalty shall be, however, without prejudice to the rights of KRWSA to terminate
the contract as per the provisions of the agreement. All other conditions are as per G.O.(P)
No0.84/97/PW& T dated19.8.97

8.10.1 LIQUIDATED DAMAGES

8.10.1(a) If the Contractor fails to maintain the required progress in terms of the agreed time and
progress chart or to complete the work and clear the site on or before the date of completion of
Contract or extended date of completion, he shall without prejudice to any other right or remedy
available under the law to the Employer on account of such breach, pay as compensation, Liquidated
damages @ 0.1(zero point one) percent of the contract price per week of delay or part there off. The
aggregate of such compensation / compensations shall not exceed 10 (ten) percent of the total value
as shown in the contract. Thiswill also apply to items or group of items for which separate period of
completion has been specified. The amount of compensation may be adjusted or set off against any
sum payable to the contractor under this or any other contract with the Employer. (Standard bid
document for e-tendering)
8.10.1(b) The Agreement Authority, if satisfied, that the work can be
completed by the Contractor within a reasonable time after the specified time of completion, may allow
further extension of time at its discretion as per clause-8.25. In the event of extension granted being
with Liquidated Damages, the Employer will be entitled without prejudice to any other right or remedy
available in that behalf, to recover from the Contractor as agreed damages equivalent to @ 1(one)
percent of the contract price per week of delay or part thereof.
8.10.1(c). If the contractor achieves balance milestones, even though he has
failed to achieve initial milestones, and the work has been completed in the specified/origina time of
completion, the Employer may release the already levied liquidated damages at his sole discretion.
8.10.1(d) The Agreement Authority, if not satisfied that the works can be completed by the
Contractor and in the event of failure on the part of the Contractor to complete work within further
extension of time allowed as aforesaid, shall be entitled, without preudice to any other right, or
remedy available in that behalf, to terminate the contract.
8.10.1(e) The Agreement Authority, if not satisfied with the progress of the contract and in the
event of failure of the Contractor to recoup the delays in the mutually agreed time frame, shall be
entitled to terminate the contract.

8.10.1(f). In the event of such termination of the contract as described in
clauses 8.10.1(d) and 8.10.1(e) or both, the Employer, shall be entitled to recover Liquidated Damages
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up to ten percent (10%) of the contract value and forfeit the Performance Guarantee and Security
Deposit made by the Contractor besides getting the work completed by other means at the risk and
cost of the Contractor.

8.10.1(g). The Employer may waive the payment of compensation in the case of contracts
where milestones are fixed, depending upon merit of the case, on request received from the
Contractor if the entire work iscompleted within the date as specified inthe Contract or as validly
extended without stipulating any penalty.
8.11 EARNEST MONEY DEPOSIT (EMD) (Amended)

(A) No exemption shall be allowed for Govt/ Quas govt. undertakings unless here is
specific order from government / KRWSA to that effect for this particular work. Any such
order received from KRWSA, if exists, shall be submitted in cover —~A EMD Up to and
including 2 crore — 1.5% of the estimate PAC subject to a maximum of Rs. 50,000/ -
above 2 crore up to 5 crore -Rs. 1lakhs. (GO (P)No.7/2021/Fin dated 07.01.2021)

(B) FOREFEITING OF EMD
The EMD may be forfeited:
a) if the Bidder withdraws the Bid after Bid opening during the period of Bid
validity including extended period of validity; or
b) if any modification is effected to the tender documents or
c) in the case of a successful Bidder, if the Bidder fails within the specified time
limit to:
i. sign the Agreement; or
ii. Furnish the required Performance Guarantee or
iii. I f the bidder fails to convince the Employer about the reasonability of
his bid prices in the case of an unbalanced bid.
d) In such cases the work shall be rearranged at the risk and cost of the
sel ected bidder.

(C) REFUND OF THE EARNEST MONEY DEPOSIT TO UNSUCCESFUL TENDERER

The earnest money deposit of the unsuccessful tenderers shall be refunded after the
tenders are disposed of.

(D) CONVERSION OF EMD INTO SECURITY

The EMD submitted by the tenderer cannot be converted to form part of the security deposit
required to be presented by the tenderer for executing agreement on award of work.

8.12 INITIAL SECURITY DEPOSIT AND RETENTION AMOUNTS (Amended)

The successful bidder shall within fifteen days of receipt of Order of Award of Work (
Selection Notice), deposit an amount equivalent to 3% of the accepted contract value at least 50% of the
deposit shall be submitted in the form of Treasury Fixed Deposit and the rest in the form of Bank FD in
favour of the Executive Director, PMU ,KRWSA, Tvm as stated in clause 7.21 (1), Performance
Guarantee.

8.12.1 The EMD deposited by the tenderer shall be released as soon as the security amount as above is
deposited. Security deposit is the retention amount deducted from the running bill of the contractors

|L}gﬁ|&lé];|egn to the performance guarantee. This will b§6@1.5% of the gross amount of ‘Fgﬁge?ﬂqgiaﬁicer



bill so that the amount so retained shall be @ 1.5%of the value of the work done till then. This can be
released against bank guarantee on its accumulation to a minimum amount of Rs.5 Lakhs subject to
the condition that the amount of Bank Guarantee except last one shall not be less than Rs.5 Lakh.
This amount will be released after passing of final bill asin the case of refund of deposit. (GO
(P)N0.7/2021/Fin dated 07.01.2021)

8.12.2 No exemption shall be alowed for initial security deposit and retention amounts
for Govt./ Quas Govt. undertakings unless there is specific order from government to that effect for
this particular work and approved by the authority.

8.13 INTEREST ON SECURITY AND RETENTION (Amended)

8.13.1 No interest shall be payable upon the security deposit, or amounts payable to the contractor
under the contract.

8.13.2 The Agency shall have the exclusive right to collect interest on all Govt. Securities or
National Savings Certificates endorsed as aforesaid and all interest collected shall be credited
to the accounts of the contractors and the contractor shall not be entitled to claim any sum by
way of interest or profit on the said securities or National Savings Certificate, save the amount
actually collected by the Agency. The interest so collected may either be refunded or adjusted against
the contractor’s security at the end of each financia year.

8.13.3 The Agency shall not be liable for any depreciation in the value of securities while at
its charge nor for any loss of interest thereon.

8.14 REPAYMENT OF SECURITY DEPOSIT (Amended)
8.14.1. Asstated in clause 7.21 & 8.12.1

8.14.2. If there is any reduction in the value of the security deposit by reason of any depreciation in
the value of Government Securities, the contractor shall within thirty days of such reduction,
make good, in cash or in pledgeable securities of National Savings Certificate which
shall be suitably endorsed as aforesaid any sum of sums which may be have been deducted from or
realised from the Sale of his security deposit held in Government securities or any part
thereof or fromthe security deposit held in cash, or any such by which the value of Government
Securities has depreciated.

8.14.3 The refund of the security deposit as stated above shal however be, subject to the
condition that if such time, where shall remain to be executed by the contractor any work
as per the agreement or for the proper functioning of the system ordered during such
period, the Agency shall be entitled to withhold payment until the completion of such work,
so much of the security deposit as shall in the opinion of the Agreement executing authority,
represent thecost of the work soremaining to be executed.

8.14.4. Even when various deductions is made against the bank guarantee it shall be the
responsibility of the contractor to attend at his cost, works which are essential to make the scheme
functional.
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8.15 AMOUNT TO BE QUOTED FOR THE WORK

Tenderers shall quote the amount for the work in the prescribed form BOQ provided in the tender
documents and the same shall be furnished electronically. In the tender document the rates quoted by
the contractor should be exclusive of GST; but inclusive of all taxes, duties, welfare fund,
contributions etc. The contractor should indicate separately applicable GST in his tender
document.

EMD exemptions.- deleted

8.16 PAYMENTS TO THE CONTRACTOR

8.16.1 The procedure for sanctioning and releasing the payment against the contractor’s bills is as
follows. The contractors are permitted to submit part bills or as final bills on completion of the work
awarded. The steps followed for bill preparation is: The Technical Supervisor in- charge of the work is
responsible for recording the measurements and bill preparation. As part of it measurements are
recorded by the Technical Supervisor and the same is check measured by the Project Engineer
concerned. In addition to this the Technical Supervisor prepare the work completion certificate, hill
form -23, beneficiaries approved list from the GP, beneficiary list with contribution remittance details,
witness certificate from the concerned beneficiaries, and photographs of the unit constructed with any
member of the beneficiary family. In addition to this a detailed note by the Technical Supervisor,
request and GST bill form the contractor has to be collected and submitted to the Manager, Rain
Centre.

The bill along with all supporting documentsis verified in detail in Rain Centre by the Accountant. Bill
calculation, document verification, random verification over phone with beneficiaries is aso
conducted. On completion of these procedures the file along with bill and supporting documents are
submitted to the Technical Division of KRWSA. Director (Technical) admits the bill on completion of
verification and hand over the file to Finance Division of KRWSA. All the documents are verified at
Finance Division and on approving the same the file will be submitted to the Executive Director,
KRWSA for final approval and release of payment.

8.16.2 Bills of value less than 10% of the total amount of the contract shall not be presented unless
they are of categories. There shall be a minimum period of 30 days between two consecutive bills raised
by the contractor. The maximum number of on account bills including the 90% bill shall
belOnos.

8.16.3 Deleted

8.16.4 Bill may be submitted by the contractor as soon as the stage of the work as per the break up
for interim payment is completed and Director Technica shall take the requisite measures for
having the same evaluated and the admissible claim as far shall be allowed.

8.16.5 From the "on account™ payment full deduction shall be made for materials if any, issued by
the Agency and any other dues from the contractor. The contractor shal furnish along with
such bill detailed measurements and specifications of all itemsinvolving the use of cement and M S
rods or steel to enable the departmental officers to check and admit the issue of the departmental
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8.16.6 "On account payments made to the contractor shall be without prejudice to the final making
up of the accounts (Except where measurements are specifically noted in the measurement books
as final measurement and as such have been signed by the contractor) and shall neither be considered
nor used as evidence of any fact stated in or to be inferred from such accounts nor of any
particular quantity of work having been executed nor of the manner of its execution being satisfactory.

8.16.7.From the "On account" payments, deductions shall, be made by the Agency at the
rale of 1 % of the amount of bill, excluding cost of departmental material if any
supplied, towards contribution to the Kerala Construction Workers Welfare Fund Board.

8.16.8 In case of any dispute arising out of the supply of ISl marked pipes before the supply and
acceptance by KRWSA, the KRWSA shall be indemnified by the contractor, to the effect that all
liabilities shall be borne by the selected contractor and the KRWSA'’s responsibility shall end
with the payment for the measured quantities in accordance with the agreement for the work

8.16.9 Interest for delayed payments. The tenderer/contractor must clearly understand that the
settlement of clam either by part bill will be made only according to the availability of
budget provision and alotment of funds made with the officer in charge of the work under
the respective head of account in which the work is sanctioned and arranged and also subject to the
seniority of such bills. No claim for interest or for damages whatsoever shall be made for the belated
settlement of claims of bills. No such claims shall be admitted by the Agency.

8.16.10 Any unit is found defective during inspection, such units shall be rejected and payment shall
not be released to the contractor.

8.16.11. Checklist before making payment which would ensure quality of pipes and quaity of
work and workmanship should be adopted and its tracking should be done

8.17. FINAL BILL

8.17.1 The final bill shal be submitted by the contractor within one month of the completion of
the work as otherwise the Director Technical measurement shall be accepted as final and binding.
8.17.2 Deleted

8.17.3 If any amount which by virtue of this contract, may become due to the contractor be
not claimed for payment within three months from the date on which it falls due, the same shall be
placed in deposit account and if the amount as placed remains for three years thereafter, the
contractor or others to whom it may be legaly due shall forfeit the same and it shall be finally
credited to Agency.

8.17.4 Deleted
8.17.5 The release of amounts shall not be made if there is litigation with the contractor.

8.18 Deleted
8.19 (A) PAYMENTS WHEN ALTERATIONS ARE INVOLVED

No authorized variation shall vitiate the contract. The Agency shall have the right to make
any dteration in the origina project proposal/designs during the progress of the work and the
Contractor shall be bound to carry them out. The amount agreed to for the work shall bevaried

by adding to or deducting there from as the case may be, the value of all authorized _
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dterations, additions, or omissions, the valuation being made on the same basis as for the extra
items.

8.19 (B) Variation in quantity: The Employer/Engineer-in charge reserves the right to vary the
guantities of items or groups of items to be ordered as specified in the Bill of quantities, as may be
necessary, during the execution of the Contract. The Contractor is bound to execute such varied
guantities of work at his quoted price up to an extent of 25% in excess of the agreed quantity or
quantities. If there is necessity of executing a specific item or items of work than 25% in excess of
the agreed quantity, the contractor may claim excess rate and the Technical Sanction Authority shall
finalise such excess rate upon the recommendations of the Engineer-in- charge. Such rates shall not
exceed the rates worked out based on approved local market rates prevailing at the time of execution
of the excess quantity plus contractors profit and overheads including VAT and expenses towards
first tier quality test, if any required on account of the excess quantity beyond the 25%. The data
adopted while preparing the original estimate shall be used for preparing the rate for the excess
guantity also. Tender variation will not be allowed over this rate. The rate thus arrived shall only
applicable for the excess quantity beyond 25% of the origina quantity. If any delay occurred on
account of approval of rate for such excess quantity, such delay shall not be considered for any time
extension and does not relieve the contractor from his obligation of executing excess quantity than
25% in excess of the original quantity ordered within the stipulated time period of completion.

EXTRA ITEM

If the rates for the extra, additional, altered or substituted items of work are not specifically provided
in the Contract Schedule of Rates then such rates shall be derived from the similar items in the
Standard Data Anaysis published by the Central Public Works Department with relevant cost
indices as applicable. If, market rate of a specific item/items are taken for the rate analysis, then
provision for cost escalation for such items shall not be allowed. The Engineer’s interpretation as to
what isasimilar class of work and his decision on the method in which the rate is to be derived shall
be final and binding on the Contractor.

If the rates for the extra, additional, altered or substituted items of work cannot be determined in the
manner specified above, then the rates for such work shall be determined on the basis of actual
/theoretical consumption of materials, and actua /theoretical use of labour, as detailed below; consideration of
actual or theoretical consumption shall be at sole discretion of the Engineer-in-Charge.

a. Cost of materials actually used by the Contractor and /or by theoretical analysis of
consumption of materials at work, at no more than prevailing local market rates,
actually incorporated in the Work/ or as published by the Executive Engineer,
Buildings Division of the concerned District from time to time.

b. Cost of labour actually used at the Site and /or by theoretical analysis of labour
utilization on the Work at no more than prevailing local market rates, actually
incorporated in the Work/ or as published by the Executive Engineer, Buildings
Division of the concerned District.

C. 1% of the costs in respect of (a) and (b) above, towards water charges, can be
added, if required as per the discretion of the Engineer-in —charge.
d. 15% of the costs in respect of (a) ,(b) and (c) above, towards Contractor's

establishment, electricity charges, tool & plants, all other costs, overhead & profit

plus applicable VAT/WCT shall be added. Said 15% component (Contractor's
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overheads and profit) shall not be allowed on Employer supplied items, Bitumen if
any.

e. For this purpose the Contractor shall submit to the Engineer-in- Charge detailed
analysis of the rate proposed by him supported by relevant vouchers along with the
estimated quantity of work item involved.

If the Contractor and the Engineer-in-Charge cannot agree on a rate as determined in accordance
with this sub-clause, then the Engineer-in-Charge may determine a reasonable rate with the
concurrence of the Employer and the Employer which shall be final and binding on the Contractor
or, a the Employers /Engineer-in-Charge’s option, may order and direct the work to be carried out
by such other persons or agencies as it may think fit, and such other persons or agencies shall not, in
any manner be prevented or obstructed in their work or from entering upon the Work by the
Contractor for the purpose of carrying out such work. The Contractor shall not be entitled to any
payment whatsoever in connection with such work carried out by such other persons or agencies.

Before any extrawork is undertaken by the Contractor, he shall ensure that he has received from the
Engineer-in-Charge a specific Change Order on a mutually agreed proforma, signed and approved by
the Engineer-in-Charge. No additional payments shall be made to the Contractor without prior
agreement and receipt of the necessary signed Change Order. Each Change Order shall clearly state
the value of the additional work agreed to and signed for by the Engineer-in-Charge. The Contractor
shall at monthly intervals submit to the Engineer-in-Charge an account giving particulars, as full and
detailed as possible, of additional work ordered in writing by the Engineer-in-Charge and which the
Contractor has executed during the preceding month. In case any Change Order instructed by the
Engineer-in-Charge causes a delay in the completion of the Work causing the Contractor to overrun
the time fixed for completion of the Work, the contractor shall notify the Engineer-in-Charge in
writing about such expected delay, before /issuance of such change order by the Engineer-in-
Charge. If necessary and if requested by the contractor within 3(three) days of the receipt of the
change order in writing, the Engineer-in-charge shall organize with due dispatch, a joint review on
the question of expected delay, to be held and had amongst the Contractor, Engineer-in-Charge and
the Employer and the issue of such expected delay would be immediately resolved through such joint
review to facilitate extension of time for completion of the Work. (Standard bid document for e-
tendering)

8.20. PRICE VARIATION

This contract does not have provision for price escalation under any circumstances except in case of
variation in statutory taxes and levies as noted in clause 7.9.3. Even if extension of time of
completion has been granted under this contract, under any relevant provision, no escalation in price
shall be admissible.

8.21. NO CLAIMS ON ACCOUNT OF FLUCTUATION OF RATES, IDLING OF LABOUR ETC.

8.21.1 No claim shall be entertained on account of fluctuation of rates of labour and materias, railway
freight, income tax etc. at any stage.

8.21.2 No claim for idle labour, due to non-supply of materias by the Agency or for any other reason
shall be entertained.

8.22. TESTING OF COMPLETED WORK
All tests necessary to ensure that the structure, equipment, pipe lines and fittings which form

part of the work, comply with the specifications, shall be carried out a the site at the
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If the completed work or any portion thereof is found to be defective before the works
executed by the contractor are taken over by the Agency, the Director Technical or his
authorised person will give the contractor a notice in writing setting forth the particulars of such
defects, and the contractor shall forthwith make the defective part, good or replace the same
for satisfying the requirements of the contract. Should he fail to do so within the time specified by the
Director Technical or his authorised person , the Director Technical or his authorised person may
make good the defective part or replace the same at the cost of the Contractor and such
replacement shall be carried out by the Director Technical or his authorised person to the same
specifications as in the contract. Inthe event of contractor refusing to comply with the
instructions of the Director Technical or his authorised person within the specified period, the
contractor is liable to be penalized as per clause 8.10 above.

8.23 GUARANTY PERIOD

8.23.1 The guarantee period shall be 12 months after successful completion.

8.23.2 If it becomes necessary for the contractor to replace or renew any defective portion of
the work, the provision of this clause shall apply to the portion of the work so replaced or
renewed, the guaranty period for such work will commence only from the date of completion of
such replacement or renewal. If the defects are not remedied within the notified time, the
Director Technical or his authorised person may proceed to do the work at the contractor's risk and
expense, but without pregjudice to any other right, which the Director Technical or his authorised
person may

have against the contractor in respect of such defects. Until the final certificate  of
having completed the warranty period successfully has been issued, the contractor shall have
the right of entry at his own risk and expenses by himself or duly authorized representatives whose
names shall have previoudy been communicated in writing to the Director Technical or his
authorised person , at all reasonable working hours for the purpose of inspecting the work and
taking notes there from andif he desires, a his own risk and expense, making any
tests, subject to the approval of the Director Technica or his authorised person .

8.23.3 Any defects noticed during the warranty period shall be properly rectified to the
satisfaction of the Agency by the contractor at his own risk and cost.

8.24 Deleted
8.25 EXTENSION OF TIME OF CONTRACT

Time is considered as the essence of this contract. Any delay due to exceptionally adverse
climate conditions or other special circumstances of any kind other than default on the part of
the contractor shall fairly entitle the contractor for consideration of extension of time of
completion for the work without any extra claim. However, such extension shall be at the sole
discretion of the employer and without prejudice to the rights of the Agency to terminate the
contract treating time as the essence of the contract. The Agency is not bound to take into
account any extra ordinary circumstances unless the contractor has submitted full and detailed
particulars within 15 days of the incident, which affected the progress of the work. Further, any
such extension granted shall not relieve the contractor from the interest on the advance, if any,
drawn by him.
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8.26. HANDING OVER OF WORK AND CLEARANCE OF SITE

8.26.1 The contractor shall hand over al works executed under the contract to the Beneficiary
complete in all respects, and to the satisfaction of the Director Technical at the end of satisfactory
completion.

8.26.2 The Director Technical shall determine the date on which the work shall be regarded as
having been completed as contemplated in sub clause above and shall, in support of his
determination, grant a certificate to the contractor on an application being so made to him, that
the work was duly executed and completed in all respects, on a date to be specified in
the certificate and such certificate shall for all purposes be deemed to be the conclusive proof of the
date on which the work was so completed. The Director Technical shall aso from time to
time determine the date onwhich any particular stage of the work shall have been completed
and shall, on application, grant a similar certificate to the contractor who shall be bound to follow all
such determination in all subsequent dealings with the Agency on the subject matter of the
contract in regard to the work.

8.26.3 On completion of the contract, the contractor shall clear away and remove from the site al
construction plant, surplus material, rubbish, debris and all temporary works of every kind and leave
whole of this site and work in aneat and clean condition to the satisfaction of the Director Technical.
No final payment in settlement of the account of the work shall be made to the contractor until, in
addition to any other condition necessary for such final payment, the site clearance shall have been
effected by him, and in the event of the failure of the contractor to comply with the provison of
this Sub Clause within 7 days after receipt by’ him of a notice to that effect, such clearance may be
made by the Director Technical at the expense of the contractor and in al such cases the Agency shall
not, in any way be liable for any loss or damage to any property of the contractor left at the site
caused by such removal, there from and such removal may without prejudice to any other mode
of removal be effected by means of public sale of such materids and property or by such
other means asmay be deemed fit and convenient to the Director Technical.

8.26.4 The contractor shall aso furnish the following on instructions from the Director
Technical.

(1) Photographs of different stages of all components and special type of workstaken during the
course of execution
8.27 SETTLEMENT, ARBITRATION OF DISPUTES AND NON- APPLICABILITY OF
ARBITRATION
8.27.1 Settlement of disputes by Arbitration shall not be applicable to this contract.

8.27.2 In the case of any disputes arising between the parties to this contract on any of .the matters

covered under this contract, the same shall be settled solely by a competent court having jurisdiction
within the State of Kerala, and by no other Court.
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KERALA WATER SUPPLY AND SANITATION AGENCY

9. TENDER CONDITIONS: PART-I11
CONTRACT CONDITIONS

9.1 LAW GOVERNING THE CONTRACT

9.1.1 All contracts or terms thereof entered into between the Agency and the contractor under
these conditions of contract shall be governed and regulated in general by the relevant laws
in force in the territory of India relating to contracts.

9.1.2 The contractor shall strictly conform to the provisions, for the time being in force, of any laws
relating to works or any regulations and bye-laws made by any local authority or any
water and lighting companies or any undertakings within the limits of the jurisdiction of
which it is proposed to execute the work or to obtain connection with their
systems  or undertakings for the purpose of such work, and where the contractor
considers that variations in the drawings or specifications of such work are necessary to
enable him to comply with the provisions of the law or regulations or byelaws, as
aforesaid, he shall give to the Agreement Executing Agency andthe Director Technical a
notice in writing specifying the variations, and no action in this behaf shal be taken by the
contractor until he receives instruction in writing from the Director Technical in respect
thereof. The Contractor shall be bound to give to the authorities concerned such notices
asmay be provided in the law, regulations or bye-laws as aforesaid, and to apply all
fees and taxes payable to such authorities in respect thereof.

9.2 COMMENCEMENT OF WORK

9.21 The contractor shall commence the work within 20 days after the receipt, by him, of an
order in writing to this effect from the tendering agency and shal proceed with the same
with due expedition and without delay, except as may be expressly sanctioned or
ordered by the tendering authority or be wholly beyond the contractors control. If the
contractor fails to start work within the time specified by KRWSA a&fter signing the
agreement or fails to maintain the specified rate of progress, the security deposit shall be
forfeited to KRWSA and the matter will be disposed of suitably by the Agency. If such
measure results in any loss to Agency, such loss shall be recovered from the contractor as arrears
or revenue but should it be a savings to the Agency, the origina contractor shal have
no claim whatsoever to the difference. Recoveries on this or any other amount will be made
from the sumthat is aready due or may become due to the contractor on this or
any other existing contracts or under the Revenue Recovery Act, or otherwise as the Agency
may decide.

9.2.2 It shall be the joint responsibility of KRWSA and the contractor to get appropriate sanction
from the related authority.

9.3 OCCUPATION OF LAND

No land belonging to or in possession of the Agency shall be occupied by the contractor without the
permission of the Agency. The contractor shall not use or permit to use such land occupied by him for

the purpose other than the execution of the works.
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9.4 WATER, POWER AND APPROACH ROAD

The contractor shall, a his own cost, make arrangements for obtaining supply of water and
power necessary for the work.

9.4.1 The Agency may supply to the contractor part/or whole of the quantity of water required for
the execution of the work, from the existing water supply system, if any, near the site of the work
if feasible on such, terms and conditions and on such charges as shal be determined by
the Agency observing the relevant rules prevailing in KRWSA for such connection and
payable by the contractor, provided that the contractor shall a his own expense, arrange to
effect the connection and lay additional pipelines to the site.

9.4.2 Notwithstanding the provision contained in Clause 9.4.1, the Agency shall not guarantee the
supply of water and no claim for compensation for any failure or short supply of water by the Agency
shall be entertained.

9.4.3 The Agency shall render necessary assistance to the contractor for obtaining the power
connection, but the expenses for such connections and Electrical Energy charges shall be borne
by the contractor.

9.4.4 For testing of pipelines and water retaining structures during the progress of work, the
contractor must arrange his own supply of water.

9.4.5 The Agency does not undertake to construct or make available any approach road or other
means of approach to the proposed work site and the tenderer shall get acquainted with the
available means of approaches to the proposed site and quote for the various items. The Agency
shall not beliable for any claim raised later, on the plea of non-availability or non-access to the site..

95 TEMPORARY SHEDS AT WORKSITE
9.5.1 Deleted

95.2 Deleted

95.3 Deleted

9.6 SETTING OUT

9.6.1 The contractor shall be responsible for the true and proper setting out of the works and for the
correctness of the position, levels, dimensions and alignments of al parts of the work and for
the provision of all necessary instruments, appliances and labour in connection therewith. If at any
timeduring the progress of the work, any error shal appear or arise in the position,
levels, dimensions or alignments of any part of the work, the contractor on being required to
do so by the Director Technical shall at his own expense rectify such error to the satisfaction
of the Director Technical. The checking up of any setting out or any line or level by the
Director Technical or his assistant shall not in any way relieve the contractor of his
responsibility  for the correctness thereof and the contractor shall carefully protect and

preserve al bench marks, site and rails, pegs etc. used in setting out the work.
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9.6.2 The contractor shall keep at his own cost al portions of work free from water or
dampness due to spring, seepage or inclement weather and in a neat and sanitary condition.

9.7. EXECUTION OF WORK

9.71 The decision of the Director Technical shall be final, conclusive and binding on all
guestions relating to the meaning of drawings and specifications and to the quality,
workmanship and materials used on the work.

9.7.2 The whole of the work shall be executed in perfect conformity with the specifications and
drawings of the work approved by the Agency. If the contractor performs work in a manner contrary,
to the specifications and drawings or any of them, he shall bear al costs arising or ensuing there
from and shall also be liable to the Agency for any loss.

9.7.3 The whole of the work specified and provided for in the contract or that may be necessary to be
done in order to form and complete any part thereof shall be executed in the best and most
substantial  workman  like manner with materials of the best and approved quality of ther
respective kinds, according to the particulars contained in or implied by the
specifications and as referred to in any additional particular instructions and drawings as may be
found requisite to be given during the execution of the work and to the entire satisfaction of the
Director Technical.

9.8. WORK DURING NIGHT AND SUNDAY S AND HOLIDAYS

9.8.1 The contractor shal not cary out any work between the hours of sunset and
sunrise without the previous permission of the Director Technical or his assistant in writing.

9.8.2 No work shall be done on Sundays and holidays without the written permission of
the Director Technical or his assistant.

9.8.3 However, when work is unavoidable or necessary for the safety of life, property or
works, the contractor shall take necessary action forthwith and report to the Director
Technical immediately.

9.9 FACILITIES OF INSPECTION

9.9.1 The contractor shall afford the Officers of KRWSA every facility for entering in and upon
any portion of the work at all hours for inspection or for any other purpose and shal provide all
labour,

materials, planks, ladders, pumps, appliances and things of every kind required for the purposes
aforesaid and the Director Technical or his assistant shall at al the times have access, free of cost,
to every part of the work and to al places at which materials for the work are stored or being
prepared.

9.9.2 The contractor shall give at least seven days’ notice in writing to the Director Technical
and his Assistant whenever any work or materias are intended to be covered up in the earth in bodies
or walls or otherwiseto be placed beyond the reach of measurements so that the work may be
inspected or the correct dimensions thereof may be taken before the work is so covered or

|aced beyond the reach of measurement and where the contractor defaults to give such notlcet e
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shall at the opinion of the Director Technical or his assistant be uncovered and measured at the
expenses of the contractor or in the alternative, no payments shal be made for such work or
materials.

9.9.3 Should the Director Technical or any other Engineer / Technical Supervisor authorized in writing
by him to supervise the work, at times, consider it necessary for the purpose of enabling him to
make any inspection or tests or analysis or to verify or ascertain the quality or strength of any part of
the work or of any materials the contractor shall if and when so required to do by the Director
Technical or the person authorized as aforesaid, open up the work or the materials for inspection or
testing or analysis, or pull down, or pull out the work into any number of parts and make such
openings into, under or through any part of the work, as may be directed and provide all things which
in the opinion of the Director Technical or the person authorized as aforesaid, may find necessary
to enable theinspection or tests or analysis of thework or any part thereof or of the materials
or workmanship to be made and the contractor shall close up, cover, re-build, and make good the
whole at his own cost, as and when directed by, and to the satisfaction of the Director Technical,
provided always that the work, in the opinion of the Director Technical is found to be satisfactory and in
accordance with the contract, the expenses incurred by the contractor for such examination,
inspection or test shal, upon acertificate in this behalf by the Director Technical, be borne by
the Agency.

9.10 SUSPENSION OF WORK

9.10.1 The contractor shall not suspend any work without the prior written permission of the
officer in charge of the work under any circumstances. Any such suspended work shall be treated
as incomplete and abandoned by the contractor and the Agency shall have the right to get such
works completed through any other manner at the risk and cost of the contractor.

9.10.2 The contractor shall, on an order issued by the Director Technical that for any reason the work

shall not be commenced or shall be suspended or stopped before compl etion, the contractor shall be paid
for the work actually done and materials actually supplied up to the date of stoppage but the Agency
shall be held in no way responsible for any further liability.

9.11 ALTERATION IN THE WORK TO BE AUTHORISED

9.11.1 No dteration in, or additions to, or omissions from or abandonment of any part of the work
shall be deemed to be duly authorized except under written instructions from the Director Technical
and it shall be the duty of the contractor to obtain in time such written instructions in every case.

9.11.2 If any work over and above that in the contract is required to be executed at the site the
contractor shall have no right to be entrusted with the execution of the work and the same
may be carried out through another contractor or contractors or by other means a the
discretion of the Agency.

9.11.3 The Director Technical shall have full powers to send persons upon the premises to execute
fittings, other works etc., not included in the contract for whose operations the contractor shall
afford every reasonable facility during ordinary working hours, provided that such operations

shall be carried out in such a manner as not to im%ede the progress of the work, included in the
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contract, but the contractor shall not be responsible for any damage which may happen to or be
occasioned by any such fittings or other works, provided that he complies with the Director
Technical instructions in connection there with and provided that the damage is not caused by himself
or his employees. The contractor shall, at al times, co- operate, assist, attend on, and afford facilities
for such speciadists, asmay be employed by the Director Technical or other works, in connection
with the work. The contractor shall aso cause such special work or protect it as instructed to avoid
injury during progress of the work. For failure, so to protect, the contractor must make good any
damage caused. If any part of hiswork depends for proper execution upon or results from the work
of the other contractor, the former shall inspect and promptly report to the Director Technical any
defect in the work of the latter likely to render it unsuitable for proper execution and results. The
failure of the contractor entrusted with the work so to inspect and report shall, for all purposes be
deemed to constitute an affirmative approval of the work of the other contractors as being fit
and proper for the receipt of his work, except as to defects which may develop in the work of the
latter contracts after the execution of hiswork.

9.12 PRECAUTIONS DURING PROGRESS OF WORK

9.12.1 The contractor shall be responsible to see that the levels, profiles, bench marks, masonry
pillars or other marks set up by the Agency for guidance in the execution of the work are
not disturbed, removed or destroyed and if any such marks as in the opinion of the Director
Technical or his assistant, found disturbed, removed or destroyed, they will be replaced by the
Agency at the cost of the contractor.

9.12.2 During the execution of the work, the contractor shall a his own cost provide adequate
materials for all works relating to shoring, timbering, strutting, scaffolding etc. and execute
the same in such a way as to ensure, in abundant measure, the stability and safety of all
structures, excavations and works and further ensure that no physical injury or harm is likely to be
caused to any person or no damage or loss is caused to any property. When two or more contractors
are engaged on work in the same vicinity, they shall work together in a spirit of co-operation and
accommodation. The contractor shall not take or cause to be taken any steps or action that may
cause, disruptions, discontent or disturbance to the works, labour and arrangement of
other contractors in the neighbouring or other project localities. In case of any difficulties amongst
the contractors, the Director Technical shall conduct hiswork so far asit affects the others.

9.12.3 Existing roads or water courses shall not be blocked, cut through, altered, save to the extent
permitted by the Director Technical. All compensation claimed by the authorities concerned for any
unauthorized closure, cutting through, ateration, diversion or obstruction to such roads or water
courses by the contractor be deducted from any sums which is due to or may become due to him
interms of the contract, or otherwise according to law.

9.12.4 The contractor shall be responsible for taking al precautions to ensure the safety of the public,
whether on the property belonging to the Agency or others and shall post such look-out men, as may
in the opinion of theofficer in charge, be required to comply with the regulations pertaining to the
work.

9.12.5 The contractor shall be responsible for safety arrangement of all equipment used for
construction and shall employ trained workmen conversant with the safety regulations. The contractor
shall employ only tested equipment and tools for safety and shall periodicaly repair them to the

satisfaction of the Director Technical. All test certificates shall be made available to the Director
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Technical or hisassistant at the site of the work. If at any time, in the opinion of the Director Technical
or his assistant, this provision is not complied with the contractor shall forthwith replace equipment
and tools.

9.12.6 The contractor shall display notices and arrange for proper fencing at such places
where hazardous work is being carried out. The contractor shall provide at hisown expense on
the work to the satisfaction of the Director Technical proper and sufficient firefighting equipment,
first aid appliances etc. which shall at all times be available for use.

127 The contractor shall at all times comply with all rules and regulations made by
the Government, local bodies and such directions as may beissued by the Agency from time to
time in regard to safety, first ad and health measures. The contractor shall be legally and
financially liable for any lapse in taking precaution during execution of works.

9.13. PROCEDURE TO RECTIFY DEFECTIVE WORKS

9.13.1 If it shal appear to the Director Technical or his assistant, at any time during the
progress of the work or at any time prior to the expiration of the guarantee period of the work, that any
work has been executed with unsound, imperfect  or unskilled workmanship or with materials
of inferior description, or that any materids or articles provided by the contractor for the
execution of the work are unsound or of a quality inferior to that contracted for, or
otherwise not in accordance with the contract, the contractor shall, on demanding in
writing by the Director Technical or his assistant to specify the work, materials or articles,
complained of and within the period of time mentioned in the demand, pull down, take up, or
take out the work so complained of or objected to, remove from the site or separate from other
materials or sort out the materials or articles or part thereof shall have been included any
(on account ) payment to the contractor, the same shall be taken in to account and deducted from
any subsequent payment due to the contractor. The contractor shall aso remove from the work
and site any equipment fixed or otherwise objected to by the Director Technical or his assistant or any
other persons authorized in writing by him.

9.13.2 The contractor shall forthwith rectify or remove and reconstruct the works so specified either in
whole or in part, as the case may require, or asthe case may be, and provide proper and suitable
materials or articles for material or articles complained of or objected to. If the contractor
fail to remedy any defect within the period specified in demand mentioned in sub clause above
and in the manner required, or if he shall fall to remove from the site any materias or articles
condemned as unsound or otherwise not in accordance with the specifications or to substitute
suitable articlesfor the materials complained of or objected to, the Director Technical or
his assistant may cause such work to be carried out and such materials or other articles to be
replaced by suchmeans as hethink fit, and al expenses consequent thereon, or incidenta
thereto, auxiliary thereof, shall be met by the contractor and borne by him and shall be
recoverable from him by the Agency or may be deducted by the Director Technical from any moneys
due or that may thereafter become due to the contractor.

9.13.3 Should the Director Technical consider that the work, athough not executed in strict
accordance with the specifications may be alowed to stand, payment for the same shall be made at
such reduced rate as may be fixed but this procedure is quite optional on his part and shal
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9.13.4 In case of quality of work done is found to be poor, contractor will be liable to compensate
for cost of rectification/replacement, and shall be blacklisted from participating in future tenders.

9.14 SUPPLY & TESTING OF MATERIALS

9.14.1 The Contractor shall supply al the materials including pump sets, compressors, electrica panel
boards, electrical and wiring materials, pipes and specials covered under the contract at his own
cost.. Also ISI marked materias should alone be accepted, wherever |SI specifications are available
for such item.

9.14.2 Deleted

9.14.3 The contractor shall test or obtain the approved analysis of or weigh al materials
required by the specification to be tested or analyzed or weighed where so required by the Director
Technical shal, if any when so required to do, test the whole or each part of the work or the
materials in such manner at such times and such place or places, whether before or by the
specifications or as may be directed by any of the persons aforesaid.

9.14.4 The contractor shall, if and when so required by the Director Technical to do, prepare and / or
submit samples of works and materials for the approval of the Director Technical such samples
shall be retained by the Director Technical and no materials which are required to be so tested or
anayzed or weighed or of which samples have to be submitted, shall be used in the work, until tests,
anaysis, weights or samples as the case may be shall have been approved in writing by the Director
Technical.

9.145 AIll materials for the work must comply with the requirements or specifications
laid down in the tender form and must satisfy the tests and / or analysis laid down in the
specifications of the Bureau of Indian Standards/International Standards Organization or such other
recognized specifications as the Director Technical may direct as being equivalent thereto, and in
either case, with such additional tests and / or analysis as the Director Technical may order or in the
absence of such standards or specifications, with such requirements, tests and analysis as in the opinion
of the Director Technical, are fair and suitable.

9.15 TOOLS AND PLANT SUPPLIED BY AUTHORITY

9.15.1 It shal be the duty of the contractor to provide adequate tools and equipment needed
to do the work efficiently and expeditioudy. In case any required item of equipment or
machinery is available with the Agency the same may be supplied to the contractor on
hire at thediscretion of the Director Technical at the rate fixed by the Director Technica
and on conditions current in the Agency. The contractor shall bear the running expenses excluding
the pay of the Agency staff attached but including cost of restoring the same in good condition at the
time of return, due allowance being made for fair wear and tear.

9.15.2 In the event of any departmental material including plant and equipment being made
available, the contractor shall arrange for transportation and safe up-keep of the same.

9.153 No extenson of time will be granted for delayin the procurement of
construction equipment and / or spare parts by the contractor.

9.15.4 The contractor shall take responsible care of al tools and plant belonging to the Agency and

issue to the contractor for the purpose of the work and shall be liable for any damage or loss caused
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to the same by him, his agents or his workmen or  others whilst the same were in his charge.
The contractor shall sign valid receipts for the tools and plant issued to him by the Director Technical
from time to time and on completion of the work, shall be bound to carry out repairs and shall be
liable for any damage done thereto.

9.16 SUBLETTING OF CONTRACT

The contractor shall not at any time assign, sublet his contract or any part thereof to any person or
allow such person to become in any way interested therein in any manner what so ever
without the prior permission in writing of the Director Technical in charge of the work. Any
contravention of this condition shall entitle the Agency to rescind the contract and shall aso tender the
contractor liable for payment to the Agency in respect of any loss or damage arising out of or ensuing
from such recession of the contract. Provided further that where the subletting of the work by the

contractor, in any case, is permitted’ by the Agency, the contractor shall not, a any time,
be absolved of any obligation or responsibility under the contract or any part thereof and shall
continueto be responsible for al acts or omisson and commissions of the sub contract,
his agents, servants or workmen as fully and effectually as if the same were acts of omissions and
commissionsof the contractor, hisagents, servants or workmen, as the case may be.

9.17 CONTRACTOR’S AGENT:

9.17.1 The contractor shall, when he is not personally present atthe site of thework invariably
place and keep at such site a properly qualified agent, duly authorized and empowered to act on
his behalf and to receive on hisbehalf the orders and instructions required or permitted under
the contract to be given to the contractor by the Director Technica or his subordinates to
supervise the work. All such orders and instructions given to, and all acts done by agents shal be
binding on the contractor as if such orders and instructions were given to him or, such acts had been
done by him.

9.17.2 Before absenting himself, the contractor shall furnish the name, the designation
and the address of the Agent.

9.17.3 Prior to the appointment of such agent, the contractor shall submit to the Director Technical the
name and other relevant details of the person intended to be appointed as his agent and no
appointment shall be made until the Director Technical has approved the same and notified his
approval in writing to the contractor and whenever the contractor desires to change his agent the same
procedure as for the appointment of a new or fresh agent shall be followed.

9.174 From the moment the agent so approved and appointed takes charge of the work,
he shall be held to be fully authorized and empowered to present and act for and on behalf of
the

contractor for al or any of the purpose of the contract, and notwithstanding the absence of
any formal authority or definite instructions from the Contractor to the said agent or any defects
therein, or the imposition of any restrictions or limitations on the power or authority of such
agent by the contractor, nothing whatsoever shall in any way affect, qualify or limit the full
authority or power of such agent, or absolve the contractor of his liabilities or obligations under the
contract.
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written permission of the Director Technical, obtained in his behalf, any agent whose removal the
Director Technical have asked for in writing, or any assistant whom he may consider
incompetent or is sufficiently qualified or to have been quilty of misconduct or
negligence and whose removal the Director Technical may have asked for in writing.

9.18 SUPERVISORY STAFF OF THE CONTRACTOR

9.18.1 The contractor shall not employ any person who was in the service of the Agency or the
Government without definite written sanction of the Agency. The staff employed at the site by
the contractor shall be the same as he has agreed for in the relevant format included in this tender
document. Any change from the same shall have proper written acceptance of the Director Technical.

9.18.2 The contractor shall at al times place and keep on the work an adequate number of efficient and
competent staff to give necessary directions to his workmen in the execution of the work and
tosee that the workmen execute the work in asound and proper manner and shall employ
only such supervisors, workmen and labourers in or about the execution of the work, as are
careful and skilled in their various trades and callings.

9.18.3 The contractor shall forthwith remove from the work any supervisor, workmen or
labourer objected to by the Director Technica, and if and whenever so required by the
Director Technical the contractor shall submit the correct return showing the name of al staff
and workmen employed by him or about the work.

9.184 If, in the opinion of the Director Technical, the contractor is not employing on
the work such number of doaff and workmen as isreasonably necessary for the, proper
completion of the work within the time prescribed he shall forthwith communicate his opinion in
writing to the contractor, and the contractor shal within seven days of the receipt of the said
communication, employ such additional staff and labour as may be required by the Director Technical
and any failure on the part of the contractor to comply with such instructions shall entitle the Agency
to rescind the contract.

9.18.5 deleted
9.19 DAMAGESPAYABLE BY THE CONTRACTOR

9.19.1 DAMAGE TO PROPERTY AND PERSON

1. The contractor shall, a his own expenses and to the satisfaction of the Director
Technical , reinstate and make good or be liable for any compensation for any injury, loss or
damage occasioned to any property or right whatsoever, including the property and right of the
Agency, servants or employees of the Agency, being injury, loss or damage arising out of or
in any way connected with, the execution or purported execution of the contract, and further the
contractor shal indemnify the Agency , private person, in respect of any such injury
including

,any injury resulting in death or disability to person or property, including all clams which may
arise under the Workmen's Compensation Act, or under any other law for the time being in
force or otherwise.

2.  The contractor shall (except if and so far as the specifications otherwise provide)
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indemnify and keep indemnified the Director Technical for al losses and clams for injuries or
damages to any person or property whatsoever including surface or other damage to land
being or crops being on the side suffered by tenants and occupiers which may arise out or in
consequence of the construction and maintenance of the works and against al claim, demands,
proceedings, damages, costs charges and expense whatsoever in respect thereof or in relation
thereto, provided always that nothing therein contained shall be deemed to render the contractor
liable for or in respect of or to indemnify the Agency against any compensation or damages for or
with respect to

a. The permanent use or occupation of the land by the work or any part thereof (savein
respect of damage to crop as aforesaid).

b. The right of the Agency to construct the work or any part thereof on, over, under
in or throughout the land.

C. Interference whether temporary or permanent with any right of light, airway or
water or other easement or quasi-easement which is the unavoidable result
of the construction of the work in accordance with the contract.

d. Injuries or damages to person or property resulting from any act or neglect done or
committed during the currency of contract by the Agency /Departmental officers,
servants or other contractors (not being employed by the contractor) or in respect
of any clam demand, proceedings, damage, cost, charges and expenses in respect thereof
or in relation thereto.

3. If compensation has to be paid to court attachment or judgment etc. due to damage of person or
property, such amount will be recovered from the contractor / tenderer.

4. The contractor shall insure all the employees employed in the work site as per rules against
any accidents and further claim. KRWSA will not be responsible for any such
accidents/claims of employees of the contractor.

9.19.2 METHOD OF RECOVERY

1.Damages payable by the contractor under the terms of the contract may be deducted by
the Director Technical from part of his security deposit or from any other sums due, or which
may become due to him from the Agency or through revenue recovery proceedings.

2.In every case in which under any clause or clauses of this contract, the contractor shall have
rendered himself liable to damages amounting to the whole of his security deposit, the Director
Technical shall have powers to rescind the contract altogether and to have the work
completed without further notice, at the contractor's risk or expense as the Agreement
Agency/ Director Technical may deem best suited to the interest of the Agency and the contractor shall
have no claim to compensation for any loss that may accrue from any materiad he may
have collected or engagements he may have entered into, on account of the work and the Director
Technical shall have powers to deduct whatever amount may be expended on the completion of the
work, from any sums that may be due or become due from the Agency the contractor on account of
thisor any other work orrecover such sums from him and his assets, movable and immovable
under the provision of the Revenue Recovery Act for the time being in force, as if they were arrears
of land Revenue or otherwise as the Agency may choose. And in case the contract shall be
rescinded under the provision aforesaid, the contractor shall not be entitled to recover or be
pad any sum of any work actualy performed under this contract unless and until the
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Director Technical shall have certified the performance of such work and the value thereof and
he shall only be entitled to be paid the value so certified.

3. In the event of the Director Technical putting in force the powers vested on him under the
preceding clause, he may, if he so requires it, take possession of all tools, plant, materials
and stores or any portion thereof, on the place where the works were to be performed or on other land
of the Agency adjoining thereto, paying or allowing for the same in account, at the contract rates, or if
not specially provided for therein at current mark rates, otherwise the contractor may be required
toremove such tools, plant and materials or stores from the premises, and in the event of
his failing to do so, the Director Technicall may remove them at the contractors expense or
sell them by auction on account of the contractor. The Director Technical may devote al, or
such portion as may be requisite, any guarantee or reserve fund or any moneys due to or become due
to the contractor for this or any other work to make good, bad or indifferent work, on the part
of the contractor in such manner as he may think desirable.

4. If it shal appear to the Director Technical or his subordinate in charge of the work, that
any work has been executed with unsound imperfect or unskilled workmanship, or with
materials of an inferior description, the contractor shall on demand in writing forthwith rectify,
relay, remove or reconstruct the same in whole or in part, as the case may require, at his own cost,
and in the event of his refusing to do so within a period to be specified by the Director Technical or
his subordinate or if he shall fail to remove, from the site of the work within a specified period any
material or article which is considered by the same officers as unsound or of bad quality or not
agreeable to the terms of thecontract and to provide immediately suitable materials or articlesin
lieu of these condemned, then the contractor shall be liable to pay damages at the rate of one
percent on the amount of the estimate for every day not exceeding ten days that he fails to comply
with the written demand of the Director Technical or his subordinates. And in the event of non-
compliance of the written demand even after the lapse of ten days the contract is liable to be
terminated at the risk and cost of the contractor without further notice.

5. All compensations or other sums of money payable by the contractor to the Agency under
the terms of this contract with the Agency or under any other contract with the Agency, shal
without prejudice to any other mode of recovery, be recoverable from the contractor by way
of deduction or payment, out of the sale proceed of a sufficient part of the security deposit held in
Government Securities or in National Savings Certificate or out of the interest accrued thereon or
out of the said security deposit held in cash or out of any sums which may be due or may
subsequently become due, to the contractor from the Agency, on any account what so ever and in
the event of the value of his security deposit being reduced by reason of any such deductions the
shortage shall be made up by effecting extra recovery from subsequent bills or sales.

9.20 RELICS AND EXCAVATED MATERIALS

9.20.1 All gold, silver and other materials of any description and all precious stones, coins,
treasures, relics, antiquities and other similar things which shall be found in or upon the site shall
be the property of the Government and the contractor shall duly preserve the same to the satisfaction of
the Agency and shall, from time to time, deliver the same to such person or persons as the Agency may
appoint to receive the same.

9.20.2 The contractor shall not sell, or otherwise dispose of or remove, any sand, stone, clay,
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ballast, earth, rock or other substances or materials which may be obtained from any excavation made
in or upon the site, or any building or produce standing upon the site a the time of obtaining the
delivery or possession thereof and all such substances, materials, buildings and produce shall
be and shall continue to be the property of the Agency provided that the contractor may, with the
permisson of the Director Technical use the same for the work at such cost as may be
determined by the Director Technical.

9.21 REPORTING OF ACCIDENT

The contractor shall be responsible for the safety of all employees or workmen employed
orengaged by him on and in connection with the work and shall forthwith report to the Director
Technical or his assistant all cases of serious accidents/injuries to any of them, however caused and
whatever occurring on the work and shall make adequate arrangements for rendering all
possible aids to the victims of the accidents.

9.22 WORKMEN’S COMPENSATION ACT

In every case in which, by virtue of the provisons of Sub Section (1) of Section 12 of the
Workmen's Compensation Act 1923, if the Agency is obliged to pay any compensation to a
workman employed by the contractor in the execution of the work, Agency shall recover from the
contractor the amount of the compensation so paid and, without prejudice to the rights of the employer
under Sub Section(2) of Section12 of the said Act, the Agency shal be at liberty to recover such
amount or any part thereof by deducting it from the security deposit or from any sum due
fromthe Agency to the contractor, whether under these conditions or otherwise. The Agency
shall not be bound to contest any claim made against him under Sub Section (1) of Section 12 of the
said Act except on the written request of the contractor and upon his giving to the Agency full
security for al the costs for which the Agency may become liable in consequence of contesting such
claim.

9.23 WAGES TO LABOUR

9.23.1 The contractor shall comply with the provisions of the Minimum Wages Act and the rules
made there under in respect of al employees or workmen employed or engaged by him
onroad construction or in building operations or in stone breaking or stone crushing for the purpose
of carrying out the contract.

9.23.2 If, in compliance with the terms of the contract, the contractor supplies any labour to be
used wholly or partly under the direct orders and control of the Agency whether in connection with
the work being executed by the contractor or otherwise for purposes of Agency such labour for
the purpose of this clause, be deemed to be persons employed by the contract.

9.23.3 If any money shall, as a result of any claims or applications made under the said Act, be
directed to be paid by the Agency, such moneys shall be deemed to be moneys payable to the Agency
by the contractor, and on failure of contractor to repay the Agency any moneys as aforesaid within
7 days after the same shall have been demanded, the Agency shall be entitled to recover the
same from any money due to the contractor under the contract or any other contract with the Agency.

9.23.4 The Authority shall aso be entitled to deduct from any money due to the contractor
(whether under the contract or any other contract with the Agency) money paid or payable by the
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expenses inconnection with any claims thereto and the decision of the Director Technical on
any question arising out of the application of this clause shal be fina and binding upon the contractor.

9.23.5 In respect of al labour directly or indirectly employed, in works for the performance of the
contract as part of this agreement, the contractor shall comply with or caused to be complied with all
rules framed by the Agency from time to time for the protection of health and sanitary
arrangements for the workers employed by the KRWSA and its contractor.

9.24 LABOUR RETURNS

Monthly labour returns shall be submitted by the contractor to Director Technical in the proper forms
S0 as to reach him not later than the first of every month. In addition to the above, the contractor
shall aso maintain daily and weekly returns of labour employed by him and these shall be made
available for verification by the officers of KRWSA as and when called for.

9.25 CONTRACT DOCUMENTS AND MATTERS TO BE TREATED AS CONFIDENTIAL

All documents correspondences, decisons and orders concerning the contract shall be
considered as confidential and / or restricted in nature by the contractors and he shall not divulge
or allow accessto them by any unauthorized person.

9.26 MATERIALS TO BE SUPPLIED BY THE AGENCY

It shall be the responsibility of the contractor to arrange for materials and the Agency shall not issue
any materid to the contractor.

9.27 CONTRACTOR’S RESPONSIBILITY FOR STORES

The materials such as Cement, MS Rods, tor steel and other materids including pipes
and specias required for the work shall be procured by the contractor and the lump sum amount
quoted should be inclusve of the cost of cement, steel and al other materias. The cement
supplied for use shal be as per ISS 269/1976 and steel as per ISS 1786/1985 with latest
amendments, if any.

The materials should bear the relevant 1SI/1SO certification marks. Before using any material for the
work, the contractor, at his own cost, shall submit to the Director Technical for his approval
such samples of material as are proposed to be used. The materials shal strictly conform to the
specifications approved by the Agency. Notwithstanding anything contained in this clause, the
contractor shall be held fully responsible for the quality and soundness of all the materials and
machinery that are supplied by him for the execution of the work and completion of the project
and the Director Technical’s approval shall not in any way absolve him of his responsibility in this
matter. The standard tests as per ISS to ensure the quality of cement, steel and other
construction materials shall be got done by the contractor at their cost as per the direction of the
officers of KRWSA to ascertain the quaity. The Agency reserves the right to super check the
results. If the materials supplied are found to be not passing the tests, the same shall be rgjected by the
Director Technical and the contractor shall be bound to dismantle and remove such constructions
already made using such substandard quality materials if found during the erection of the work
and the contractor shall be fully responsible and liable for such losses to the KRWSA.

9.28 MATERIALS AND PLANT AT WORKSITE
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All materials and plants brought by the contractor in or upon the site or on the land occupied by the
contractor in connection with the work and intended to be used for the execution thereof shall not be
removed from the site of work without the permission of the Director Technical.

9.29GENERAL

All other conditions shall be as in force in the KRWSA, If it is found relevant toexplain any
clause of this N.I.T. Otherwise the conditions are strictly independent.

EXECUTIVE DIRECTOR
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10. GENERAL TECHNICAL
SPECIFICATIONS

10.1 GENERAL

10.1.1 Generaly, the specifications of al materials and work pertainingto this
contract shall be governed by the relevant Indian Standards and by MDSS. In the
absence oflndian Standards, the British Standard Specifications shall be
followed. The specifications furnished hereunder are only to enlighten the tenderer on
the requirements of KRWSA and are not intended to be against any other specifications
stipulated by BIS or other standards and common practices widely adopted in the country
at present. In case of a doubt regarding the specifications, the Technical Supervisor
in charge will clear the doubts and give final decision based on the written request of
the contractor. The decisionsintimated in writing shall be binding on the contract work.

10.1.2 The successful completion of this contract calls for dte surveys,
investigation,  planning, hydraulic and structural design of the components,
assessment of capacity/standard of mechanical, electromechanical and electrical items
to be procured, preparation of procurement  schedule, preparation  of
implementation schedule etc. The tenderer shall see that he aways sticks on to
conservative designs based on time tested and well accepted practices as per the
guidelines and norms prescribed by BIS, CPHEEO or such other institutions.

10.1.3. REPORTS, DESIGNS AND DRAWINGS
Deleted

10.1.4 ECO-FRIENDLY SYSTEM OFFER

The system offered and as completed shall be environment friendly and shall not
affect / ater theenvironment beyond any permissible limits stipulated by concerned
ingtitutions.

10.1.5 MAN MADE STRUCTURES, OTHER UTILITIES - AFFECTING THE WORK

1 When the works under this contract are executed sSituations may arise when the
works are affected by other man-made structures either in service or abandoned. It
isaso likely that other
utility services installed by various Government bodies are affected by the works under
this contract. It shall be the duty of the contractor to ensure whether adequate sanction
has been obtained from the agency concerned for the work with the help of
KRWSA before the works of such affected portions are undertaken. Any damage
caused to any of the manmade structure or any of the utility services will have to be
made good by the contractor at his cost. The contractor has to restore the origina
position if he has to demolish any structure like culverts, compound walls etc
during the course of work at his own cost.

10.2 EARTHWORK EXCAVATION

1 Earthwork excavation means earthwork in all classes of soils / rocks whenever
removal shall be not by blasting. Earthwork excavation shall be done with adequate
care so that underground service lines or adjacent structures are not damaged and



appropriate protective measures such as shoring / strutting / sheet piling etc. are
adopted for such items as required and approved by the Technical Supervisor in
charge of the work. The width of trench should be as per the requirement and as per
standard data book and a minimum cover above crown of pipe should be maintained
as per clause

10.13. If the width of trench exceeds the minimum requirement as noted above, due
to faulty workmanship/ protection/ shoring etc. the additional payment for the
extra damaged road width payable to PWD/NH loca bodies etc. shall be
recovered from the contractor’s bill. Excavation by blasting shall be got done only
through persons holding valid license for use of explosve materid and for
blasting purpose. Further all rules prescribed by thelnspectorate of Explosives
shall be strictly adhered to whenever blasting is resorted to. Blasted material like the
excavated rock shall be the property of KRWSA. Disposal of the materials up to a
distance of 10 km from the site as well as cartage of excavated material during
excavation and back filling up to a maximum distance of 5.0 km will have to be
done whenever essential by the contractor at no extra cost.

10.3 FILLING / BACK FILLING

Filling / back filling shall be done only with approved materials. It shall be compacted to
get the following results. The density of the filled materias at different depths shall
not be less than 95% of the natural field density in case of back fill and shall not be
less than 95% of maximum dry density obtained in proctor compaction test or such
other approved tests whenever filling is done to get the desired formation ground level. It
shall be ensured that the density thus obtained under compaction is uniform at al depths
of the fill. The contractor is bound to bear the cost of any test conducted to ascertain
the abovecondition in case of doubt. Thefilling/backfilling done aong PWD
roads or such propertiesowned by other department/ingtitutions, the same shall be
further governed by specifications of such owner.

10.4 SHORING

Shoring shall be essential in excavation in all classes of soils whenever depth of
excavation exceeds

1.50m and labourers have to work in trenches or close to edges of trenches as per the
direction of Technical Supervisor in Charge. In ordinary soils and loose soils, shoring
shal be done for trenches of shallower depths also considering the chances of
collapse of sides. Shoring shall be done as approved/directed by the Technical
Supervisor in charge of work.

10.5 FENCING
Fencing shall be done in the approved manner along the side of pipeline trenches on
roads or other places for preventing accidents on both sides, if required in the opinion of
the Technica Supervisor in charge.

10.6 FORMATION OF ROADS

Formation of roads shall be done as per IRC rules and regulations for the use of
desired class of vehicles mentioned in the scope of the work. Whenever road
formation comes in the scope of the work, it shall be understood that all cross
drainage work, side dran works, radius of curvature and super-elevation etc. are
included in the scope.

10.7 RUBBLE MASONRY



Rubble masonry works using approved quality blasted rubble either as random
rubble masonry or coursed rubble masonry shall be permitted. Minimum width of
the random rubble masonry shall not be less than 450mm in any case. Only
cement mortar 1:6 or richer shall be used for such works. Mixing by weight at the
above ratio for mortar shall be permitted only when the fine aggregateis in dry
condition. Exposed surfaces or rubble masonry shal be pointed using 1:3 cement
mortar to have a pleasing appearance provided it is left un-plastered with cement
mortar.
10.8 BRICK WORK

Brick masonry using wire cut bricks / first class country burned bricks having a
minimum crushing strength of 35 Kg/ cm®  satisfying other tests specified by BIS and
least dimensions not less than 70mm alone shall be permitted. Brick masonry works
shall be of minimum 200 mm width, constructed in English bond with cement
mortar 1: 6 or richer and plastered with cement mortar 1: 4 or richer in all cases.
However, in each case of parapets or other dwarf walls of height less than
700 mm,

thickness of masonry can be reduced from 200mm provided pilasters of
minimum 200 x 200 mm are constructed monolithic with such walls at a center to center
spacing of maximum 3000mm.

10.9 PLAIN AND REINFORCED CONCRETE
10.9.1 DESIGN ASSUMPTIONS

IS 3370 Code of Practice for concrete structure for
storage of liquids
Part |I: (latest edition) General requirements
Part I1: (latest edition) Reinforced
concrete structures. Part IV: (latest
edition) Design tables
IS 2502 (latest edition) Code of practice for bending and fixing of bars for concrete
reinforcement.

All RCC/Sted structures shall be based on the relevant IS Codes. Strict
adherence must be established to accepted codes of Practice relating to design.
Minimum cover to reinforcement for RCC work shall be provided as per IS 456-
2000(or latest edition). The effect of seismic forces shall be taken into account in the
design as per the relevant code of practice.

10.9.2 CEMENT
The contractor will have to procure the cement for the work. The cement used in the
work of plant or water front structures should be sulphate resistant - Portland
cement of reputed companies having ISI mark. The KRWSA will have the option
of regecting the cement procured by the contractor and ask for replacements, in case
of any doubt on quality and age of cement supplied at site. Random/ grab sampling
and test of the cement will be got done by KRWSA.

10.9.3 REINFORCING STEEL
Only Corrosion Resistant Steel (CRS) is to be used for the sted structures. The

contractor has to procure al the steel required for the work. The steel so procured should
be from reputed companies like SAIL, TISCO etc. and the KRWSA will have the



option to select the brand and to ask forreplacement, if the materia is
found not having adequate quality. The MSTOR rods supplied for the work shall be
cleaned and scrapped to be free of scales rust etc., before placing in forms for R.C.C
work.

10.9.4 AGGREGATES

The coarse and fine aggregates shall comply with IS 388-1980 or latest edition
and may be used after sufficient tests have been carried out and approved by the
Director technical. All aggregates shall be stored on hard impervious surface to ensure
exclusion of al foreign materials.

10.9.5 WATER
The water for mix shall be clean and free from harmful matter as per IS standards and
taken from a source approved by the Director Technical.

10.9.6 ADMIXTURES

Only where a beneficia effect is produced shall any admixture to be used and that too
after tests have been carried out to convince the Director technical that no harmful
effect will be produced by the use of such admixture and after approved by the
Director technical. Time tested admixtures shall be permitted to be used for concrete
based on testimonial of performance to improve the quality of concrete with respect
to its strength, water tightness or for other specified purposes as required for the
work.

10.9.7 MIXING
The grade of concrete shal be as per IS 456 or its latest revision. All water retaining or
water front structures and machine foundations shal be made using RCC mixes
as per relevant codes. The mixing time shall be between 2 to 4 minutes. The contractor
should produce mix design for all grades of concrete to be used for the work and
get approval from the Director technical before commencement of concreting.

10.9.8 CONCRETING

The concrete mix shall be in specified proportions satisfying the maximum aggregate
sizelwater cement ratio and required cube strength and workability. Such
concrete must be adequately vibrated to

form solid mass without voids. External vibration by the use of pneumatic hammers shall
be deemed adequate except for thin sections.

10.9.9 TRANSPORTATION AND PLACING

Transportation and deposition of concrete mix shall be done rapidly and accurately with
minimum re- handling. The mix must not be dropped from such a height as may cause
segregation and air entrapment. When the mix is placed in position, no further water
shall be added to provide easier workability. No concrete mix shall be used for the work
if it has been left for a period exceeding its initia setting time before deposited and
vibrated into its final position in the member. Sufficient number of cubes must be
made for testing as per the relevant BIS code specifications. It shall be tested as per the
specification and a complete register of entries shall be maintained by the contractor. It
shall be brought to the notice of the Technical Supervisor in charge as and when directed
by the departmenta officer. The cost of all such testing shall be borne by the contractor.



10.9.10 CONSTRUCTION JOINTS
Construction joints shall be avoided wherever possible, and if found necessary,
should be of such form to encounter direct compresson. A stepped joint being
preferred in such a case.

10.9.11 CURING

Curing shall be done as per relevant provisions in the IS code to allow the concrete attain
strength through normal hydration and to avoid excessive shrinkage or harmful effect to
the member. The method adopted shall be effective and any special method used must be
approved by the Director technical.

10.9.12 REMOVAL OF FORM WORK

Removal of form work shall be done as per the provisions in the BIS and as per direction
of the Director technical and in such a manner that no damage is caused to the deflection
to minimum  deflection, when unsupported and as per the direction of the Director
technical.

10.10 DOORS, WINDOWS AND VENTILATORS

10.10.1 deleted
10.10.2 deleted

10.10.3 deleted

10.10.4 deleted
10.11 PLASTERING OF EXPOSED SURFACES
All exposed concrete surfaces shall be plastered with cement mortar 1:4 or richer mixes.
Exposed surface means exposed to air or water or any other gaseous or liquid medium.
Surfaces of concrete dructures other than water retaining structures can be
permitted to be left unplastered under the following conditions:
(i) The surface left unplastered is perfectly even without markings of formwork
or undulations or unevenness greater than 0.5 mm.
(ii)The surface texture is perfectly uniformand the appearance is pleasing.

10.12 TESTING OF WATER RETAINING STRUCTURES.

All Ferro cement tanks shall be filled with water and tested for water tightness
before finishing.

10.13 PIPES AND PIPE LAY ING deleted

10.14 NON DESTRUCTIVE TEST FOR STRENGTH:

Any congtructed structure or erected equipment shall be subject to a non-destructive
test to ensure or certify about its capacity to yield the desired service if required by the
Technical Supervisor in charge. Such tests shall be the ones specified by the ISS /
BSS / CPHEEO Manuals or a more severe test. An equipment / component shall be
deemed to have satisfactorily passed such atest only if the Technical Supervisor in Charge
of the works is satisfied on the performance under test conditions.

10.14 Deleted



10.15 The G.P. approved list of beneficiaries (Residential buildings) shall be made available

by Rain Centre KRWSA, and the location/Position of the RWH unit in the premises
shall befixed jointly by House Owner, Technical Supervisor and the Contractor.

10.16 The construction should be in accordance with the attached drawing and in conformity
with guidelines regd standard Open Well recharge unit construction.

10.17 TRAINING TO AGENCY STAFF

The Technical Supervisor in charge will furnish a list containing the names and
designations of the various staff to whom the training in the operation, maintenance
and attending to emergent situations are to be given. When the contractor is satisfied
that sufficient training both in theoretical and practical aspects have been imparted
to the staff thus deputed, shall issue a certificate in that respect which shall be
forwarded to the Technical Supervisor in Charge. The training shall preferably be in
the place of the project work. However, if requested, the contractor shall be permitted to
give part of the training to the Agency staff at his place of choice after due consideration
of all aspects.

10.18 If any of theconditions above arein contradiction to any of theclauses in the

scope of Work, the clause/conditions of the Scope of Work shall prevail .

10.19 ContractorgFirms shall not appoint/employ directly/indirectly the retired employees of

11.

111

11.2

11.3

KRWSA within 3 years of their retirement/VVoluntary retirement

SPECIAL CONDITIONS

An Open Well Recharge system reported defective within the guarantee period, the
amount paid to the contractor for that Open Well Recharge system will be fully
recovered from the security/ outstanding amount due to contractor without notice.
Billing of partially completed Open Well Recharge systems will not be permitted.

In the tender document the rates quoted by the contractor should be exclusive of
GST; but inclusive of all taxes, duties, welfare fund, contributions etc. The
contractor should indicate separately applicable GST in percentage in tender
document (BoQ).

Contractor Executive Director



KERALA RURAL WATER SUPPLY AND SANITATION AGENCY

Name of Work:

Installation of Open Well Recharge System for Individual Households

in Koipram GP, Pathanamthitta District under State Plan Scheme 2019-20.
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(SCOPE OF WORK & BILL OF QUANITIES)
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Date of tender opening : 08/03/2021, 11.00 AM

OFFICE OF THE EXECUTIVE DIRECTOR
KRWSA.
THIRUVANANTHAPURAM



KERALA RURAL WATER SUPPLY AND SANITATION AGENCY

A. SCOPE OF WORK

Name of Work: Instalation of Open Well Recharge System for Individual Households in
Koipram GP, Pathanamthitta District under State Plan Scheme 2019-20..

1. GENERAL INFORMATION
This project isto install Open Well Recharge systems by roof top rain water collecting
conduits, sub surface filter chambers along with maintenance and sanitization of open
wells of selected households in Koippuram Grama Panchayath, Pathanamthitta district
under State Plan Scheme 2019-20. The list of selected beneficiaries will be approved in
the meeting of Grama Panchayath Board and signed by the Secretary of Koippuram
Grama Panchayath, Pathanamthitta District.
The approved beneficiaries list shall be made available to the contractor by Rain Centre
KRWSA, and the location/Position for the installation of Open well recharge systems in
the premises of beneficiaries shall be finalised jointly by the house owner and Technical
Supervisor in Charge.

2. CONCISE SCOPE OF WORK

The scope of work includes installation of Open well recharge systems by roof top rain
water collecting conduits, sub surface filter chambers aong with maintenance and
sanitization of selected individual household wells. This will enable to collect the roof top
rain water and facilitate to flow to existing open well in order to sustain the source and
provide potable drinking water. The drinking water scarcity will be solved gradually and
the source will be converted as a Functiona Household Tap Connection (FHTC) as
envisaged in Jal Jeevan Programme.
Installation of Open well Recharge systems by Roof Top Rain Water Harvesting. (584
Nos.)
3. Land for structures
The location / site for the installation of Open well recharge systems with allied activities
in the premises of beneficiaries (residential building) will be provided by respective
beneficiaries as per the list approved by Koippuram Grama Panchayath, Pathanamthitta
district.

4. General technical specification
4.1 Installation o f Open well Recharge systems by Roof Top Rain Water Harvesting. (584 Nos.)
Supply & fixing gutter pipe with 160 mm PV C 4kg/cm2 at the edge of the roof and
90 mm PV C 4kg/cm2 down pipe from the gutter pipe aready fixed in position up to the
filter pit and from filter pit to well including all clamping/ welding clamps for holding the
gutter pipes / down pipes in the position including cost of all specias, end closures, tees
and labour charges etc complete. Supplying & fixing 90 mm PVC valve for flushing out
first flow of roof water including cost of tee, bend etc ; labour for dismantling the well
parapet to insert 90 mm PV C pipe and making good after work ; earth work in al classes of
soil including dressing of sides ramming of bottom (lift up to 1.5m )and getting out the
excavated earth 50m away from the edge of the trench etc ; ( care should be taken to
protect the side wall of the well as per direction) ; supplying, conveying and placing in
position (one above the other) 3 nos precast concrete circular rings of outer diameter 0.9m
to 1.2m and height 0.3m inside the pit already excavated and making good the outside and
covering the top of the rings with a precast concrete cover dab; supplying and filling filter
media inside the cement concrete rings already fixed in position with 40mm broken stone -
0.3m thick, 20mm broken stone - 0.15m thick, 12mm broken stone - 0.15m thick, 6mm
broken stone - 0.10m thick etc complete for the fully finished work.

Tenderer Tendering Officer



5. Pre Operation and M aintenance before commissioning
1. Before collecting water , the roof and gutters should be cleaned

Keep the well and surroundings clean and hygiene.
Ensure cover of filter chamber properly placed.
Ensure that the water flow is channelled to the well.
The filter mediais cleaned and replaced periodically.

Nooogkrwd

B.BILL OF QUANTITIES

Ensure to sustain the source to provide potable drinking water.
The source converted to a Functional Household tap Connection (FHTC).

Installation of Open Well Recharge System for Individual Householdsin Koippuram GP,
Pathanamthitta District under State Plan Scheme 2019-20.

Description

Unit

Qty

Rate
(R9)

Amount
(R9)

Appendix A: Installation o f Open well Recharge systems by
Roof Top Rain Water Harvesting.

Supply & fixing gutter pipe with 160 mm PVC 4kg/cm2 at the
edge of the roof and 90 mm PV C 4kg/cm2 down pipe from the
gutter pipe aready fixed in position up to the filter pit and from
filter pit to well including all clamping/ welding clamps for
holding the gutter pipes/ down pipes in the position including cost
of all specias, end closures, tees and labour charges etc complete.
Supplying & fixing 90 mm PVC valve for flushing out first flow
of roof water including cost of tee, bend etc ; labour for
dismantling the well parapet to insert 90 mm PVC pipe and
making good after work ; earth work in all classes of soil
including dressing of sides ramming of bottom (lift up to 1.5m
)and getting out the excavated earth 50m away from the edge of
the trench etc ; ( care should be taken to protect the side wall of
the well as per direction) ; supplying, conveying and placing in
position (one above the other) 3 nos precast concrete circular rings
of outer diameter 0.9m to 1.2m and height 0.3m inside the pit
already excavated and making good the outside and covering the
top of the rings with a precast concrete cover slab; supplying and
filling filter media inside the cement concrete rings already fixed
in position with 40mm broken stone - 0.3m thick, 20mm broken
stone - 0.15m thick, 12mm broken stone - 0.15m thick, 6mm
broken stone - 0.10m thick etc complete for the fully finished
work.

Each

584

15106

88,21,904

Tenderer

Tendering Officer
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